

Cris Villarreal

From: yoli [yolanda.cisneros@co.hidalgo.tx.us]
Sent: Monday, November 24, 2008 9:16 AM
To: cris.villarreal@co.hidalgo.tx.us
Cc: moises.salazar@co.hidalgo.tx.us
Subject: Recommendation for Award
Importance: High



Cris,

Good morning, I am requesting to have this item placed on the following Commissioners' Court meeting for award.

I would also like to point out that we do not have the complete funding for this project, but speaking with Commissioner he agreed to get the approval taken care of.

This project will start next year and we just want to get everything approved and ready so that when the New Year comes we can commence with the project and the funding will be budgeted. The account utilized for this project will be 8-12025-431-00-122-031-0-733 which balance is \$159,169.66 as of 11/24/2008. If you have any questions please do not hesitate to call me.

Thank you,

Yoli Cisneros

Administrative Assistant II
Hidalgo County Precinct No. 2
301 East State
Pharr, Texas 78577
(956) 787-1891 Ext. 2002
(956) 787-4683 Fax
email: yoli.cisneros@co.hidalgo.tx.us

R. Gutierrez Engineering Corporation

November 19, 2008

Hector "Tito" Palacios
County Commissioner
Hidalgo County Precinct No. 2
301 E. State Street
Pharr, TX 78577

RE: Recommendation for Award – Tower Road Drainage Items
Project No: ENG06.19b

Dear Commissioner Palacios:


On Wednesday, October 29, 2008, at 9:30 a.m. in the Hidalgo County Purchasing Department Conference Room, bids were opened and read aloud for the above captioned project. Six (6) bids were received for this project. The low responsive base bid was for **\$569,005.57**. The lowest alternate bid was for **\$324,155.47**. Both low bids were submitted by **OG Construction Company, LLC** from Edinburg, Texas.

Enclosed is a copy of the Plan Holders List, Bid Proposal Forms, and Bid Tabulation Form. We have reviewed the bid submitted and are recommending award of the contract alternate bid to the lowest responsive bidder being **OG Construction Company, LLC** from Edinburg, Texas in the amount of **\$324,155.47**.

We are recommending the alternate bid over the base bid. This is due to the fact that when we add the cost of the materials that Hidalgo County will provide to the alternate bid, the total is **\$568,589.46**, which is less than the base bid. A breakdown of the cost for the base bid and alternate bid with costs of Hidalgo County providing materials to the project is enclosed.

If you require our assistance please do not hesitate to call us. We are ready to assist you in making this project a success. You can call me at 956-782-2557 or on my mobile at 956-227-2154.

Sincerely,



Ramiro Gutierrez, P.E.
President

Encl

cc: Project Files

RECEIVED
Yolie Jackson

NOV 20 08

Hidalgo County
PRECINCT #2

8:28 AM

130 E. Park – Pharr, TX 78577 – Tel: 956-782-2557 – Fax: 956-782-2558 – E-mail: rgutierrez@rgutierrezengineering.com

do not hesitate to call
956-782-2557

Cris Villarreal

From: Olga Gutierrez [olga@rgutierrezengineering.com]
Sent: Tuesday, November 25, 2008 4:26 PM
To: cris.villarreal@co.hidalgo.tx.us
Subject: Tower Road Drainage

Cris,

Please see attachments that will show Bid Tabulations by Bidding Contractors for the above mentioned project. We show the apparent low bidder to be OG Construction. OG Construction has 2 items that were miscalculated. As per your request we asked Omar Garcia, OG Construction, to make these corrections and deliver the originals to your office.

Regards,

Olga

R. Gutierrez Engineering Corp.

130 E. Park Ave.

Pharr, TX 78577

(956) 782-2557 tel

(956) 782-2558 fax

This email and any files transmitted with it contain information belonging to the office of R. Gutierrez Engineering Corporation which is confidential and/or legally privileged. This information is intended only for the individual or entity to whom this email is addressed. If you are not the named recipient, you are hereby notified that any disclosure, copying, distributing or taking of this information for any use whatsoever is strictly prohibited. If you receive this message in error, please notify the sender at (956)782-2557 or by email at office@rgutierrezengineering.com and delete this message immediately from your computer. Thank you...

DATE: 10/29/08
TIME: 9:30 A.M.
LOCATION: HIDALGO COUNTY PURCHASING DEPARTMENT

Item Number	Estimated Quantity	Unit	Item Description	OG CONSTRUCTION		JIMMY CLOSNER & SONS CONSTRUCTION		VALLEY PAVING, INC		UNITED CONTRACTING		GO UNDERGROUND CONST.		SAENZ UTILITY CONTRACTORS	
				Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
*400	958.00	CY	Cement Stabilized Backfill	\$ 20.00	\$ 19,160.00	\$ 85.00	\$ 81,515.00	\$ 20.00	\$ 19,180.00	\$ 30.00	\$ 28,770.00	\$ 55.00	\$ 52,745.00	\$ 110.00	\$ 105,490.00
*400	397.70	SY	Cut & Restore Pavement	\$ 36.10	\$ 14,356.97	\$ 22.50	\$ 8,948.25	\$ 20.00	\$ 7,954.00	\$ 45.00	\$ 17,896.50	\$ 36.54	\$ 14,531.96	\$ 45.00	\$ 17,896.50
*402	5,782.00	LF	Trench Excavation Protection	\$ 1.25	\$ 7,227.50	\$ 10.00	\$ 57,620.00	\$ 2.00	\$ 11,524.00	\$ 1.50	\$ 8,643.00	\$ 2.00	\$ 11,524.00	\$ 2.00	\$ 11,524.00
464	1,561.00	LF	RC Pipe (CL III)(18")	\$ 29.50	\$ 46,049.50	\$ 38.65	\$ 60,332.65	\$ 35.50	\$ 55,415.50	\$ 30.00	\$ 46,830.00	\$ 27.52	\$ 42,857.20	\$ 39.00	\$ 60,879.00
464	2,183.00	LF	RC Pipe (CL III)(24")	\$ 33.90	\$ 74,003.70	\$ 47.65	\$ 104,019.95	\$ 43.50	\$ 94,980.50	\$ 45.00	\$ 98,235.00	\$ 39.64	\$ 86,534.12	\$ 41.00	\$ 89,503.00
464	1,200.00	LF	RC Pipe (CL III)(30")	\$ 54.50	\$ 65,400.00	\$ 68.10	\$ 81,720.00	\$ 54.25	\$ 65,100.00	\$ 64.00	\$ 76,800.00	\$ 46.48	\$ 55,776.00	\$ 48.00	\$ 58,800.00
464	1,182.00	LF	RC Pipe (CL III)(36")	\$ 65.50	\$ 77,421.00	\$ 83.75	\$ 98,992.50	\$ 68.85	\$ 82,562.70	\$ 82.00	\$ 96,924.00	\$ 65.84	\$ 77,822.88	\$ 64.00	\$ 75,648.00
464	1,229.00	LF	RC Pipe (CL III)(42")	\$ 90.10	\$ 110,832.90	\$ 115.50	\$ 141,949.50	\$ 82.45	\$ 101,351.05	\$ 100.00	\$ 122,900.00	\$ 75.33	\$ 92,580.57	\$ 75.00	\$ 92,175.00
465	40.00	EA	Inlet (Comp) Ty "C"	\$ 3,100.00	\$ 124,000.00	\$ 2,725.00	\$ 109,000.00	\$ 3,475.00	\$ 139,000.00	\$ 4,200.00	\$ 168,000.00	\$ 4,675.00	\$ 187,000.00	\$ 3,200.00	\$ 128,000.00
465	5.00	EA	Manhole (Comp) Ty "A"	\$ 2,200.00	\$ 11,000.00	\$ 3,020.00	\$ 15,100.00	\$ 2,500.00	\$ 12,500.00	\$ 3,800.00	\$ 19,000.00	\$ 3,765.00	\$ 18,825.00	\$ 2,200.00	\$ 11,000.00
*467	1.00	EA	Safety End Treatment (18") (4:1)	\$ 600.00	\$ 600.00	\$ 720.00	\$ 720.00	\$ 1,200.00	\$ 1,200.00	\$ 1,400.00	\$ 1,400.00	\$ 824.00	\$ 824.00	\$ 1,100.00	\$ 1,100.00
*467	2.00	EA	Safety End Treatment (18") (3:1)	\$ 700.00	\$ 1,400.00	\$ 940.00	\$ 1,880.00	\$ 1,200.00	\$ 2,400.00	\$ 1,600.00	\$ 3,200.00	\$ 749.00	\$ 1,498.00	\$ 1,000.00	\$ 2,000.00
*508	252.00	SY	Construction Exits (Ty III)(Install)	\$ 15.50	\$ 3,906.00	\$ 16.00	\$ 4,032.00	\$ 6.00	\$ 1,512.00	\$ 6.50	\$ 1,638.00	\$ 21.00	\$ 5,292.00	\$ 35.00	\$ 8,820.00
*508	252.00	SY	Construction Exits (Ty III)(Remove)	\$ 5.50	\$ 1,386.00	\$ 24.00	\$ 6,048.00	\$ 4.00	\$ 1,008.00	\$ 3.50	\$ 882.00	\$ 21.00	\$ 5,292.00	\$ 25.00	\$ 6,300.00
*508	1,688.00	LF	Temp Sediment Control Fence	\$ 2.25	\$ 3,753.00	\$ 3.50	\$ 5,898.00	\$ 2.00	\$ 3,336.00	\$ 3.50	\$ 5,898.00	\$ 4.00	\$ 6,752.00	\$ 3.00	\$ 5,064.00
4035	90.00	LF	RC Low Head Presser Pipe (CL III)(18 IN)	\$ 22.35	\$ 2,011.50	\$ 63.00	\$ 5,670.00	\$ 37.00	\$ 3,330.00	\$ 150.00	\$ 13,500.00	\$ 132.75	\$ 11,947.50	\$ 150.00	\$ 13,500.00
4035	80.00	LF	RC Low Head Presser Pipe (CL III)(24 IN)	\$ 32.50	\$ 2,600.00	\$ 77.00	\$ 6,160.00	\$ 51.75	\$ 4,140.00	\$ 160.00	\$ 12,800.00	\$ 140.00	\$ 11,200.00	\$ 195.00	\$ 15,600.00
4035	1.00	EA	Stand Pipe (24 IN)	\$ 3,000.00	\$ 3,000.00	\$ 3,050.00	\$ 3,050.00	\$ 2,000.00	\$ 2,000.00	\$ 6,600.00	\$ 6,600.00	\$ 3,200.00	\$ 3,200.00	\$ 5,850.00	\$ 5,850.00
TOTAL BASE BID AMOUNT:					\$ 792,595.85		\$ 608,453.75		\$ 730,056.50		\$ 686,221.76		\$ 709,089.50		

ALTERNATE BID ITEM(S)

464	1,561.00	LF	RC Pipe (CL III)(18") (Install Only)	\$ 19.00	\$ 29,659.00	\$ 27.50	\$ 42,927.50	\$ 24.50	\$ 38,244.50	\$ 12.50	\$ 19,512.50	\$ 16.00	\$ 24,976.00	\$ -	\$ -
464	2,183.00	LF	RC Pipe (CL III)(24") (Install Only)	\$ 19.00	\$ 41,477.00	\$ 31.50	\$ 68,764.50	\$ 27.50	\$ 60,032.50	\$ 22.00	\$ 48,026.00	\$ 22.00	\$ 48,026.00	\$ -	\$ -
464	1,200.00	LF	RC Pipe (CL III)(30") (Install Only)	\$ 30.00	\$ 36,000.00	\$ 37.50	\$ 45,000.00	\$ 27.65	\$ 33,180.00	\$ 30.00	\$ 36,000.00	\$ 22.00	\$ 26,400.00	\$ -	\$ -
464	1,182.00	LF	RC Pipe (CL III)(36") (Install Only)	\$ 40.00	\$ 47,280.00	\$ 43.50	\$ 51,417.00	\$ 33.35	\$ 39,419.70	\$ 36.00	\$ 44,916.00	\$ 32.00	\$ 37,824.00	\$ -	\$ -
464	1,228.00	LF	RC Pipe (CL III)(42") (Install Only)	\$ 45.00	\$ 55,305.00	\$ 53.50	\$ 65,751.50	\$ 35.45	\$ 43,568.05	\$ 40.00	\$ 49,160.00	\$ 32.00	\$ 39,328.00	\$ -	\$ -
465	40.00	EA	Inlet (Comp) Ty "C" (Install Only)	\$ 1,000.00	\$ 40,000.00	\$ 850.00	\$ 34,000.00	\$ 1,500.00	\$ 60,000.00	\$ 1,900.00	\$ 72,000.00	\$ 2,200.00	\$ 88,000.00	\$ -	\$ -
466	5.00	EA	Manhole (Comp) Ty "A" (Install Only)	\$ 3,000.00	\$ 15,000.00	\$ 1,250.00	\$ 6,250.00	\$ 5,000.00	\$ 25,000.00	\$ 1,500.00	\$ 7,500.00	\$ 1,900.00	\$ 9,500.00	\$ -	\$ -
4035	90.00	LF	RC Low Head Presser Pipe (CL III)(18 IN) (Install Only)	\$ 15.00	\$ 1,350.00	\$ 60.00	\$ 5,400.00	\$ 25.00	\$ 2,250.00	\$ 75.00	\$ 6,750.00	\$ 120.00	\$ 10,800.00	\$ -	\$ -
4035	80.00	LF	RC Low Head Presser Pipe (CL III)(24 IN) (Install Only)	\$ 30.00	\$ 2,400.00	\$ 70.00	\$ 5,600.00	\$ 36.75	\$ 2,940.00	\$ 90.00	\$ 7,200.00	\$ 120.00	\$ 9,600.00	\$ -	\$ -
4035	1.00	EA	Stand Pipe (24 IN) (Install Only)	\$ 3,800.00	\$ 3,800.00	\$ 1,850.00	\$ 1,850.00	\$ 1,000.00	\$ 1,000.00	\$ 4,000.00	\$ 4,000.00	\$ 3,200.00	\$ 3,200.00	\$ -	\$ -
TOTAL ALTERNATE BID AMOUNT:					\$ 324,155.47		\$ 493,561.75		\$ 333,666.75		\$ 363,332.00		\$ 395,030.96		NO BID

Client: HIDALGO COUNTY PRECINCT NO. 2
 Project: TOWER ROAD DRAINAGE Items
 By: Ramiro Gutierrez
 Date: 11/19/08

ITEM NO.	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST
BASE BID					
* 400	Cement Stabilized Backfill	CY	959	\$20.00	\$19,180.00
* 400	Cut & Restore Pavement	SY	398	\$36.10	\$14,356.97
* 402	Trench Excavation Protection	LF	5,762	\$1.25	\$7,202.50
464	Reinforced Concrete Pipe (CI III) (18) (Rubber Gasket)	LF	1,561	\$29.50	\$46,049.50
464	Reinforced Concrete Pipe (CI III) (24) (Rubber Gasket)	LF	2,183	\$33.90	\$74,003.70
464	Reinforced Concrete Pipe (CI III) (30) (Rubber Gasket)	LF	1,200	\$54.50	\$65,400.00
464	Reinforced Concrete Pipe (CI III) (36) (Rubber Gasket)	LF	1,182	\$65.50	\$77,421.00
464	Reinforced Concrete Pipe (CI III) (42) (Rubber Gasket)	LF	1,229	\$90.10	\$110,732.90
465	Inlet (Complete) (Ty C)	EA	40	\$3,100.00	\$124,000.00
465	Manhole (Complete) (Ty A)	EA	5	\$2,200.50	\$11,002.50
* 467	Safety End Treatment (18") (4:1)	EA	1	\$600.00	\$600.00
*467	Safety End Treatment (18") (3:1)	EA	2	\$700.00	\$1,400.00
* 506	Construction Exits (Ty II) (Install)	SY	252	\$15.50	\$3,906.00
* 506	Construction Exits (Ty II) (Removal)	SY	252	\$5.50	\$1,386.00
* 506	Temp Sediment Control Fence	LF	1,668	\$2.25	\$3,753.00
4035	RC Low Head Pressure Pipe (CL III) (18 IN)	LF	90	\$22.35	\$2,011.50
4035	RC Low Head Pressure Pipe (CL III) (24 IN)	LF	80	\$32.50	\$2,600.00
4035	Stand Pipe (24 IN)	EA	1	\$4,000.00	\$4,000.00
	TOTAL BASE BID				\$569,005.57
ALTERNATE BID - INCLUDES COST OF INSTALLATION ONLY & MATERIALS COST TO COUNTY					
464	Reinforced Concrete Pipe (CI III) (18) (Rubber Gasket)	LF	1,561	\$30.09	\$46,970.49
464	Reinforced Concrete Pipe (CI III) (24) (Rubber Gasket)	LF	2,183	\$35.75	\$78,042.25
464	Reinforced Concrete Pipe (CI III) (30) (Rubber Gasket)	LF	1,200	\$55.50	\$66,600.00
464	Reinforced Concrete Pipe (CI III) (36) (Rubber Gasket)	LF	1,182	\$75.30	\$89,004.60
464	Reinforced Concrete Pipe (CI III) (42) (Rubber Gasket)	LF	1,229	\$90.20	\$110,855.80
465	Inlet (Complete) (Ty C)	EA	40	\$2,405.62	\$96,224.80
465	Manhole (Complete) (Ty A)	EA	5	\$3,770.19	\$18,850.95
4035	RC Low Head Pressure Pipe (CL III) (18 IN)	LF	90	\$26.09	\$2,348.10
4035	RC Low Head Pressure Pipe (CL III) (24 IN)	LF	80	\$46.75	\$3,740.00
4035	Stand Pipe (24 IN)	EA	1	\$4,168.00	\$4,168.00
	TOTAL ALTERNATE BID (includes Base Bid Items with an * in this total)				\$568,589.46

Inlet and Manhole Summary
Costs to County

Inlet I.D.	Inlet Height (FT)	Inlet Height Used	Inlet Cost			Total
			Conc Box	Grates	Ring	
C11	3.31	3'-6"	\$471.50	\$734.00	\$254.00	\$1,459.50
C12	3.56	4'-0"	\$488.75	\$734.00	\$254.00	\$1,476.75
A9	4.53	5'-0"	\$552.00	\$734.00	\$254.00	\$1,540.00
A10	3.93	4'-0"	\$488.75	\$734.00	\$254.00	\$1,476.75
A1	5.98	6'-0"	\$609.50	\$734.00	\$254.00	\$1,597.50
A2	4.78	5'-0"	\$552.00	\$734.00	\$254.00	\$1,540.00
A3	5.42	5'-6"	\$580.75	\$734.00	\$254.00	\$1,568.75
A4	4.27	4'-6"	\$517.50	\$734.00	\$254.00	\$1,505.50
A5	5.96	6'-0"	\$609.50	\$734.00	\$254.00	\$1,597.50
A6	6.01	6'-6"	\$638.25	\$734.00	\$254.00	\$1,626.25
A7	6.33	6'-6"	\$638.25	\$734.00	\$254.00	\$1,626.25
A8	6.68	7'-0"	\$701.50	\$734.00	\$254.00	\$1,689.50
B3	5.22	5'-6"	\$580.75	\$734.00	\$254.00	\$1,568.75
B4	3.56	4'-0"	\$488.75	\$734.00	\$254.00	\$1,476.75
B5	4.55	5'-0"	\$552.00	\$734.00	\$254.00	\$1,540.00
B6	4.48	4'-6"	\$517.50	\$734.00	\$254.00	\$1,505.50
B7	3.90	4'-0"	\$488.75	\$734.00	\$254.00	\$1,476.75
B8	3.81	4'-0"	\$488.75	\$734.00	\$254.00	\$1,476.75
B9	6.84	7'-0"	\$701.50	\$734.00	\$254.00	\$1,689.50
B10	6.12	6'-6"	\$638.25	\$734.00	\$254.00	\$1,626.25
B11	4.26	4'-6"	\$517.50	\$734.00	\$254.00	\$1,505.50
B12	6.38	6'-6"	\$638.25	\$734.00	\$254.00	\$1,626.25
C1	2.96	3'-0"	\$448.50	\$734.00	\$254.00	\$1,436.50
C2	5.49	5'-6"	\$580.75	\$734.00	\$254.00	\$1,568.75
C3	5.55	6'-0"	\$609.50	\$734.00	\$254.00	\$1,597.50
C4	7.01	7'-6"	\$701.50	\$734.00	\$254.00	\$1,689.50

\$502.00

\$517.50

\$609.50

BID PROPOSAL FORM
 HIDALGO COUNTY
 TOWER ROAD DRAINAGE ITEMS

Item Number	Estimated Quantity	Unit	Item Description with Unit Bid Price in Words	Unit Price (in figures)	Total (in figures)
-------------	--------------------	------	---	-------------------------	--------------------

BASE BID ITEMS

* 400	959.00	CY	Cement Stabilized Backfill <u>Twenty</u> <u>Zero</u> Per Cubic Yard	Dollars and Cents \$ <u>20.00</u>	\$ <u>19,180.00</u>
* 400	397.70	SY	Cut & Restore Pavement <u>Thirty Six</u> <u>Ten</u> Per Square Yard	Dollars and Cents \$ <u>36.10</u>	\$ <u>14,356.97</u>
* 402	5,762.00	LF	Trench Excavation Protection <u>One</u> <u>Twenty Five</u> Per Linear Foot	Dollars and Cents \$ <u>1.25</u>	\$ <u>7,202.50</u>
464	1,561.00	LF	RC Pipe (CL III)(18") <u>Twenty Nine</u> <u>Fifty</u> Per Linear Foot	Dollars and Cents \$ <u>29.50</u>	\$ <u>46,049.50</u>
464	2,183.00	LF	RC Pipe (CL III)(24") <u>Thirty Three</u> <u>Ninety</u> Per Linear Foot	Dollars and Cents \$ <u>33.90</u>	\$ <u>74,003.70</u>
464	1,200.00	LF	RC Pipe (CL III)(30") <u>Fifty Four</u> <u>Fifty</u> Per Linear Foot	Dollars and Cents \$ <u>54.50</u>	\$ <u>65,400.00</u>
464	1,182.00	LF	RC Pipe (CL III)(36") <u>Sixty Five</u> <u>Fifty</u> Per Linear Foot	Dollars and Cents \$ <u>65.50</u>	\$ <u>77,421.00</u>
464	1,229.00	LF	RC Pipe (CL III)(42") <u>Ninety</u> <u>Ten</u> Per Linear Foot	Dollars and Cents \$ <u>90.10</u>	\$ <u>109,503.90</u>

OFG

110,732.90

BID PROPOSAL FORM
 HIDALGO COUNTY
 TOWER ROAD DRAINAGE ITEMS

Item Number	Estimated Quantity	Unit	Item Description with Unit Bid Price in Words	Unit Price (in figures)	Total (in figures)
465	40.00	EA	Inlet (Comp) Ty "C" <u>Three Thousand One Hundred</u> Dollars and <u>00/100</u> Cents Per Each	\$ 3,100	\$ 124,000
465	5.00	EA	Manhole (Comp) Ty "A" <u>Two Thousand Two Hundred</u> Dollars and <u>Fifty</u> Cents Per Each	\$ 2,200.50	\$ 11,002.50
* 467	1.00	EA	Safety End Treatment (18")(4:1) <u>Six Hundred</u> Dollars and <u>00/100</u> Cents Per Each	\$ 600.00	\$ 600.00
* 467	2.00	EA	Safety End Treatment (18")(3:1) <u>Seven Hundred</u> Dollars and <u>00/100</u> Cents Per Each	\$ 700.00	\$ 1,400.00
* 506	252.00	SY	Construction Exits (Ty II)(Install) <u>Fifteen</u> Dollars and <u>Fifty</u> Cents Per Square Yard	\$ 15.50	\$ 3,906.00
* 506	252.00	SY	Construction Exits (Ty II)(Remove) <u>Five</u> Dollars and <u>Fifty</u> Cents Per Square Yard	\$ 5.50	\$ 1,386.00
* 506	1,668.00	LF	Temp Sediment Control Fence <u>Two</u> Dollars and <u>Twenty Five</u> Cents Per Linear Foot	\$ 2.25	\$ 3,753.00
4035	90.00	LF	RC Low Head Pressr Pipe (CL III)(18 IN) <u>Twenty Two</u> Dollars and <u>Thirty Five</u> Cents Per Linear Foot	\$ 22.35	\$ 2,011.50

BID PROPOSAL FORM
HIDALGO COUNTY
TOWER ROAD DRAINAGE ITEMS

Item Number	Estimated Quantity	Unit	Item Description with Unit Bid Price in Words	Unit Price (In figures)	Total (In figures)
4035	80.00	LF	RC Low Head Pressr Pipe (CL III)(24 IN) <u>Thirty Two</u> <u>Fifty</u> Per Linear Foot	Dollars and Cents \$ <u>32.50</u>	\$ <u>2,600.00</u>
4035	1.00	EA	Stand Pipe (24 IN) <u>Four Thousand</u> <u>Zero</u> Per Each	Dollars and Cents \$ <u>4,000.00</u>	\$ <u>4,000.00</u>
			<u>Nine</u> <u>Five Hundred Sixty three Thousand</u> <u>Seven Hundred Seventy Six Five</u> <u>Fifty Seven</u> Total Base Bid Amount	Dollars and Cents \$ <u>569,005.57</u>	\$ <u>569,005.57</u>

ALTERNATE BID ITEMS

464	1,561.00	LF	RC Pipe (CL III)(18")(Installation Only) <u>Nineteen</u> <u>Zero</u> Per Linear Foot	Dollars and Cents \$ <u>19.00</u>	\$ <u>29,659.00</u>
464	2,183.00	LF	RC Pipe (CL III)(24")(Installation Only) <u>Nineteen</u> <u>Zero</u> Per Linear Foot	Dollars and Cents \$ <u>19.00</u>	\$ <u>41,477.00</u>
464	1,200.00	LF	RC Pipe (CL III)(30")(Installation Only) <u>Thirty</u> <u>Zero</u> Per Linear Foot	Dollars and Cents \$ <u>30.00</u>	\$ <u>36,000.00</u>
464	1,182.00	LF	RC Pipe (CL III)(36")(Installation Only) <u>Forty</u> <u>Zero</u> Per Linear Foot	Dollars and Cents \$ <u>40.00</u>	\$ <u>47,280.00</u>



PURCHASING DEPARTMENT
County Of Hidalgo

To: Mr. Ramiro Gutierrez. P.E., President
R. Gutierrez Engineering

From: Cris Villarreal, Buyer *CV*
Hidalgo County Purchasing Department

Date: October 29, 2008

Re: Tabulation Sheet for: "Construction of Tower Road Drainage Items"- Precinct No. 2

Mr. Gutierrez,

For your review and recommendation, enclosed you will find the tabulation sheet along with a copy all the bids received for the above referenced project. Upon review please forward your recommendation so as to proceed with award of bid through Commissioners Court.

If you have any questions in regards, you can contact me at 318-2626.

Thank you.

cc. Humberto Garza, Chief Administrator

HIDALGO COUNTY PURCHASING DEPARTMENT BID TABULATION SHEET

DEPARTMENT NAME: HIDALGO COUNTY PRECINCT NO. 2

BID OPENING DATE: October 29, 2008

BID OPENING TIME: 9:30 A.M.

DESCRIPTION OF BID: "Construction of Tower Road Drainage Items "

BID NO: 2008-399-10-29-MSS

BUYER: Moises Salazar

BID # RFB#	NAME OF COMPANY	TOTAL PRICE	Alternate	Addendum 1	BID BOND OR CHECK INCLUDED
#1	United Contracting Mission, Texas (3)	\$730,056.50	\$363,332.00	No (3)	Yes
#2	GO Underground LLC Harlingen, Texas (3)	\$685,800.28 686,221.75	\$297,654.00 396,030.96	Yes (4)	Yes
#3	Valley Paving, Inc. Mission, Texas (2)	\$608,453.75	\$336,668.75 333,668.75	(2)	Yes
#4	Jimmy Closner & Sons Construction Mercedes, Texas (6)	\$792,595.85	\$493,561.75	Yes (5)	Yes
#5	OG Construction LLC Edinburg, Texas (1)	\$563,776.57 \$566,005.57	\$272,371.00 \$324,155.47	Yes (1)	Yes
#6	Saenz LLC Edcouch, Texas (4)	\$709,089.50	None	Yes	Yes
#7					
#8					
#9					

BIDDER'S ACKNOWLEDGMENT

Bid for
**CONSTRUCTION OF
"HIDALGO COUNTY -
TOWER ROAD DRAINAGE ITEMS"**
BID NO: 2008-399-10-29-MSS

OCT 29 2008

To: Martha L. Salazar, Purchasing Agent
Hidalgo County Purchasing Department
2812 S. Business 281
Edinburg, Texas 78539

In accordance with the Specifications, and subject to all laws and regulations of the United States and state and local laws, the undersigned bidder proposes and commits to furnish all labor, equipment, material, software and services as set forth in the documents hereinbefore mentioned. The undersigned bidder further agrees, upon acceptance of its bid, to execute a contract and/or Purchase Order issued by Hidalgo County for performing and completing the work described in the Specifications within the time stated and for the prices proposed in the documents attached hereto and made a part hereof.

Bidder acknowledges receipt of all of the pages of the documents referenced in the Invitation to Bid Checklist presented in connection with this procurement. Bidder understands that Hidalgo County reserves the right to reject any or all bids and further reserves the right to design the evaluation criteria to be used in selecting the lowest and best bid.

Bidder agrees that this bid shall be good and may not be withdrawn for a period of ninety (90) calendar days after the scheduled closing time for receiving bids, as contained in the Specifications.

Respectfully submitted,

Bidder: O.G. Construction Company, LLC

Address: 222 W. University Drive; Edinburg, Texas 78539

By: 

Printed Name: Omar F. Garcia

Title: Managing Member

**BID PROPOSAL FOR
CONSTRUCTION OF
"HIDALGO COUNTY -
TOWER ROAD DRAINAGE ITEMS"
BID NO: 2008-399-10-29-MSS**

Martha L. Salazar. Purchasing Agent
Hidalgo County Purchasing Department
2812 S. Business 281
Edinburg, Texas 78539

Dear Ms. Salazar:

Pursuant to the foregoing "**Advertisement for Bids**", Notice and Instructions to Bidders for "**HIDALGO COUNTY - CONSTRUCTION OF TOWER ROAD DRAINAGE ITEMS**" located **Hidalgo County Precinct 2**, the undersigned **Bidder** having examined the plans and specifications with related documents and carefully read same, and having visited the site of the proposed work, hereby proposes to furnish all necessary superintendence, labor, machinery, equipment, tools, materials, and supplies to construct the project in accordance with the contract documents within the time set forth herein and at the price stated below and noted in the following pages (Note: Only those bid items identified shall be considered as pay items, all other work shall be incidental to bid items):

Estimated quantities are provided for information only.

Bid Proposal From (Continued)

The undersigned **Bidder** agrees to commence work after written notice to commence work and to substantially complete the work on which he has bid 120 calendar days. The Contractor further agrees to pay, as liquidated damages, the sum of \$200.00 for each consecutive calendar day thereafter as hereinafter provided in the Construction Contract.

Enclosed with this Proposal is a Cashier's Check or Certified Check for _____ Dollars (_____) or a Bid Bond in the sum of _____ Dollars (_____), which is agreed shall be collected and retained by the **Owner** under the conditions hereof within ten (10) days after the date this proposal is accepted; then otherwise the said bond or check shall be returned to the undersigned upon demand.

Receipts of the following Addenda on these dates shown is acknowledged:

DATE	ACKNOWLEDGE
#1. _____	_____
#2. _____	_____
#3. _____	_____
#4. _____	_____

Respectfully submitted,

O.G. Construction Company, LLC

Name of Firm

By: [Signature] 10/28/08
Signature Date

Managing Member
Title

222 W. University Drive
Address

Edinburg, Texas 78539

956-501-6627
Telephone Number

THIS PROPOSAL MUST BE SIGNED BY AN OFFICER OF REPRESENTATIVE DULY AUTHORIZED BY THE BIDDER.

(Seal, if BID is by a Corporation)

Attest D Garcia



PURCHASING DEPARTMENT
County Of Hidalgo

October 27, 2008

RE:
ADDENDUM NO.1
FOR BID No.: 2008-399-10-29-MSS
"HIDALGO COUNTY - CONSTRUCTION OF
TOWER ROAD DRAINAGE ITEMS"

Dear Gentlemen:

Attached you will find **ADDENDUM NO. 1, PAGE 1 OF 3** in connection with **HIDALGO COUNTY PRECINCT NO. 2** -request for bids for "**HIDALGO COUNTY - CONSTRUCTION OF TOWER ROAD DRAINAGE ITEMS**".


Please add this **ADDENDUM NO. 1** to your bid packet so as to permit your company to submit a complete bid. See original bid packet **LEGAL NOTICE** page 5 paragraph 9.

Acknowledge receipt of **ADDENDUM NO. 1** by signing and returning this notice to us **VIA FAX AT (956) 318-2629**.


If you do not receive all pages of **ADDENDUM NO. 1** please notify us immediately at (956) 318-2626.

Please be advised that this **ADDENDUM NO. 1** will complete your bid packet for "**HIDALGO COUNTY - CONSTRUCTION OF TOWER ROAD DRAINAGE ITEMS**".

Thank you for your prompt attention to this matter.


Martha L. Salazar, CPPB
Hidalgo County Purchasing Agent

BY:


ADDENDUM NO. 1
ACKNOWLEDGMENT OF RECEIPT

MLS/lrm

ADDENDUM NO. 1

October 27, 2008

"HIDALGO COUNTY - CONSTRUCTION OF TOWER ROAD DRAINAGE ITEMS"

BID NO.: 2008-399-10-29-MSS

Bid Opening Date: October 29, 2008

PLEASE NOTE CHANGES AS FOLLOWS:

I. Clarification of items discussed during Pre-Bid Meeting are as follows:


- If existing driveway pipe is in the way of construction, it is to be removed and replaced by contractor. This work is not to be paid for directly but will be considered to be subsidiary to the various bid items.
- Existing driveways that are damaged during the construction of the drainage items are to be reconstructed to equal or better conditions. This work is not to be paid for directly but will be considered to be subsidiary to the various bid items.
- Any sanitary sewer lines and water lines encountered during construction that may be in conflict with the proposed work are to be adjusted by the Contractor. The Contractor will coordinate any adjustments to existing utilities with the utility owner. This work is not to be paid for directly but will be considered to be subsidiary to the various bid items.
- All pipe used in the construction of the storm sewer is to be rubber gasket pipe. Existing driveway pipe may be re-used, however, the Contractor must take care to avoid damage to the existing pipe and joints. Any pipe damaged will be replaced by the Contractor. This work is not to be paid for directly but will be considered to be subsidiary to the various bid items.
- Excess dirt resulting from the construction of the drainage items will be property of the Contractor. He is responsible for removing this dirt from the project.
- Compaction for the backfilling the trenches will be by mechanical compaction. Water jetting will not be allowed.
- The contract allows for 120 calendar days for the construction. That is considered to be an adequate amount of time to perform the work. However, if the Contractor is delayed by utility adjustments and there is not other work to be performed that can be considered to be in the critical path for the work, then additional days may be added to the construction time in the contract. The Engineer and the Owner will have approval authority for any additional time requested.
- Contractor to contact Texas Eastern Gas Company when working in the vicinity of the gas line. Backfill requirements for the pipe crossing the existing gas line is to be same as for the rest of the storm sewer.



P.E.
10-27-08

... subsidiary to the various
 ... of the storm sewer
 ...
 2 of 3
 BID NO.: 2008-399-10-29-MSS

1. Omar F. Garcia, acknowledge receipt of ADDENDUM NO. 1 dated, October 27, 2008,
for REF. HIDALGO COUNTY - CONSTRUCTION OF TOWER ROAD DRAINAGE ITEMS.



O.G. Construction Co., LLC
Printed Bidder Name

10/28/08
Date

**NOTE: PLEASE SUBMIT THIS ADDENDUM WITH YOUR
BID PACKET, IN ORDER TO COMPLETE THE
BID.....**