

rocio.villarreal

From: trcanul@aol.com
Sent: Tuesday, January 06, 2009 4:24 PM
To: rocio.villarreal@co.hidalgo.tx.us
Subject: Fwd: Tower Park Electrical Service

Here is the proposal. If I remember correctly, the drawing I emailed is not correct, but it will have to do for the agenda. The price should be correct.

Tommy Canul
V·A Architecture
(956)631-2242 OFFICE
(956)686-7916 FAX

PRIVILEGED & CONFIDENTIAL

This electronic message (and any attachments) is confidential property of the sender. Any interception, copying, accessing, or disclosure of such information is prohibited except by the sender and the intended recipient. The sender takes no responsibility for any unauthorized reliance, use or reuse of such information. If you have received this information in error, please immediately notify the sender and delete and purge this information. Do not forward this message without express authorization.

-----Original Message-----

From: javier carreon <javier.carreon@co.hidalgo.tx.us>
To: trcanul@aol.com
Sent: Thu, 18 Dec 2008 3:27 pm
Subject: FW: Tower Park Electrical Service

From: jahermosillo@aep.com [<mailto:jahermosillo@aep.com>]
Sent: Tuesday, December 09, 2008 4:34 PM
To: javier carreon
Subject: RE: Tower Park Electrical Service

Javier, here is the bill you requested to be send via email. I mail you this bill already. Let me remind you we need and easement for the new overhead and underground facilities.

I was only able to provide you with a print screen copy. Please wait for the original send by mail. Also, please ignore the remit to information.

Thank you.

1/6/2009

PLEASE >> Please remit To:
 DETACH >> American Electric Power
 STUB >> P.O. Box 24424 Company No: 211
 AND >> Canton, OH 44701-4424 Contract No: DWMS00000094067
 RETURN >> Bill To: Date: 12/9/2008
 WITH >> Hidalgo County Princinct. #2 Amount Due: 18,734.19
 PAYMENT >> Amount Remitted: _____

Contract No: DWMS00000094067
 Date: 12/9/2008

PRO FORMA

Customer No:
 Purchase Order: 27056812

Description	Quantity	UOM	Init Amt	Net Amount
INSTALL SINGLE PHASE AND URD TRANS TO SERVE GAZEBO & ST. LT.	1.0	EA	18,734.19	18,734.19
			Amount Due:	<u>18,734.19</u>

AEP Texas Central Company

**Contribution-In-Aid-Of-Construction Agreement
For Electric Distribution Service**

Hidalgo County Princinct. #2
Service: S. TOWER RD.
ALAMO, TX

Contract #: DWMS00000094067 Work Request #: 27056812

Date: 12/9/2008

The Customer has requested the installation of electric distribution facilities (hereinafter referred to as "Basic Service") as follows: INSTALL SINGLE PHASE AND URD TRANS TO SERVE GAZEBO & ST. LT.

Additionally, the Customer has requested Premium Service as follows:

AEP Texas Central Company (hereinafter referred to as "Company") agrees to INSTALL SINGLE PHASE AND URD TRANS TO SERVE GAZEBO & ST. LT.

Customer agrees to CIAC BEFORE RELEASING WORK REQUEST

In accordance with the Company's terms and conditions as filed with the Public Utilities Commission of Texas the Customer agrees to pay AEP Texas Central Company a nonrefundable payment as follows.

1. \$18,734.19 is the total up-front Contribution-In-Aid-Of-Construction.

All facilities installed by the Company will be and remain property of the Company. The Company expressly retains the right to use said lines and equipment for any purpose which Company deems advisable, including the distribution of electric service to other customers.

It is understood and agreed that the Company will not begin facilities construction until all Contribution-In-Aid-Of-Construction costs for Basic and Premium Services outlined above are received by the Company.

It is understood and agreed that this agreement, and particularly the amounts of the Contribution-In-Aid-Of-Construction contained herein, are based on the specifics of the Customer's request for distribution electric facilities.

Other utilities may have lines and/or equipment that utilize American Electric Power's pole or other facilities. American Electric Power is not responsible for the installation, relocation or removal of lines and/or equipment owned by other utilities at this location. Each utility is responsible for its own equipment and the time it takes to install, remove or relocate it. Any fees charged by other utilities are the responsibility of the customer, not American Electric Power. The customer is responsible for contacting the other utilities and making arrangements with them for any work that must be done to facilitate this contract.

If the Customer's request for facilities is altered or the Customer requests a delay or otherwise is unable to take service by 12/05/2008, the Company reserves the right to adjust the amount of the Contribution-In-Aid-Of-Construction to reflect either the alteration in requested facilities or the delay in service, or both. All dates for commencement and completion of construction are estimates only and do not represent guaranteed dates.

Nothing herein contained shall be construed as a waiver or relinquishment by Company or any right it has or may hereafter have to discontinue service for or on account of default in the payment of any bill owing or to become owing thereunder or for any reason or cause stated in the Company's Tariff.

The quoted price will be valid until 03/09/2009

By signing and returning this Agreement, Customer agrees to accept the above described terms and conditions.

Customer		Company	
By	_____	By	_____
Signature:	_____	Signature:	_____
Title:	_____	Title:	_____
Date:	_____	Date:	_____

AEP - TEXAS
Juan A. Hermosillo
Engineering Technician
Pharr Distribution Customer Design
Office: 956-283-2368
Fax: 956-283-2382