

Date: November 5, 2009

Mr. Agapito Vargas
Executive Director
Hidalgo County Border Colonias Access Program
301 East State
Pharr, Tx 78577

Re: Sewer Service Adjustments for Project Number:C-CSAP-09-288-08-04

Mr. Vargas;


I have calculated the cost to adjust five (5) sewer services that are in conflict with your project number:C-CAP-09-288-08-04. I will still need to go do a field survey and determine if services can be adjusted. In the case that a service cannot be adjusted a conflict manhole will have to be installed.

Estimate:

1. Adjust existing 4" sewer service crossing and compaction/caliche \$600.00 each
- \$600.00 x 5 sewer services in conflict = **\$3,000.00 total**

Please feel free to contact me for any further question or comments.

Respectfully,



David Garcia
MHWSC
Field Operation Manager

INVOICE RECEIVED BY: L. Garcia ON 11/9/09

GOODS/SERVICES RECEIVED BY: Agapito Vargas ON 11/9/09

Faint, illegible text at the top of the page, possibly a header or title.

Faint, illegible text in the middle section of the page.

Faint, illegible text in the middle section of the page.

Faint, illegible text in the middle section of the page.

1960
RECEIVED
Faint, illegible text at the bottom right, possibly a date and a stamp.