

**TOWER ROAD CROSSING DRAINAGE IMPROVEMENTS PROJECT
 BID NO. 2010-032-02-03-MSS
 FEBRUARY 3, 2010**

	TOTAL	H2O	GARCO	MCALLEN		M.F. SITE	
	COMMITMENT	CONSTRUCTION	INDUSTRIES	CONSTRUCTION	ASAGO	CONSTRUCTION	DK3, INC.
BASE BID TOTAL	\$ 34,643.00	\$ 64,007.00	\$ 68,173.00	\$ 92,752.48	\$ 93,843.00	\$ 105,244.94	\$ 146,120.00
ALTERNATE NO. 1 TOTAL	\$ 33,401.00	\$ 36,039.00	\$ 37,324.00	\$ 40,013.00	\$ 59,849.00	\$ 62,937.31	\$ 54,080.00
GRAND TOTAL	\$ 68,044.00	\$ 100,046.00	\$ 105,497.00	\$ 132,765.48	\$ 153,692.00	\$ 168,182.25	\$ 200,200.00
Base Bid Difference from next Bidder:		\$ 29,364.00	\$ 4,166.00	\$ 24,579.48	\$ 1,090.52	\$ 11,401.94	\$ 40,875.06
Alt. 1 Bid Difference from next Bidder:		\$ 2,638.00	\$ 1,285.00	\$ 2,689.00	\$ 19,836.00	\$ 3,088.31	\$ (8,857.31)
Grand Total Bid Difference from next Bidder:		\$ 32,002.00	\$ 5,451.00	\$ 27,268.48	\$ 20,926.52	\$ 14,490.25	\$ 32,017.75
Base Bid Average of all Bids:	\$ 86,397.63						
Alt. 1 Average of all Bids:	\$ 46,234.76						
Average of all Bids:	\$ 132,632.39						
Engineer's Opinion of Probable Construction Cost							
Base Bid:	\$ 76,314.70						
Bid Alternate:	\$ 62,692.30						
Total:	\$ 139,007.00						