
R. Gutierrez Engineering Corporation – Firm 486

March 25, 2011

Diana R. Serna, Director
Urban County Program
1916 Tesoro Boulevard
Pharr, TX 78577

RE: Recommendation for Award – Progreso Street Improvements (Shelby Avenue)
Project No: 5010-65-0311-5000-6500-UPC-GVG

Dear Ms. Serna:


On Wednesday, March 23, 2011, at 9:30 a.m. in the Hidalgo County Purchasing Department Conference Room, bids were opened and read aloud for the above captioned project. Five (5) bids were received for this project. The low base bid was for **\$118,049.75** from **OG Construction**, from Edinburg, Texas.

In reviewing the bid packages, it was found that the lowest apparent bidder did not submit Addendum #1 with their bid packet. However Addendum #1 was received in our office via email. We also received a letter from the lowest apparent bidder that Addendum #1 was included in their bid amount of **\$118,049.75**. Enclosed are copies of the documents received in our office via email. The original documents will be delivered to Urban County by the contractor.

Enclosed are copies as submitted by the O.G. Construction for verification, the Plan Holders List, Bid Proposal Forms, and Bid Tabulation Form. We have reviewed the bids submitted and are recommending award of the contract base bid to the lowest bidder being **OG Construction**, from Edinburg, Texas, for **\$118,049.75**.

If you require our assistance please do not hesitate to call us. We are ready to assist you in making this project a success. You can call me at 956-782-2557 or on my mobile at 956-227-2154.

Sincerely,



Ramiro Gutierrez, P.E.
President

cc: Files

MAR 25 2011



March 24, 2011

Hidalgo County Purchasing Department
2802 S. Business Hwy. 281
Edinburg, Texas 78539

RE: Hidalgo County – Urban County Program
Progresso Street Improvements (Shelby Avenue)
Bid No: 5010-65-0311-5000-6500-UCP-GVG

To Whom It May Concern:

Please be advised that our Total Base Bid Amount submitted did include addendum #1 dated March 15, 2011.

Respectfully,


Omar Felipe Garcia
Managing Member

MAR 28 2011



March 15, 2011

RE: ADDENDUM NO. 1
FOR BID No: 5010-65-0311-5000-6500-
UCP-GVG "HIDALGO COUNTY
URBAN COUNTY PROGRAM -
"PROGRESO STREET
IMPROVEMENTS (SHELBY AVENUE)"

Dear Gentlemen:

Attached you will find **ADDENDUM NO. 1, PAGE 1 OF 1** in connection with "**URBAN COUNTY**" - request for sealed bids for "**HIDALGO COUNTY URBAN COUNTY PROGRAM - "PROGRESO STREET IMPROVEMENTS (SHELBY AVENUE)"**".


Please add this **ADDENDUM NO. 1** to your packet so as to permit your company to submit a complete bid. See original bid packet REQUEST FOR BIDS pages 4 and 5.

Acknowledge receipt of **ADDENDUM No. 1** by signing and returning this notice to us VIA FAX AT (956) 782-2558.


If you do not receive all pages of **ADDENDUM NO. 1** please notify us immediately at (956) 782-2557.

Please be advised that this **ADDENDUM NO. 1** will complete your bid packet for "**HIDALGO COUNTY URBAN COUNTY PROGRAM - "PROGRESO STREET IMPROVEMENTS (SHELBY AVENUE)"**".


Thank you for your prompt attention on this matter.



Diana Serna, UCP Director

BY: 

ADDENDUM NO. 1
ACKNOWLEDGEMENT OF RECEIPT



Ramiro Gutierrez, P.E.
R. Gutierrez Engineering Corporation

MAR 28 2011



PLAN HOLDERS LIST

Progreso Street Improvements - Shelby Avenue (City of Progreso - Urban County Program)

Bid Number: 5010-65-0311-5000-6500-UCP-GVG

Prebid Conf.: Tuesday, March 15, 2011 @ 10:20 a.m.

Location: Urban County Program Conference Room, 1916 Tesoro Blvd., Pharr, TX 78577

Bid Opening: Wednesday, March 23, 2011 @ 9:30 a.m.

Location: Hidalgo County Purchasing Department Conference Room, 2802 S. Business Hwy 281, Edinburg, TX 78539

ENG01.056

Deposit Amount: \$100.00

Bid Set No.	Company	Contact Person	Address	City	State	Zip Code	Phone	Fax	Addendum					Date Issued	Deposit Cash	N.A.	
									1	2	3	4	5				
1	R. Gutierrez Engineering Corp.	Ramiro Gutierrez Tony Barco /	130 E. Park	Pharr	TX	78577	956-782-2557	956-782-2558							1-Mar		x
2	Urban County Program	Lupita Garcia	1916 Tesoro Blvd	Pharr	TX	78577	956-787-8127	956-787-5291							1-Mar		x
3	City of Progreso	Alfredo Espinosa	300 N. FM1015	Progreso	TX	78579	956-565-0241	956-565-1332							1-Mar		x
4	AMTEK	John Rugh	7801 N. Lamar, Site A137	Austin	TX	78752	512-323-0508	512-323-0920							2-Mar		x
5	A.G.C.	Perry Voughn	6918 W. Expressway 83	Harrington	TX	78552	956-423-4091	956-423-0174							2-Mar		x
6	Valley Paving	Oscar Cordova	321 E. 2 Mile Line	Mission	TX	78574	956-585-5908	956-584-0057							8-Mar	x	
7	Alvarez Construction	Robert Vera	613 W. Furgeson	Donna	TX	78537	965-650-0412	956-461-6804							3-Mar		x
8	OG Construction	Donald Medina	4021 N. Closner	Edinburg	TX	78541	956-239-4894	956-668-1333							7-Mar	x	
9	IOC Company	Ernie Villarreal	PO Box 4737	Edinburg	TX	78540	956-380-2897	956-380-4085							10-Mar	x	
10	Twin Construction	Noe Cavazos	PO Box 470	Weslaco	TX	78599	956-472-9112	956-969-3509							14-Mar	x	
11	Asago Construction, LLC	Raul Iglesias	2113 Pecos	Mission	TX	78572	956-607-0741	956-585-7040							14-Mar	x	
12	R&R Paving Co, LLC	Gloria Juarez	P.O. Box 1989	San Benito	TX	78586	956-399-1809	956-399-1566							17-Mar	x	
13	MIF Site Construction	Dean Reaner	P.O. Box 417	Weslaco	TX	78599	956-447-2814	956-973-9184							18-Mar	x	
14	Sascon	Jason Skloss	5200 N. 26th Street	McAllen	TX	78504	956-607-6005	956-682-2542							21-Mar	x	
FTP	CDC	Mary E. McAllister	One Oakbrook Terrace, Ste 510	Oak Brook Terrace	IL	60181	512-634-5981	866-714-9554							21-Mar		x
FTP	Virtual Builder's Exchange	Edith Carmona	4047 Naco-Perrin Suite 100	San Antonio	TX	78217	210-564-6900	210-564-6902							11-Mar		x

Email Addresses

1	office@igutierrezengineering.com	9	ernie@ioccompany.com
2	guadalupe.garcia@ucp.co.hidalgo.tx.us	10	twinconstruction@hotmail.com
3	jormartinez1981@yahoo.com	11	asago@rgv.rt.com
4	austinplanroom@amtekusa.com	12	rrpavingco@aol.com
5	sanjuana@rgvac.org	13	cm@construction-jds.com
6	valpav@sbglobal.net	14	sascon@aol.com
7	alvarezcons123@aol.com	FTP	mmcallister@gcdnews.com
8	omar@ogbuild.com	FTP	edith@virtualbx.com

BID TABULATION
 Progreso Street Improvements - Shelby Street

DATE: 03/23/11
 TIME: 9:30 A.M.
 LOCATION:

Item Number	Estimated Quantity	Item Description	Unit	OG CONSTRUCTION		MF SITE CONSTRUCTION		ASAGO CONSTRUCTION		VALLEY PAVING INC		R&R PAVING, LLC	
				Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
110	1,035.00	Excavation	CY	\$ 6.00	\$ 6,210.00	\$ 8.79	\$ 9,097.65	\$ 12.00	\$ 12,420.00	\$ 12.70	\$ 13,144.50	\$ 5.00	\$ 5,175.00
164	2,273.00	Cell Fiber Mulch Seed (Temp)(Urban)(Clay)	SY	\$ 1.00	\$ 2,273.00	\$ 1.01	\$ 2,295.73	\$ 0.50	\$ 1,136.50	\$ 0.75	\$ 1,704.75	\$ 0.75	\$ 1,704.75
164	2,273.00	Cell Fiber Mulch Seed (Perm)(Urban)(Clay)	SY	\$ 2.00	\$ 4,546.00	\$ 1.62	\$ 3,682.26	\$ 0.50	\$ 1,136.50	\$ 0.75	\$ 1,704.75	\$ 0.75	\$ 1,704.75
247	405.00	Flexible Base (6")	CY	\$ 33.00	\$ 13,365.00	\$ 40.61	\$ 16,447.05	\$ 50.00	\$ 20,250.00	\$ 59.25	\$ 23,986.25	\$ 38.40	\$ 15,552.00
260	2,838.00	Lime Treated Subgrade (6")	SY	\$ 1.50	\$ 4,257.00	\$ 1.43	\$ 4,088.34	\$ 3.00	\$ 8,514.00	\$ 1.75	\$ 4,966.50	\$ 2.50	\$ 7,095.00
260	2,742.00	Lime New Base (6")	SY	\$ 1.00	\$ 2,742.00	\$ 1.11	\$ 3,043.62	\$ 3.00	\$ 8,226.00	\$ 1.50	\$ 4,113.00	\$ 1.25	\$ 3,427.50
260	44.00	Lime (TY A or B)	TON	\$ 205.00	\$ 9,020.00	\$ 180.80	\$ 7,955.20	\$ 170.00	\$ 7,480.00	\$ 165.00	\$ 7,280.00	\$ 165.00	\$ 7,280.00
310	716.00	Prime Coat (MC-30)	GAL	\$ 5.00	\$ 3,580.00	\$ 9.15	\$ 6,551.40	\$ 7.00	\$ 5,012.00	\$ 7.00	\$ 5,012.00	\$ 4.25	\$ 3,043.00
340	2,388.00	HMAC Pavement (1.5 Inches)	SY	\$ 9.00	\$ 21,492.00	\$ 9.04	\$ 21,587.52	\$ 8.00	\$ 19,104.00	\$ 9.50	\$ 22,686.00	\$ 7.25	\$ 17,313.00
400	12.00	Cut and Restore Pavement	SY	\$ 40.00	\$ 480.00	\$ 56.50	\$ 678.00	\$ 70.00	\$ 840.00	\$ 100.00	\$ 1,200.00	\$ 35.00	\$ 420.00
432	6.60	Concrete Rip-Rap (CL C) 4"	CY	\$ 165.00	\$ 1,089.00	\$ 813.77	\$ 5,370.88	\$ 700.00	\$ 4,620.00	\$ 1,000.00	\$ 6,600.00	\$ 500.00	\$ 3,300.00
464	813.00	RCP (CL III)(18")(Rubber Gasket)	LF	\$ 18.00	\$ 14,634.00	\$ 27.59	\$ 22,430.67	\$ 35.00	\$ 28,455.00	\$ 38.75	\$ 31,503.75	\$ 22.00	\$ 17,886.00
464	57.00	RCP (CL III)(24")(Rubber Gasket)	LF	\$ 30.00	\$ 1,710.00	\$ 40.18	\$ 2,290.26	\$ 70.00	\$ 3,990.00	\$ 45.00	\$ 2,565.00	\$ 32.00	\$ 1,824.00
464	42.00	RCP (CL III)(30")(Rubber Gasket)	LF	\$ 48.00	\$ 2,016.00	\$ 62.31	\$ 2,617.02	\$ 90.00	\$ 3,780.00	\$ 58.50	\$ 2,457.00	\$ 38.00	\$ 1,586.00
465	2.00	Inlet (TY A)	EA	\$ 3,100.00	\$ 6,200.00	\$ 2,305.20	\$ 4,610.40	\$ 3,000.00	\$ 6,000.00	\$ 2,500.00	\$ 5,000.00	\$ 1,900.00	\$ 3,800.00
465	2.00	Inlet (TY A SPL)	EA	\$ 2,100.00	\$ 4,200.00	\$ 4,520.00	\$ 9,040.00	\$ 4,000.00	\$ 8,000.00	\$ 2,500.00	\$ 5,000.00	\$ 1,900.00	\$ 3,800.00
465	1.00	Manhole TY A	EA	\$ 3,500.00	\$ 3,500.00	\$ 3,028.40	\$ 3,028.40	\$ 4,000.00	\$ 4,000.00	\$ 3,250.00	\$ 3,250.00	\$ 2,600.00	\$ 2,600.00
467	2.00	Safety End Treatments (18")(6:1)	EA	\$ 650.00	\$ 1,300.00	\$ 610.20	\$ 1,220.40	\$ 1,000.00	\$ 2,000.00	\$ 850.00	\$ 1,700.00	\$ 650.00	\$ 1,300.00
502	1.50	Barbicares, Signs & Traffic Handling	LS	\$ 500.00	\$ 750.00	\$ 3,955.00	\$ 5,932.50	\$ 1,000.00	\$ 1,500.00	\$ 5,500.00	\$ 8,250.00	\$ 800.00	\$ 1,200.00
506	216.00	Temp Sediment Control Fence	LF	\$ 1.00	\$ 216.00	\$ 4.52	\$ 976.32	\$ 2.00	\$ 432.00	\$ 5.00	\$ 1,080.00	\$ 1.75	\$ 378.00
529	1,387.00	Concrete Curb & Gutter (18 in)	LF	\$ 7.25	\$ 10,055.75	\$ 8.89	\$ 12,330.43	\$ 9.00	\$ 12,483.00	\$ 5.85	\$ 8,113.95	\$ 7.25	\$ 10,055.75
530	338.00	Driveways (TY PB)	SY	\$ 8.00	\$ 2,704.00	\$ 29.30	\$ 9,903.40	\$ 20.00	\$ 6,760.00	\$ 25.00	\$ 8,450.00	\$ 45.00	\$ 15,210.00
530	38.00	Driveways (Concrete)	SY	\$ 45.00	\$ 1,710.00	\$ 37.17	\$ 1,412.46	\$ 35.00	\$ 1,330.00	\$ 150.00	\$ 5,700.00	\$ 45.00	\$ 1,710.00
TOTAL BASE BID AMOUNT:				\$ 118,049.75		\$ 156,559.91		\$ 167,469.00		\$ 175,457.45		\$ 127,354.75	

HIDALGO COUNTY PURCHASING DEPARTMENT BID TABULATION SHEET

DEPARTMENT NAME: HIDALGO COUNTY - URBAN COUNTY PROGRAM

BID OPENING DATE: March 23, 2011

BID OPENING TIME: 9:30 A.M.

DESCRIPTION OF BID: "Progreso Street Improvements (Shelby Avenue)"

BID NO: 5010-65-0311-5000-6500-UCP-GVG

PROCUREMENT SPECIALIST:

ADDENDUM #1 REQUIRED

RFB NO.	Name of Company	Total	ADDENDUM #1 ACKNOWLEDGED	Bid Bond/ Cashier's Check Included
1.	O.G. Construction Co. LLC	\$118,049.75 ✓	NO Addendum Acknowledged	Bid Bond Included
2.	MF Site Construction, Inc. <i>TABULATED</i> →	\$154,586.41 × → \$156,559.91 ✓	Addendum #1 Acknowledged	Bid Bond Included
3.	Asago Construction	\$167,469.00 ✓	Addendum #1 Acknowledged	Bid Bond Included
4.	Valley Paving, Inc.	\$175,457.45 ✓	Addendum #1 Acknowledged	Bid Bond Included
5.	R & R Paving. LLC	\$127,354.75 ✓	Addendum #1 Acknowledged	Bid Bond Included
6.				
7.				
8.				
9.				

***TYPED AS READ AT BID OPENING, AMOUNTS NOT VERIFIED/CALCULATED.**

R. Gutierrez Engineering Corporation

Statement of Probable Cost

PAGE 1 OF 1

Description: Plan Estimate
 Project: SHELBY AVENUE
 By: RG
 Date: 01/21/11

ITEM NO.	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST
ROADWAY QUANTITIES					
110	Excavation (Roadway)	CY	820.00	\$5.50	\$4,510.00
164	Cell Fbr Mich Seed (Perm)(Rural)(Clay)	SY	2,273.00	\$2.25	\$5,114.25
164	Cell Fbr Mich Seed (Temp)(Warm)	SY	2,273.00	\$2.25	\$5,114.25
247	Fl Bs (Rdwy Del)(Ty E Gr 4)(Final Pos)(6")	CY	405.00	\$18.00	\$7,290.00
260	Lime Treat(New Base)(6")	SY	2,742.00	\$2.00	\$5,484.00
260	Lime Trt (Exst Matl)(8")	Sy	2,838.00	\$2.00	\$5,676.00
260	Lime (Hyd. Com. Or QK)(Slurry)	TON	43.80	\$150.00	\$6,570.00
310	Asphalt Emulsion Prime	Gal	716.00	\$5.50	\$3,938.00
340	Asphalt Material (Type D)(1.5")	SY	2,388.00	\$8.50	\$20,298.00
400	Cut and Restore Pavement	SY	12.00	\$35.00	\$420.00
432	Conc. Riprap (4")	LF	6.60	\$475.00	\$3,135.00
464	RC Pipe (Sewer)(CL III)(18 IN)(SPL)	LF	813.00	\$26.00	\$21,138.00
464	RC Pipe (Sewer)(CL III)(24 IN)(SPL)	LF	57.00	\$34.00	\$1,938.00
464	RC Pipe (Sewer)(CL III)(30 IN)(SPL)	LF	42.00	\$46.00	\$1,932.00
465	Manhole (TY) "A"	EA	1.00	\$2,500.00	\$2,500.00
465	Inlet (TY) "A"	EA	2.00	\$2,600.00	\$5,200.00
465	Inlet (TY) "A" (SPL)	EA	2.00	\$2,800.00	\$5,600.00
467	S.E.T. (6:1)(18")	EA	2.00	\$750.00	\$1,500.00
502	Barricades, Signs and Traffic Handling	MO	2.00	\$2,500.00	\$5,000.00
506	Temporary Sediment Control Fence	LF	216.00	\$3.50	\$756.00
529	Conc. Curb & Gutter (Ty A)(Barrier)	LF	1,387.00	\$8.00	\$11,096.00
530	Conc. Driveway	SY	38.00	\$40.00	\$1,520.00
530	Asphalt Driveway	SY	338.00	\$20.00	\$6,760.00
TOTAL					\$132,489.50