THE STATE OF TEXAS §

§
COUNTY OF HIDALGO §

AGREEMENT FOR GENERAL ENGINEERING SERVICES
C-08-051A-09-02
THIS AGREEMENT is made, by and between HIDALGO COUNTY, acting herein by
and through the Commissioner’s Court, hereinafter called the "Owner”, and L&G
Engineering Laboratory, LLC, Professional Engineers of Mercedes, Texas, hereinafter

called the "Engineer”.

WITNESSETH:

WHEREAS, the Owner desires to contract with the Engineer to provide
Geotechnical Engineering & Laboratory Testing Services for, “Hidalgo County Sheriff's
Office Substation in the Precinct No. 1 Area,” for Hidalgo County.

NOW, THEREFORE, the Owner and the Engineer in consideration of the mutual
covenants and agreements herein contained do mutually agree as follows:

ARTICLE 1
Employment of Engineer

The Owner agrees to employ the Engineer and the Engineer agrees to perform
geotechnical engineering & laboratory testing services as stated in the articles to follow,
and for having rendered such services, the Owner agrees to pay the Engineer

compensation as stated in the articles to follow.
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ARTICLE 2
Character and Extent of Services

This Agreement will provide for the project with the following:

2.1. Scope of Work. The Owner will furnish items and provide those services for
the development of and fulfillment of this Agreement, as identified in EXHIBIT “A” -
Services to be Provided by the Owner, attached hereto and made a part of this
Agreement. The Engineer shall render professional engineering services for the
development and fulfillment of this Agreement as identified in EXHIBIT “B”-Services to
be Provided by the Engineer, attached hereto and made a part of this Agreement.

2.2 Classification of Services. For this Agreement, the professional services to be
provided by the Engineer, are more particularly identified in EXHIBIT “B”, attached
hereto.

ARTICLE 3
Period of Service

Upon execution of this Agreement, the Engineer shall proceed with the work
outlined under Article 2 hereof.

3.1 Termination Date. This Agreement shall terminate upon completion of this
project (hereinafter referred to as the “Termination Date”), unless extended by written
supplemental agreement, as provided in Article 8 hereof, duly executed by the Engineer
and the Owner prior to the Termination Date, or otherwise terminated as provided in
Article 3.4 herein and below. The Owner assumes no liability or obligation for payment to

the Engineer for work performed or costs incurred by the Engineer prior to the date
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authorized by the Owner for the Engineer to begin work, during periods when work is
suspended, or subsequent to the Termination Date.

3.2 Extension of the Termination Date. The Engineer shall notify the Owner in
writing as soon as possible if it is determined, or reasonably anticipated, that the work
under this Agreement cannot be completed before the Termination Date, and the Owner
may, at the Owner’s sole discretion, extend the Termination Date by written supplemental
agreement as provided in Article 7 hereof. The Engineer shall allow adequate time for
review and approval by the Owner of the written notice and request by the Engineer to
extend the Termination Date.

3.3 Suspension of Work. Should the Owner desire to suspend the work under this
Agreement, but not terminate this Agreement, the Owner shall provide thirty (30) calendar
days verbal notification to the Engineer, followed by written confirmation from the Owner
to the Engineer to that effect. The thirty-day notice may be waived as agreed in writing by
both the Owner and the Engineer. The work under this Agreement may be reinstated and
resumed in full force and effect within sixty (60) days of receipt of written notice from the
Owner to the Engineer. The sixty-day notice may be waived as agreed in writing by both
the Owner and the Engineer.

Iif the Owner suspends the work, the Termination Date as identified above is not
affected, and this Agreement will terminate on the date specified, unless extended by
written supplemental agreement, as provided in Article 7 hereof, duly executed by the

Engineer and the Owner prior to the Termination Date.
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3.4 Termination of Agreement. This Agreement may be terminated before the
stated Termination Date identified in Article 3.1 herein by any of the following conditions:
(1) Commitment of Current Revenues. In the event that, during any term
hereof, the Owner does not appropriate sufficient funds to meet to the
obligations of this Agreement, the Owner may terminate this Agreement
upon thirty (30) days written notice to the Engineer. The Owner agrees,
however, to use reasonable efforts to secure funds necessary for the
continued performance of this Agreement. The parties intend this
provision to be a continuing right to terminate this Agreement at the
expiration of each budget period of the Owner pursuant to the provisions
of Tex. Loc. Govt. Code Ann. § 271.903 (Vernon Supp.1995).
(2) By mutual agreement and consent, in writing, of both the Engineer and
the Owner.
(3) By the Owner, upon failure of the Engineer to fulfill the Engineer's
obligations set forth herein in a satisfactory manner as determined by the
Owner and in sole opinion of the Owner, after the Owner provides
written notice to the Engineer of such failure and the Engineer has not
corrected such failure within (30) days of such written notice by the
Owner.
(4) By the Engineer, upon failure of the Owner to fulfill the Owner’s

obligations set forth herein, after the Engineer provides written notice to
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the Owner of such failure and the Owner has not corrected such failure
within thirty (30) days of such written notice by the Engineer.

(5) By the Owner without cause upon thirty (30) days written notice to the
Engineer.

(6) By satisfactory completion of all services and obligations described
herein.

Should the Owner terminate this Agreement as herein provided, no fees other than
fees due and payable at the time of termination shall thereafter be paid to the Engineer
notwithstanding anything herein to the contrary. In determining the value of the work
performed by the Engineer prior to termination, the Owner shall be the sole judge of the
value of such work performed. Compensation for work at termination will be based on a
percentage of the work completed at that time. Should the Owner terminate this
Agreement under (5) of the paragraph above, the amount charged during the thirty (30)
day notice period shall not exceed the amount charged during the preceding ninety (90)
days.

If the termination of this Agreement is due to the failure of the Engineer to fulfill the
Engineer's obligations under this Agreement, the Owner may take over the Work
Authorization and prosecute the work to completion. In such case, the Engineer shall be
liable to the Owner for any additional cost occasioned by the Owner.

If the Engineer defaults in the performance of this Agreement or if the Owner
terminates this Agreement for fault on the part of the Engineer, the Owner will give

consideration to payment of an amount in settlement to include: the actual costs incurred
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by the Engineer in performing the work to the date of default, the amount of work required
which was satisfactorily completed to date of default, the value of the work which is usable
to the Owner, the cost to the Owner of employing another consultant and/or firm to
complete the work required and the time required to do so, and other factors which affect
the value to the Owner of the work performed at the time of default. This Agreement shall
not be considered as specifying the exclusive remedy for any default by the Engineer, but
all remedies existing at law and in equity may be availed of by either party and shall be
cumulative.

The termination of the Agreement and payment of an amount in settlement as
prescribed above shall extinguish all rights, duties, and obligations of the Owner and the
Engineer under this Agreement, except the obligations set forth in Articles 11, 13, 14.3

and 15 hereto.

ARTICLE 4
Progress and Coordination

The Engineer shall, from time to time during the progress of the work, confer with
the Owner. The Engineer shall prepare and present such information as may be pertinent
and necessary, or as may be requested by the Owner, in order to evaluate features of the
Engineer’s services and work.

At the request of the Owner or the Engineer, conferences shall be provided at the
Engineer’s office, the office of the Owner, or at other locations designated by the Owner.
These conferences shall also include evaluation of the Engineer’s services and work when
requested by the Owner.

All applicable study reports shall be submitted in preliminary form for approval by
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the Owner before the final report is issued. The Owner's comments regarding the
Engineer’s preliminary report will be addressed by the Engineer in the final report.

If funds by other agencies or entities are to be used for the development of the
Project under this Agreement, the Engineer’s services and work will be subject to periodic
review and approval by other agencies or entities, including those of the city, county, state,
and/or federal agencies.

Should it be determined that the progress in the production of the Engineer’s
services and work does not satisfy the requirements of the Scope of Services as provided
by the engineer, the Owner shall review the approved Scope of Services with the
Engineer to determine the corrective action needed by either the Owner or the Engineer.

The Engineer shall promptly advise the Owner in writing of events which have a
significant impact upon the progress of the Engineer's services and work and the
approved Scope of Services, including:

(1) problems, delays, adverse conditions which will materially affect the ability to
attain contract objectives, prevent the meeting of time schedules and goals, this
disclosure will be accompanied by a statement by the Engineer of
recommended or immediate action taken, or contemplated, and any Owner or
other agency or entity assistance needed to resolve the situation; and

(2) favorable developments or events which enable meeting the Scope of Services
goals sooner than anticipated.

ARTICLE 5
Compensation and Fees
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For and in consideration of the services to be rendered by the Engineer, the Owner
shall compensate the Engineer as follows:

5.1 Services. For and in consideration of the Services to be rendered by the
Engineer, as identified in Article 2 and more particularly identified in EXHIBIT “B”,
attached hereto, the amount payable by the Owner to the Engineer for Services will be in
the amount of $12,828.71, subject to adjustment in accordance with Article 6.1 herein, will
be provided in EXHIBIT C- Fee Breakdown attached. Payments to the Engineer for
Services shall be made by the Owner, upon presentation by the Engineer of the Request
for Payment, in accordance with the terms and provisions of Article 6 herein.

ARTICLE 6
Method of Payment

6. 1 Request for Payment. Payments to the Engineer for services rendered will be
made while work is in progress as executed through a lump sum fee assigned. The
Engineer shall prepare and submit to the Owner monthly progress reports in sufficient
detail to support the progress of the work and in support of a request for payment
(hereinafter referred to as “Request for Payment”). The progress report shall indicate the
percent completion of the work accomplished by the Engineer during the billing period and
to the date of the Request for Payment. On or before noon of the first Monday of each
month during the performance of the services, the Engineer shall submit to the Owner for
approval a Request for Payment. Payment of the lump sum fee identified in the Request
for Payment will be in proportion to the percent completion of the work tasks identified

together with a detailed breakdown of the amount and the sum of all prior payments. The
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Owner shall review each such Request for Payment and may make such exceptions as
the Owner reasonably deems necessary or appropriate under the circumstances then
existing. Aboutten (10) working days after the Commissioners Court of the Owner meets
approving such payment, the Owner shall make payment to the Engineer in the amount
approved as aforesaid subject to Article 6.4 herein and below.

6.2 Final Payment. After final completion of the work and acceptance thereof by
the Owner, the Engineer shall submit a final request for payment ("Final Request for
Payment") which shall set forth all amounts due and remaining unpaid to the Engineer
and upon approval thereof by the Owner, the Owner shall pay to the Engineer the amount
due ("Final Payment") under such Final Request for Payment in accordance with the
provisions of Article 6.1 hereof. The Final Payment shall not be made until the Engineer
delivers to the Owner an affidavit that so far as the Engineer has knowledge or
information any and all amounts due for materials and services over which the Engineer
has control have been paid.

6.3 Qualification on Obligations to Pay. Any provision hereof to the contrary
notwithstanding, the Owner shall not be obligated to make any payment (whether a
payment under Article 6.1 hereof or Final Payment) to the Engineer hereunder if any one
or more of the following conditions precedent exist:

(1)  The Engineer is in default of any of its obligations hereunder or otherwise is
in default under this Agreement or under any contract documents related to
this Agreement;

(2) Any part of such payment is attributable to the Engineer’s services which are
not performed in accordance with this Agreement; provided, however, such
payment shall be made as to the part thereof attributable to the Engineer's

services which were performed in accordance with this Agreement;
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(3)  The Engineer has failed to make payments promptly to consultants or other
third parties used for which the Owner has made payment to the Engineer;

(4) If the Owner, in good faith judgment, determines that the portion of the
compensation then remaining unpaid will not be sufficient to complete the
Engineer's services in accordance with this Agreement, no additional
payments will be due the Engineer hereunder unless and until the
Engineer, at its sole cost, performs a sufficient portion of the Engineer's
services so that such portion of the compensation then remaining unpaid is
determined by the Owner to be sufficient to so complete the Engineer's
services.

6.4 No partial payment made hereunder shall be or construed to be final
acceptance or approval of that part of the Engineer's services to which such partial
payment related or relieves the Engineer of any of its obligations hereunder with respect
thereto.

6.5 The Engineer shall promptly pay all bills for labor and material performed and
furnished by others in connection with the performance of the Engineer's services.

6.6 Waiver. The making of the Final Payment shall constitute a waiver of all claims
by the Owner except those arising from (1) faulty or defective services of the Engineer
appearing after completion of the Project, or (2) failure of the Engineer's services to
comply with the requirements of this Agreement. The acceptance of Final Payment shall
constitute a waiver of all claims by the Engineer except those previously made in writing
and identified by the Engineer as unsettled at the time of the Final Request for Payment.

ARTICLE 7. Supplemental Agreements. The terms of this Agreement may be

amended by supplemental agreement if the Owner determines that (1) there is a need to

extend the Termination Date identified in Article 3.1 hereof, (2) there has been a
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significant change in the scope, complexity or character of the services to be performed by
the Engineer, and/or (3) for any other reason agreeable to the Owner and the Engineer.

If determined appropriate by the Owner, additional compensation to the Engineer
for (1), (2) and/or (3) above shall be paid as a negotiated lump sum fee at the Contract
Rates specified in EXHIBIT “D”, attached hereto. The negotiated lump sum fee shall be
incorporated into the Supplemental Agreement.

Any Supplemental Agreement must be executed by both the Engineer and the
Owner prior to the Termination Date specified in Article 3 hereof.

It is distinctly understood and agreed that no claim by the Engineer for additional
work, as identified in Article 8 hereof, or changes or revisions in work, as identified in
Article 9 hereof, shall be made by the Engineer until full execution of the Supplemental
Agreement and authorization to proceed is granted by the Owner. The Owner reserves
the right to withhold payment to the Engineer pending verification of satisfactory work
performed by the Engineer.

Article 8. Additional Work. If the Engineer is of the opinion that any work it has
been directed to perform is beyond the scope of this Agreement and constitutes extra
work, the Engineer shall promptly notify the Owner in writing. In the event the Owner
finds that such work does constitute extra work, the Owner shall so advise the Engineer
and a written supplemental agreement will be executed between the Owner and the
Engineer as provided herein. The Engineer shall not perform any proposed additional
work or incur any additional costs prior to the execution by both the Engineer and the

Owner of a supplemental agreement. Additional compensation from the Owner to the
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Engineer shall be paid as a negotiated lump sum fee at the Contract Rates specified in
EXHIBIT “D”, attached hereto. The negotiated lump sum fee shall be incorporated into the
supplemental agreement as specified in Article 7 hereof. The Owner shall not be liable or
under any obligation to compensate the Engineer for work performed or costs incurred by
the Engineer relating to additional work not directly associated with the performance of the
work authorized in this Agreement or as amended through supplemental agreement.

ARTICLE 9
Changes or Revisions in Work

If the Owner finds it necessary to request changes to the work, and the changes are
within the applications of sound engineering principles, the Engineer shall make such
revisions if requested and directed by the Owner.

9.1 Preliminary Work. The Engineer will make, without expense to the Owner,
such revisions of any preliminary reports or drawings as may be required to meet the
needs of the Owner and the applications of sound engineering principles.

ARTICLE 10
Ownership and Release of Documents

10.1 Ownership of Documents.

All documents furnished to the Engineer by the Owner shall be delivered to
the Owner upon completion or termination of this Agreement. The Engineer, at the
Engineer’'s own expense, may retain copies of such documents or any other data under

this Agreement.

ARTICLE 11
Records, Accounting, Inspection
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The Engineer shall keep full and detailed records and accounts in a manner
approved by the Owner. The Engineer shall afford the Owner's authorized personnel
and independent auditors, if any, full access to the work performed by the Engineer
regarding the Work Authorization and to all of the Engineer's books, records,
correspondence, instructions, drawings, receipts, vouchers and other documents
relating to such work under this Agreement, and the Engineer shall preserve all such
records for three (3) years after final payment. The Engineer shall deliver to the
Owner upon completion of such work, a statement of the cost of such work detailed
according to the accounting procedure and requirements of the Owner.

ARTICLE 12
Subcontracting and Assignment

The Engineer shall not assign, subcontract or transfer the Engineer's interest in
this Agreement without the prior written consent of the Owner. The Engineer shall bind
every sub-consultant by written subcontract to observe all the terms of this Agreement to
the extent that they may be applicable to each sub-consultant. No subcontract relieves the
Engineer of any responsibilities under this Agreement.

The Engineer, and the Owner, do hereby bind themselves, their successors,
executors, administrators and assigns to each other party of this Agreement and to the
successors, executors, administrators, and assigns of such other party in respect to all
covenants of this contract.

ARTICLE 13
Engineer’s Seal, Responsibility and Warranties
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13.1 Engineer’s Seal. The Engineer shall assign a responsible engineer or
engineers licensed to practice in the State of Texas, who shall sign, seal and date all
appropriate engineering submissions to the Owner in accordance with the Texas
Engineering Practice Act and the Rules of the State Board of Registration for Professional
Engineers.

13.2 Engineer’s Responsibility. The Engineer shall be responsible for the
accuracy of the work performed, and shall promptly make necessary revisions or
corrections resulting from errors, omissions, or negligent acts by the Engineer. No
additional compensation will be made to the Engineer for any necessary revisions or
corrections resulting from errors, omissions, or negligent acts by the Engineer.

- The Engineer’s responsibility for all questions arising from errors and/or omissions
will be determined by the Owner or a designee appointed by the Owner. The Engineer
will not be relieved of the responsibility for subsequent correction of any such errors or
omissions or for clarification of any ambiguities until after the construction phase of the
Project has been completed.

ARTICLE 14
Engineer’s Resources

The Engineer shall furnish and maintain, at the Engineer's own expense, office
space for the performance of all services, skilled and sufficient personnel, as well as
adequate and sufficient equipment to perform the services as required under this
Agreement.

14.1 Project Manager. The Engineer shall provide a manager (Project Manager)

that is a registered professional engineer in the State of Texas. The Project Manager
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shall have such knowledge and experience as will enable the Project Manager to perform
the duties required for the services under this Agreement. The Engineer may not change
the Project Manager during the course of the Work Authorization without prior consent of
the Owner. [f, due to situations beyond the control of the Engineer, the Engineer must
change the Project Manager prior to the completion and acceptance of the improvements,
the Engineer will submit a request to change the Project Manager to the Owner for
approval.

14.2 Employees of the Engineer. All employees of the Engineer shall have such
knowledge and experience as will enable them to perform the duties assigned to them and
required for the services under this Agreement. Any employee of the Engineer who, in the
opinion of the Owner, is incompetent, or whose conduct becomes detrimental to the work
required under this Agreement, shall immediately be removed from association with the
Work Authorization when so instructed by the Owner. The Engineer certifies that the
Engineer presently has employed sufficient and qualified personnel, and will maintain
sufficient and qualified personnel for performance of the services under this Agreement.

14.3 Documents/Information Exchange. The purpose of this Article is to define
the required automated resources, format for graphics files, and information exchange.
Taking into consideration that the Owner has a significant investment in the development
of the information provided, there is a need for the Engineer to provide consistency in
document development for information exchange. Consistency in document development
for information exchange and production will help facilitate an economically efficient

improvement. Therefore, the Engineer shall provide the Owner with documents and
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information in accordance with the special requirements outlined in EXHIBIT “B” attached
hereto.

ARTICLE 15
Indemnification

To the fullest extent permitted by applicable law, the Engineer and its agents,
partners, subcontractors, and consultants (collectively "Indemnitors") shall and do agree
to indemnify, and hold harmless the Owner, the Owner's respective directors, elected
officials, employees and agents (collectively "Indemnitees”) from and against all claims,
damages, losses, liens, causes of action, suits, judgments and expenses, including
attorney fees, of any nature, kind or description (collectively "Liabilities") of any person or
entity whomsoever arising out of, caused by or resulting from the negligent performance of
the Engineer's services through activities of the Engineer, its agents, partners,
subcontractors and/or consultants performed under this Agreement, and which are caused
by or result from error, omission, or negligent act of the Engineer or of any person
employed or contracted by the Engineer provided that any such Liabilities (1) are
attributable to bodily injury, personal injury, sickness, disease or death of any person, or to
the injury to or destruction of tangible personal property including the loss of use and
consequential damages resulting therefrom and (2) are caused in whole or in part by any
negligent act or omission of the Engineer, anyone directly or indirectly employed by the
Engineer or anyone for whose acts the Engineer may be legally liable. The Engineer
shall also save harmless the Owner from any and all expense, including, but not limited to,
attorney fees which may be incurred by the Owner in litigation or otherwise resisting said

claim or liabilities which may be imposed on the Owner as a result of such activities by the
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Engineer, its agents, partners, subcontractors and/or consultants. In this connection, itis
agreed and understood that the Engineer shall not be responsible for any portion of the
liability proximately caused by the Owner's negligence.

ARTICLE 16
Joint and Several Liability

In the event more than one of the Indemnitors are connected with an accident or
occurrence covered by the indemnification in Article 19 hereof, then each of such
Indemnitors shall be jointly and severally responsible to the Indemnitees for
indemnification and the ultimate responsibility among such Indemnitors for the loss and
expense of any such indemnification shall be settled by separate proceedings and without
jeopardy to any Indemnitee. The provisions of this Article shall not be construed to
eliminate or reduce any other indemnification or right which the Owner or any of the
Indemnitees has by law.

ARTICLE 17
Insurance

The Engineer shall obtain and maintain insurance in the limits of liability for each of

the types of insurance coverage identified as follows:

(1) Workers’ Compensation, endorsed with a waiver of subrogation in favor of the
Owner in accordance with the statutory obligations imposed by Worker's
Compensation or Occupational Disease laws under the Texas Workers’
Compensation Law (“Statutory Texas").

(2) Commercial General Liability, endorsed with the Owner as an additional

insured and endorsed with a waiver of subrogation in favor of the Owner all to
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the extent of the liabilities assumed by the Engineer under Article 15 and Article
16 herein, in limits of liability not less than one million dollars ($1,000,000)
combined single limit each occurrence and in the aggregate for bodily injury
and property damage.

(3) Texas Business Automobile Policy, endorsed with the Owner as an additional
insured and endorsed with a waiver of subrogation in favor of the Owner all fo
the extent of the liabilities assumed by the Engineer under Article 15 and Article
16 herein, in limits of liability not less than two hundred fifty thousand dollars
($250,000) each person for bodily injury, five hundred thousand dollars
($500,000) each occurrence for bodily injury, and one hundred thousand dollars
($100,000) each occurrence for property damage.

(4) Professional Liability in limits of $1,000,000 each claim and aggregate.

The Engineer covenants and agrees to maintain an insurance policy in the minimum limits
of liability for each of the types of insurance coverage identified above. The Engineer
shall furnish the Owner with a certificate of insurance (Hidalgo County Certificate of
Insurance) showing the said policy to be in full force and effect during the period of
service, identified in Article 3 hereto, for this Agreement. The completed Hidalgo County
Certificate of Insurance shall be attached hereto and identified as EXHIBIT “E”- Hidalgo
County Certificate of Insurance. The Engineer will be considered in breach of contract
should the Engineer fail to maintain an insurance policy in the minimum limits of liability
and requirements identified above while performing services for and under this Agreement,

and will be subject to default and termination of the Agreement as outlined in Article 3.4
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hereto. Additionally, the Engineer covenants and agrees to use its best efforts to maintain
an insurance policy in the minimum limits of liability and requirements identified above until
one year following the date of the acceptance of the Work Authorization by the Owner.

ARTICLE 18
Gratuities

The Owner mandates that employees of the Owner shall not accept any benefits,
gifts or favors from any person doing business or who reasonably speaking may do
business with the Owner under this Agreement; the only exceptions allowed are ordinary
business meals. Any person doing business with or who may reasonably seeking to do
business with the Owner under this Agreement may not make any offer of benefits, gifts or
favors to Owner employees, except as mentioned herein above. Failure on the part of the
Engineer to adhere to this provision may result in the termination of this Agreement.

ARTICLE 19
Payment of Franchise Tax

The Engineer hereby certifies that the Engineer is not delinquent in Texas
franchise tax payments, or that the Engineer is exempt from, or not subject to, such a tax.
A false statement concerning corporation’s franchise tax status shall constitute grounds for
termination of the Agreement at the sole option of the Owner.

ARTICLE 20
Severability

In the event any one or more of the provisions contained in this Agreement shall for
any reason, be held to be invalid, illegal, or unenforceable in any respect, such invalidity,

illegality, or unenforceability shall not affect any other provision thereof and this Agreement
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shall be construed as if such invalid, illegal, or unenforceable provision had never been
contained herein.
ARTICLE 21
Notices
All notices to either party by the other required under this Agreement shall be
personally delivered or mailed to such party at the following respective addresses:
Owner: Hidalgo County

100 East Cano, 2™ Floor
Edinburg, Texas 78539

Engineer: L & G Engineering Laboratory
2100 W. Expressway 83
Mercedes, TX 78570

The address may be changed by either party by written notice, and notice so
mailed shall be effective upon mailing.
ARTICLE 22
Miscellaneous Provisions
(a) This Agreement constitutes the entire Agreement between the Engineer
and the Owner relating to the work herein described, and supersedes any prior
understanding or written or oral contracts between the parties respecting the subject
matter defined herein. There are no previous or contemporary representations or
warranties of the Owner or the Engineer not set forth herein.
(b) Except as specifically provided herein, no modification, waiver,

termination, rescission, discharge, or cancellation of this Agreement or of any terms
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thereof shall be binding on the Owner unless in writing and executed by an officer or
employee of the Owner specifically authorized to do so.

(c) No waiver of any provision of or a default under this Agreement shall
affect the right of the Owner thereafter to enforce said provision or to exercise any right or
remedy in the event of any other default, whether or not similar.

(d) No modification, waiver, termination, discharge or cancellation of this
Agreement or of any terms thereof shall impair the Owner's rights with respect to any
liabilities, whether or not liquidated, of the Engineer to the Owner theretofore accrued.

(e) All rights and remedies of the Owner specified in this Agreement are in
addition to the Owner's other rights and remedies.

(f) The Engineer shall remain an independent contractor and shall have no
power, nor shall the Engineer represent that the Engineer has any power, to bind the
Owner or to assume or to create any obligation express or implied on behalf of the Owner
except as specifically authorized in advance by the Owner.

(g) The Agreement shall be construed under the laws of the State of Texas
and is performable in Hidalgo County, Texas.

(h) This Agreement may only be amended by a written document executed
by the Owner and the Engineer as provided by Article 7 herein.

ARTICLE 23
Signatory Warranty

The undersigned signatory or signatories for the Engineer hereby represent and

warrant that the signatory is an officer of the organization for which he or she has executed
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this Agreement, and that he or she has full and complete authority to enter into this
Agreement on behalf of the Engineer. The above-stated representations and warranties
are made for the purpose of inducing the Owner to enter into this Agreement.

IN WITNESS WHEREOF, the Engineer and the Owner have caused this

Agreement for Professional Services to be effective as of the September 2, 2008.

OWNER: ENGINEER:
HIDALGO COUN L&G Englneenng Laboratory
B 4’

a nas County Judge acmto GaW

Arturo Guajardo, Jt., County Clerk

Approved as to form: Approved by Commissioners’ Court on 09/02/08

Atlas & Hall L.L.P.

J ¥4

By: Stephén L. Crain

ATTACHMENTS:
EXHIBIT A -Scope of Services to be Provided by the Owner
EXHIBIT B -Scope of Services to be Provided by the Engineer
EXHIBIT C -Fee Breakdown
EXHIBIT D -Engineer’s Contract Rates
EXHIBIT E -Certificate of Insurance (Hidalgo County)
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EXHIBIT "A"

SCOPE OF SERVICES
BY THE OWNER
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EXHIBIT “A”
Scope of Services to be Provided by Owner

PROJECT: Hidalgo County Sheriff’s Office Substation for the Precinct #1 Area

GENERAL
The Owner will provide to L&G Engineering Laboratory the following:

(1) Authorization to begin geotechnical work and Right-of-Entry to perform work.
(2) Payment for work performed by the Laboratory and accepted by the Owner.

(3) Assistance to the Laboratory, as necessary, to obtain the required data and information
from other local, regional, State and Federal agencies that the Laboratory cannot easily
obtain.

(4) Provide any available relevant data the Owner may have on file concerning the project.

(5) Provide timely review and decisions in response to the Laboratory’s request for
information and/or required submittals and deliverables, in order for the Laboratory to
maintain the agreed-upon work schedule prepared in accordance with ATTACHMENT
“C” attached hereto.

(6) Attend and participate in progress meetings as required and as coordinated and conducted
by the Laboratory.

L&G Engineering Laboratory, LLC
The County of Hidalgo

EXHIBIT “A”
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EXHIBIT "B"

SCOPE OF SERVICES
BY ENGINEER
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EXHIBIT “B”
Scope of Services to be Provided by Laboratory

PROJECT: Hidalgo County Sheriff’s Office Substation for the Precinct #1 Area

GENERAL
The Scope of Work will entail that L&G Engineering Laboratory provide to The County of Hidalgo
a Geotechnical Report for the aforementioned project. The Geotechnical Report will include the

following:

(1) Boring logs with location maps and figures describing the general contour of the
proposed construction site.

(2) Net allowable bearing capacity of the in situ soils along with the corresponding factor of
safety used in our calculations.

(3) Minimum and maximum founding depths and sizes of foundations needed to achieve
maximum bearing capacity.

(4) Effects of foundation size on allowable bearing capacity.

(5) Potential for soil expansion/contraction due to changes in soil moisture.
(6) Foundation design parameters for WRI and PTI foundation designs.

(7) Drilled shaft analysis, if applicable.

(8) Soil improvement methods and procedures, if applicable.

(9) Recommendations for construction and inspection.

(10) Additional considerations and recommendations where applicable.

(11) Pavement thickness recommendations.

L&G Engineering Laboratory, LLC
The County of Hidalgo
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EXHIBIT “C”»
Work Schedule

PROJECT: Hidalgo County Sheriff’s Office Substation for the Precinct #1 Area

The Laboratory will provide the deliverables for this work authorization as follows:

e Drilling operations can begin within two (2) to three (3) days following notice to proceed,
staking of the borings, clearing the boring locations of utilities and site and weather
conditions permitting.

e Drilling operations will take approximately two (2) to three (3) days to complete.

e Report and engineering analyses will be completed within two (2) weeks after completion
of the drilling operations.

The Laboratory will inform the Owner (in reasonable advance of the delay) should the
Laboratory encounter delays that would prevent the performance of all work in accordance
with the above work schedule.

L&G Engineering
The County of Hidalgo
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EXHIBIT “D”
Cost Proposal

PROJECT: Hidalgo County Sheriff’s Office Substation for the Precinct #1 Area

Please see attached Fee Schedule for the Engineer’s contract rates and estimate.

L&G Engineering
The County of Hidalgo
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EXHIBIT “D”
Cost Proposal

PROJECT: Hidalgo County Sheriff’s Office Substation for the Precinct #1 Area

Please see attached Fee Schedule for the Engineer’s contract rates and estimate.

L&G Engineering
The County of Hidalgo
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Fee Schedule
Geotechnical Engineering and Laboratory Testing Services
Hidalgo County Sheriff's Office Substation - Weslaco, TX

UNIT COST | TOTAL COST

UNITS

SERVI

. Prlncipal/Project Manager/Review

CES UNITS

Senior Project Engineering Specialist

Hours

Typing and Clerical

Lodging

Mileage

A
B.
C.
D.
E.
F.

Air Travel

Technician (Lficate Boﬁngs)(Util Clr)

Hours

Mileage

A

B. Staff Engineer/Geologist/Scientist Hours

C. Rebar (stakes with impalement covers) Cost +12.5%
D. Vehicle Charge Lump Sum
E Mile

~0.500

12.50

Mobilization/Demobilization Lump Sum 1 $ 400.00 | $ 400.00
Field Exploration :
1. Soil Drilling THD Cone Feet
2. Soil Drilling - Standard Penetration Feet 90 $ 1400 | $ 1,260.00
3. Field Logger / Engineering Tech Hour 10 $ 42.00 | $ 420.00
4. 24 Hr. Water Level Obs./Cover Boreholes Hour 2 3 42001 $ 84.00
5. Piezometers Each
7. Mile 25 $ 0.50 | § 12.50

Support Vehicle Charge

£

1. Staff Engineer Hours 8 $ 110.00 | $ 880.00
2. Engineering Spec. (Soil Classification) Hours 3 $ 85.00 | § 255.00
3. Engineering Spec. (Logs & Report) Hours 3 3 85.00 | $ 255.00
4. Moisture Content Ea. 33 $ 700 | $ 231.00
5. Atterberg Limits Ea. 12 $ 55.00 | $ 660.00
6. -200 Determination Ea. 12 $ 50.00 | § 600.00
7. Consolidation Tests Ea. 1 3 65.00 % 65.00
8. Un-Confined Compression Ea. 6 $ 50.00 | $ 300.00
9. Unit Dry Weight Ea. 4 $ 25.00 | § 100.00
10. Hydrometer Analysis Ea. 1 $ 65.00 | $ 65.00

20f2




FEE SCHEDULE

Geotechnical Engineering & Laboratory Testing Services

L&G ENGINEERING LABORATORY

MANHOURS
Hidalgo County Sheriff's Senior Project | Geotechnical . '
Office Substation Manager Engineer ELT. Admin/Clerical Total
TASK

1 Bearing Capacity Analysis 6 6

2 PVR Calculations 2 3 5

3 Value Engineering/Recommendations 2 3 3 8

4 AASHTO Pavement Design 1 2 3

5 Geotechnical Report 2 4 15 2 23

7 Meeting and Coordination 1 2 2 5

Subtotal 5 12 31 2 0 50

Labor Hours 5 12 31 2 0 50
Contract Rates $ 50.00 | $ 46.45 | $ 37001 $ 17.50
Direct Salary Cost $ 250.00 | $ 557401$% 1,147.00| $ 3500 % - $ 1,989.40
Overhead Multiplier 175.00%( $ 437501 $ 97545|% 2,00725(% 6125 % - $ 3,481.45
Fixed Fee 12.50%| $ 8594 § 191.61 | $ 39428 | $ 12031 % - $ 683.86
Total Labor Costs $ 77344 |$ 172446 |$ 3,54853 | $ 108.28 | $ - $ 6,154.71
LINE ITEM EXPENSES
Printing Reproduction $ 50.00
Laboratory Testing $ 6,624.00
Total Expenses $ 6,674.00
L&G Laboratory Total Cost $ 12,828.71

10of 2
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Client#. 11734 LGLABOR

ACORD., CERTIFICATE OF LIABILITY INSURANCE 06i23/08

Probucer € THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
Hilb Rogal & Hobbs ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
s o423 sz R Ao AR CHERE
1400 N McColl Rd Suite 105
McAllen, TX 78501 INSURERS AFFORDING COVERAGE NAIC #
INSURED ' iNnsURer A: Travelers Lloyds Insurance Company 39357
.~ L &G Engineering Laboratory LLC NsURer s Travelers Indemnity 25682
© 2100 W Expressway 83 nsurerc. SOUTHERN VANGUARD INSURANCE COMPANY
Mercedes, TX 78570 NSURer 0 Steadfast insurance Co. 26387
INSURER E:
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

WSR TYPE OF INSURANCE POLICY NUMBER %_ WWN LIMITS
A GENERAL LIABRLITY PACP2543B748TLC08 07/19/08 07/19/09 EACH OCCURRENCE $1.000.000
X _| COMMERCIAL GENERAL LIABILITY | A e e 1D cay | $300,000
| cLams maoe i:_)a OCCUR MED EXP (Any one person) _ {$5,000
PERSONAL & ADV INJURY | $1.000,000
j GENERAL AGGREGATE 32,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $2 000,000
——] POLICY D B ‘_] LOC
B | AUTOMOBILE LIABILITY BA3052L0108 07/19/08 07/19/09 COMBINED SINGLE LUMIT [ ¢4 000 a0
X | anv auto {Ea accident) T
|| ALL OWNED AUTOS BODILY INJURY $
|| scHEputED AuTos (Per person)
| X_| HIRED AUTOS BODILY INJURY s
_)3_4 NON-OWNED AUTOS {Per accident)
_ PROPERTY DAMAGE $
(Per accident)
_E_A;_RAGE LIABILITY AUTO ONLY - EA ACCIDENT |§
ANY AUTO OTHER THAN EAACC 18
AUTO ONLY: AGG | s
B EXCESS/UMBRELLA LIABILITY CUP7142Y40ATCTO08 07/19/08 07/19/09 EACH OCCURRENCE $1,000,000
Z) OCOCUR GLAIMS MADE AGGREGATE $1.000,000
$
:] DEDUCTIBLE $
| X | rRevenTion s 10000 $
C | WORKERS COMPENSATION AND TSV000267901 07/23/98 07/23/09 X ] R IOETS'
::: ;c;gizix:/t%nsmsxscuwe EL. EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? E.L DISEASE - EA EMPLOYEE] $1,000,000
SPERIAL PROVIBIONS beiow E.L. DISEASE - PoLIcY LmiT |$1,000,000
D |OTHER Professional PEC9670605 07/19/08 07/19/09 $2,000,000 Ea. Claim
$2,000,000 Aggregate
$10,000 Ded. Ea. Claim

DESCRIPTION OF OPERATIONS / LOCATIONS / VERICLES 7 EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS
** Workers Comp Information **

Blanket Waiver of Subrogation

** Supplemental Name **
{See Attached Descriptions)

CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
Hidalgo County Purchasing Dept. DATE THEREOF, THE (SSUING INSURER WILL ENDEAVOR TO MAIL DAYS WRITTEN
2812 S Business Hwy 281 NOTICE TO THE CERTIFICATE HOLOER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
Edinburg, TX 78539 IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, TS AGENTS OR
REPRESENTATIVES.
AUTHORIZED REPRESENTATIVE

ACORD 25 (2001/08) 1 of 3 #M30250 MCC © ACORD CORPORATION 1988



IMPORTANT

If the certificate holderis an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement
on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this certificate does not confer rights to the certificate

holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it
affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

ACORD 25-S (2001/08)
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DESCRIPTIONS (Continued from Page 1)

——

First Supﬁl€ mental Name applies to all policies - L & G Engineering Laboratory LLC
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