Probpigy ConsTRucTION M ANAGEMENT 11cC.

“Accountability that is Measurable and Attainable”

June 8, 2011

ROCIO VILLARREAL
Hidalgo County Contracts Manager
Purchasing Department

2812 S. Bus. Hwy 281
Edinburg, TX 78539

RE:  Construction Management Services for the Sheriff's Office Sub Station - Pct. No. 1
Best and Final Offer response

Dear Mr. Villarreal,

I would like to personally Thank You for the time and effort that the entire Purchasing and Sherriff Department’s
staff have extended to Prodigy Construction Management LLC.

I have received and reviewed your Best and Final Offer Letter (BAFO) that you have provided on this day.

As the CEO and President of the company, | feel that the submitted fee, as described in Article 4 under section 4.2,
of it being 3% of the final cost of construction of the project is justified since my company has already agreed to
several amendments suggested by the County and or your legal department.

I look forward in working together with the County.

Respectfully,

Alex Palacios
CEQ/President

Attachment(s): copy of County (BAFO) Letter
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