

**HIDALGO COUNTY**  
**Professional Engineering Services**  
**Contract # C-11-026-04-12**  
**Work Authorization Form**

**WORK AUTHORIZATION NO. 1**

**THIS WORK AUTHORIZATION** is made pursuant to the terms and conditions of Section I.A. of the Agreement made by and between **HIDALGO COUNTY**, action herein by and through the **Commissioner's Court**, hereinafter called the "**Owner**," and, **L&G ENGINEERING LABORATORY, LLC** professional engineers of Texas, hereinafter called "**Engineer**".

**PART 1. SCOPE OF WORK**

The purpose of this Work Authorization is for the **Engineer** to provide **Construction Materials Testing Services for Rogers Rd., Ingle Rd., Mile 11 & Sharp Rd. Construction Projects in Hidalgo County Precinct No. Four (4)**

The scope of services to be provided by the **Owner** is identified in **EXHIBIT "A"** – *Scope of Services to be Provided by the Owner* attached hereto.

The scope of services to be provided by the **Engineer** is identified in **EXHIBIT "B"** – *Scope of Services to be Provided by the Engineer* attached hereto.

**PART 2. ESTIMATED COST**

The estimated cost for services under this Work Authorization is **\$13,592.24**. This amount is based upon the costs outlined in the Estimated **Cost Proposal** attached hereto as **EXHIBIT "D"**.

**PART 3. PAYMENT**

Compensation and payment to the **Engineer** for the services established under this Work Authorization shall be made in accordance with Article/Part/Section **5.1** of the Agreement.

**PART 4. FUNDING**

This Work Authorization No. **1** shall be funded through funding source:  
Account No. **01-1200-431-00-124-007-0-731**  
Requisition Number \_\_\_\_\_ (MUST BE INCLUDED AFTER CC APPROVAL)

**PART 5. PERIOD OF SERVICE**

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate **upon completion of scopes of the work authorization or (DATE)**.

**PART 6. RESPONSIBILITIES AND OBLIGATIONS**

This Authorization does not waive the parties' responsibilities and obligations provided under the Agreement.

**PART 7. ACKNOWLEDGEMENT AND CONFIRMATION**

Acknowledgement and confirmation by Hidalgo County Precinct No. 4 Commissioner Joseph Palacios as to content and detail of this Work Authorization No. #1.

HIDALGO COUNTY  
COMMISSIONER PRECINCT NO. 4:

BY: Joseph Palacios *MP*

**PART 8. ACCEPTANCE AND APPROVAL**

This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners' Court on 7/5/11 as indicated below and effective as of 5th day of July, 2011.

THE ENGINEER:  
L&G ENGINEERING LABORATORY, LLC

THE OWNER:  
HIDALGO COUNTY

Jacinto Garza  
By: Jacinto Garza, P.E.

Ramon Garcia  
Hon. Ramon Garcia, County Judge

Approved by Commissioners' Court  
on 7/5/11 *Ro*

ATTEST:  
Arturo Guajardo Jr.  
Arturo Guajardo Jr., County Clerk

**LIST OF ATTACHMENTS**

- ATTACHMENT "A" - Service to be Provided by the Owner
- ATTACHMENT "B" - Services to be Provided by the Engineer
- ATTACHMENT "C" - Work Schedule
- ATTACHMENT "D" - Cost Proposal

**ATTACHMENT "A"**  
**Scope of Services (Owner)**

***PROJECT:*** Rogers Rd., Ingle Rd., Mile 11 & Sharp Rd. Construction Project.  
In Hidalgo County Precinct No. One (1)

***SERVICES TO BE PROVIDED BY OWNER***

The County of Hidalgo will provide **L&G Engineering Laboratory, LLC** with **Construction Documents, Plans and Specifications** for the **Rogers, Ingle Rd., Mile 11 & Sharp Rd. Construction Project.**

**ATTACHMENT "B"**  
**Scope of Services (Engineer)**

**PROJECT: Rogers Rd., Ingle Rd., Mile 11 & Sharp Rd. Construction Projects in Hidalgo County Precinct No. Four (4)**

***GENERAL SCOPE OF WORK***

The Scope of Work will entail providing **The County of Hidalgo** with **Construction Materials Testing Services**.

The Scope of Work is identified as follows:

- **Construction Materials Testing Services**

L&G Engineering Laboratory will furnish all equipment, materials, supplies, and incidentals as needed to perform the services required by this Contract: The work is as follows:

**Construction Materials Testing Services**

L&G Engineering Laboratory, L.L.C. will provide **The County of Hidalgo** with **Construction Materials Testing Services** for the **Rogers Rd., Ingle Rd., Mile 11 & Sharp Rd. Construction Projects in Hidalgo County Precinct No. Four (4)**

The services to be provided are as follows:

- Sampling and laboratory testing of soils and base materials proposed for use in the construction of Roads and Bridges to determine compliance of these materials with project plans and specifications.
- Field density testing of soils and base materials to ensure proper compaction as required by project plans and specifications.
- Field sampling and testing of fresh concrete, and Laboratory testing of hardened concrete to determine compliance with project plans and specifications.
- Field Compaction testing of Asphalt to ensure proper compaction during lay down operations.
- Field inspection, sampling and laboratory testing of Asphalt materials to determine their materials properties and their compliance with project plans and specifications.
- Any additional laboratory testing as required/requested by **The County of Hidalgo and the project plans and specifications**.

- Provide accurate and timely reports to **The County of Hidalgo** and all/other recipients as designated by the County.

### **Engineering Services**

L&G Engineering Laboratory, L.L.C. will provide an engineer's review of all test results to determine compliance with all project plans and specifications.

### **Scheduling of Services**

L & G Engineering Laboratory is prepared to make a commitment to **The County of Hidalgo's** materials testing needs. L & G Engineering Laboratory makes every effort to respond to its clients as requests are received, and every effort will be made to keep scheduling conflicts to a minimum. As any other firm or business providing a service, L & G Engineering Laboratory prefers to schedule field and laboratory work with as much advance notice as possible. L & G Engineering Laboratory understands; however, that certain situations may occur when the Client may have a need for Materials Testing Services with as little or no advance notice. During these instances, L & G Engineering Laboratory will make every effort to dispatch personnel to the project within one (1) hour of the Client's request for services.

**ATTACHMENT "C"**  
**Work Schedule**

***PROJECT:*** Rogers Rd., Ingle Rd., Mile 11 & Sharp Rd. Construction Projects in Hidalgo County Precinct No. Four (4)

***Work Schedule***

**L&G Engineering Laboratory** will provide **Hidalgo County Pct. # 4** with **Construction Materials Testing Services** as outlined in **Contract Agreement C-11-026-04-12.**

**Attachment "D"**  
**Rogers Rd., Ingle Rd., Mile 11 Rd., & Sharp Rd.**  
**Prepared for Hidalgo County Pct. 4**

Rogers Rd. CMT Fees:	\$2,959.61
Ingle Rd.CMT Fees:	\$2,959.61
Mile 11 Rd. CMT Fees:	\$3,550.74
Sharp Rd. CMT Fees:	\$4,122.28
<b>Total Estimated Fees</b>	<b>\$13,592.24</b>

**Attachment "I"**  
**Rogers Rd. (1300 L.F.)**  
**Prepared for Hidalgo County Pct. 4**

<b>Subgrade Testing - Laboratory</b>					
Tech Time	2.5	Hrs.	\$45.07	\$112.68	
Trip Charge	20	Mi.	\$0.49	\$9.80	
Atterberg	1	Ea.	\$75.05	\$75.05	
Moisture-Density Determ	1	Ea.	\$193.92	\$193.92	
Reports	1	Ea.	\$22.23	\$22.23	
Eng. Spec.	0.25	Hr.	\$112.61	\$28.15	
Engineer	0.25	Hr.	\$150.22	\$37.56	
			<b>Sub.</b>	<b>\$479.38</b>	
<b>Subgrade Field Density Testing</b>					
Tech Time	4	Hrs.	\$45.07	\$180.28	based
Trip Charge	40	Mi	\$0.49	\$19.60	on
Comp. Test	4	Ea.	\$22.53	\$90.12	2
Reports	2	Ea.	\$22.23	\$44.46	trips
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$465.88</b>	
<b>Roadway Base Materials Testing - Laboratory</b>					
Tech Time	2.5	Hrs.	\$45.07	\$112.68	
Trip Charge	20	Mi.	\$0.49	\$9.80	
Sieve Analysis	1	Ea.	\$56.28	\$56.28	
Atterberg	1	Ea.	\$75.05	\$75.05	
Moisture-Density Determ	1	Ea.	\$193.92	\$193.92	
Reports	2	Ea.	\$22.23	\$44.46	
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$623.60</b>	
<b>Base Material Field Density Testing</b>					
Tech Time	4	Hrs.	\$45.07	\$180.28	
Trip Charge	40	Mi	\$0.49	\$19.60	based
Comp. Test	4	Ea.	\$22.53	\$90.12	on 2
Reports	2	Ea.	\$22.23	\$44.46	trips
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$465.88</b>	
<b>Asphalt Testing-Field and Laboratory</b>					
Tech Time	4	Hrs.	\$55.57	\$222.28	
Trip Charge	40	Mi	\$0.49	\$19.60	
Rolling Patterns	1	Ea.	\$37.56	\$37.56	Field
%AC-Grad	1	Ea.	\$219.04	\$219.04	Asphalt
Reports	2	Ea.	\$22.23	\$44.46	Testing
Asphalt Thickness	4	Ea.	\$62.63	\$250.52	
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$924.88</b>	

**Estimated Project Total \$2,959.61**

**Attachment "I"**  
**Ingle Rd. (1320 L.F.)**  
**Prepared for Hidalgo County Pct. 4**

<b>Subgrade Testing - Laboratory</b>					
Tech Time	2.5	Hrs.	\$45.07	\$112.68	
Trip Charge	20	Mi.	\$0.49	\$9.80	
Atterberg	1	Ea.	\$75.05	\$75.05	
Moisture-Density Determ	1	Ea.	\$193.92	\$193.92	
Reports	1	Ea.	\$22.23	\$22.23	
Eng. Spec.	0.25	Hr.	\$112.61	\$28.15	
Engineer	0.25	Hr.	\$150.22	\$37.56	
			<b>Sub.</b>	<b>\$479.38</b>	
<b>Subgrade Field Density Testing</b>					
Tech Time	4	Hrs.	\$45.07	\$180.28	based
Trip Charge	40	Mi	\$0.49	\$19.60	on
Comp. Test	4	Ea.	\$22.53	\$90.12	2
Reports	2	Ea.	\$22.23	\$44.46	trips
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$465.88</b>	
<b>Roadway Base Materials Testing - Laboratory</b>					
Tech Time	2.5	Hrs.	\$45.07	\$112.68	
Trip Charge	20	Mi.	\$0.49	\$9.80	
Sieve Analysis	1	Ea.	\$56.28	\$56.28	
Atterberg	1	Ea.	\$75.05	\$75.05	
Moisture-Density Determ	1	Ea.	\$193.92	\$193.92	
Reports	2	Ea.	\$22.23	\$44.46	
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$623.60</b>	
<b>Base Material Field Density Testing</b>					
Tech Time	4	Hrs.	\$45.07	\$180.28	based
Trip Charge	40	Mi	\$0.49	\$19.60	on 2
Comp. Test	4	Ea.	\$22.53	\$90.12	trips
Reports	2	Ea.	\$22.23	\$44.46	
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$465.88</b>	
<b>Asphalt Testing-Field and Laboratory</b>					
Tech Time	4	Hrs.	\$55.57	\$222.28	
Trip Charge	40	Mi	\$0.49	\$19.60	Field
Rolling Patterns	1	Ea.	\$37.56	\$37.56	Asphalt
%AC-Grad	1	Ea.	\$219.04	\$219.04	Testing
Reports	2	Ea.	\$22.23	\$44.46	
Asphalt Thickness	4	Ea.	\$62.63	\$250.52	
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$924.88</b>	

**Estimated Project Total   \$2,959.61**

**Attachment "I"**  
**Mile 11 Rd. (2012 L.F.)**  
**Prepared for Hidalgo County Pct. 4**

<b>Subgrade Testing - Laboratory</b>					
Tech Time	2.5	Hrs.	\$45.07	\$112.68	
Trip Charge	20	Mi.	\$0.49	\$9.80	
Atterberg	1	Ea.	\$75.05	\$75.05	
Moisture-Density Determ	1	Ea.	\$193.92	\$193.92	
Reports	1	Ea.	\$22.23	\$22.23	
Eng. Spec.	0.25	Hr.	\$112.61	\$28.15	
Engineer	0.25	Hr.	\$150.22	\$37.56	
			<b>Sub.</b>	<b>\$479.38</b>	
<b>Subgrade Field Density Testing</b>					
Tech Time	6	Hrs.	\$45.07	\$270.42	based
Trip Charge	60	Mi.	\$0.49	\$29.40	on
Comp. Test	6	Ea.	\$22.53	\$135.18	3
Reports	3	Ea.	\$22.23	\$66.69	trips
Eng. Spec.	0.75	Hr.	\$112.61	\$84.46	
Engineer	0.75	Hr.	\$150.22	\$112.67	
			<b>Sub.</b>	<b>\$698.81</b>	
<b>Roadway Base Materials Testing - Laboratory</b>					
Tech Time	2.5	Hrs.	\$45.07	\$112.68	
Trip Charge	20	Mi.	\$0.49	\$9.80	
Sieve Analysis	1	Ea.	\$56.28	\$56.28	
Atterberg	1	Ea.	\$75.05	\$75.05	
Moisture-Density Determ	1	Ea.	\$193.92	\$193.92	
Reports	2	Ea.	\$22.23	\$44.46	
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$623.60</b>	
<b>Base Material Field Density Testing</b>					
Tech Time	6	Hrs.	\$45.07	\$270.42	based
Trip Charge	60	Mi.	\$0.49	\$29.40	on 3
Comp. Test	6	Ea.	\$22.53	\$135.18	trips
Reports	3	Ea.	\$22.23	\$66.69	
Eng. Spec.	0.75	Hr.	\$112.61	\$84.46	
Engineer	0.75	Hr.	\$150.22	\$112.67	
			<b>Sub.</b>	<b>\$698.81</b>	
<b>Asphalt Testing-Field and Laboratory</b>					
Tech Time	4	Hrs.	\$55.57	\$222.28	
Trip Charge	40	Mi.	\$0.49	\$19.60	Field
Rolling Patterns	1	Ea.	\$37.56	\$37.56	Asphalt
%AC-Grad	1	Ea.	\$219.04	\$219.04	Testing
Reports	2	Ea.	\$22.23	\$44.46	
Asphalt Thickness	6	Ea.	\$62.63	\$375.78	
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$1,050.14</b>	

**Estimated Project Total \$3,550.74**

**Attachment "I"**  
**Sharp Rd. (2640 L.F.)**  
**Prepared for Hidalgo County Pct. 4**

<b>Subgrade Testing - Laboratory</b>					
Tech Time	2.5	Hrs.	\$45.07	\$112.68	
Trip Charge	20	Mi.	\$0.49	\$9.80	
Atterberg	1	Ea.	\$75.05	\$75.05	
Moisture-Density Determ	1	Ea.	\$193.92	\$193.92	
Reports	1	Ea.	\$22.23	\$22.23	
Eng. Spec.	0.25	Hr.	\$112.61	\$28.15	
Engineer	0.25	Hr.	\$150.22	\$37.56	
			<b>Sub.</b>	<b>\$479.38</b>	
<b>Subgrade Field Density Testing</b>					
Tech Time	8	Hrs.	\$45.07	\$360.56	based
Trip Charge	60	Mi	\$0.49	\$29.40	on
Comp. Test	8	Ea.	\$22.53	\$180.24	4
Reports	4	Ea.	\$22.23	\$88.92	trips
Eng. Spec.	1	Hr.	\$112.61	\$112.61	
Engineer	1	Hr.	\$150.22	\$150.22	
			<b>Sub.</b>	<b>\$921.95</b>	
<b>Roadway Base Materials Testing - Laboratory</b>					
Tech Time	2.5	Hrs.	\$45.07	\$112.68	
Trip Charge	20	Mi.	\$0.49	\$9.80	
Sieve Analysis	1	Ea.	\$56.28	\$56.28	
Atterberg	1	Ea.	\$75.05	\$75.05	
Moisture-Density Determ	1	Ea.	\$193.92	\$193.92	
Reports	2	Ea.	\$22.23	\$44.46	
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$623.60</b>	
<b>Base Material Field Density Testing</b>					
Tech Time	8	Hrs.	\$45.07	\$360.56	based
Trip Charge	60	Mi	\$0.49	\$29.40	on 3
Comp. Test	8	Ea.	\$22.53	\$180.24	trips
Reports	4	Ea.	\$22.23	\$88.92	
Eng. Spec.	1	Hr.	\$112.61	\$112.61	
Engineer	1	Hr.	\$150.22	\$150.22	
			<b>Sub.</b>	<b>\$921.95</b>	
<b>Asphalt Testing-Field and Laboratory</b>					
Tech Time	4	Hrs.	\$55.57	\$222.28	
Trip Charge	40	Mi	\$0.49	\$19.60	Field
Rolling Patterns	1	Ea.	\$37.56	\$37.56	Asphalt
%AC-Grad	1	Ea.	\$219.04	\$219.04	Testing
Reports	2	Ea.	\$22.23	\$44.46	
Asphalt Thickness	8	Ea.	\$62.63	\$501.04	
Eng. Spec.	0.5	Hr.	\$112.61	\$56.31	
Engineer	0.5	Hr.	\$150.22	\$75.11	
			<b>Sub.</b>	<b>\$1,175.40</b>	

**Estimated Project Total \$4,122.28**



**AI-27303**

**41.G.0.**

**Work Authorization No. 1 - Pct 4 L&G Eng., Lab., LLC - Construction Material Testing for Rogers Rd., Ingle Rd., Mile 11 & Sharp Rd.**

**CC REGULAR**

**Date:** 07/05/2011  
**Submitted By:** Jr. Munoz, COMM. PCT. #4  
**Submitted For:** Leticia Saenz  
**Department:** COMM. PCT. #4  
**Agenda Category:** Purchasing Department **Sub-category:** Prct. 4

**Information**

**CAPTION**



Acceptance, and approval of Work Authorization No. 1 (with an estimated cost of \$13,592.24) for Rogers Rd., Ingle Rd., Mile 11 & Sharp Rd. with L&G Engineering Laboratory, L.L.C. to provide construction material testing services to Hidalgo County Precinct No. 4 - C-11-026-04-12

**BACKGROUND**

**Fiscal Impact**

**FISCAL YEAR:** 2011 **ACCT. #:** 1-1200-431-00-124-007-0-731  
**FUNDS AVAILABLE Y/N?:** Y **MATCHING FUNDS Y/N?:**  
**BUDGETARY IMPACT:**  
 Funding available as of 6-29-11

**Attachments**

Link: W.O. No 1 L&G

**Form Routing/Status**

Route Seq	Inbox	Approved By	Date	Status
	(Originator)	Jr. Munoz	06/28/2011 10:37 AM	CREATED
1	Purchasing Department	Marty Salazar	06/28/2011 02:40 PM	APRV
2	Purchasing Department	Marty Salazar	06/28/2011 02:45 PM	APRV
3	Budget & Management	Merlen P. Munoz	06/28/2011 03:14 PM	APRV
4	Manuel Chapa	Manuel Chapa	06/29/2011 09:22 AM	APRV
5	Auditor's Office			NEW
Form Started By: Jr. Munoz			Started On: 06/28/2011 10:37 AM	

**CC Approved July 05, 2011**

**AGENDA**



**CC REGULAR  
HIDALGO COUNTY  
COMMISSIONERS' COURT MEETING  
July 05, 2011  
9:30 A.M.**

**NOTICE is hereby given in accordance with Chapter 551, Texas Government Code, that a SPECIAL MEETING of the Commissioners' Court will be held in the Commissioners' Courtroom of the Administration Building, 100 E. Cano, 1st floor, Edinburg, Hidalgo County, Texas. Discussion and possible action relating to the following business will be transacted:**

- 1. Roll Call
- 2. Pledge of Allegiance **All Present**
- 3. Prayer **Quintanilla**
- 4. Approval of Consent Agenda **All approved 3A, 11b**
- 5. Open Forum
- 6. Executive Officer - Valde Guerra:
  - A.
    - 1. Requesting exemption from competitive bidding requirements under the Texas Local Government Code, Section 262.024(A) (4) "a Professional Service" for the "provision of legal services/representation in connection with litigation."
    - 2. Requesting engagement with the firm of \_\_\_\_\_ for the "Provision of Legal Services/Representation in connection with Litigation"
  - B. **AI-27285** Presentation by Shan Rankin - Museum of South Texas History
  - C. **AI-27333** Facilities Management:  
Approval of request and authorization for AEP, Transmission Distribution Utility (TDU) to release minimum energy usage data, including kWh, kVA or kW, associated costs and interval data (if applicable) of county facilities to Energy Knowledge Group, LLC, State of Texas certified Aggregator No. 80074 with authority for Executive Officer to sign document
  - D. **AI-27336** Approval to submit request for funds (unclaimed capital credits) from the Texas Comptroller of Public Accounts as authorized under Section 74.602 of the Texas Property Code, with authority for County Judge to sign the letter of request.
  - E. **AI-27330** Requesting approval to authorize Valde Guerra, Executive Officer, to sign Property Release form in order to settle claim with Endeavor General Agency regarding auto accident. (Sheriff Office)
  - F. **AI-27371** 1. Approval to create the following regular full-time positions:

report only

no action

approved

approved

**CC Approved July 05, 2011**

approved

2. Approval of revised salary schedule.

16.

**Budget & Management - Sergio Cruz:**

report

**AI-27326** Presentation of 2012 Budget Process Calendar

- B. AI-27362** Approval to pay Texas Association of Counties (TAC) the amount of \$26,545.20 to cover claims for the first quarter of 2011, with authority for County Treasurer to issue payment/check after, review, audit, and processing procedures are completed by County Auditor.

approved

- C. AI-27270** Edward Byrne Memorial:  
 1. Public Hearing on the FY 2011 Edward Byrne Justice Assistance Grant (JAG) Program Application/Strategies/Narrative.  
 2. Discussion, consideration, review, and approval of the program application/strategies/narrative of the FY 2011 Edward Byrne Justice Assistance Grant.

approved 1-2

- D. AI-27327** General Fund Salary Sweep (1100):  
 Approval to transfer General Fund lapsed salaries from various departments to the Countywide Administration - Contingency account.

approved

**E. Budget Appropriations:**

- 1. AI-27335** Pct. #3 R&B (1200):  
 a. Approval of Certification of Revenues as certified by the County Auditor for revenues received by Headstart Program for the paving of the Palmview III Headstart Center.  
 b. Approval of 2011 appropriation of funds into Precinct #3 Palmview Headstart Center in the amount of \$31,265.35 to fund the paving of the Palmview III Headstart Center.
- 2. AI-27360** Constable Pct. No. 3 (1284):  
 Approval of appropriation of Border Security Crime Reduction Operation Grant funds in the total amount of \$38,060.00.(REF: CC 07/05/11 AI 27339)

approved

approved

approved

**17. Purchasing Department - Marty Salazar:****Notes:**

**A. FOR ANY CONTRACT(S) AWARDED AND APPROVED UNDER THIS AGENDA, EXECUTED COPIES OF THE CONTRACT(S) WILL BE AVAILABLE ON THE COUNTY INTRA-NET WEBSITE AND WILL BE FOWARDED VIA E-MAIL, FAX OR HAND DELIVERED TO HIDALGO COUNTY AUDITOR'S OFFICE.**

**B. ANY AND ALL REQUESTS FOR PAYMENT(S) APPROVED WILL BE SUBJECT TO COUNTY AUDITORS PROCESSING PROCEDURES INCLUDING AUTHORITY FOR COUNTY TREASURER TO ISSUE PAYMENT(S)/CHECK(S).**

**A. Hidalgo County**

1. Current inter-local(s) and/or contract(s) for the "Housing of Inmates"
2. Presentation for discussion, consideration and action

**CC Approved July 05, 2011**

process and County Treasurer issue payment/check.

**3. AI-27342** Requesting acceptance, approval and/or ratification (whichever applicable) of "Supplemental Agreement #5 to Work Authorization No. 1" with the fee of \$60,350.69 (new total-\$177,330.13) for the contract between Hidalgo County and Dannenbaum Environmental Corporation in connection with services (as detailed in SA#5 attached hereto) services approved and outlined in SA #4 to Work Authorization No. 1, with additional services imposed by the Texas Railroad Commission (as a result of major revisions to work from Supplemental #4) to meet a deadline for compliance of a Subdivision Access Road (e.i Eyhorn Property and/or Subdivisions No. 1 and No. 2).

**4. AI-27314** Presentation for consideration, discussion, acceptance and approval of proposal(s) received from WasteQuip-MayFab/Beeville, TX, awarded vendor through Hidalgo County's participation/membership with HGAC Contract No.#RC08-10 for the purchase of four (4) heavy duty Rectangular 30 yd Roll-Off Containers in an amount not to exceed \$19,520.48, which includes delivery and other (if applicable) HGAC Fees for project #2011-194-OGG.

**D. Pct. 4**

**1. AI-27303** Acceptance, and approval of Work Authorization No. 1 (with an estimated cost of \$13,592.24) for Rogers Rd., Ingle Rd., Mile 11 & Sharp Rd. with L&G Engineering Laboratory, L.L.C. to provide construction material testing services to Hidalgo County Precinct No. 4 - C-11-026-04-12

**E. Health & Human Services Dept.**

**1. AI-27357** Requesting approval of Change Order No.2 for an increase in the amount of \$6,150.00 due to contractor's items placed on hold by County to complete previously needed construction by others, and for a reduction in the amount of - \$7,810.00 due to quantitative deletions resulting on a final total cost reduction of - \$1,660.00 to the total contract; Hidalgo County Primary Care and Substance Abuse Facility Site and Utility Improvements, awarded to The 5125 Company Contract No. C-10-050-03-23 with authority for County Judge or Court Member to execute document.

**F. Colonia Access Program Pct. 2**

**1. AI-26920** Discussion, consideration and approval:

a. Change Order No. 1 with contractor OG Construction for Mesquite Acres Subdivision, Pct. No. 2 reflecting an increase in the amount of \$8,034.41 due to quantity modifications in flexible base and concrete;

b. Application of Payment #2 (Final) in the amount of \$97,257.07

as submitted through project engineer DOS Logistics Inc. (C-CAP-10-309-09-21)

**G. County Clerk**

**1. AI-27295** Recommending award of bid and approval of contract document to sole bidder: Master Fibers, INC. meeting all specifications and/or requirements as attached hereto for: Hidalgo County - Clerks Office "Purchase, Removal & Related

**CC Approved July 05, 2011**