

1	(4") CONCRETE SIDE WALK (MATERIAL & LABOR) (285.0 SY)	2,561	SF	HIGHMARK CONSTRUCTION		FRESNO CONST. STFC, INC.		OG CONSTRUCTION		ASAGO, LLC		SAENZ UTILITY CONTRACTORS	
				\$ 3.44	\$ 8,809.84	\$ 5.00	\$ 12,805.00	\$ 35.00	\$ 89,635.00	\$ 5.00	\$ 12,805.00	\$ 4.75	\$ 12,164.75
2	PARKING LOT STRIPPING AND SIGNAGE AS PER PLANS (MATERIAL & LABOR)(EAST SIDE OF ADMIN BLDG)	1	LS	\$ 4,000.00	\$ 4,000.00	\$ 2,300.00	\$ 2,300.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 7,500.00	\$ 7,500.00
3	CONCRETE SPILLWAYS (MATERIAL & LABOR)	7	EA	\$ 357.14	\$ 2,499.98	\$ 300.00	\$ 2,100.00	\$ 400.00	\$ 2,800.00	\$ 1,000.00	\$ 7,000.00	\$ 250.00	\$ 1,750.00
4	CONCRETE STOPS	18	EA	\$ 83.33	\$ 1,499.94	\$ 65.00	\$ 1,170.00	\$ 110.00	\$ 1,980.00	\$ 100.00	\$ 1,800.00	\$ 32.00	\$ 576.00
5	18" SAFETY END TREATMENT	5	EA	\$ 1,160.00	\$ 5,800.00	\$ 300.00	\$ 1,500.00	\$ 650.00	\$ 3,250.00	\$ 1,200.00	\$ 6,000.00	\$ 850.00	\$ 4,250.00
6	18" RCP-RJ CL III	176	LF	\$ 42.61	\$ 7,499.36	\$ 40.00	\$ 7,040.00	\$ 38.00	\$ 6,688.00	\$ 35.00	\$ 6,160.00	\$ 29.00	\$ 5,104.00
8	DETENTION SWALE EXCAVATION	6,642	SF	\$ 2.03	\$ 13,483.26	\$ 1.00	\$ 6,642.00	\$ 2.00	\$ 13,284.00	\$ 1.50	\$ 9,963.00	\$ 0.95	\$ 6,309.90
TOTAL					\$ 43,592.38		\$ 33,557.00		\$ 120,137.00		\$ 46,228.00		\$ 37,654.65
ADD ALTERNATE NO. 4													
1	2" WTR PVC PIPE (INCLUDES ELBOWS AND MISC. FITTINGS)	941	LF	\$ 17.00	\$ 15,997.00	\$ 10.00	\$ 9,410.00	\$ 7.00	\$ 6,587.00	\$ 6.00	\$ 5,646.00	\$ 11.00	\$ 10,351.00
2	6" WTR CASING FOR 2" PVC PIPE	266	LF	\$ 13.16	\$ 3,500.56	\$ 15.00	\$ 3,990.00	\$ 9.00	\$ 2,394.00	\$ 25.00	\$ 6,650.00	\$ 9.00	\$ 2,394.00
3	SAN SWR 8" SDR-26 PVC PIPE	483	LF	\$ 22.36	\$ 10,799.88	\$ 15.00	\$ 7,245.00	\$ 17.00	\$ 8,211.00	\$ 15.00	\$ 7,245.00	\$ 29.00	\$ 14,007.00
4	SAN SWR 6" SDR-26 PVC PIPE	410	LF	\$ 18.29	\$ 7,498.90	\$ 13.00	\$ 5,330.00	\$ 16.00	\$ 6,560.00	\$ 13.00	\$ 5,330.00	\$ 26.00	\$ 10,660.00
5	SANITARY SWR MANHOLE	2	EA	\$ 3,500.00	\$ 7,000.00	\$ 3,750.00	\$ 7,500.00	\$ 3,400.00	\$ 6,800.00	\$ 2,500.00	\$ 5,000.00	\$ 4,500.00	\$ 9,000.00
6	4" SWR SERVICE CONNECTION	2	EA	\$ 1,250.00	\$ 2,500.00	\$ 1,500.00	\$ 3,000.00	\$ 800.00	\$ 1,600.00	\$ 1,000.00	\$ 2,000.00	\$ 1,500.00	\$ 3,000.00
7	SWR CLEAN OUT	3	EA	\$ 500.00	\$ 1,500.00	\$ 150.00	\$ 450.00	\$ 200.00	\$ 600.00	\$ 600.00	\$ 1,800.00	\$ 450.00	\$ 1,350.00
8	2-4" PVC ELECTRICAL CONDUIT	74	LF	\$ 16.22	\$ 1,200.28	\$ 8.00	\$ 592.00	\$ 10.00	\$ 740.00	\$ 15.00	\$ 1,110.00	\$ 16.00	\$ 1,184.00
9	PIPE BEDDING AS PER DETAIL SHEET C-8	2,100	LF	\$ 3.71	\$ 7,791.00	\$ 2.25	\$ 4,725.00	\$ 1.00	\$ 2,100.00	\$ 4.00	\$ 8,400.00	\$ 4.00	\$ 8,400.00
TOTAL					\$ 57,787.62		\$ 42,242.00		\$ 35,592.00		\$ 43,181.00		\$ 60,346.00
ADD ALTERNATE NO. 5													
1	EXCAVATE, TREAT & REWORK ALL EXISTING ACCESS ROAD SECTION TO ACHIEVE PROPOSED 8" FINISH BASE	1,967	SY	\$ 16.27	\$ 32,003.09	\$ 6.00	\$ 11,802.00	\$ 12.00	\$ 23,604.00	\$ 20.00	\$ 39,340.00	\$ 6.95	\$ 13,670.65
2	PRIME COAT (MC-30) ENTIRE BASE OF ACCESS RD AND LEAVE IT READY FOR HMAC INSTALLATION (MATERIAL & LABOR)	1,706	SY	\$ 1.64	\$ 2,797.84	\$ 2.25	\$ 3,838.50	\$ 3.50	\$ 5,971.00	\$ 1.50	\$ 2,559.00	\$ 1.45	\$ 2,473.70
3	TENSAR TX 5 TRIAX GEOGRID (MATERIAL & LABOR)	1,967	SY	\$ 4.07	\$ 8,005.69	\$ 3.50	\$ 6,884.50	\$ 4.00	\$ 7,868.00	\$ 5.00	\$ 9,835.00	\$ 7.45	\$ 14,654.15
4	RE-GRADE EXISTING ROAD SIDE DITCH AND EXCAVATE NEW ROADSIDE DITCH WEST TO DISCHARGE POINT	823	LF	\$ 4.86	\$ 3,999.78	\$ 2.50	\$ 2,057.50	\$ 4.00	\$ 3,292.00	\$ 10.00	\$ 8,230.00	\$ 5.85	\$ 4,814.55
TOTAL					\$ 46,806.40		\$ 24,582.50		\$ 40,735.00		\$ 59,964.00		\$ 35,613.05
BASE BID TOTAL					\$ 82,099.68		\$ 96,687.25		\$ 98,292.50		\$ 98,298.50		\$ 113,156.00
ADD ALTERNATE NO. 1 TOTAL					\$ 18,604.50		\$ 23,682.00		\$ 21,173.00		\$ 25,913.00		\$ 24,548.85
ADD ALTERNATE NO. 2 TOTAL					\$ 36,595.00		\$ 25,199.00		\$ 31,991.50		\$ 37,911.00		\$ 32,014.30

		HIGHMARK CONSTRUCTION	FRESNO CONST. STFC, INC.	OG CONSTRUCTION	ASAGO, LLC	SAENZ UTILITY CONTRACTORS
	ADD ALTERNATE NO. 3 TOTAL	\$ 43,592.38	\$ 33,557.00	\$ 120,137.00	\$ 46,228.00	\$ 37,654.65
	ADD ALTERNATE NO. 4 TOTAL	\$ 57,787.62	\$ 42,242.00	\$ 35,592.00	\$ 43,181.00	\$ 60,346.00
	ADD ALTERNATE NO. 5 TOTAL	\$ 46,806.40	\$ 24,582.50	\$ 40,735.00	\$ 59,964.00	\$ 35,613.05