



**HERRERA & HUNT, INC.**  
 PO BOX 49  
 ALAMO, TX 78516



**DELIVERY ORDER REQUEST**

**Client: HIDALGO COUNTY**

**Date: 10/11/2012**

**Project: Rodriguez St - Curb & Gutter**

**REVIEWED**

*By Oscar Garza at 11:44 am, Oct 12, 2012*

**Location: Pharr, TX**

**Project Summary: Install curb & gutter on Rodriguez Street - Pharr, TX**

National averages based on quantity and units prices from RS Means			<b>\$ 23,699.80</b>
City Cost Index	0.74.5	X	<b>\$ 17,893.35</b>
Competitive Bid Coefficient	0.87	X	
Choice Facilities			<b>\$ 15,567.21</b>
Site Travel Factor >150 miles return	1.25	X	<b>\$</b>
Delivery Order Size Factor			
\$3 to \$50,000	1.10		
\$50,000 to \$500,000	1.00	X	
\$500,000+	0.98		<b>\$</b>
Annual Volume Discount Factors (12 month) >\$1,500,000	0.98	X	<b>\$</b>
Project Allowances - see attached			<b>\$</b>
Permits & Fees	2%		<b>\$ 311.34</b>
Architectural & Engineering Fees	___%		<b>\$</b>
Performance & Payment Bond	1%		<b>\$</b>
<b>Delivery Order Request Quote</b>			<b>\$ 15,878.55</b>

*Gilbert Herrera*      *10/12/12*  
 Gilbert Herrera      Date  
 Herrera & Hunt, Inc.



### Unit Summary Report

Edinburg,  
Texas, 78539  
Year 2012 Quarter 3

Date: 12-Oct-12

Pricint 2 Drainage Project

Prepared By:  
Domingo Pequeno  
Herrera and Hunt Inc

Division Description	Total
Division 01 General Requirements	\$2,775.00
Division 32 Exterior Improvements	\$20,924.80
<b>Subtotal</b>	<b>\$23,699.80</b>
General Contractor's Markup on Subs	0.00% \$0.00
<b>Subtotal</b>	<b>\$23,699.80</b>
General Conditions	0.00% \$0.00
<b>Subtotal</b>	<b>\$23,699.80</b>
General Contractor's Overhead and Profit	0.00% \$0.00
<b>Grand Total</b>	<b>\$23,699.80</b>

### Unit Detail Report



Edinburg,  
Texas, 78539  
Year 2012 Quarter 3  
Date: 12-Oct-12

### Pricint 2 Drainage Project

Prepared By:  
Domingo Pequeno  
Herrera and Hunt Inc

LineNumber	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
<b>Division 01 General Requirements</b>					
013113200240	Field personnel, superintendent, minimum	1 00	Week	\$2,775.00	\$2,775.00
<b>Division 01 Subtotal</b>					<b>\$2,775.00</b>
<b>Division 32 Exterior Improvements</b>					
321613130404	Cast-in place concrete curbs & gutters, concrete, wood forms, straight, 6" x 18", includes concrete	2,080 00	L. F.	\$10.06	\$20,924.80
<b>Division 32 Subtotal</b>					<b>\$20,924.80</b>

Looking for your next job?



Welcome Moises Salazar | Quick Tour | Help | Product Overview | Sign Off

Home

Cost Books Online

Construction Estimate

Square Foot Estimator

My Account

Company Admin

New Estimate

Line Number: 013113200240

Description:

Keywords:

Data Release: Year 2012 Quarter 3

Search | Reset | Search Tips

Measurement System: English

Data Type: Unit

Cost Book: CostBook Selection

Location

Go

MasterFormat™: 2010

Labor Type: Repair & Remodeling

Lines 1 - 1 of 1

Search Results

Line Number	Description	Unit	Crew	Daily Output	Labor Hours	Bare Material	Bare Labor	Bare Equipment	Bare Total	Total O&P
013113200240	Field personnel, superinten... Week						1800.00		1800.00	2775.00



Privacy | User Agreement | Site Map | Contact Us | Building Products | RSMMeans



Welcome Moises Salazar | Quick Tour | Help | Product Overview | Sign Off

Looking for your next job?

[Home](#)
[Cost Books Online](#)
[Construction Estimate](#)
[Square Foot Estimator](#)
[My Account](#)
[Company Admin](#)

[New Estimate](#)

Line Number:  Description:

Data Type: Unit Cost Book:

MasterFormat™: 2010 Labor Type: Repair & Remodeling

Keywords:  Search  Search Tips

Data Release: Year 2012 Quarter 3 Location:

Measurement System: English

Search Results

Lines 1 - 1 of 1

Line Number	Description	Unit	Crew	Daily Output	Labor Hours	Bare Material	Bare Labor	Bare Equipment	Bare Total	Total O&P
321613130404	Cast-in place concr... L.F.	C2A		500.00	0.096	5.34	3.20		8.54	11.08



Privacy | User Agreement | Site Map | Contact Us | Building Products | RSMMeans