

**L & R PRECAST CONCRETE WORKS**  
**C-13-025a-02-05**  
**TERM: MARCH 01, 2013 THRU FEBRUARY 28 2014**  
**RFB 2013-025-01-09-YZV**

TYPE "C" INLET	L & R PRECAST CONCRETE WORKS
2'	520.00
2½'	556.20
3'	596.70
3½'	646.20
4'	695.70
4½'	749.70
5'	817.20
5½'	853.20
6'	893.70
6½'	943.20
7'	992.70
7½'	1042.20
8'	1091.70
8½'	1145.70
9'	1199.70
9½'	1271.70
10'	1325.70
TYPE "CC" INLET	
2'	1270.50
6'	1495.50
6½'	1540.50
7'	1585.00
7½'	1608.00
8	1630.50
TYPE "F" INLET	L & R PRECAST CONCRETE WORKS
4'	1,203.00
4½'	1,293.00
5'	1,353.00
5½'	1,443.00
6'	1,503.00
6½'	1,565.00
7'	1,653.00
7½'	1,743.00
8'	1,803.00
8½'	1,893.00