CONSULTANTS

Proposal No.: PMD13-123-00 EXHIBIT “D” ‘ Raba Kistner

Cctober 8, 2013 Consultants, Inc.
’ 800 E. Hackberry

.~ McAllen, TX 78501
www.rkci.com

N!s. Diana Serna, Executive Director P 956 - 682 - 5332
Hidalgo County Urban County Program A F 956 = 682 - 5487
427 East Duranta Avenue, Suite 107 TBPE Firm F-3257
Alamo, Texas 78516 :

RE: Construction Materials Observation and Testing Services
GLO Project Southfork Drainage Lateral Improvements 2013
San Juan, Hidalgo County, Texas

Dear Ms. Serna:

Raba Kistner Consultants, Inc. (RKCI) is pleased to have been selected to provide Construction
Materials Observation and Testing Services for the above referenced project.

Our opinion of probable cost of services for this project is $48,834.23.

Our proposed scope of services and estimated item quantities are based upon our interpretation of the
project drawings and specifications received duting our visit to the office of R. Gutierrez Engineering
Corporation, the project’s civil engineering firm, on Wednesday, August 14, 2013, and are without the
aid of the general contractor’s schedule. The scope and quantity of services provided will be dependent
upon the actual services required/requested by you and/or your representatives. Charges will be
assessed only for actual services rendered. All services authorized or requested by you and/or your
representatives in excess of the quantities of observation and testing services shown herein will be
charged at the appropriate unit rate for such services. Charges will be invoiced on a monthly basis and
will show a computerized composite total of services rendered for each service category.

Invoices will be submitted monthly for work in progress in our standard format. Our invoices are due
and payable upon receipt at P.O. Box 971037, Dallas, Dallas County, Texas 75397-1037. All parties
hereby agree that this contract upon acceptance will be performable in Hidalgo County, Texas. {n the
event that the State of Texas legislates a sales tax on professional services, the amount of tax applicable
witl be added to the appropriate service rate charged by RKCI.
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October 8, 2013

We appreciate the opportunity of submitting this proposal and look forward to working with you during
the construction of this project. Please return one signed copy of this letter proposal to provide written
authorization for our firm to commence work on the services outlined herein. Please complete the
attached Project Data Sheet for invoicing and reporting information.

Very truly yours,

RABA KISTNER Consultants, Inc. Accepted By
/ {Signature)
{f@ow : (Typed or Printed Name)
Supervisor, CME
DCC/rs (Title)
Attachments: Basic Charges
{- Standard Terms and Conditions bate

il- Schedules of Fees

Copies submitted: Above (1)
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BASIC CHARGES

1. A vehicle travet charge will be assessed for round trip travel from our office to the project site,
material supplier, etc. and back to our office. The charges for travel from our office to the project
site and return to our office will be as follows:

Travel Time (round trip) 1.00 /hour(s)

Vehicle Trip Charge ' $ 45,00/trip

2. Service Charges are based on the hourly rates stated herein and will be assessed from the time the
Engineer or Technician leaves our office until he returns from the project.

3. Any engineering and/or technical services provided on Saturday, Sunday and all work in excess of
“normal” work hours, as stated herein, Monday through Friday, will be charged at an overtime rate
of 1.5 times the appropriate hourly rate. OQur total cost of services is based upon the assumption
most services will be provided during “normal” work hours. Providing an excessive amount of
services during days and/or hours requiring overtime rates may significantly increase the total cost
of services shown herein.

4. “Normal” work hours are between 7:00 a.m. and 6:00 p.m., including travel time to and from the
site unless stated otherwise. Qvertime charges will be assessed after eight {8) continuous hours of
service rendered during “normal” work hours.

5. Minimum of 2 hours billing pér visit to project site,
6. Aten (10) percent project management and administration cost will be added to ali invoices.

7. Our opinicon of probable cost for each proposal to be submitted is based upon an estimate of the
construction materials observation and testing services required to meet the project reguirements.
Because the general contractor has conirol over the project and determines the means and
methods used to build/construct the project, our proposed scope of services is an estimate. On the
basis of the general contractor's schedule, potential retesting of non-compliance items, weather
related issues, the actual total services and fees may be higher or lower than the estimates in our
proposal. RKCl will keep you CLIENT appraised of our billings in comparison to our opinion of
probable cost {project budget) over the life of the project. All tests noted as retests of previously
non-complaint areas will be billed to the CLIENT. RKCI will invoice these tests separately to allow

. CLIENT to segregate the charges from our normal charges. This will allow CLIENT to back charge the
general confractor as necessary, CLIENT will be responsible for payment of all services rendered by
RKCI for the project. '

8. RKCI will utilize the on-site initial field curing facilities provided by the contractor. The cost of
providing and maintaining these initial curing facilities is not included in our proposal.
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CONSTRUCTION MATERIALS TESTING UNIT RATES
GLO Project Southfork Drainage Lateral Improvements 2013
San Juan, Hidalgo County, Texas
SERVICE UNIT RATE QUANTITY TOTAL
Utility Backfill Earthwaork:
1. Moisture-Density Relationship {Proctor) §214.75 each 10 $2,147.50
2. Atterberg Limits Determinations {P.1.) {ASTM/AASHTO) $78.25 each 10 $782.50
3. Sieve Analysis -200 $53.00 each 10 $530.00
4, Techniclan Time Sampling $46.00 hour 20 $920.00
5. Field Density Test - Utility Backflll $19.75  each 435 $8,591.25
6. Technician Time - Density Testing - Utility Backfill $46.00 hour. 258 $11,868.00
7. Vehicle Travel Charge $45.00 trip 96 $4,320.00
Subtotal $29,159.25
Concrete:
1. Concrete Compressive Strength Tests $14.50 each 135 $1,957.50
2. Technician Time - Concrete Testing $46.00 hour 93 $4,278.00
3. Air Content of Concrete $27.00 each 37 $993.00
4. Technician Time - Pick-Up of Specimen(s) $46.00 hour 60 $2,760.00
5. Vehicle Travel Charge $45.00 trip 60 $2,700.00
Subtotal $12,694.50
Asphalt
1. Asphaltic Concrete Laydown Observation $55.00 hour 24 $1,320.00
2. Extraction, Gradation, Bitumen Content and Laboratory $265.00 each 3 $795.00
Density of Asphaltic Concrete

3. Maximum Theoretical Specific Gravity of Asphalt $97.00 each 3 $291.00
4, Vehicle Travel Charge $45.00 trip 3 $135.00
Subtotal $2,541.00
Other:
1. Project Administration{Markup of Invoiced Billing Cycle) 10% $4,439.48
Subtotal $4,439.48

GRAND TOTAL $48,834.23
Fees for Consulting 8 Coordination Services Unit Fees
Principal Enginger S 135.00 to 250.00/hr

MaNaging ENBINEEI iuuiiverriirvsrrrrererrserineirnseresisnssminsesines
SEATT ENGINEEE 1eivvierieciririricvcertiiessss e ssssscartssnssstarans
Laboratory Manager......cccovvcniicnniccrecssessnesiansanans
Construction Services Manager ..cocccvceicrcinerrisssisnnneens
Outside Professional Services & Reimbursable ...........
Additional Insured .......coocieeieiiieenninn s
Report Preparation and Administration.......c.ceceveeeee.

.................

.................

.................

95.00to  200.00/hr
70.00to  200.00/hr

65.00to 150.00/hr

65.00to  90.00/hr
Cost +15%
160.00/ea

38.00to  75.00/hr
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PROJECT DATA SHEET

Project Name:

Client Project No: Purchase Order No.:

Invoicing Information: Company Name:

Address:

Attention:

Report Distribution Information (Please provide required report distribution and requested number of
copies of each)

No.Copies ( )

Contact: e-mail:

Phone No.: Fax No.:
No, Copies  { )}

Contact: e-mail:

Phone No.: Fax No.:
No. Copies { )

Contact: e-mail;

Phone No.: Fax No.:
No. Copies [ }

Contact: e-mail;

Phone No.: Fax No.:
No. Copies { )

Contact: e-mailf

Phone No.: : Fax No.:
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