

HIDALGO COUNTY
Professional Engineering Services
Contract # C-13-220-08-13
Work Authorization Form

WORK AUTHORIZATION NO. 4

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. of the Agreement made by and between **HIDALGO COUNTY**, action herein by and through the **Commissioner's Court**, hereinafter called the "**Owner**," and, **L&G ENGINEERING LABORATORY, LLC** professional engineers of Texas, hereinafter called "**Engineer**".

PART 1. SCOPE OF WORK

The purpose of this Work Authorization is for the **Engineer** to provide **Construction Materials Testing Services for "Sunflower Park ONSITE" Project In Hidalgo County Precinct No. Four (4)**

The scope of services to be provided by the **Owner** is identified in **EXHIBIT "A"** – *Scope of Services to be provided by the Owner* attached hereto.

The scope of services to be provided by the **Engineer** is identified in **EXHIBIT "B"** – *Scope of Services to be provided by the Engineer* attached hereto.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is **\$23,853.69**. This amount is based upon the costs outlined in the Estimated **Cost Proposal** attached hereto as **EXHIBIT "D"**.

PART 3. PAYMENT

Compensation and payment to the **Engineer** for the services established under this Work Authorization shall be made in accordance with Article/Part/Section 5.1 of the Agreement.

PART 4. FUNDING

This Work Authorization No. 4 shall be funded through funding source:
Account No. 4-1100-452-00-124-009-0-339
Requisition Number 253667 (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate upon completion of scopes of the work authorization or (DATE).

PART 6. RESPONSIBILITIES AND OBLIGATIONS

This Authorization does not waive the parties' responsibilities and obligations provided under the **Agreement**.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION

Acknowledgement and confirmation by Hidalgo County Precinct No. 4 Commissioner Joseph Palacios as to content and detail of this Work Authorization No. #4.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. 4:

BY: Joseph Palacios

PART 8. ACCEPTANCE AND APPROVAL

This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners' Court on _____ as indicated below and effective as of _____ day of _____, 2014.

THE ENGINEER:
L&G ENGINEERING LABORATORY, LLC

THE OWNER:
HIDALGO COUNTY

Jacinto Garza
By: Jacinto Garza, P.E.

Hon. Ramon Garcia, County Judge

ATTEST:

Arturo Guajardo Jr., County Clerk

LIST OF ATTACHMENTS

- ATTACHMENT "A" - Service to be Provided by the Owner
- ATTACHMENT "B" - Services to be Provided by the Engineer
- ATTACHMENT "C" - Work Schedule
- ATTACHMENT "D" - Cost Proposal

ATTACHMENT "A"
Scope of Services (Owner)

PROJECT: "Sunflower Park ONSITE" Project In Hidalgo County Precinct No. Four (4)

SERVICES TO BE PROVIDED BY OWNER

The County of Hidalgo will provide **L&G Engineering Laboratory, LLC** with **Construction Documents, Plans and Specifications** for the **"Sunflower Park ONSITE" Project In Hidalgo County Precinct No. Four (4)**

**ATTACHMENT “B”
Scope of Services (Engineer)**

PROJECT: “Sunflower Park ONSITE” Project In Hidalgo County Precinct No. Four (4)

GENERAL SCOPE OF WORK

The Scope of Work will entail providing **The County of Hidalgo** with **Construction Materials Testing Services**.

The Scope of Work is identified as follows:

- **Construction Materials Testing Services**

L&G Engineering Laboratory will furnish all equipment, materials, supplies, and incidentals as needed to perform the services required by this Contract: The work is as follows:

Construction Materials Testing Services

L&G Engineering Laboratory, L.L.C. will provide **The County of Hidalgo** with **Construction Materials Testing Services** for the **“Sunflower Park ONSITE” Project In Hidalgo County Precinct No. Four (4)**

The services to be provided are as follows:

- Sampling and laboratory testing of soils and base materials proposed for use in the construction of Roads and Bridges to determine compliance of these materials with project plans and specifications.
- Field density testing of soils and base materials to ensure proper compaction as required by project plans and specifications.
- Field sampling and testing of fresh concrete, and Laboratory testing of hardened concrete to determine compliance with project plans and specifications.
- Field Compaction testing of Asphalt to ensure proper compaction during lay down operations.
- Field inspection, sampling and laboratory testing of Asphalt materials to determine their materials properties and their compliance with project plans and specifications.
- Any additional laboratory testing as required/requested by **The County of Hidalgo and the project plans and specifications**.

- Provide accurate and timely reports to **The County of Hidalgo** and all/other recipients as designated by the County.

Engineering Services

L&G Engineering Laboratory, L.L.C. will provide an engineer's review of all test results to determine compliance with all project plans and specifications.

Scheduling of Services

L & G Engineering Laboratory is prepared to make a commitment to **The County of Hidalgo's** materials testing needs. L & G Engineering Laboratory makes every effort to respond to its clients as requests are received, and every effort will be made to keep scheduling conflicts to a minimum. As any other firm or business providing a service, L & G Engineering Laboratory prefers to schedule field and laboratory work with as much advance notice as possible. L & G Engineering Laboratory understands; however, that certain situations may occur when the Client may have a need for Materials Testing Services with as little or no advance notice. During these instances, L & G Engineering Laboratory will make every effort to dispatch personnel to the project within one (1) hour of the Client's request for services.

ATTACHMENT "C"
Work Schedule

PROJECT: "Sunflower Park ONSITE" Project In Hidalgo County Precinct No. Four (4)

Work Schedule

L&G Engineering Laboratory will provide Hidalgo County Pct. # 4 with Construction Materials Testing Services as outlined in Contract Agreement C-13-220-08-13.

ATTACHMENT "D"
Cost Proposal

PROJECT: "Sunflower Park ONSITE" Project In Hidalgo County Precinct No. Four (4)

See Attached

Attachment "D"
L&G Engineering Laboratory, LLC
Sunflower Park ONSITE
Prepared for Hidalgo County Precinct No. 4

<i>In-Situ Soils/Select Fill/Trench Backfill Testing-Laboratory-Building Slab Subgrade</i>					
Standard Proctor	5	Ea.	\$202.78	\$1,013.90	
Atterberg Limits of Soils	6	Ea.	\$78.48	\$470.88	
Material Finer #200	6	Ea.	\$65.49	\$392.94	
Test Report	5	Ea.	\$23.24	\$116.20	
Technician (Soils)	20	Hr.	\$47.14	\$942.80	
Mileage (Trip Charge)	125	Mi.	\$0.52	\$65.00	
			Subtotal:	\$3,001.72	
<i>In-Situ Soils/Select Fill/Trench Backfill Testing-Field -Building Subgrade</i>					
Field Density Test	48	Ea.	\$23.56	\$1,130.88	<i>Quantities Based on 8 Visits to Project To perform testing</i>
Test Report	16	Ea.	\$23.24	\$371.84	
Technician (Soils)	32	Hr.	\$47.14	\$1,508.48	
Mileage (Trip Charge)	200	Mi.	\$0.52	\$104.00	
			Subtotal:	\$3,115.20	
<i>Base Material-Parking Area - Laboratory</i>					
Standard Proctor	1	Ea.	\$202.78	\$202.78	
Atterberg Limits of Soils	1	Ea.	\$78.48	\$78.48	
Sieve Analysis	1	Ea.	\$58.85	\$58.85	
Technician (Soils)	3	Hr.	\$47.14	\$141.42	
Mileage (Trip Charge)	25	Mi.	\$0.52	\$13.00	
Texas Wet Ball Mill	1	Ea.	\$58.85	\$58.85	
Test Report	2	Ea.	\$23.24	\$46.48	
			Subtotal:	\$599.86	
<i>Base Material-Parking Area-Field Testing and Monitoring</i>					
Field Density Test	8	Ea.	\$23.56	\$188.48	
Test Report	2	Ea.	\$23.24	\$46.48	
Technician (Soils)	6	Hr.	\$47.14	\$282.84	
Mileage (Trip Charge)	50	Mi.	\$0.52	\$26.00	
			Subtotal:	\$543.80	
<i>Concrete Placement - Floor Slabs-Main Canopy-Restrooms-Sidewalks-Curb & Gutter</i>					
Air Content(Pressure Method)	14	Ea.	\$23.51	\$329.14	<i>assuming 14 site visits</i>
Test Report	14	Ea.	\$23.24	\$325.36	
Technician (Concrete)	35	Hr.	\$60.18	\$2,106.30	
Mileage (Trip Charge)	350	Mi.	\$0.52	\$182.00	
			Subtotal:	\$2,942.80	
Cyl. Spec. Prep, Hold, Cure	56	Ea.	\$11.83	\$662.48	<i>cyl pickup lab testing</i>
Comp. Str. Of Cyl. Specimen	56	Ea.	\$15.68	\$878.08	
Test Reports (7 and 28 day)	28	Ea.	\$23.24	\$650.72	
Technician (Concrete)	50	Hr.	\$60.18	\$3,009.00	
Mileage (Trip Charge)	350	Mi.	\$0.52	\$182.00	
			Subtotal:	\$5,382.28	

Asphalt Paving-Parking Area					
Asphalt Rolling Patterns	4	Ea.	\$39.27	\$157.08	
Extraction/Sieve Analysis/Ac Cont	1	Ea.	\$229.04	\$229.04	
Density of Asph Cores	3	Ea.	\$71.96	\$215.88	
Pavement Thickness	4	Ea.	\$87.14	\$348.56	
Test Reports	4	Ea.	\$23.24	\$92.96	
Technician (Asphalt)	8	Hr.	\$60.18	\$481.44	
Mileage (Trip Charge)	75	Mi.	\$0.52	\$39.00	
			Subtotal:	<u>\$1,563.96</u>	
Welding and Bolt Torque Inspection					
Engineering Specialist	9	Ea.	\$117.75	\$1,059.75	<i>Assuming 3 Visits to perform Welding and Bolt Torque Inspection</i>
Mileage (Trip Charge)	150	Mi.	\$0.52	\$78.00	
Test Report	3	Ea.	\$23.24	\$69.72	
			Subtotal:	<u>\$1,207.47</u>	

Estimated Field and Laboratory Test Fees				\$18,357.09
Engineering Specialist (Report Review)(Hr.)	20	\$117.75		\$2,355.00
Engineer-Principal (Report Review)(Hr.)	20	\$157.08		\$3,141.60
Estimated Materials Testing Total				<u>\$23,853.69</u>



L&G Engineering Laboratory

Construction Material Testing
Geotechnical Engineering

March 5, 2014

Commissioner Joseph Palacios
Attn: Ms. Maria "Lulu" Lucio
Hidalgo County, Precinct No. 4
1102 N. Doolittle Rd.
Edinburg, Texas 78539

RE: Work Authorization No. 4 - "Sunflower Park ONSITE" Project In Hidalgo County Precinct No. Four (4)


Dear Ms. Lucio:

L&G Engineering Laboratory, L.L.C. (L&G), is providing you two (2) signed original work authorization forms for Construction Materials Testing Services for the referenced project as per your request. We are attaching the following in duplicate:

- Work Authorization No. 4
- The Scope of Services (Owner) (Attachment A)
- The Scope of Services (Engineer) (Attachment B)
- Work Schedule (Attachment C)
- Project Cost Proposal (Attachment D)

L&G Engineering Laboratory, L.L.C. appreciates the opportunity to submit Work Authorization No.4 and look forward to working with **Hidalgo County Pct. 4**. If I may be of any additional assistance or any additional information is required, please feel free to contact me at 956-565-0760 or 956-463-2008.

Sincerely,
L&G ENGINEERING LABORATORY, L.L.C.


Ricardo A. Gil
General Manager

Attachments