Attachment B-1

. . . Project Total Eligible
TWDB ID # Colonia Name Project Description Lengtjh i) | Project Cogsts $)
Third Call Allocation Eligible Project Costs

M1080937 Aldamas Subdivision 1 & 2 Repaving & Drainage 0.61 $515,849.13
M1080055 Ariel Hinojosa Subdivision Repaving & Drainage 0.25 $145,801.95
M1080855 Ash County Repaving & Drainage 0.22 $130,305.35
M1080063 Balli Estates Repaving 1.15 $536,612.27
M1080642 Barboza Lopez No. 3 Repaving & Drainage 0.24 $145,063.55
M1080079 Basham #14 Repaving & Drainage 0.38 $247,251.09
M1080082 Basham #18 Repaving & Drainage 0.25 $167,207.05
M1080111 Blue Star Enterprises #2 Repaving & Drainage 0.41 Cancelled

M1080120 Brenda Gay Repaving & Drainage 0.24 $109,956.41
M1080141 Casa de los Vecinos Repaving & Drainage 0.85 $538,247.12
M1080860 Chapa 2 (SL9) Repaving & Drainage 0.63 $343,068.56
M1080148 Chapa North Repaving & Drainage 0.25 $85,770.58
M1080149 Chapa South Repaving & Drainage 0.25 $75,877.78
M1080154 Citriana Village Repaving & Drainage 0.68 $485,669.96
M1080232 Colonia Boyce Repaving 0.44 $134,547.58
M1080863 Colonia Esperanza #2 Paving & Drainage 0.30 $104,723.53
M1080181 Colonia Saenz Repaving & Drainage 0.11 $67,018.91
M1080185 Colonia Whalen Road Repaving & Drainage 0.22 $124,803.17
M1080215 De Anda Subdivision Paving & Drainage 0.12 Cancelled

M1080234 Dude Hill #1 Repaving & Drainage 0.12 $124,085.00
M1080260 Engleman Estates Repaving & Drainage 0.46 $199,561.53
M1080262 Esperanza Estates Repaving & Drainage 0.24 $202,342.81
M1080270 Flora Subdivision Repaving & Drainage 0.23 $115,262.11
M1080274 Foster Subdivision Paving & Drainage 0.19 $111,108.00
M1080300 Hacienda De Los Vegas Paving & Drainage 0.25 $112,510.43
M1080310 Havana Lomas #4 Repaving & Drainage 0.21 $133,600.95
M1080311 Havana Lomas #5 Repaving & Drainage 0.13 $90,150.00
M1080314 Heidelburg Subdivision Repaving & Drainage 1.48 $787,351.84
M1080319 High Point Subdivision Repaving 0.32 $121,186.80
M1080324 Hilda Subdivision #2 Repaving & Drainage 0.24 $182,020.00
M1080329 Hoehn Drive Subdivision Repaving & Drainage 1.60 $457,022.63
M1080932 Indian Hills East Repaving 2.96 Cancelled

M1080348 Jardin Terrace Subdivision Repaving & Drainage 0.28 Cancelled

M1080362 L&P Repaving & Drainage 0.24 Cancelled

M1080882 La Flor Estates Paving & Drainage 0.19 Cancelled

M1080883 La Flor Gardens Paving & Drainage 0.19 Cancelled

M1080411 La Fuentes Subdivision Repaving & Drainage 0.36 $244,283.00
M1080380 La Homa Grove Estates Repaving & Drainage 0.24 $155,225.67
M1080387 La Mesa Subdivision Repaving & Drainage 0.32 $209,980.86
M1080388 La Milpa Repaving & Drainage 0.15 $99,384.79
M1080394 La Pampa Repaving & Drainage 0.25 $103,540.46
M1080397 La Suena Repaving & Drainage 0.47 $357,599.36
M1080886 Laborsita Paving & Drainage 0.11 $60,024.48
M1080401 Lakeview Subdivision Paving & Drainage 0.71 $377,400.00
M1080406 Las Brisas Repaving & Drainage 0.26 $177,500.00
M1080413 Las Milpas Subdivision Paving & Drainage 0.25 $189,757.59
M1080421 Loma Linda Heights Repaving & Drainage 1.28 $650,747.50
M1080422 Lorenzana Subdivision Repaving & Drainage 0.20 $124,008.76

Page 1 of 2




Attachment B-1

. . . Project Total Eligible
TWDB ID # Colonia Name Project Description Length (mi) | Project Costs (§)
M1080423 Los Castillos Estates Repaving 0.24 $81,524.23
M1080890 Los Encinos #1 Repaving & Drainage 0.09 $84,585.00
M1080891 Los Encinos #2 Repaving & Drainage 0.23 $217,905.03
M1080894 Martin Subdivision Repaving & Drainage 0.20 $108,513.02
M1080895 Mary Ann Repaving & Drainage 0.53 $248,468.66
M1080454 McColl Estates Paving Drainage 0.24 $181,297.71
M1080896 McKee #1 Repaving & Drainage 0.24 $122,874.07
M1080461 Mid-Valley Estates Repaving & Drainage 0.52 $234,850.95
M1080900 Morningside South Repaving & Drainage 0.46 $360,783.93
M1080488 Munoz Estates Repaving & Drainage 0.41 $398,950.21
M1080536 Palm Lake Estates #1 Repaving & Drainage 1.28 $698,613.18
M1080587 Ramirez Subdivision Repaving & Drainage 0.10 $46,753.53
M1080588 Ramirez Subdivision #2 Repaving & Drainage 0.10 $91,700.00
M1080589 Ramirez Subdivision #3 Repaving & Drainage 0.14 $105,650.00
M1080591 Ramon Leal Subdivision Paving & Drainage 0.15 $86,117.90
M1080596 Rancho Escondido Repaving & Drainage 0.56 $452,821.95
M1080600 Randolph Barnett #1 Repaving & Drainage 0.12 $94,203.03
M1080603 Rankin Subdivision Repaving & Drainage 0.55 $579,387.84
M1080606 Regal Estates Repaving & Drainage 0.24 $186,200.00
M1080657 Seminary Village Subd Repaving & Drainage 0.27 $171,400.00
M1080687 South Palm Gardens Estates #1 Repaving 0.15 $58,759.11
M1080688 South Palm Gardens Estates #2 Repaving 0.12 $48,602.00
M108691 Southern Valley Estates Repaving & Drainage 0.23 $166,227.35
M1080940 Sundown's Retirement Ctr Repaving & Drainage 0.22 $209,765.74
M1080752 Trenton Terrace Repaving & Drainage 0.27 Cancelled
M1080779 Valley View Estates Repaving & Drainage 0.32 Cancelled
M1080790 Village Grove #2 Repaving 0.26 Cancelled
M1080804 Wes-Mer Subdivision Repaving & Drainage 0.23 $89,676.17
Third Call Allocation Eligible Project Costs
M1080014 Acevedo #4 Paving & Drainage 0.59 $427,658.55
M1080103 Bernal Heights #1 Paving & Drainage 0.16 $85,665.52
M1080220 Delta West Subdivision Paving & Drainage 0.76 $355,568.53
M1080228 Diaz Subdivision Repaving & Drainage 0.13 $64,595.18
M1080230 Dimas #3 Paving & Drainage 0.43 $295,549.13
M1080244 El Mesquite Paving & Drainage 0.48 $242,451.12
M1080312 Havana Paving & Drainage 0.21 $178,217.00
M1080385 La Homa Rd (South) Paving & Drainage 0.25 $219,105.73
M1080460 Mesquite Acres Subdivision Repaving & Drainage 0.26 $224,169.71
M1080465 Miller Resub Lot A Paving, Repaving & Drainage 0.16 $3,792.99
M1080470 Monica Acres Paving & Drainage 0.15 $108,697.53
M1080495 North Capisallo Paving & Drainage 0.23 $109,000.95
M1080536 Palm Lake Estates #1 Repaving & Drainage 1.28 $197,849.00
M1080557 Pentecostal Paving & Drainage 0.22 $211,207.38
M1080693 Southside Village Paving & Drainage 0.36 $95,369.07
M1080727 Tiejerina Estates Paving & Drainage 0.43 $275,158.33
M1080767 Val Bar Estates Paving & Drainage 0.16 $105,750.00
M1080780 Vereda Tropical Repaving & Drainage 0.24 Cancelled
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