



JUVENILE DETENTION CENTER

Modification of existing fence with Barb Wire

Phone: 800-695-2919

Fax: 800-211-5454

Email: info@buyboard.com

Welcome Oscar [Log Off]

[Administration](#)[RFQ](#)[Reports](#)[Shopping Cart](#)[Help](#)

Vendor Contract Information

[Back](#)

Search:

- All
- Vendor Discounts Only
- Catalog Pricing Only

Refine Your Search:

Vendors
Herrcon, LLC[X]

Price Range
Show all prices

Category
None Selected

Contract
None selected

Additional Searches:

[Search by Vendor](#)[Browse Contracts](#)[Instructional Materials](#)[Additional Resources](#)

Vendor Name: Herrcon, LLC

Address: 1333 E Jasmine Ave
McAllen, TX 78501-5708

Phone Number: (956) 330-5566

Email: gherrera1@rgv.rr.com

Federal ID: 46-1829890

Contact: Gilbert Herrera

Accepts RFQs: Yes

Minority Owned Vendor: No

Women Owned Vendor: No

Contract Name: Job Order Contracting (RS Means)

Contract#: 464-14

Effective Date: 12/01/2014

Expiration Date: 11/30/2018

Payment Terms: Net 30 days

Delivery Days: 10

Shipping Terms: Pre-paid and added to invoice

Freight Terms: FOB Destination

Ship Via: Common Carrier

Region Served: All Texas Regions

States Served: Texas

Quote Reference Number: 464-14

Return Policy: N/A

REVIEWED

By Oscar Garza at 1:14 pm, Apr 30, 2015

FINAL

Contract Documents

Proposal Documents: [Click to view BuyBoard Proposal Documents](#)

Regulatory Notice: [Click to view Bonding Regulatory Notice](#)

Construction Services Advisory: [Click to view the Construction Related Goods and Services Advisory](#)

Contact us 800-695-2919



Email

Welcome

Administration

RFQ

Reports

Shopping Cart

Search Results

Search:

Show 25 results

Narrow Results:

- All
- Vendor Discounts Only
- Catalog Pricing Only

Vendor	Description
Herrcon, LLC [MWBE]	0.89 Texas Coefficient For Standard Hours. Current edition R.S. Means Construction Data. Line Item 1

Refine Your Search:

Vendors

Herrcon, LLC[X]

Price Range

Show all prices

Category

None Selected

Contract

None selected

Extended Product Information

Reference Number: 464-14

Part Number: Catalog

Unit Measure: EA

Full Description: 0.89 Texas Coefficient For Standard Hours. Current edition R.S. Means Cons

Herrcon, LLC [MWBE]	0.89 Texas Coefficient For Non-Standard Hours. Current edition R.S. Means Construction Data. Line Item 2
--	--

Showing 1 to 2 of 2 entries

Additional Searches:

[Search by Vendor](#)

[Browse Contracts](#)

[Instructional Materials](#)

First

Previous

Additional Resources



Contact us 800-695-2919

REVIEWED

By Oscar Garza at 11:14 am, Apr 29, 2015

Herrcon

1333 E. Jasmine Ave. - McAllen, TX 78501



JOC 464-14

DELIVERY ORDER REQUEST

Client: HIDALGO COUNTY

Date: 4/28/2015

Project: Weslaco Juvenile Boot Camp Fence

Location: 1711 N. Bridge, Weslaco, TX

Project Summary: Modifications to existing perimeter chain link fence.

Order Calculation Criteria: Facilities & Commercial Renovation / Unit /
Repair & Remodeling / McAllen / Year 2015 Qtr 1

Averages based on quantity and unit prices from RS Means

\$ 33,684.71

Competitive Bid Coefficient 0.89 X

Choice Facilities

\$ 29,979.39

Adjustments

\$ 29,979.39

Permits & Fees (If any, otherwise \$0.00)

\$
\$ 29,979.39

Architectural & Engineering Fees

\$
\$
29,979.39

Payment Bond

\$
\$ 449.69

Delivery Order Request Quote

\$ 30,429.08





























Gilbert Herrera Date 4/28/15






HC Juvenile Fence Revised
Year 2015 Quarter 1
Unit Detail Report

Prepared By:
Domingo Pequeno

LineNumber	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
Division 01 General Requirements					
013113200280	Field personnel, superintendent, maximum	1.50	Week	\$3,925.00	\$5,887.50
Division 01 General Requirements Subtotal					\$5,887.50
Division 02 Existing Conditions					
024113601650	Fencing demolition, remove barbed wire, 5 strands	1,000.00	L.F.	\$2.93	\$2,930.00
024113601650	Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$0.88	\$879.00
024113601650	Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$0.21	\$205.10
024113621300	Selective demolition, chain link fences & gates, fence, fabric & accessories, extension arms & eye tops	105.00	Ea.	\$5.71	\$599.55
024113621300	Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$1.34	\$140.18
024113621300	Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$0.31	\$32.71
024113621400	Selective demolition, chain link fences & gates, fence, fabric & accessories, fence rails	1,000.00	L.F.	\$0.85	\$850.00
024113621400	Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$0.20	\$198.00
024113621400	Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$0.05	\$46.20
Division 02 Existing Conditions Subtotal					\$5,880.74
Division 05 Metals					
050505100360	Selective metals demolition, manufactured or fabricated specialty item, 41 - 80 lb, remove whole or cut up into smaller pieces, excl shoring, bracing, cutting, loading, hauling, dumping	20.00	Ea.	\$24.07	\$481.40

LineNumber				Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
050505100360				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$7.22	\$144.42 ✓
050505100360				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$1.69	\$33.70 ✓
Division 05 Metals Subtotal								\$659.52
Division 32 Exterior Improvements								
323113104756				Chain link fences & gates, gate, chain link, galvanized steel, single, 4' x 10', excludes excavation	4.00	Ea.	\$620.92	\$2,483.68 ✓
323113104756				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$39.07	\$156.29 ✓
323113104756				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$36.66	\$146.62 ✓
323113205110				Fence, chain link industrial, double swing gates, 10' high, 20' opening, includes excavation, posts & hardware in concrete	1.00	Opng.	\$3,497.78	\$3,497.78 ✓
323113205110				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$547.80	\$547.80 ✓
323113205110				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$184.38	\$184.38 ✓
323113401800				Fence, fabric & accessories, extension arms, 6 strands, 2-3/8", barbed wire	120.00	Ea.	\$24.61	\$2,953.20 ✓
323113401800				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$3.29	\$394.56 ✓
323113401800				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$1.43	\$171.33 ✓
323126200020				Wire fencing & gates, wire fencing general, barbed wire, galvanized, domestic steel, standard, 12-3/4 ga.	84.00	M.L.F.	\$120.41	\$10,114.44 ✓
323126200020				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$0.00	\$0.00 ✓
323126200020				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$7.22	\$606.87 ✓
Division 32 Exterior Improvements Subtotal								\$21,256.95

LineNumber	  	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
Subtotal						\$33,684.71
General Contractor's Markup on Subs				0.00%		\$0.00
Subtotal						\$33,684.71
General Conditions				0.00%		\$0.00
Subtotal						\$33,684.71
General Contractor's Overhead and Profit				0.00%		\$0.00
Grand Total						\$33,684.71

PRICE VERIFICATION



Hidalgo County Juvenile Justice Center

1711 N. Bridge, Weslaco
Weslaco, TEXAS, 78596

Date: 04/29/2015



RSMMeansOnline

Oscar Garza

Prepared By:



























Purchasing Department
Hidalgo County




Juvenile Detention Center
Year 2015 Quarter 1
Unit Detail Report

REVIEWED

By Oscar Garza at 11:42 am, Apr 29, 2015

LineNumber	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
Division 01 General Requirements					
013113200280	Field personnel, superintendent, maximum	1.50	Week	\$3,925.00	\$5,887.50
Division 01 General Requirements Subtotal					\$5,887.50
Division 02 Existing Conditions					
024113601650	Fencing demolition, remove barbed wire, 5 strands	1,000.00	L.F.	\$2.93	\$2,930.00
024113601650	Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$0.21	\$205.10
024113601650	Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$0.88	\$879.00
024113621300	Selective demolition, chain link fences & gates, fence, fabric & accessories, extension arms & eye tops	105.00	Ea.	\$5.72	\$600.60
024113621300	Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$0.31	\$32.71
024113621300	Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$1.34	\$140.18
024113621400	Selective demolition, chain link fences & gates, fence, fabric & accessories, fence rails	1,000.00	L.F.	\$0.85	\$850.00
024113621400	Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$0.05	\$46.20
024113621400	Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$0.20	\$198.00
Division 02 Existing Conditions Subtotal					\$5,881.79
Division 05 Metals					
050505100360	Selective metals demolition, manufactured or fabricated specialty item, 41 - 80 lb, remove whole or cut up into smaller pieces, excl shoring, bracing, cutting, loading, hauling, dumping	20.00	Ea.	\$24.07	\$481.40

LineNumber				Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
050505100360				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$1.69	\$33.70
050505100360				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$7.22	\$144.42
Division 05 Metals Subtotal								\$659.52
Division 32 Exterior Improvements								
323113104756				Chain link fences & gates, gate, chain link, galvanized steel, single, 4' x 10', excludes excavation	4.00	Ea.	\$620.92	\$2,483.68
323113104756				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$36.66	\$146.62
323113104756				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$39.07	\$156.29
323113205110				Fence, chain link industrial, double swing gates, 10' high, 20' opening, includes excavation, posts & hardware in concrete	1.00	Opng.	\$3,497.78	\$3,497.78
323113205110				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$184.38	\$184.38
323113205110				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$547.80	\$547.80
323113401800				Fence, fabric & accessories, extension arms, 6 strands, 2-3/8", barbed wire	120.00	Ea.	\$24.62	\$2,954.40
323113401800				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$1.43	\$171.33
323113401800				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$3.29	\$394.56
323126200020				Wire fencing & gates, wire fencing general, barbed wire, galvanized, domestic steel, standard, 12-3/4 ga.	84.00	M.L.F.	\$120.41	\$10,114.44
323126200020				Cost adjustment factors, material handling & storage limitation, add to construction costs for particular job requirements, maximum	1.00	Costs	\$7.22	\$606.87
323126200020				Cost adjustment factors, work inside prisons and high security areas, add to construction costs for particular job requirements, minimum	1.00	Costs	\$0.00	\$0.00
Division 32 Exterior Improvements Subtotal								\$21,258.15

LineNumber	  	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
		Subtotal				\$33,686.96
		General Contractor's Markup on Subs		0.00%		\$0.00
		Subtotal				\$33,686.96
		General Conditions		0.00%		\$0.00
		Subtotal				\$33,686.96
		General Contractor's Overhead and Profit		0.00%		\$0.00
		Grand Total				\$33,686.96

Juvenile Detention Center
Year 2015 Quarter 1
Unit Summary Report

Division Description		Total
Division 01	General Requirements	\$5,887.50
Division 02	Existing Conditions	\$5,881.79
Division 05	Metals	\$659.52
Division 32	Exterior Improvements	\$21,258.15
Subtotal		\$33,686.96
General Contractor's Markup on Subs		0.00% \$0.00
Subtotal		\$33,686.96
General Conditions		0.00% \$0.00
Subtotal		\$33,686.96
General Contractor's Overhead and Profit		0.00% \$0.00
Grand Total		\$33,686.96