AEP Texas Central Company

contribution-In—-Aid-0Of-Construction Agreement
For Electric Distribution Service
CITY OF SULLIVAN
Service: GUADALUPE FLORES RD
SULLIVAN, TX

Contract #: DEMS00000313276 Hork Request #: 58573728 “Z e b 2.
Date: 7/28/2015

You, CITY OF SULLIVAN (Customer} have requested AEP Texas Central Company (Company) to install/construct certain
electric distribution facilities (hereinafter referred to as "Facilities") as follows:WR# 5857372% Jv - THE THSTALL
OF OH ELECTRICAL FACILITIES FOR 23 NEW STREET-LIGHTS IN SULLIVAR CITY ON EL PINTO RD, AS PER REQUESTED BY THE
CUSTOMER, THE CITY OF SULLIVAN, TX. '

The cost for construction/installation of the requested Facilities will be in excess of what would normally be
provided by Company at no additional cost to the Customer to initiate service, In accordance with the Company's
approved Tariff, as filed with the Public Utilities Commission of Texas, the Customer agrees to pay Company a
one-time, non-refundable, Contribution-In-Aid-0f-Construction {CIAC) in the amocunt of 36,597.66., The Customer
understands that he/she receives no ownership or control of the Facilities by virtue of the payment of the CIAC.

The Facilities installed by the Company will remain the property of the Company. The Company expressly retains the
right to use said Facilities for any purpose which Company deems appropriate under good utility practices, including
the distribution of electiric service to other customers.

Company agrees to WRH 5857372% Jv - THE INSTALL

OF OH ELECTRICAL FACILITIES FOR 23 NEW STREET-LIGHTS IN SULLIVAN CITY ON BL PINTO RD, AS PER REQUESTED BY THE
CUSTOMER, THE CITY OF SULLIVAN, TX., and the Customer agrees to provide BAY CIAC OF $36,597.66 PRICR TO JOB BEING
RELEASED TO AEP'S CONSTRUCTION DEPARTMENT. and to be ready to take electric service on or before 08/28/2015.

It is understood and agreed that the Company will not begin construction/installation of the Facilities until full
payment of the CIAC has been received by the Company; therefore, Customer understands and agrees that he/she needs
to make full payment of the CIAC in sufficient time to allow for the construction/installation te be completed by
the In Service Date.

The pricing of the CIAC guoted herein is based on the specifics of the Customer's reguest, including the Customer’s
stated TIn Service Date, and must be accepted by the Customer by executing and returning to the Company this
Agreement by 10/26/2015 to remain valid. Shculd Customer alter the reguest for facilities, or reqiest a delay in
{or is otherwise unable to take service by) the stated In Service Date, the Company reserves the right to update the
pricing and require an additional CTAC payment to refiect any increases in cost dee to the alteration in regquested
facilities or the delay in taking service, or both.

Hothing contained herein shall be construed as a waiver or relinquishment by Company of any right it has or may
hereafter have to discontinue service for default in the payment of any bill owing or to become owing hereunder or
for any reason or cause allowed by law.

By signing and returning this Agreement, Customer understands and accepts the above described terms and conditions.

Customer Company
By DIANA R. SERNA By
Signature: Signature:
Title: UCP DIRECTOR Title:

Date: Date:




PLEASE > Please remit To:

American Electric Power

DETACH > Attn: Rose Underwood Company No: 211
Contract No: DWMS00000313276
STUR S 5700 N Cage Blvd
Pharr, TX 78577 Customer No:
Date: 28/2015
AND =2 Amount Due: 7/?85 X
Rill To: ue: 36,597.66
RETURN >> CITY COF SULLIVAN
WITH >>
Amount Remitted:
PAYMENT >>

Contract No: DEMSO0C000313276

Date: 7/28/2015

Customer No:

Purchase Order: 58573729
Description Quantity UCOM Init Amt Met Amount
WRY 58573725 JV - THE INSTALL 1.0 EA 36,597.66 36,597.66

OF OH ELECTRICAL FACILITIES FOR 23
NEW STREET-LIGHTS IN SULLIVAN CITY
ON EI. PINTO RD, AS PER REQUESTED
BY THE CUSTOMER, THE CITY OF
SULLIVAN, T¥.

Amount Due: 36,597.66




nL2eus

Hello judy. ‘

About the street lights for the Sullivan City, | ended up doing 3 different phases for the project ins_tead%
for our internal purposes. SIS
| referred to the original Zones described here. | attached the PRO-FORMAS for the project.

The following are the Work Request and the corresponding Zones, according to the map.

Zone 1) WR# 57384556
Zone 2) WR# 58573729
Zone 3} WR# 58562876

Jesus Valladares, AEP-TX
RGV Customer Design.

From: Judy Davila [mailto:jdavila@sullivancity.org]
Sent: Friday, July 17, 2015 10:00 AM

To: Jesus A Valladares

Subject: Lighting Project

This is an EXTERNAL email. STOP. THINK before you CLICK links or OPEN
attachments.
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A unit of American Eleclrie Power

April 28, 2015

Judy Davila

City of Sullivan City

500 S Cenizo Street

Sultivan City, TX 78595
Subject: AEP Service Territory

Dear Ms. Davila,

AEP Texas

5700 Norih Cage Bld.
Fharm, TX 78577-7921
956/283-2441

v asplexas com

AEP Texas is and Transmission and Distribution Service Provider regulated by the Public
Utility Commission of Texas (PUCT). The PUCT certifies utilities to serve a particular
geographic area. Based on the PUCT certified maps, all of the land within the city limits
of the City of Sullivan City is certificated to AEP Texas. AEP Texas is the sole company
that can provide electric distribution services in Sullivan City. AEP Texas provides this

service pursuant to our Manual of Tariffs which is also approved by the PUCT.

Please let me know if you have any other questions. You may call me at 956-283-2441

with any questions,

Sincerely

DC e

LeelJ onﬁ/ PE
Communmity Affairs Manager




Run date: 08/04/2015 @ 11:26
Bus date: 08/04/2015

77

Description

5004

5004

5004

5005

5005

5005

50056

5005

5005

5012

5012

5012

5012

5013,

5014

770311 6125 7700 . . . . . . ..

URBAN COUNTY PROGRAM

77 0311 5125 7702 . . . . . . ..

THE MONITGR

70311 52007711 . . L L L L L

285, LLC

7031151007710 . . L L oL

JAVIER HINOJOSA EHGINEERING

J7 0311 81257704 . . . .. . L.

THE MORITCR

770311 62007711 . . . L. ...

265, LLC

770311 53007701 . . L .. L L.

VALLEY CALICHE

770311 6300 7702 . . . .. . ..

FRONTERA MATERIAL

77 0311 6300 77063 . . . .., ..

PAVEMENT MARKING

7703151007710 . . ... L

S&B INFRASTRUCTURE LTD

770311 8150 7701 . . . . . . . .

MILLEWRIUM ENGINEERS GROUP

77 0311 65200 7711 . . . . . . ..

2GS, LLC

J7 0311 5730 7702 . . . . . . ..
AEP -CPL -

770311 5000.7700,
STREET IMPROVENERTS

AEP CPL

77 0311 5000 7700 . . . . .. L.

STREET IHPROVEMEKTS

Total Expenditure

Hidalgo County Urban Program

Month to date

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

000

CITY REPORT

Year to date Ytd encumbrnce

1,239.33

1,524.30
9,578.46
53,712.76
960.98
55,065.30
4,112.11
53,348.80
4,741.60
3,357.58
1,630.25
207,152.45

20,932.33

©018,984.09 -

.00
.00
.00
.00
.00
.ao
.00
.00
.co
34,888.35
G0
.00
.00

.00

Select..: PXXXX 50XX-77-0381-XXXX
PGPCITY.L0Z Page 1

Fiscal year thru period ending 08/31/2015

Annual budget

1,239.
1,524,
9,578.
53,712,
960.
55,0865.
4,112,
53,348.
4,741,
38,245,
1,630.
207,152
20,932.
©+138,915.
218,984,

262,469,

i3

30

46

76

98

30

80

60

93

25

49

33

91

64

Ammual var

.00

.00

.ao

.00

.00

G0

.ao

.00

.00

.00

.00

.00

-00

138,915,011

262,469.64

oo

% used

100.0%

160.0%

100.0%

160.0%

100.0%

100.0%

100.0%

100.0%

100.0%

100.0%

106.0%

100.0%




Run date: 08/04/2015 @ 11:26
Bus date: 08/04/2015

Hidalgo County Urban Program
CITY REPORT

Setup by: RELLIE HORIN

Report Hame..,.:
Account Mask...:

Adj period.....:
Inctude Attrs..:
Exclude Attrs..:
Reclass........:
Show pennies...:
Report zers....:

PXXXX 5OXX-77-0311- XX

: 08/04/2015
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Yes
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