AEP Texas Central Company

Contribution-In-Aid-Of-Construction Agreement
For Electric Distribution Service

HIDALGC CCUWHTY PCT.H# 2
Service: 401 § VETERANS BLVD

SaH JUAl, TX
Contract #: DWMSCGDOOO0334353 Work Request H#: 61392004
bate: 4/15/2016
You, HIDALGO COUNTY PCT.H# 2 {(Customer} have requested AEP Texas Central Company (Company} fo install/construck
certain electric distribution facilities (herelnafter referred to as "Facilities") ag follows:DESIGNED BY
ENGINEERING TECHRICIAN WOE' V. BARRERA ON RWRE 61392004, AEP WILL BE INSTALLING OH ELECTRICAL FACILITIES TO SERVE
CUSTOMER £ 4012 8. VETPERANS {"I' BED,) IN SAN JUAN, TEXAS. FOR PAYMENT, COWTACYT ROSIE UNDERWOOD @ (95H06) 283-23R7.

The cost for construction/installatiorn of the requested Facilities will be in eXcess of what would rormally be
provided by Company at no additicnal cost to the Customer to initiate service. In accordance with the Company's
approved Tariff, as filed with the Public Utilities Commission of Texas, the Customer agrees to pay Company a
one-time, non-refundable, Contribution~-In~Aid-0f-Construction {CTAC) in the amount of Z,737,94. The Customer
understands that he/she receives no ownership or control of the Facilities by virtue of the payment of the CIAC.

The Facilities instalied by the Company will remain the property of the Company. The Company expressiy retains the
right tc use said Facilities for any purpese which Company deems appropriate under good utility practices, including
the distribution of electric service to other customers.

Company agrees to PROVIDE AND INSTALL ALL MATERTALS AUD MAKE ELECTRICAL TERMINATIONS, and the Customer agrees to
provide AND MEET ALL COMPANY REQUIREMENTS BEFORE JQB 1S RELEASED TO COHSTRUCTION and to be ready Lo take electric
service on or before 04/15/2016.

It is understood and agreed that the Company will not begin construction/installation of the PFacilities until full
payment of the CIAC has been received by the Company; therefore, Customer understands and agrees that he/she needs
to make full payment of the CIAC in sufficient time (o allow for the construction/installation to be completed by
the In Service Bate.

The pricing of the CIAC queoted herein is based on the specifics of the Customer's request, including the Customer’s
stated In Service Date, and must be accepted by the Customer by executing and returning to the Company this
hgreement by 7/14/2016 to remain valid. Should Customer alter the request for facilities, or request a delay in (or
iz otherwise unable te take service byj the stated In Service Date, the Company reserves the right to update the
pricing and require an additional CIAC payment to reflect any increases in cost due to the alteration in requested
facilities or the delay in taking service, or both,

Mothing contazined herein shall be construed as a waiver or relinguishment by Company of any right it has or may
hereafter have to discontinue service for default in the payment of any bil}l owing or to hecome owing hereunder or
for any reason or cause allowed by law.

By signing and returning this Agreement, Customer understands and accepts the above described terms and conditions.

Customer Company
By By
Signature: Signature:
Title: Title:
Date: Date:
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PLEASE >>

Please remit To:

American Electric Power

DETACH >> Attn: Rose Underwood
STUR > 5700 N Cage Blvd

Pharr, TX 78586
AND >

Bill To:
RETURN >> HIDALGO COUNTY PCT.# 2
WITH >>
PAYMENT >>

Contract No: DWMS00000334353
Date: 4/15/2016

Description

DESIGNED BY ENGINEERING TECHNICIAN
NOE' V. BARRERA ON RWR# 61392004,
AEP WILL BE INSTALLING CH
ELECTRICAL FACILITIES TC SERVE
CUSTOMER €@ 4011 §. VETERANS ("I
RD.) IN SAN JUAN, TEXAS. FOR
PAYMENT, CONTACT ROSIE UNDERWOOD @
(956) 283~-2357.

Quantity UOM Init Amt

1.0 EA

Company No: 211

Contract No: DWMS00000334353
Customer No:

Date: 4/15/2016
Amount Due: 2,737.94

Amount Remitted:

PRO FORMA

Costomer No:
Purchase Order: 61392004
Net Amount

2,737.94 2,737.94

Amount Due: 2,737.94




