



Administration

RFQ

Reports

Shopping Cart

Help

Vendor Contract Information

[Back](#)

Search:

- All
 Vendor Discounts Only
 Catalog Pricing Only

Refine Your Search:

Vendors

Herrcon, LLC[X]

Price Range

Show all prices

Category

None Selected

Contract

None selected

Additional Searches:

[Search by Vendor](#)
[Browse Contracts](#)
[Additional Resources](#)

Vendor Name: Herrcon, LLC
Address: 1333 E Jasmine Ave
 McAllen, TX 78501-5708
Phone Number: (956) 330-5566
Email: gherrera1@rgv.rr.com
Federal ID: 46-1829890
Contact: Gilbert Herrera

Accepts RFQs: Yes

Minority Owned Vendor: No

Women Owned Vendor: No

Contract Name: Job Order Contracting (RS Means)

Contract#: 464-14

Effective Date: 12/01/2014

Expiration Date: 11/30/2018

Payment Terms: Net 30 days

Delivery Days: 10

Shipping Terms: Pre-paid and added to invoice

Freight Terms: FOB Destination

Ship Via: Common Carrier

Region Served: All Texas Regions

States Served: Texas

Quote Reference Number: 464-14

Return Policy: N/A

Contract Documents

Proposal Documents: [Click to view BuyBoard Proposal Documents](#)

Regulatory Notice: [Click to view Bonding Regulatory Notice](#)

Construction Services Advisory: [Click to view the Construction Related Goods and Services Advisory](#)

Contact us 800-695-2919



Search Results

Search:

Show 25 results

Narrow Results:

- All
- Vendor Discounts Only
- Catalog Pricing Only

Refine Your Search:

- Vendors
Herrcon, LLC[X]
- Price Range
Show all prices
- Category
None Selected
- Contract
None selected

Vendor	Description	Pricing Sheet	Price	Qty	Add to Cart
Herrcon, LLC [MWBE]	0.89 Texas Coefficient For Standard Hours. Current edition R.S. Means Construction Data. Line Item 1	N/A	\$0.00	<input type="checkbox"/>	Add Show Details
Herrcon, LLC [MWBE]	0.89 Texas Coefficient For Non-Standard Hours. Current edition R.S. Means Construction Data. Line Item 2	N/A	\$0.00	<input type="checkbox"/>	Add Show Details

Showing 1 to 2 of 2 entries

First Previous 1 Next Last

Additional Searches:

- [Search by Vendor](#)
- [Browse Contracts](#)






Additional Resources

Contact us 800-695-2919

HERRCON
Year 2016 Quarter 2
Unit Detail Report

Prepared By:
Purchasing Department
Hidalgo County

LineNumber	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
Division 01 General Requirements					
013113200160	Field personnel, general purpose laborer, average	0.20	Week	\$2,475.00	\$495.00
013113200260	Field personnel, superintendent, average	0.20	Week	\$3,525.00	\$705.00
Division 01 General Requirements Subtotal					\$1,200.00
Division 08 Openings					
080505205080	Window demolition, window, up to a 4'x5' window, remove and reset	1.00	Ea.	\$170.42	\$170.42
Division 08 Openings Subtotal					\$170.42
Division 27 Communications					
275116100100	Public address system, conventional, office	1.00	Speaker	\$180.39	\$180.39
275116100100	Cost adjustment factors, cut & patch to match existing construction, add to construction costs for particular job requirements, maximum	1.00	Costs	\$10.87	\$10.87
275116100100	Work space, not available, add, modifications to total project cost summaries	1.00	Project	\$9.02	\$9.02
275119100200	Sound system, microphone, excl rough-in wires, cables & conduits	1.00	Ea.	\$163.98	\$163.98
275119100200	Cost adjustment factors, cut & patch to match existing construction, add to construction costs for particular job requirements, maximum	1.00	Costs	\$10.65	\$10.65
275119100200	Work space, not available, add, modifications to total project cost summaries	1.00	Project	\$8.20	\$8.20
275119100400	Sound system, speaker, ceiling or wall, excl rough-in wires, cables & conduits	1.00	Ea.	\$148.21	\$148.21
275119100400	Work space, not available, add, modifications to total project cost summaries	1.00	Project	\$7.41	\$7.41
275119100400	Cost adjustment factors, cut & patch to match existing construction, add to construction costs for particular job requirements, maximum	1.00	Costs	\$8.64	\$8.64
275119101400	Sound system, volume control, excl rough-in wires, cables & conduits	1.00	Ea.	\$114.44	\$114.44
275119101400	Work space, not available, add, modifications to total project cost summaries	1.00	Project	\$5.72	\$5.72

LineNumber	  	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
275119101400	 	Cost adjustment factors, cut & patch to match existing construction, add to construction costs for particular job requirements, maximum	1.00	Costs	\$6.95	\$6.95
Division 27 Communications Subtotal						\$674.48
Subtotal						\$2,044.90
General Contractor's Markup on Subs				0.00%		\$0.00
Subtotal						\$2,044.90
General Conditions				0.00%		\$0.00
Subtotal						\$2,044.90
General Contractor's Overhead and Profit				0.00%		\$0.00
Grand Total						\$2,044.90

Guide Me

Welcome Purchasing Department 0

Search Here

Cost Data Facilities and Commercial Renovation Type Unit Labor Type Repair & Remodeling

Search All Include My Custom Data

Location

Release Year 2016 Quarter 2

 Estimate Action Select From List View Basic

HERRCON

Page 1 of 1

Lines 1 - 15 of 15

Number	Description	Unit	Extended Total	Extended Total O&P	Labor Type	Notes
13113200160	Field personnel, general purpose laborer, average	Week	\$305.00	\$495.00	Repair & Ren	
13113200260	Field personnel, superintendent, average	Week	\$435.00	\$705.00	Repair & Ren	
30505205080	Window demolition, window, up to a 4'x5' window, ren	Ea.	\$104.95	\$170.42	Repair & Ren	
75116100100	Public address system, conventional, office	Speaker	\$151.68	\$180.39	Repair & Ren	
75116100100	Cost adjustment factors, cut & patch to match existing	Costs	\$8.78	\$10.87	Repair & Ren	
75116100100	Work space, not available, add, modifications to total p	Project	\$7.58	\$9.02	Repair & Ren	
75119100200	Sound system, microphone, excl rough-in wires, cables	Ea.	\$132.67	\$163.98	Repair & Ren	
75119100200	Cost adjustment factors, cut & patch to match existing	Costs	\$8.22	\$10.65	Repair & Ren	
75119100200	Work space, not available, add, modifications to total p	Project	\$6.63	\$8.20	Repair & Ren	
75119100400	Sound system, speaker, ceiling or wall, excl rough-in w	Ea.	\$126.85	\$148.21	Repair & Ren	
75119100400	Work space, not available, add, modifications to total p	Project	\$6.34	\$7.41	Repair & Ren	
75119100400	Cost adjustment factors, cut & patch to match existing	Costs	\$7.14	\$8.64	Repair & Ren	
75119101400	Sound system, volume control, excl rough-in wires, cal	Ea.	\$96.16	\$114.44	Repair & Ren	
75119101400	Work space, not available, add, modifications to total p	Project	\$4.81	\$5.72	Repair & Ren	
75119101400	Cost adjustment factors, cut & patch to match existing	Costs	\$5.61	\$6.95	Repair & Ren	
			\$1,407.42	\$2,044.90		

Return To Estimate List

Guide Me

Welcome Purchasing Department

Search Here

Estimate Action Select From List

View Advanced

HERRCON

Page 1 of 1

Lines 1 - 15 of 15

Unit	Labor Hours	Daily Output	Extended Material	Extended Labor	Extended Equipment	Extended Total	Extended Total O&P	Labor Type	Notes
Week				\$305.00		\$305.00	\$495.00	Repair & Ren	
Week				\$435.00		\$435.00	\$705.00	Repair & Ren	
Ea.	4.00	2.00		\$104.95		\$104.95	\$170.42	Repair & Ren	
Speaker	1.50	5.33	\$121.90	\$29.78		\$151.68	\$180.39	Repair & Ren	
Costs			\$6.10	\$2.68		\$8.78	\$10.87	Repair & Ren	
Project			\$6.10	\$1.49		\$7.58	\$9.02	Repair & Ren	
Ea.	2.00	4.00	\$92.96	\$39.71		\$132.67	\$163.98	Repair & Ren	
Costs			\$4.65	\$3.57		\$8.22	\$10.65	Repair & Ren	
Project			\$4.65	\$1.99		\$6.63	\$8.20	Repair & Ren	
Ea.	1.00	8.00	\$106.99	\$19.86		\$126.85	\$148.21	Repair & Ren	
Project			\$5.35	\$0.99		\$6.34	\$7.41	Repair & Ren	
Costs			\$5.35	\$1.79		\$7.14	\$8.64	Repair & Ren	
Ea.	1.00	8.00	\$76.30	\$19.86		\$96.16	\$114.44	Repair & Ren	
Project			\$3.82	\$0.99		\$4.81	\$5.72	Repair & Ren	
Costs			\$3.82	\$1.79		\$5.61	\$6.95	Repair & Ren	
			\$437.99	\$969.45		\$1,407.42	\$2,044.90		

[Return To Estimate List](#)