

**Addendum No.2**

**EXHIBIT "B"**

**BID PAGE**

Hidalgo County -- Urban County Program  
City of Alamo -- Paving Improvements  
Bid No.: 5015-05-0311-5000-0500-UCP-ML

**SCOPE OF WORK DESCRIPTION:  
PROVIDE BIDS FOR "PAVING IMPROVEMENTS"**

**BID PRICE:** \$ 266,440.00

**ALTERNATE PRICE:** \$ 1,600.00

**BIDDER/COMPANY NAME:** 2GS, LLC, dba Earthworks Enterprise

**ADDRESS:** P. O. Box 595

**CITY/STATE/ZIP CODE:** Peñitas, TX 78576-0595

**PHONE & FAX NO.'S:** (956) 424-3414/(956) 683-6149

**CELLULAR #:** (956) 607-4448

**AUTHORIZED SIGNATURE:** 

**PRINTED NAME:** Humberto García, Jr.

**TITLE:** Member

**OPENED**

9:37

7-6-16

**Witnessed**



**BID FOR UNIT PRICE CONTRACTS**

Place Alamo, TX  
Date June 6, 2016  
Project No. 5015-05-0311-5000-0500-UCP-ML

Proposal of Humberto García, Jr. (hereinafter called "Bidder") a corporation/ a partnership, or an individual doing business as: 2GS, LLC, dba Earthworks Enterprise

TO the Hidalgo County - Urban County Program (hereinafter called "Owner")

Gentlemen:

The Bidder, in compliance with your invitation for bids for the construction of City of Alamo- Paving Improvements to: Crockett Avenue from Cesar Chavez Road to 13<sup>th</sup> Street having examined the plans and specifications with related documents and the site of the proposed work, and being familiar with all of the conditions surrounding the construction of the proposed project including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies; and to construct the project in accordance with the Contract Documents, within the time set forth therein, and at the prices stated below. These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this proposal is part.


Bidder hereby agrees to commence work under this contract on or about date to be specified in written "Notice to Proceed" of the owner and to fully complete the project within 120 consecutive calendar days thereafter as stipulated in the specifications. Bidder further agrees to pay as liquidated damages the sum of \$ 300 for each consecutive calendar day thereafter as herein after provided in Paragraph 19 of the General Conditions.

**BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM:**

Addendum #1, Dated 6/28/16

Addendum #2, Dated 6/30/16

\*Insert corporation, partnership or individual as applicable.

OPENED  
 9:31  
 7-6-16  
Witnessed  


Bidder agrees to perform all the City of Alamo -Paving Improvements to: Crockett Avenue from Cesar Chavez Road to 13<sup>th</sup> Street work described in the specifications and show on the plans, for the following unit prices:

**I. Crockett Avenue Improvements from Cesar Chavez Road to 13th Street.**

| Item No. | Est. Qty. | Unit | Description                              | Each   | Unit Price  | Total |
|----------|-----------|------|--|--|---|-------|
| 1.       | 1         | L.S. | Mobilization                             | <u>Five Thousand Dollars and Zero Cents</u><br>(\$ 5,000.00 )<br>Dollars & Cents | <u>Five Thousand Dollars and Zero Cents</u><br>(\$ 5,000.00 )<br>Dollars & Cents                            |       |
| 2.       | 11,300    | S.Y. | 1 1/2 " Hot Mix                          | <u>Eight Dollars and Fifty Cents</u><br>(\$ 8.50 )<br>Dollars & Cents            | <u>Ninety-Six Thousand Fifty Dollars and Zero Cents</u><br>(\$ 96,050.00 )<br>Dollars & Cents               |       |
| 3.       | 4,700     | S.Y. | 6" Caliche Base (New Base)               | <u>Seven Dollars and Fifty Cents</u><br>(\$ )<br>Dollars & Cents                 | <u>Thirty-Five Thousand Two Hundred Fifty Dollars and Zero Cents</u><br>(\$ 35,250.00 )<br>Dollars & Cents  |       |
| 4.       | 3,400     | S.Y. | 8" Caliche Base (New Base)               | <u>Six Dollars and Forty Cents</u><br>(\$ 6.40 )<br>Dollars & Cents              | <u>Twenty-One Thousand Seven Hundred Sixty Dollars and Zero Cents</u><br>(\$ 21,760.00 )<br>Dollars & Cents |       |
| 5.       | 4,700     | S.Y. | Scarify and Rework Existing Roadway (6") | <u>Two Dollars and Zero Cents</u><br>(\$ 2.00 )<br>Dollars & Cents               | <u>Nine Thousand Four Hundred Dollars and Zero Cents</u><br>(\$ 9,400.00 )<br>Dollars & Cents               |       |
| 6.       | 3,450     | S.Y. | Scarify and Rework Existing Roadway (8") | <u>Two Dollars and Zero Cents</u><br>(\$ 2.00 )<br>Dollars & Cents               | <u>Six Thousand Nine Hundred Dollars and Zero Cents</u><br>(\$ 6,900.00 )<br>Dollars & Cents                |       |
| 7.       | 8,000     | S.Y. | 2% Lime Stabilization (Recycle material) | <u>One Dollar and Fifteen Cents</u><br>(\$ 1.15 )<br>Dollars & Cents             | <u>Nine Thousand Two Hundred Dollars and Zero Cents</u><br>(\$ 9,200.00 )<br>Dollars & Cents                |       |

OPENED

9:31

7-6-16

Witnessed

8. 3,400 S.Y. 6" Subgrade Preparation

Two Dollars and Zero Cents  
(\$ 2.00 )  
Dollars & Cents

Six Thousand Eight Hundred Dollars and Zero Cents  
(\$ 6,800.00 )  
Dollars & Cents

9. 3,400 S.Y. 3% Lime Stabilization (Subgrade)

One Dollar and Fifty Cents  
(\$ 1.50 )  
Dollars & Cents

Five Thousand One Hundred Dollars and Zero Cents  
(\$ 5,100.00 )  
Dollars & Cents

10. 10 Ea. Driveways, Turnouts Asphalt

Four Hundred Dollars and Zero Cents  
(\$ 400.00 )  
Dollars & Cents

Four Thousand Dollars and Zero Cents  
(\$ 4,000.00 )  
Dollars & Cents

11. 4 Ea. Driveways, Turnouts Caliche

Two Hundred Eighty Dollars and Zero Cents  
(\$ 280.00 )  
Dollars & Cents

One Thousand One Hundred Twenty Dollars and Zero Cents  
(\$ 1,120.00 )  
Dollars & Cents

12. 4 Ea. Driveways, Turnouts Concrete

One Thousand Four Hundred Dollars and Zero Cents  
(\$ 1,400.00 )  
Dollars & Cents

Five Thousand Six Hundred Dollars and Zero Cents  
(\$ 5,600.00 )  
Dollars & Cents

13. 1 L.S. Traffic Control

Three Thousand Five Hundred Dollars and Zero Cents  
(\$ 3,500.00 )  
Dollars & Cents

Three Thousand Five Hundred Dollars and Zero Cents  
(\$ 3,500.00 )  
Dollars & Cents

14. 1 L.S. Striping

Ten Thousand Five Hundred Dollars and Zero Cents  
(\$ 10,500.00 )  
Dollars & Cents

Ten Thousand Five Hundred Dollars and Zero Cents  
(\$ 10,500.00 )  
Dollars & Cents

15. 80 L.F. Irrigation Pipe 15" P.V.C. 80 PSI

Thirty Dollars and Zero Cents  
(\$ 30.00 )  
Dollars & Cents

Two Thousand Four Hundred Dollars and Zero Cents  
(\$ 2,400.00 )  
Dollars & Cents

OPENED

9:31


1-6-14

Witnessed



|     |        |      |                      |   |   |
|-----|--------|------|----------------------|---|---|
| 16. | 48     | L.F. | 24" RCP Casing       | <u>Forty-Five Dollars and</u><br><u>Zero Cents</u><br>(\$ 45.00 )<br>Dollars & Cents    | <u>Two Thousand One Hundred</u><br><u>Sixty Dollars and Zero Cents</u><br>(\$ 2,160.00 )<br>Dollars & Cents         |
| 17. | 4      | Ea.  | 45° Bend PVC         | <u>Five Hundred Dollars</u><br><u>and Zero Cents</u><br>(\$ 500.00 )<br>Dollars & Cents | <u>Two Thousand Dollars and</u><br><u>Zero Cents</u><br>(\$ 2,000.00 )<br>Dollars & Cents                           |
| 18. | 2      | Ea.  | Concrete Collars     | <u>Five Hundred Dollars</u><br><u>and Zero Cents</u><br>(\$ 500.00 )<br>Dollars & Cents | <u>One Thousand Dollars</u><br><u>and Zero Cents</u><br>(\$ 1,000.00 )<br>Dollars & Cents                           |
| 19. | 450    | L.F. | 3' Valley Gutter     | <u>Fifteen Dollars and Zero</u><br><u>Cents</u><br>(\$ 15.00 )<br>Dollars & Cents       | <u>Six Thousand Seven Hundred</u><br><u>Fifty Dollars and Zero Cents</u><br>(\$ 6,750.00 )<br>Dollars & Cents       |
| 20. | 4,950  | L.F. | Road Side Swale      | <u>Three Dollars and Zero</u><br><u>Cents</u><br>(\$ 3.00 )<br>Dollars & Cents          | <u>Fourteen Thousand Eight Hundred</u><br><u>Fifty Dollars and Zero Cents</u><br>(\$ 14,850.00 )<br>Dollars & Cents |
| 21. | 48     | L.F. | 18" R.R.G.C.P.       | <u>Fifty Dollars and Zero</u><br><u>Cents</u><br>(\$ 50.00 )<br>Dollars & Cents         | <u>Two Thousand Four Hundred</u><br><u>Dollars and Zero Cents</u><br>(\$ 2,400.00 )<br>Dollars & Cents              |
| 22. | 2      | Ea.  | Safety End Treatment | <u>Nine Hundred Dollars</u><br><u>and Zero Cents</u><br>(\$ 900.00 )<br>Dollars & Cents | <u>One Thousand Eight Hundred</u><br><u>Dollars and Zero Cents</u><br>(\$ 1,800.00 )<br>Dollars & Cents             |
| 23. | 11,300 | S.Y. | Prime Coat MC-30     | <u>One Dollar and Zero</u><br><u>Cents</u><br>(\$ 1.00 )<br>Dollars & Cents             | <u>Eleven Thousand Three Hundred</u><br><u>Dollars and Zero Cents</u><br>(\$ 11,300.00 )<br>Dollars & Cents         |

Total of Bid \$ 264,840.00



**QUINTANILLA, HEADLEY AND ASSOCIATES, INC.**

**Consulting Engineers ★ Land Surveyors**  
Alfonso Quintanilla, P.E. #96534 R.P.L.S #4856 Eulalio Ramirez, P.E. #77062  
Engineering Firm Registration No. F-1513  
Surveying Firm Registration No. 100411-00  
Municipal & County Projects ★ Subdivisions ★ Surveys

July 7, 2016

Mr. Luciano Ozuna  
City Manager  
City of Alamo  
420 N. Tower Road  
Alamo, Texas 78516

Re: Alamo Street Improvements  
Crockett Avenue from Cesar Chavez Road to 13<sup>th</sup> Street

Dear Mr. Ozuna

Bids for the above mentioned project were received and opened on Wednesday, July 6, 2016.  
Ten (10) Bids were received and are as follows:

| <u>Contractor</u>                   | <u>Base Bid</u> | <u>Alternate#1</u> | <u>Total Bid</u> |
|-------------------------------------|-----------------|--------------------|------------------|
| 2GS, LLC dba Earthworks Enterprises | \$264,840.00    | \$1,600.00         | \$266,440.00     |
| RDH Site and Concrete, LLC          | \$289,997.00    | \$4,000.00         | \$293,997.00     |
| M.J.A. Construction, LLC            | \$303,857.00    | \$3,800.00         | \$307,657.00     |
| IOC Company, LLC                    | \$301,477.77    | \$6,300.00         | \$307,777.77     |
| GNH Company, LLC                    | \$314,612.00    | \$3,200.00         | \$317,812.00     |
| Jimmy Closner & Sons Construction   | \$329,405.00    | \$2,800.00         | \$332,205.00     |
| Foremost Paving, Inc.               | \$379,826.00    | \$10,000.00        | \$389,826.00     |
| Valley Paving, Inc.                 | \$434,945.00    | \$6,000.00         | \$440,945.00     |
| J.M. Construction                   | \$452,315.00    | \$3,200.00         | \$455,515.00     |
| Diamond Eight Industries, LLC       | \$461,147.50    | \$3,800.00         | \$464,922.00     |

After reviewing the bid tabulation, we recommend awarding the contract to the lowest responsive bid, 2GS, LLC dba Earthworks Enterprises for the total bid amount of \$266,440.00. When the bids were read at the bid opening, the 2GS, LLC dba Earthworks Enterprises bid was read as follows, base bid \$266,440.00 alternate bid \$1,600.00. However, the numbers submitted on the bid itemized sheets were, Total of Base \$264,840.00, Total of Alternate No. 1 \$1,600.00, and Total Base Bid + Alternate No. 1 \$266,440.00. This is the amount we recommend be awarded \$266,440.00.

Should you have any questions or require additional information, please do not hesitate to contact our office. Thank You.

Sincerely,

Eulalio Ramirez, P.E.  
Project Engineer

# HIDALGO COUNTY PURCHASING DEPARTMENT BID TABULATION SHEET

**DEPARTMENT NAME: HIDALGO COUNTY – URBAN COUNTY PROGRAM**

**BID OPENING DATE: July 6, 2016**

**BID OPENING TIME: 9:30 A.M.**

**DESCRIPTION OF BID: “City of Alamo – - Paving Improvements to: Crockett Avenue from Cesar Chavez Rd. to 13<sup>th</sup> St.”**

**BID NO: 5015-05-0311-5000-0500-UCP-ML**  
Addendums 1 & 2 required

**PROCUREMENT SPECIALIST:**

| RFB NO. | NAME OF COMPANY                             | Acknowledgement of Addendum 1 & 2 | BID PRICE    | ALTERNATE No. 1 | BID BOND OR CHECK INCLUDED |
|---------|---|-----------------------------------|--------------|-----------------|----------------------------|
| #1      | IOC Company, LLC                            | ✓                                 | \$301,477.77 | \$6,300.00      | BID BOND INCLUDED          |
| #2      | Earthworks Enterprise                       | ✓                                 | \$266,440.00 | \$1,600.00      | BID BOND INCLUDED          |
| #3      | Foremost Paving Inc.                        | ✓                                 | \$379,826.00 | \$10,000.00     | BID BOND INCLUDED          |
| #4      | Valley Paving, Inc.                         | ✓                                 | \$434,945.00 | \$440,945.00    | BID BOND INCLUDED          |
| #5      | J. M. Construction                          | ✓                                 | \$452,315.00 | \$3,200.00      | BID BOND INCLUDED          |
| #6      | M.J.A Construction, LLC                     | ✓                                 | \$303,857.00 | \$3,800.00      | BID BOND INCLUDED          |
| #7      | GNH Company, LLC                            | ✓                                 | \$314,612.00 | \$3,200.00      | BID BOND INCLUDED          |
| #8      | Jimmy Closner & Sons Construction Co., Inc. | ✓                                 | \$329,405.00 | \$332,205.00    | BID BOND INCLUDED          |
| #9      | Diamond Eight Industries, LLC               | ✓                                 | \$461,147.50 | \$38,000.00     | BID BOND INCLUDED          |
| #10     | RDH Site and Concrete, LLC                  | ✓                                 | \$289,997.00 | \$4,000.00      | BID BOND INCLUDED          |

\*TYPED AS READ AT BID OPENING, AMOUNTS NOT VERIFIED/CALCULATED

**Diana Martinez**  
*Mayor*


**Amelia V. Gallegos**  
*Mayor Pro-Tem*

**Maria del Pilar Garza**  
*Commissioner*

**Pete Morales**  
*Commissioner*

**Robert De La Garza**  
*Commissioner*

**Luciano Ozuna, Jr.**  
*City Manager*



JUL 22 2016

DL

July 22, 2016

Ms. Diana Serna, Urban County Director  
Urban County Program  
427 E. Duranta Ave, Ste, 107  
Alamo, TX 78516

**Re: UCP FY 28 (2015) – Crockett Ave. Road Improvements**

Dear Ms. Serna:

At our regularly scheduled meeting held on July 19, 2016, the Alamo City Commission approved the lowest responsive bidder being 2GS,LLC dba Earthworks Enterprises to complete the street improvements to Crockett Ave. The approved bid amount total is \$266,440.00 which includes the approval of Alternate No. 1.

Attached please find the original recommendation letter from our project engineer, Quintanilla, Headley, & Associates, and a check in the amount of \$42,230.50 to cover the remaining balance for the completion of the project.

If you need additional information or have any questions, please call me at (956) 787-0006 ext.106.

Sincerely,

Robert L. Salinas  
Planning Director

Enclosures

**CONSTRUCTION  
CONTRACT**

This Agreement entered into this August 9, 2016 by and between Hidalgo County acting by and through Hidalgo County Urban County Program, hereinafter called the "OWNER", acting herein through its County Judge and 2GS, LLC dba Earthworks Enterprise (a corporation) (a partnership) (an individual) of Peñitas, State of Texas, hereinafter called "CONTRACTOR".

**WITNESSETH**

That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete the construction described as follows:

|                             |   |
|-----------------------------|---|
| <b>PROJECT NAME:</b>        | <b>City of Alamo – Paving Improvements</b>  |
| <b>PROJECT No.:</b>         | <b>5015-05-0311-5000-0500-UCP-ML</b>  |
| <b>PROJECT DESCRIPTION:</b> | <b>Paving Improvements to Crockett Ave.<br/>(Cesar Chavez Rd. to 13<sup>th</sup> St.)</b> |

hereinafter called the project, for the sum of (\$266,440.00) – two hundred sixty-six thousand four hundred forty dollars and zero cents and all extra work in connection therewith, under the terms as stated in the General and Special Conditions of the Contract; and at his (its or their) own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services necessary to complete the said project in accordance with the conditions and prices stated in the Proposal, the General Conditions, Supplemental General Conditions and Special Conditions of the contract, the plans, which include all maps, plats, blue prints, and other drawings and printed or written explanatory matter thereof, the specifications and contract documents therefore as prepared by Quintanilla, Headley and Associates, Inc. and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of which are made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and to fully complete the project within (120) One hundred twenty consecutive calendar days thereafter. The CONTRACTOR further agrees to pay, as liquidated damages, the sum of (\$300.00) Three hundred dollars and zero cents for each consecutive calendar day thereafter as hereinafter provided in Paragraph 19 of the General Conditions.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the contract, subject to additions and deductions, as provided in the General Conditions of the contract, and to make payments on account thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.

IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4)

counterparts, each of which shall be deemed an original, in year and day first above mentioned.

\_\_\_\_\_  
Name of Signatory: Humberto Garcia, Jr., Member

Name of Firm: 2GS, LLC dba Earthworks Enterprise

Address: PO Box 595  
Peñitas, Texas 78576-0595

Federal I.D./S.S.: 45-4338911

**STATE OF TEXAS**

**COUNTY OF HIDALGO**

This instrument was acknowledged before me on this the \_\_\_ day of \_\_\_\_\_, 20\_16\_ ,

by Humberto Garcia, Jr., Member of and on behalf of \_\_\_\_\_  
(title) (a corporation) (a partnership) (an individual)

\_\_\_\_\_  
Notary Public - Signature

**WITNESS:**

**URBAN COUNTY PROGRAM**

\_\_\_\_\_  
**Diana R. Serna, Director**  
**Urban County Program**

\_\_\_\_\_  
APPROVED AS TO FORM  
Atlas, Hall & Rodriguez  
By: Stephen L. Crain  
Date: April 28, 2016