



TEDSI INFRASTRUCTURE GROUP

Consulting Engineers

1201 E. Expressway 83 ♦ Mission, Texas 78572

September 1, 2016

Mrs. Yolanda Velasquez
Buyer III
Hidalgo County Purchasing Department
2812 S. Business Highway 281
Edinburg, Texas 78539

**RE: Nittler Rd Paving and Drainage Improvements
2016-289-08-31-YZV - Award Recommendation**

Dear Mrs. Velasquez:

Six bids were submitted for above captioned project by:

1. IOC Company
2. Texas Cordia
3. Foremost Paving
4. REIM Construction
5. 2GS, LLC
6. Jimmy Closner & Sons

TEDSI found no errors in the final bid amounts submitted by the above noted bidders.

Recommendations

TEDSI recommends award of the project to IOC Company for a total of (\$1,167,775.65).

Should you should have any questions, please do not hesitate to contact me.

Sincerely,
TEDSI Infrastructure Group, Inc.




Mark D. Corbitt, P.E.
Project Manager


Enclosures: Bid Analysis, Bid Tabulations

BID ANALYSIS
Bid No. 2016-289-08-31-YZV - Paving & Drainage Improvements for Nittler Road

BASE BID				Engineer's Estimate		APPARENT LOW BIDDER			TEXAS CORDIA CONSTRUCTION			FOREMOST PAVING INC.			REIM CONSTRUCTION INC.			2GS LLC.			JIMMY CLOSNER & SONS																				
SPEC. No.	Description	Qty	Unit	Unit Price	Total	Unit Price	Total	% +/-	Unit Price	Total	% +/-	Unit Price	Total	% +/-	Unit Price	Total	% +/-	Unit Price	Total	% +/-	Unit Price	Total	% +/-																		
0110	EXCACATION (ROADWAY)	13,051	CY	\$6.00	\$78,306.00	\$4.25	\$55,466.75	-29.2%	\$4.00	\$52,204.00	-33.3%	\$7.40	\$96,577.40	+23.3%	\$6.50	\$84,831.50	+8.3%	\$13.25	\$172,925.75	+120.8%	\$3.00	\$39,153.00	-50.0%																		
0132	EMBARKMENT (FINAL) (DENS CONT) (TY C)	525	CY	\$8.20	\$4,305.00	\$4.25	\$2,231.25	-48.2%	\$2.00	\$1,050.00	-75.6%	\$3.00	\$1,575.00	-63.4%	\$9.30	\$4,882.50	+13.4%	\$10.00	\$5,250.00	+22.0%	\$3.50	\$1,837.50	-57.3%																		
0247	FL BS (RDWY DEL) TY E GR 4) FNAL POS)	9,557	CY	\$31.35	\$299,611.95	\$23.90	\$228,412.30	-23.8%	\$33.00	\$315,381.00	+5.3%	\$19.00	\$181,583.00	-39.4%	\$36.60	\$349,786.20	+16.7%	\$28.00	\$267,596.00	-10.7%	\$21.00	\$200,697.00	-33.0%																		
0260	LIME TRT (NEW BASE) (6")	57,342	SY	\$2.65	\$151,956.30	\$1.60	\$91,747.20	-39.6%	\$1.10	\$63,076.20	-58.5%	\$2.10	\$120,418.20	-20.8%	\$1.30	\$74,544.60	-50.9%	\$0.50	\$28,671.00	-81.1%	\$3.00	\$172,026.00	+13.2%																		
0260	LIME TRT (NEW BASE) (2")	57,342	SY	\$2.65	\$151,956.30	\$1.40	\$80,278.80	-47.2%	\$0.60	\$34,405.20	-77.4%	\$2.20	\$126,152.40	-17.0%	\$1.00	\$57,342.00	-62.3%	\$0.50	\$28,671.00	-81.1%	\$2.00	\$114,684.00	-24.5%																		
0260	LIME (HYD,COM,OR QK (SLURRY))	323	TON	\$141.00	\$45,543.00	\$170.00	\$54,910.00	+20.6%	\$200.00	\$64,600.00	+41.8%	\$173.00	\$55,879.00	+22.7%	\$192.75	\$62,258.25	+36.7%	\$200.00	\$64,600.00	+41.8%	\$180.00	\$58,140.00	+27.7%																		
0310	PRIME COAT (MC-30)	9,831	GAL	\$3.65	\$35,883.15	\$4.25	\$41,781.75	+16.4%	\$6.00	\$58,986.00	+64.4%	\$3.25	\$31,950.75	-11.0%	\$3.90	\$38,340.90	+6.8%	\$4.00	\$39,324.00	+9.6%	\$4.25	\$41,781.75	+16.4%																		
0341	D-GR HMA TY-D SAC-A PG64-22	5,604	TON	\$85.00	\$476,340.00	\$73.25	\$410,493.00	-13.8%	\$83.00	\$465,132.00	-2.4%	\$65.00	\$364,260.00	-23.5%	\$88.25	\$494,553.00	+3.8%	\$85.00	\$476,340.00	+0.0%	\$105.00	\$588,420.00	+23.5%																		
0666	RE PM W/RET REQ TY I (Y) 4((BRK) (100MIL)	4,620	LF	\$0.32	\$1,478.40	\$1.00	\$4,620.00	+212.5%	\$1.00	\$4,620.00	+212.5%	\$1.00	\$4,620.00	+212.5%	\$0.95	\$4,389.00	+196.9%	\$1.25	\$5,775.00	+290.6%	\$1.20	\$5,544.00	+275.0%																		
0760	DITCH CLEANING AND RESHAPING	36,650	LF	\$2.40	\$87,960.00	\$2.60	\$95,290.00	+8.3%	\$1.50	\$54,975.00	-37.5%	\$2.00	\$73,300.00	-16.7%	\$1.30	\$47,645.00	-45.8%	\$2.00	\$73,300.00	-16.7%	\$1.50	\$54,975.00	-37.5%																		
5001	GEOGRID BASE REINFORCEMENT (TY I)	57,342	SY	\$1.25	\$71,677.50	\$1.30	\$74,544.60	+4.0%	\$1.00	\$57,342.00	-20.0%	\$2.25	\$129,019.50	+80.0%	\$1.35	\$77,411.70	+8.0%	\$2.50	\$143,355.00	+100.0%	\$2.20	\$126,152.40	+76.0%																		
7000	STORMWATER POLLUTION PREVENTION PLAN*	1	LS	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	-75.0%	\$9,500.00	\$9,500.00	-52.5%	\$13,000.00	\$13,000.00	-35.0%	\$6,800.00	\$6,800.00	-66.0%	\$2,500.00	\$2,500.00	-87.5%	\$5,500.00	\$5,500.00	-72.5%																		
8000	TRAFFIC CONTROL PLAN*	1	LS	\$40,000.00	\$40,000.00	\$23,000.00	\$23,000.00	-42.5%	\$6,000.00	\$6,000.00	-85.0%	\$31,000.00	\$31,000.00	-22.5%	\$9,000.00	\$9,000.00	-77.5%	\$8,000.00	\$8,000.00	-80.0%	\$11,000.00	\$11,000.00	-72.5%																		
TOTAL FOR BASE BID				\$1,465,017.60		\$1,167,775.65			-20.3%			\$1,187,271.40			-19.0%			\$1,229,335.25			-16.1%			\$1,311,784.65			-10.5%			\$1,316,307.75			-10.2%			\$1,419,910.65			-3.1%		

CONSULTANT ANALYSIS OF BIDS:

 Bidder did not submit a bid on a line item

 Incorrect Total

Mark D. Corbitt, P.E. TEDSI Infrastructure Group, Inc.
 NAME/SIGNATURE

9/1/2016
 DATE

HIDALGO COUNTY PURCHASING DEPARTMENT BID TABULATION SHEET

DEPARTMENT NAME: HIDALGO COUNTY - PRECINCT 1

BID OPENING DATE: AUGUST 31, 2016

BID OPENING TIME: 9:30 A.M.

DESCRIPTION OF BID: "Paving & Drainage Improvements for NITTLER RD"

BID NO.: 2016-289-08-31-YZV

	NAME OF COMPANY	BASE BID AMOUNT	Addendum 1	BID BOND OR CHECK INCLUDED
#1	REIM	1,311,784 ⁶⁵	✓	✓
#2	Tx Cordia Con	1,187,271.40	✓	✓
#3	FOC Co.	1,167,775 ⁶⁵	✓	✓
#4	Foremost Paving & Inc	1,229,335.25	✓	✓
#5	Earthworks Enterprise	1,316,307.75	✓	✓
#6	Jimmy Cloason & Sons	1,419,100.65 837,436. ⁷⁰	✓	✓
#7		1,419.10 ⁶⁵		
#8				
#9				
#10				

7

