

AEP Texas

Contribution-In-Aid-Of-Construction Agreement
For Electric Distribution Service

HIDALGO COUNTY EDUARDO'S #7
Service: AZUL ST & CLAUDIA ST
MISSION, TX

Contract #: DWMS0000378821 Work Request #: 66823538

Date: 8/18/2017

You, HIDALGO COUNTY EDUARDO'S #7 (Customer) have requested AEP Texas (Company) to install/construct certain electric distribution facilities (hereinafter referred to as "Facilities") as follows:RWR# 66823538 - AS DESIGNED BY A. RAMIREZ - ENGINEERING TECH I...INSTALL OVERHEAD FACILITIES TO SERVE CUSTOMER WITH 16 - 250W HPS STREET LIGHTS IN AZUL ST & CLAUDIA ST - MISSION - TX.

The cost for construction/installation of the requested Facilities will be in excess of what would normally be provided by Company at no additional cost to the Customer to initiate service. In accordance with the Company's approved Tariff, as filed with the Public Utilities Commission of Texas, the Customer agrees to pay Company a one-time, non-refundable, Contribution-In-Aid-Of-Construction (CIAC) in the amount of 175.38. The Customer understands that he/she receives no ownership or control of the Facilities by virtue of the payment of the CIAC. The Facilities installed by the Company will remain the property of the Company. The Company expressly retains the right to use said Facilities for any purpose which Company deems appropriate under good utility practices, including the distribution of electric service to other customers.

Company agrees to INSTALL ALL AEP FACILITIES, and the Customer agrees to provide CIAC payment of \$ 175.38 and to be ready to take electric service on or before 08/18/2017.

It is understood and agreed that the Company will not begin construction/installation of the Facilities until full payment of the CIAC has been received by the Company; therefore, Customer understands and agrees that he/she needs to make full payment of the CIAC in sufficient time to allow for the construction/installation to be completed by the In Service Date.

The pricing of the CIAC quoted herein is based on the specifics of the Customer's request, including the Customer's stated In Service Date, and must be accepted by the Customer by executing and returning to the Company this Agreement by 11/16/2017 to remain valid. Should Customer alter the request for facilities, or request a delay in (or is otherwise unable to take service by) the stated In Service Date, the Company reserves the right to update the pricing and require an additional CIAC payment to reflect any increases in cost due to the alteration in requested facilities or the delay in taking service, or both.

Nothing contained herein shall be construed as a waiver or relinquishment by Company of any right it has or may hereafter have to discontinue service for default in the payment of any bill owing or to become owing hereunder or for any reason or cause allowed by law.

By signing and returning this Agreement, Customer understands and accepts the above described terms and conditions.

Customer
By _____
Signature: _____
Title: _____
Date: _____

Company
By _____
Signature: _____
Title: _____
Date: _____

PLEASE >> Please remit To:
 DETACH >> American Electric Power
 STUB >> Attn: Rose Underwood Company No: 211
 AND >> 5700 N Cage Blvd Contract No: DWMS00000378821
 RETURN >> Pharr, TX 78577 Customer No:
 WITH >> Date: 8/18/2017
 PAYMENT >> Bill To: Amount Due: 175.38
 >> HIDALGO COUNTY EDUARDO'S #7
 >> Amount Remitted: _____

Contract No: DWMS00000378821
 Date: 8/18/2017

PRO FORMA

Customer No:
 Purchase Order: 66823538

Description	Quantity	UOM	Init Amt	Net Amount
RWR# 66823538 - AS DESIGNED BY A. RAMIREZ - ENGINEERING TECH I....INSTALL OVERHEAD FACILITIES TO SERVE CUSTOMER WITH 16 - 250W HPS STREET LIGHTS IN AZUL ST & CLAUDIA ST - MISSION - TX.	1.0	EA	175.38	175.38

Amount Due: 175.38