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THE STATE OF TEXAS § 
§ 

COUNTY OF HIDALGO §  
 

PROFESSIONAL SERVICES AGREEMENT 
C-CAP-18-052-02-27 

 
 THIS AGREEMENT is made effective the 27th day of February, 2018 by and between 

HIDALGO COUNTY, TEXAS, (“County”) and Earth Co. Inc., a Texas Limited Liability 

Company.  (“Engineer”).  

WITNESSETH: 

WHEREAS, the County is vested with the responsibility of providing “GEO TECHNICAL 

and CONSTRUCTION MATERIAL TESTING SERVICES within Hidalgo County Precinct 

No. 1 – for Border Colonia Access Program for Precint #1 (the “Services”); 

 WHEREAS, the County has determined that the services of a professional engineering 

firm is necessary to carry out the required Services; 

 WHEREAS, pursuant to Texas Government Code Chapter 2254.002, (the “Texas 

Professional Services Procurement Act”), the County requested Statements of Qualifications 

(SOQ’s) from professional engineering firms to assist the County by providing the Services; 

WHEREAS, from which Engineer has been selected from the “Pool” of pre-qualified 

engineering firms from responses to the Request for Qualifications (RFQ), and 

WHEREAS, County has selected the Engineer to provide the Services within Hidalgo 

County Precinct No. 1 – Border Colonia Access Program Phase III, in accordance to 

Exhibit “A-1” Request for Qualifications (RFQ) Procurement Packet. 

NOW THEREFORE, in consideration of the mutual covenants and agreements herein 

contained, County and Engineer do mutually agree as follows: 





Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 02/21/2018

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
EarthCo, LLC
Harlingen, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Hidalgo County

Geotechnical Engineering and Construction Materials Testing Services
C-CAP-18-052-02-27

2018-317220

02/23/2018

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION

Check only if there is NO Interested Party.5
X

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.

Executed in ________________________________________County,

I declare under penalty of perjury that the foregoing is true and correct.

(street) (state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)

Version V1.0.5523www.ethics.state.tx.usForms provided by Texas Ethics Commission



Earth Co., Inc.        Contract No. C-CAP-18-052-02-27 
Hidalgo County Precinct No. 1-BCAP Phase III   

1. Scope of Services.  The County will provide to Engineer the services described in 

Exhibit “A” attached hereto and entitled “Services to be performed by County.” Engineer agrees 

to provide to County with the work described in Exhibit “B”, “Services to be performed by the 

Engineer”.   

2. Non-Exclusive Services of Engineer.  Hidalgo County reserves the right to 

request these services from other sources other than the Engineer and shall not be in violation 

of any terms or conditions of this Agreement.  

3. Term.  This Agreement is for a period of one (1) year, effective February 27, 

2018 and will expire February 26, 2019 or (upon completion of the scope of the work) 

unless sooner terminated as provided herein.  The Engineer will not begin to work or incur costs 

until authorized in writing by the County with each “Work Authorization” particularly described 

in Exhibit “D”.  

4. Compensation.  The maximum amount payable under this Agreement shall not 

exceed the amount for each Work authorization unless an amendment is executed as provided 

hereinafter.  Engineer’s compensation for the work performed under each Work Authorization 

shall comply and be based on the Engineer’s Contract Fee Schedule attached hereto as Exhibit 

C.  The Engineer shall submit periodic requests for payment within (30) thirty days after 

completion of each Work Authorization.  The request for payment shall be made using forms 

acceptable to the County and shall show the total amount earned to the date of submission and 

the amount due and payable as of the date of the current billing.  Upon receipt of said request 

for payment, County shall submit a requisition for payment for said Services in the customary 

manner provided for payments utilized by Hidalgo County, Texas.  Engineer agrees to 

separately account for the receipt and/or expenditure of funds received pursuant to this 

Agreement and to keep accurate books and records of all such receipts and/or expenditures.  
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All payments to Engineer shall be mailed to the address shown in numbered paragraph 23 

herein. 

5. Inspection of Work.  The County has the right at all reasonable times to inspect 

or otherwise evaluate the work performed hereunder and the premises in which it is being 

performed.  If any inspection or evaluation is made on the premises of the Engineer, or of a 

subcontractor, the Engineer shall provide and require its subcontractor to provide all reasonable 

facilities and assistance for the safety and convenience of the inspectors in the performance of 

their duties.  All inspections and evaluations shall be performed in such a manner as will not 

unduly delay their work. 

6. Amendments.  If it becomes necessary at any time during this Agreement to 

change the scope of Services, the Agreement period, the maximum amount payable, the 

complexity, or the character of this Agreement, an amendment shall be executed by use of a 

(Supplemental Agreement Form) more particularly described in Exhibit “E” within the 

agreement.  The County retains the right to reject any such amendment proposed by the 

Engineer.  Any such amendments shall be made in writing, agreed to by all parties hereto, and 

duly executed before the end of the Agreement as specified.  If the County finds it necessary to 

require changes in completed work because of errors made by the Engineer, the County shall 

require the Engineer to correct the work at no cost to the County and without amendment to 

the Agreement.  If the changes are made at the request of the County and are not due to 

errors of the Engineer, the County will reimburse the Engineer for the additional work at the 

same rate of pay established in Exhibit “C,” "Engineering Rates." If payment for the additional 

work will cause the maximum amount payable under this Agreement to be exhausted, an 

amendment shall be proposed in accordance with all State procurement laws. 
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7. Reporting.  The Engineer shall promptly advise the County in writing of events 

which have a significant impact upon the Agreement, including: 

a. Problems, delays, or adverse conditions which will materially affect the ability 

to meet time schedules and goals, or preclude the attainment of project work 

units by established time periods.  This disclosure shall be accompanied by a 

statement of the action taken, or contemplated and any County or, if Federal 

Funds are involved, Federal assistance needed to resolve the situation. 

b. Favorable developments or events which enable meeting time schedules and 

goals to be met sooner than anticipated or which are producing more work 

units than originally projected. 

8. Ownership of Documents.  Upon completion or termination of this Agreement, all 

documents prepared by the Engineer or furnished to the Engineer by the County shall be 

delivered to and become the property of the County.  All sketches, photographs, calculations, 

and other data prepared under this Agreement shall be made available, upon request, to the 

County without restriction or limitation on their further use.  The Engineer may, at its own 

expense, have copies made of the documents or any other data furnished to the County under 

this Agreement. 

9. Suspension of Work.  Should County desire to suspend the work under this 

Agreement, but not terminate this Agreement, the County shall provide thirty (30) calendar 

days verbal notification to Engineer, followed by written confirmation from the County to 

Engineer to that effect.  The thirty-day notice may be waived as agreed in writing by both the 

County and Engineer to that effect.  The work under this Agreement may be reinstated and 

resumed in full force and effect within sixty (60) days of receipt of written notice from the 

County to the Engineer.  The sixty-day notice may be waived as agreed in writing by both the 
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County and Engineer.  If the County suspends the work, the Termination Date as identified 

above is not affected and this Agreement will terminate on the date specified. 

10.   Progress and Coordination.  The Engineer shall, from time to time during the 

progress of the work, confer with the County.  The Engineer shall prepare and present such 

information as may be pertinent and necessary, or as may be requested by the County, in order 

to evaluate features of the Engineer’s services and work.  

At the request of the County or the Engineer, conferences shall be provided at the 

Engineer’s office, the offices of the County, or at other locations designated by the County.  

These conferences shall also include evaluation of the Engineer’s services and work when 

requested by the County.  

All applicable study reports shall be submitted in preliminary form for approval by the 

County before the final report is issued.  The County’s comments regarding the Engineer’s 

preliminary report will be addressed by the Engineer in the final report. 

If funds by other agencies or entities are to be used for the development of the project 

under this Agreement, the Engineer’s Services and work will be subject to periodic review and 

approval by other agencies or entities, including those of the city, county, state and/or federal 

agencies. 

Should it be determined that the progress in the production of the Engineer’s Services 

and work does not satisfy the requirements of the approved Work Authorization as provided by 

Exhibit “D”, attached hereto, the County shall review the approved Work Authorization with the 

Engineer to determine the corrective action needed by either the County or the Engineer. 

The Engineer shall promptly advise the County in writing of events which have a 

significant impact upon the progress of the Engineer’s Services and work and the approved 

Work Schedule, including: 
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a.  problems, delays, adverse conditions which will materially affect the ability 

to attain Agreement objectives, prevent the meeting of time schedules and 

goals, or preclude the timely completion and submittal of Project deliverables 

by the Engineer within established time periods; this disclosure will be 

accompanied by a statement by the Engineer of recommended or immediate 

action taken, or contemplated, and any Owner or other agency or entity 

assistance needed to resolve the situation: and 

b. favorable developments or events which enable meeting the Work Schedule 

goals sooner than anticipated. 

11.  Independent Contractor.  Engineer must comply with all applicable Hidalgo 

County policies and with any applicable federal, state or local laws, regulations, orders or 

ordinances applicable to the Services provided by Engineer under this Agreement.  

Notwithstanding the foregoing sentence, Engineer represents and maintains that it is an 

Independent Contractor and is not an employee of Hidalgo County, Texas or any agency 

thereof, and represents and warrants that it does not desire or request any fringe benefits 

provided to employees of Hidalgo County, Texas, and/or any agency thereof, including, but not 

limited to benefits associated with Hidalgo County’s civil service program.  Engineer agrees to 

be responsible for any federal income tax, withholding or social security tax liability that might 

arise from payments received hereunder. 

12.  Subcontracting and Assignment. The Engineer shall not assign subconsultant 

or transfer the Engineer’s interest in this Agreement without the prior written consent of the 

County.  The Engineer shall bind every subconsultant by written agreement to observe all the 

terms of this Agreement to the extent that they may be applicable to each subconsultant.  No 

subcontractor relieves the Engineer of any responsibilities under this Agreement. 

13.  Voluntary Termination. County may terminate this Agreement at any time for 

any reason or no reason at all upon giving thirty (30) days prior written notice to the Engineer. 
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14.  Insurance.  Engineer agrees to provide liability insurance covering its activities 

in providing the Services for County in an amount not less than the minimum amounts 

prescribed by the Texas Tort Claims Act, §100.001, et seq., Texas Civil Practices and Remedies 

Code, and shall furnish County a certificate issued by the insurer that such insurance is in full 

force and effect. 

15.  Payment of Franchise Tax.  The Engineer hereby certifies that the Engineer is 

not delinquent in Texas franchise tax payments, or that the Engineer is exempt from, or not 

subject to, such tax. A false statement concerning corporation’s franchise tax status shall 

constitute grounds for termination of the Agreement at the sole option of the County. 

16.  No Assignment.  Except as otherwise herein provided, Engineer may not assign 

the obligations or rights under this Agreement to any person without the prior written consent 

of County. 

17.  Conflict.  Nothing in this Agreement shall be construed so as to require the 

commission of any act contrary to law, and whenever there is any conflict between any 

provision of this Agreement and any present or future law, ordinance or administrative, 

executive or judicial regulation, order or decree, or amendment thereof, contrary to which the 

parties have no legal right to Agreement, the latter shall prevail, but in such event the affected 

provision or provisions of this Agreement shall be modified only to the extent necessary to bring 

them the legal requirements and only during the time such conflict exists. 

18.  Termination by County.  If Engineer fails to deliver quality Services, fails to 

achieve the defined goals, outcomes, strategies and outputs  required by County, or if Engineer 

fails to comply with any conditions in this Agreement, then County shall have the right to 

terminate this Agreement upon the giving of ten (10) days prior written notice to Engineer. 
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19.  No Waiver.  No waiver by County of any breach of any provision of this 

Agreement shall be deemed to be a waiver of any preceding or succeeding breach of the same 

or any other provision hereof. 

20.  Entire Agreement.  This Agreement contains the entire agreement between 

the parties hereto, and each party acknowledges that neither has made (either directly or 

through any agent or representative) any representations or agreements in connection with this 

Agreement not specifically set forth herein.  This Agreement may be modified or amended only 

by agreement in writing executed by County and Engineer, and not otherwise. 

21.  Venue.  This Agreement shall be construed under and in accordance with the 

laws of the State of Texas, and all obligations of the parties created hereunder are performable 

in Hidalgo County, Texas.  The parties hereby consent to personal jurisdiction in Hidalgo 

County, Texas. 

22.  Hold Harmless.  In the event Engineer should cause, either directly or 

indirectly, damage, loss, destruction, liability, or claims against the other party as a result of 

intentional conduct, negligence or otherwise, Engineer shall hold harmless and indemnify 

County from any and all obligations, liabilities, cause of action, lawsuits, damages, and 

assessments, including legal fees, etc., that from the Engineer’s intentional actions or 

negligence.  This indemnification clause shall survive this Agreement and be enforceable as a 

separate agreement in the event its survival and enforcement becomes necessary. 

23.  Attorney’s Fees.  In the unlikely event that a dispute occurs which is litigated, 

or a cause of action in law or equity is filed concerning the operation, construction, 

interpretation, or enforcement of this Agreement, the losing party shall bear the cost of the 

attorney’s fees incurred by the prevailing party and any and all costs applicable thereto, 
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including, but not limited to, court costs, deposition fees, expert witness fees, out-of-pocket 

expenses and travel expenses which are incurred by the prevailing party. 

24.  Notices.  Expect as may be otherwise specifically provided in this Agreement, all 

notices, demands, requests or communications required or permitted hereunder shall be in 

writing and shall either be (i) personally delivered against a written receipt, or (ii) sent by a 

registered or certified mail, return receipt requested, postage prepaid and addressed to the 

parties at the addresses set forth below, or at such other addresses as may have been 

theretofore specified by written notice delivered in accordance herewith: 

If to County:   County of Hidalgo 
    Attention: County Judge 
    100 East Cano, 2nd Floor 
    Edinburg, Texas  78539 

If to Engineer:   Earth Co. Inc.   
    Attn: Jaime M. Cantu, P.E./Vice President 
    1110 West Jackson Street 

     Harlingen, Texas  78550 
 
Each notice, demand, request or communication which shall be delivered or mailed in 

the manner described above shall be deemed sufficiently given for all purposes at such time as 

it is personally delivered to the addresses or, if mailed at such time as it is deposited in the 

United States mail. 

25.  Executions of Documents.  The parties hereto covenant and agree that they 

will execute such other and further instruments and documents as are or may become 

necessary or convenient to effectuate and carry out the terms of this Agreement. 

26.  Binding Agreement.  This Agreement shall be binding upon and inure to the 

benefit of the parties hereto and their respective heirs, executors, administrators, legal 

representatives, successors, and assigns where permitted by this Agreement. 
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27.  Gender.  All pronouns used in this Agreement shall include the other gender, 

whether used in the masculine, feminine or neutral gender, and the singular shall include the 

plural whenever and as often as may be appropriate. 

28.  Authority.  The execution and performance of this Agreement by County and 

Engineer have been duly authorized by all necessary laws, resolutions or corporate action, and 

this Agreement constitutes the valid and enforceable obligations of County and Engineer in 

accordance with its terms. 

29.  Professional Seal.  All documents and data furnished by the Engineer to the 

County shall bear Professional seal of a licensed Engineer employed by the Engineer. 

30.      Commitment of Current Revenues Only.  In the event that, during any term 

hereof, the Commissioners Court does not appropriate sufficient funds to meet the obligations 

of County under this Agreement, County may terminate this Agreement upon ninety (90) days 

written notice to the Engineer.  County agrees, however, to use reasonable efforts to secure 

funds necessary for the continued performance of this Agreement. The parties intend this 

provision to be a continuing right to terminate this Agreement at the expiration of each budget 

period of County pursuant to the provisions of Tex. Loc. Govt. Code Ann. ' 271.903 (Vernon 

Supp. 1996). 

31.   Texas Law to Apply.  This agreement shall be construed under and in 

accordance with the laws of the State of Texas, and all obligations of the parties created 

hereunder are performable in Hidalgo County, Texas.  The parties hereby consent to personal 

jurisdiction in Hidalgo County, Texas 

32.   Immunities. Nothing in this Agreement is intended to and County does not 

hereby waive, release or relinquish any right to assert any of the defenses County enjoys by 

virtue of the state or federal constitution, laws, rules or regulations, and any sovereign, official 
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or qualified immunity available to County as to any claim or action of any person, entity, or 

individual against County. 
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EXECUTED as of the day and year first written above. 

 
 
Approved by Commissioners’ Court on:      , 2018. 
          
 
COUNTY: 
COUNTY OF HIDALGO, TEXAS 
      

 
 

By:         
 Hon. Ramon Garcia, County Judge 
 
 

ENGINEER:  
Earth Co. Inc.  

     
 
     By:          
 
     Printed Name  Jaime M. Cantu P.E.     
 
     Title:  Vice-President   ______   
                                                              
 
APPROVED AS TO FORM: 
Atlas, Hall & Rodriguez, L.L.P. 
 
 
 
By:        
 Stephen L. Crain, Attorney 
 
 
ATTEST: 
 
 
By:               

Arturo Guajardo Jr., County Clerk 
 
ATTACHMENTS: 

EXHIBIT A-1  -Request for Qualifications (RFQ) Procurement Packet 
EXHIBIT A -Scope of Services to be provided by the County  
EXHIBIT B -Scope of Services to be provided by the Engineer  
EXHIBIT C -Engineer’s Rates 
EXHIBIT D -Work Authorization Form 
EXHIBIT D-1 -Project Fee Schedule 
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EXHIBIT E -Supplemental Agreement Form 
EXHIBIT F -Certificates of Insurance   
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EXHIBIT A-1 
-Request for Qualifications (RFQ) Procurement Packet 
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EXHIBIT A 
-Scope of Services to be provided by the County 

 
The following provides an outline of the services to be provided by the Owner in the 
development of Projects (as defined and more particularly identified in Exhibit “A” attached to 
this Agreement). 
 
General:  
 
The Owner will provide to the Engineer the following: 
 

1) Provide the authorization to proceed with services through coordination with the 

project consulting and design Engineer. 

2) Payment for work performed by the Engineer and accepted by the Owner in 

accordance with Article 3 of this Agreement.  

3) Assistance to the Engineer, as necessary, to obtain the required data and 

information from other local, regional, State and Federal agencies the Engineer 

cannot easily obtain. 

4) Provide any available relevant data the Owner may have on file concerning the 

projects. 

5) Provide timely review and decisions in response to the Engineer’s request for 

information and/or required submittals and deliverables, in order for the 

Engineer to maintain the agreed upon work schedule prepared in accordance 

with Exhibit “A” attached to this Agreement. 

6) Attend and participate in progress meetings as required and as coordinated and 

conducted by Engineer. 

7) Provide the authorization to proceed with services on project by project basis 

through consulting design and construction Engineer. 
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EXHIBIT B  
-Scope of Services to be provided by the Engineer/Laboratory 

 
 

1. GEOTECHNICAL ENGINEERING: SUBSURFACE 
INVESTIGATION AT MARTIN SUBDIVISION (TOWER 
STREET), BARBOSA LOPEZ #2 SUBDIVISION (ESPERANZA 
STREET), VAL VERDE NORTH SUBDIVISION (N. SUNSET 
DRIVE), AND BIG JOHN SUBDIVISION (STEWART DRIVE). 

2. CONSTRUCTION MATERIALS TESTING: FIELD INSPECTION, 
SOIL SAMPLING AND TESTING, FIELD DENSITY TESTING, 
ASPHALT DENSITY AND QUALITY CONTROL SERVICES FOR 
STREET IMPROVEMENTS AT MARTIN SUBDIVISION 
(TOWER STREET), BARBOSA LOPES #2 SUBDIVISION 
(ESPERANZA STREET), VAL VERDE NORTH SUBDIVISION 
(N. SUNSET DRIVE), AND BIG JOHN SUBDIVISION 
(STEWART DRIVE). 
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EXHIBIT C 
-Engineer Contract Rates 
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EXHIBIT C 

ENGINEER CONTRACT RATES 
 
 

EARTHCO, LLC 
ENGINEER CONTRACT RATES 

2018 
 

Laboratory Testing Services 
 
Moisture density relationship of soil 
    A. ASTM D-698 (Standard Proctor)……………………………………each       $155.00 
    B. ASTM D-1557 (Modified Proctor)...………………………………...each       $175.00 
 
Atterberg Limits Determination……………………………………………each       $ 65.00 
 
Lime Determination………………………………………………………..each $195.00 
 
Grain Size Analysis Mechanical……………………………………………each      $65.00 
 
Percent Passing # 200 Sieve…………………………………………….…..each       $75.00 
 
 
Asphaltic Concrete Testing 
    A. Asphalt Core…...…………………….……………………………….each      $   65.00 
    B. Specific gravity of core……………………………………………….each      $  55.00 
    C. Monitor Asphalt Placement…………………………………..…..per hour      $   75.00 
    D. Extraction and Gradation…………………………………………..…each      $ 195.00 
    E.  Establish Rolling Pattern..…………………………………………....each      $   55.00 
    F.  Theoretical Max (Rice Method)………………………………..…….each      $  65.00 
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EXHIBIT C (CON’T)  
Field Testing Services 
 
Engineering Technician to perform 
      
     A. Field observation & testing of fill operations 
          Engineering Technician (Minimum 4 hours)………………………per hour    $65.00 
          Overtime…………………………………………………………….per hour   $95.00 
 
Trip Charge and Sample Pickup…………………………………………………        $70.00 
 
In-Place Nuclear Density Tests (Minimum 3 per trip)………………..Each Test      $55.00 
 
 
 
 
Engineering Services 
Engineering services for test evaluation, contract administration, supervision of laboratory 
and field personnel and consultation 
 
   A. Principal of Firm……………………………………………….…per hour       $195.00 
   B. Staff Engineer……………………………………………………..per hour       $175.00 
   C. Project Manager……………………………………………….......per hour       $ 80.00 
   E. Report Review…………………………………………………….per hour        $ 75.00 
 
Services and fees not listed above will be quoted on request. Overtime rates will be 
applicable for any hours worked exclusive of 8:00a.m. to 5:00 p.m. Monday through Friday 
and for all hours worked Saturdays, Sunday, or Holidays.  
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EXHIBIT D 
Work Authorization Form 

 
HIDALGO COUNTY 

Professional Engineering Services  
“Geo-Technical and Construction Material Testing Services” 

Agreement # C-CAP-18-052-02-27 
 

WORK AUTHORIZATION NO.    
 
THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. 
of the Agreement made by and between HIDALGO COUNTY, action herein by and through 
the Commissioner’s Court, hereinafter called the “Owner,” and, ______EARTHCO, LLC____ 
professional engineers of   Harlingen                Texas, hereinafter called “Engineer”. 
 
PART 1.  SCOPE OF WORK 
 The purpose of this Work Authorization is for the “engineering services” to 
provide_GEOTECHNICAL ENGINEERING AND CONSTRUCTION MATERIALS TESTING FOR 
BORDER COLONIA ACCESS PROGRAM PHASE III FOR PRECINCT NO. 1____________. 
 
The scope of services to be provided by the Owner is identified in EXHIBIT “A” – Scope of 
Services to be provided by the Owner attached hereto. 
 
The scope of services to be provided by the Engineer is identified in EXHIBIT “B” – Scope 
of Services to be provided by the Engineer attached hereto. 
 
PART 2.  ESTIMATED COST 
The estimated cost for services under this Work Authorization is _$25,225.00_______.This 
amount is based upon the costs outlined in the Estimated Cost Proposal attached hereto as 
EXHIBIT “D”. 
 
PART 3.  PAYMENT 
Compensation and payment to the Engineer for the services established under this Work 
Authorization shall be made in accordance with Article/Part/Section ______ of the Agreement.  
 
PART 4. FUNDING 
This Work Authorization No.__ shall be funded through funding source: 
Account No. _-_ _ _ _-_ _ _-_ _-_ _ _-_ _ _-_-_ _ _  
Requisition Number _________ (MUST BE INCLUDED AFTER CC APPROVAL) 
           
PART 5. PERIOD OF SERVICE 
This Work Authorization shall become effective on the date of final acceptance of the parties 
hereto, and terminate upon completion of scope of the work authorization. 
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PART 6. RESPONSIBILITIES AND OBLIGATIONS 
This Authorization does not waive the parties’ responsibilities and obligations provided under 
the Agreement. 
 
 
PART 7.  ACKNOWLEDGEMENT AND CONFIRMATION 
Acknowledgement and Confirmation by Hidalgo County Precinct No.1, Commissioner, David 
Fuentes, as to content and detail of this Work Authorization No.  ___ . 
 
HIDALGO COUNTY 
COMMISSIONER PRECINCT No. 1: 
 
 
BY: _____________________________ 
 Hon. David Fuentes 
 
 
PART 8. ACCEPTANCE AND APPROVAL 
This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court 
on         ________         as indicated below and effective as of __27___ day of 
_February _______, 2018. 
 
 
THE ENGINEER:      THE OWNER: 
EARTHCO., LLC      HIDALGO COUNTY 
 
  
   
        ___________________________  
By: Jaime M. Cantu P.E./Vice President   By: Ramon Garcia, County Judge 
 
 
ATTEST: 
 
 
______________________________ 
By: Arturo Guajardo Jr., County Clerk 
 
 
 
LIST OF ATTACHMENTS 
 
Attachment “A” – Service to be Provided by the Owner 
Attachment “B” – Services to be Provided by Engineer 
Attachment “C” – Work Schedule 
Attachment “D” – Cost Proposal  
    
 



Earth Co., Inc.        Contract No. C-CAP-18-052-02-27 
Hidalgo County Precinct No. 1-BCAP Phase III   

EXHIBIT E 
Supplemental Agreement Form 

 
THE STATE OF TEXAS § 

§ 
COUNTY OF HIDALGO § 
 

SUPPLEMENTAL AGREEMENT NO.   
 

TO AGREEMENT FOR PROFESSIONAL 
“GEO-TECHNICAL AND CONSTRUCTION MATERIAL TESTING SERVICES” 

 
 THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and 
conditions of paragraph 5 of the Agreement made by and between HIDALGO 
COUNTY , acting herein by and through the Commissioner’s Court, hereinafter 
called the “Owner”, and  EarthCo, LLC   , Professional Engineers of, 
 Harlingen , Texas, hereinafter called the “Engineer”. 
 
WITNESSETH 
 
  WHEREAS, the Owner and the Engineer executed the Agreement on the 27 
day of  February   2018 concerning Engineering for Border 
Colonia Access Program Phase III for Precinct No. 1    hereinafter referred 
to as the (“Project”); and,  
 

WHEREAS, Paragraph ___ of the Agreement, (paragraph title), establishes 
____________________________________________________________; and,   
 

WHEREAS, it has become necessary to amend the Agreement to                      
___________________________________________________________________  

A. AGREEMENT 
 

NOW THEREFORE, premises considered, the Owner and the Engineer agree 
that said Agreement is amended as follows: 
 

I.  Paragraph ___ of the Agreement, (paragraph title), is revised to  
______________________________________________________________________ 
_______________________________________________________________________
_____________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

 
All other provisions are unchanged and remain in full force and effect. 



Earth Co., Inc.        Contract No. C-CAP-18-052-02-27 
Hidalgo County Precinct No. 1-BCAP Phase III   

IN WITNESS WHEREOF, the Engineer and the Owner have caused this 
Supplemental Agreement to the Agreement for Professional Services to be executed as 

of the ______ day of ___________, 20__. 
 
 

THE ENGINEER: 
 
 
BY:       

 
Address for Giving Notices: 
 
       
 
       
 
 
THE OWNER: 
HIDALGO COUNTY 
 
 
BY:       

Ramon Garcia, County Judge  
   

 
 
LIST OF ATTACHMENTS 
 
 (as required)  
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EXHIBIT F 
-Certificates of Insurance 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

















EXHIBIT D 
Work Authorization Form 

HIDALGO COUNTY 
Professional Engineering Services  

“Geo-Technical and Construction Material Testing Services” 
Agreement # C-CAP-18-052-02-27 

WORK AUTHORIZATION NO.  1

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. 
of the Agreement made by and between HIDALGO COUNTY, action herein by and through 
the Commissioner’s Court, hereinafter called the “Owner,” and, __EarthCo, 
LLC____________ professional engineers of    Harlingen               Texas, hereinafter called 
“Engineer”. 

PART 1.  SCOPE OF WORK 
 The purpose of this Work Authorization is for the “engineering services” to 
provide_Geotechnical Engineering and Construction Materials Testing_____. 

The scope of services to be provided by the Owner is identified in EXHIBIT “A” – Scope of 
Services to be provided by the Owner attached hereto. 

The scope of services to be provided by the Engineer is identified in EXHIBIT “B” – Scope 
of Services to be provided by the Engineer attached hereto. 

PART 2.  ESTIMATED COST 
The estimated cost for services under this Work Authorization is _$25,175.05_______.This 
amount is based upon the costs outlined in the Estimated Cost Proposal attached hereto as 
EXHIBIT “D”. 

PART 3.  PAYMENT 
Compensation and payment to the Engineer for the services established under this Work 
Authorization shall be made in accordance with Article/Part/Section __4____ of the Agreement.  

PART 4. FUNDING 
This Work Authorization No.__ shall be funded through funding source: 
Account No. _-_ _ _ _-_ _ _-_ _-_ _ _-_ _ _-_-_ _ _  
Requisition Number _________ (MUST BE INCLUDED AFTER CC APPROVAL) 

PART 5. PERIOD OF SERVICE 
This Work Authorization shall become effective on the date of final acceptance of the parties 
hereto, and terminate upon completion of scope of the work authorization. 



PART 6. RESPONSIBILITIES AND OBLIGATIONS 
This Authorization does not waive the parties’ responsibilities and obligations provided under 
the Agreement. 
 
 
PART 7.  ACKNOWLEDGEMENT AND CONFIRMATION 
Acknowledgement and Confirmation by Hidalgo County Precinct No.1, Commissioner, David 
Fuentes, as to content and detail of this Work Authorization No.  _1__ . 
 
HIDALGO COUNTY 
COMMISSIONER PRECINCT No. 1: 
 
 
BY: _____________________________ 
 Hon. David Fuentes 
 
 
PART 8. ACCEPTANCE AND APPROVAL 
This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court 
on         __________         as indicated below and effective as of _____ day of 
___________, 20_   . 
 
 
THE ENGINEER:      THE OWNER: 
EARTHCO., LLC      HIDALGO COUNTY 
 
  
   
        ___________________________  
By: Jaime M. Cantu P.E./Vice President   By: Ramon Garcia, County Judge 
 
 
ATTEST: 
 
 
______________________________ 
By: Arturo Guajardo Jr., County Clerk 
 
 
 
LIST OF ATTACHMENTS 
 
Attachment “A” – Service to be Provided by the Owner 
Attachment “B” – Services to be Provided by Engineer 
Attachment “C” – Work Schedule 
Attachment “D” – Cost Proposal  
    
 



Earth Co., Inc.        Contract No. C-CAP-18-052-02-27 
Hidalgo County Precinct No. 1-BCAP Phase III   

ATTACHMENT A 
-Scope of Services to be provided by the County 

 
The following provides an outline of the services to be provided by the Owner in the 
development of Projects (as defined and more particularly identified in Exhibit “A” attached to 
this Agreement). 
 
General:  
 
The Owner will provide to the Engineer the following: 
 

1) Provide the authorization to proceed with services through coordination with the 

project consulting and design Engineer. 

2) Payment for work performed by the Engineer and accepted by the Owner in 

accordance with Article 3 of this Agreement.  

3) Assistance to the Engineer, as necessary, to obtain the required data and 

information from other local, regional, State and Federal agencies the Engineer 

cannot easily obtain. 

4) Provide any available relevant data the Owner may have on file concerning the 

projects. 

5) Provide timely review and decisions in response to the Engineer’s request for 

information and/or required submittals and deliverables, in order for the 

Engineer to maintain the agreed upon work schedule prepared in accordance 

with Exhibit “A” attached to this Agreement. 

6) Attend and participate in progress meetings as required and as coordinated and 

conducted by Engineer. 

7) Provide the authorization to proceed with services on project by project basis 

through consulting design and construction Engineer. 
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ATTACHMENT B  
-Scope of Services to be provided by the Engineer/Laboratory 

 
 

1. GEOTECHNICAL ENGINEERING: SUBSURFACE 
INVESTIGATION AT MARTIN SUBDIVISION (TOWER 
STREET), BARBOSA LOPEZ #2 SUBDIVISION (ESPERANZA 
STREET), VAL VERDE NORTH SUBDIVISION (N. SUNSET 
DRIVE), AND BIG JOHN SUBDIVISION (STEWART DRIVE). 

2. CONSTRUCTION MATERIALS TESTING: FIELD INSPECTION, 
SOIL SAMPLING AND TESTING, FIELD DENSITY TESTING, 
ASPHALT DENSITY AND QUALITY CONTROL SERVICES FOR 
STREET IMPROVEMENTS AT MARTIN SUBDIVISION 
(TOWER STREET), BARBOSA LOPES #2 SUBDIVISION 
(ESPERANZA STREET), VAL VERDE NORTH SUBDIVISION 
(N. SUNSET DRIVE), AND BIG JOHN SUBDIVISION 
(STEWART DRIVE). 

 
 



ATTACHMENT C 
WORK SCHEDULE 

I. Barbosa Lopez #2 Subdivision 

GEOTECHNICAL ENGINEERING: 

WEEK 1: FIELD CORING AND FIELD SAMPLING OF SUBGRADE  

WEEK 2: LAB TESTING AND REPORT WRITING: 

CONSTRUCTION MATERIALS TESTING: 

WEEK 1: COLLECT SAMPLES OF SUBGRADE MATERIALS AND PERFORM LIME DETERMINATION AND 
NECESSARY LABORATORY TESTING (LAB TESTING: ATTERBERG LIMITS, -200 WASH, STANDARD 
PROCTOR, ETC.) 

WEEK 2: COLLECT LIME TREATED SUBGRADE AND PEFORM LABORATORY TESTING; 

WEEK 3: PERFORM FIELD DENSITY TESTS ON LIME TREATED SUBGRADE; 

WEEK 4: PERFORM FIELD DENSITY TESTS OF LIME TREATED SUBGRADE; 

WEEK 5: COLLECT SAMPLES OF BASE MATERIALS AND PERFORM LABORATORY TESTING; 

WEEK 6: PERFORM FIELD DENSITY TESTS ON BASE MATERIALS; 

WEEK 7: PEFORM FIELD DENSITY TESTS OF BASE MATERIALS; 

WEEK 8: COLLECT ASPHALT MATERIAL SAMPLES AND PERFORM LABORATORY TESTS; 

WEEK 9: PERFORM ROLLING PATTERN AND FIELD DENSITY TESTS; 

WEEK 10: PERFORM ROLLING PATTERN AND FIELD DENSITY TESTS; 

WEEK 11: PERFORM ASPHALT CORES AND LABORATORY TESTING ;  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ATTACHMENT C 
WORK SCHEDULE (con’t.) 

II. Martin Subdivision 

GEOTECHNICAL ENGINEERING: 

WEEK 1: FIELD CORING AND FIELD SAMPLING OF SUBGRADE  

WEEK 2: LAB TESTING AND REPORT WRITING: 

CONSTRUCTION MATERIALS TESTING: 

WEEK 1: COLLECT SAMPLES OF SUBGRADE MATERIALS AND PERFORM LIME DETERMINATION AND 
NECESSARY LABORATORY TESTING (LAB TESTING: ATTERBERG LIMITS, -200 WASH, STANDARD 
PROCTOR, ETC.) 

WEEK 2: COLLECT LIME TREATED SUBGRADE AND PEFORM LABORATORY TESTING; 

WEEK 3: PERFORM FIELD DENSITY TESTS ON LIME TREATED SUBGRADE; 

WEEK 4: PERFORM FIELD DENSITY TESTS OF LIME TREATED SUBGRADE; 

WEEK 5: COLLECT SAMPLES OF BASE MATERIALS AND PERFORM LABORATORY TESTING; 

WEEK 6: PERFORM FIELD DENSITY TESTS ON BASE MATERIALS; 

WEEK 7: PEFORM FIELD DENSITY TESTS OF BASE MATERIALS; 

WEEK 8: COLLECT ASPHALT MATERIAL SAMPLES AND PERFORM LABORATORY TESTS; 

WEEK 9: PERFORM ROLLING PATTERN AND FIELD DENSITY TESTS; 

WEEK 10: PERFORM ROLLING PATTERN AND FIELD DENSITY TESTS; 

WEEK 11: PERFORM ASPHALT CORES AND LABORATORY TESTING ;  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ATTACHMENT C 
WORK SCHEDULE (con’t.) 

III. Val Verde North Subdivision 

GEOTECHNICAL ENGINEERING: 

WEEK 1: FIELD CORING AND FIELD SAMPLING OF SUBGRADE  

WEEK 2: LAB TESTING AND REPORT WRITING: 

CONSTRUCTION MATERIALS TESTING: 

WEEK 1: COLLECT SAMPLES OF SUBGRADE MATERIALS AND PERFORM LIME DETERMINATION AND 
NECESSARY LABORATORY TESTING (LAB TESTING: ATTERBERG LIMITS, -200 WASH, STANDARD 
PROCTOR, ETC.) 

WEEK 2: COLLECT LIME TREATED SUBGRADE AND PEFORM LABORATORY TESTING; 

WEEK 3: PERFORM FIELD DENSITY TESTS ON LIME TREATED SUBGRADE; 

WEEK 4: PERFORM FIELD DENSITY TESTS OF LIME TREATED SUBGRADE; 

WEEK 5: COLLECT SAMPLES OF BASE MATERIALS AND PERFORM LABORATORY TESTING; 

WEEK 6: PERFORM FIELD DENSITY TESTS ON BASE MATERIALS; 

WEEK 7: PEFORM FIELD DENSITY TESTS OF BASE MATERIALS; 

WEEK 8: COLLECT ASPHALT MATERIAL SAMPLES AND PERFORM LABORATORY TESTS; 

WEEK 9: PERFORM ROLLING PATTERN AND FIELD DENSITY TESTS; 

WEEK 10: PERFORM ROLLING PATTERN AND FIELD DENSITY TESTS; 

WEEK 11: PERFORM ASPHALT CORES AND LABORATORY TESTING ;  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ATTACHMENT C 
WORK SCHEDULE (con’t.) 

IV. Big John Subdivision 

GEOTECHNICAL ENGINEERING: 

WEEK 1: FIELD CORING AND FIELD SAMPLING OF SUBGRADE  

WEEK 2: LAB TESTING AND REPORT WRITING: 

CONSTRUCTION MATERIALS TESTING: 

ATTACHMENT C 

WORK SCHEDULE (con’t.) 

WEEK 1: COLLECT SAMPLES OF SUBGRADE MATERIALS AND PERFORM LIME DETERMINATION AND 
NECESSARY LABORATORY TESTING (LAB TESTING: ATTERBERG LIMITS, -200 WASH, STANDARD 
PROCTOR, ETC.) 

WEEK 2: COLLECT LIME TREATED SUBGRADE AND PEFORM LABORATORY TESTING; 

WEEK 3: PERFORM FIELD DENSITY TESTS ON LIME TREATED SUBGRADE; 

WEEK 4: PERFORM FIELD DENSITY TESTS OF LIME TREATED SUBGRADE; 

WEEK 5: COLLECT SAMPLES OF BASE MATERIALS AND PERFORM LABORATORY TESTING; 

WEEK 6: PERFORM FIELD DENSITY TESTS ON BASE MATERIALS; 

WEEK 7: PEFORM FIELD DENSITY TESTS OF BASE MATERIALS; 

WEEK 8: COLLECT ASPHALT MATERIAL SAMPLES AND PERFORM LABORATORY TESTS; 

WEEK 9: PERFORM ROLLING PATTERN AND FIELD DENSITY TESTS; 

WEEK 10: PERFORM ROLLING PATTERN AND FIELD DENSITY TESTS; 

WEEK 11: PERFORM ASPHALT CORES AND LABORATORY TESTING ;  

 

 



ATTACHMENT D
COST PROPOSAL

BARBOSA LOPEZ #2

2/21/2018

Border Colonia Access Program (BCAP) Phase III Precinct No. 1
Barbosa Lopez # 2 - Hidalgo County
Contract No. C-CAP-18-052-02-27

Unit Price Amount Extension
Geotechnical Investigation

Item No. Description
1 Soil Borings and idenitication of Cross section Lump Sum $4,465.00 1 $4,463.00

soil Lab work and Report

Geotechnical Investigation Total $4,463.00

Unit Price Amount Extension
Subgrade

Item No. Description
1 Lime Determination each $195.00 1 $195.00
2 Sample Pick-up / Trip Charge each $70.00 1 $70.00
3 Standard Proctor each $155.00 1 $155.00
4 Atterberg Limits each $65.00 1 $65.00
5 Sample Pick-up / Trip Charge each $70.00 1 $70.00
6 Nuclear Density Test on Roadway each $55.00 12 $660.00
7 Trip Charge each $70.00 4 $280.00
8 Report Review hour $75.00 6 $450.00

Sub-Total $1,945.00

Base
Item No. Description

1 Standard Proctor each $155.00 1 $155.00
2 Atterberg Limits each $65.00 1 $65.00
3 Gradation each $65.00 1 $65.00
4 Sample Pick-up / Trip Charge each $70.00 1 $70.00
5 Nuclear Density Test on Roadway each $55.00 12 $660.00
6 Thickness Check each $15.00 12 $180.00
7 Trip Charge each $70.00 4 $280.00
8 Report Review hour $75.00 6 $450.00

Sub-Total $1,925.00
Asphalt

Item No. Description
1 Extraction Gradation each $195.00 1 $195.00
2 Max Theo (rice method) each $60.00 1 $60.00
3 Sample Pick-up / Trip Charge each $70.00 1 $70.00
4 Establish Rolling Pattern hour $55.00 7 $385.00
5 Trip Charge each $70.00 2 $140.00
6 Asphalt Cores each $65.00 9 $585.00
7 Specific Gravity of Cores each $55.00 9 $495.00
8 Sample Pick-up / Trip Charge each $60.00 2 $120.00
9 Report Review hour $75.00 8 $600.00

Sub-Total $2,650.00
Construction Materials Testing Total $6,520.00

Project Total $10,983.00



ATTACHMENT D
COST PROPOSAL

MARTIN SUBDIVISION

2/21/2018

Border Colonia Access Program (BCAP) Phase III Precinct No. 1
Martin Subdivision - Hidalgo County
Contract No. C-CAP-18-052-02-27

Unit Price Amount Extension
Geotechnical Investigation

Item No. Description
1 Soil Borings and idenitication of Cross section Lump Sum $1,000.00 1 $971.75

soil Lab work and Report

Geotechnical Investigation Total $971.75

Unit Price Amount Extension
Subgrade

Item No. Description
1 Lime Determination each $195.00 1 $195.00
2 Sample Pick-up / Trip Charge each $70.00 1 $70.00
3 Standard Proctor each $155.00 1 $155.00
4 Atterberg Limits each $65.00 1 $65.00
5 Sample Pick-up / Trip Charge each $70.00 1 $70.00
6 Nuclear Density Test on Roadway each $55.00 2 $110.00
7 Trip Charge each $70.00 1 $70.00
8 Report Review hour $75.00 2 $150.00

Sub-Total $885.00

Base
Item No. Description

1 Standard Proctor each $155.00 1 $155.00
2 Atterberg Limits each $65.00 1 $65.00
3 Gradation each $65.00 1 $65.00
4 Sample Pick-up / Trip Charge each $70.00 1 $70.00
5 Nuclear Density Test on Roadway each $55.00 2 $110.00
6 Thickness Check each $15.00 2 $30.00
7 Trip Charge each $70.00 1 $70.00
8 Report Review hour $75.00 1 $75.00

Sub-Total $640.00
Asphalt

Item No. Description
1 Extraction Gradation each $195.00 1 $195.00
2 Max Theo (rice method) each $60.00 1 $60.00
3 Sample Pick-up / Trip Charge each $70.00 1 $70.00
4 Establish Rolling Pattern hour $55.00 1 $55.00
5 Trip Charge each $70.00 1 $70.00
6 Asphalt Cores each $65.00 1 $65.00
7 Specific Gravity of Cores each $55.00 1 $55.00
8 Sample Pick-up / Trip Charge each $60.00 1 $60.00
9 Report Review hour $75.00 1 $75.00

Sub-Total $705.00
Construction Materials Testing Total $2,230.00

Project Total $3,201.75



ATTACHMENT D
COST PROPOSAL

VAL VERDE NORTH SUBDIVISION

2/21/2018

Border Colonia Access Program (BCAP) Phase III Precinct No. 1
Val Verde North Subdivision - Hidalgo County
Contract No. C-CAP-18-052-02-27

Unit Price Amount Extension
Geotechnical Investigation

Item No. Description
1 Soil Borings and idenitication of Cross section Lump Sum $2,500.00 1 $2,510.00

soil Lab work and Report

Geotechnical Investigation Total $2,510.00

Unit Price Amount Extension
Subgrade

Item No. Description
1 Lime Determination each $195.00 1 $195.00
2 Sample Pick-up / Trip Charge each $70.00 1 $70.00
3 Standard Proctor each $155.00 1 $155.00
4 Atterberg Limits each $65.00 1 $65.00
5 Sample Pick-up / Trip Charge each $70.00 1 $70.00
6 Nuclear Density Test on Roadway each $55.00 7 $385.00
7 Trip Charge each $70.00 1 $70.00
8 Report Review hour $75.00 2 $150.00

Sub-Total $1,160.00

Base
Item No. Description

1 Standard Proctor each $155.00 1 $155.00
2 Atterberg Limits each $65.00 1 $65.00
3 Gradation each $65.00 1 $65.00
4 Sample Pick-up / Trip Charge each $70.00 1 $70.00
5 Nuclear Density Test on Roadway each $55.00 7 $385.00
6 Thickness Check each $15.00 7 $105.00
7 Trip Charge each $70.00 1 $70.00
8 Report Review hour $75.00 2 $150.00

Sub-Total $1,065.00
Asphalt

Item No. Description
1 Extraction Gradation each $195.00 2 $390.00
2 Max Theo (rice method) each $60.00 1 $60.00
3 Sample Pick-up / Trip Charge each $70.00 1 $70.00
4 Establish Rolling Pattern hour $55.00 4 $220.00
5 Trip Charge each $70.00 1 $70.00
6 Asphalt Cores each $65.00 3 $195.00
7 Specific Gravity of Cores each $55.00 3 $165.00
8 Sample Pick-up / Trip Charge each $60.00 1 $60.00
9 Report Review hour $75.00 3 $225.00

Sub-Total $1,455.00
Construction Materials Testing Total $3,680.00

Project Total $6,190.00



ATTACHMENT D
COST PROPOSAL

BIG JOHN SUBDIVISION

2/21/2018

Border Colonia Access Program (BCAP) Phase III Precinct No. 1 
Big John Subdivision - Hidalgo County
Contract No. C-CAP-18-052-02-27

Unit Price Amount Extension
Geotechnical Investigation

Item No. Description
1 Soil Borings and idenitication of Cross section Lump Sum $2,000.00 1 $1,970.30

soil lab work  and Report

Geotechnical Investigation Total $1,970.30

Unit Price Amount Extension
Subgrade

Item No. Description
1 Lime Determination each $195.00 1 $195.00
2 Sample Pick-up / Trip Charge each $70.00 1 $70.00
3 Standard Proctor each $155.00 1 $155.00
4 Atterberg Limits each $65.00 1 $65.00
5 Sample Pick-up / Trip Charge each $70.00 1 $70.00
6 Nuclear Density Test on Roadway each $55.00 4 $220.00
7 Trip Charge each $70.00 1 $70.00
8 Report Review hour $75.00 2 $150.00

Sub-Total $995.00

Base
Item No. Description

1 Standard Proctor each $155.00 1 $155.00
2 Atterberg Limits each $65.00 1 $65.00
3 Gradation each $65.00 1 $65.00
4 Sample Pick-up / Trip Charge each $70.00 1 $70.00
5 Nuclear Density Test on Roadway each $55.00 4 $220.00
6 Thickness Check each $15.00 4 $60.00
7 Trip Charge each $70.00 1 $70.00
8 Report Review hour $75.00 2 $150.00

Sub-Total $855.00
Asphalt

Item No. Description
1 Extraction Gradation each $175.00 1 $175.00
2 Max Theo (rice method) each $60.00 1 $60.00
3 Sample Pick-up / Trip Charge each $70.00 1 $70.00
4 Establish Rolling Pattern hour $55.00 2 $110.00
5 Trip Charge each $70.00 1 $70.00
6 Asphalt Cores each $65.00 3 $195.00
7 Specific Gravity of Cores each $55.00 3 $165.00
8 Sample Pick-up / Trip Charge each $60.00 1 $60.00
9 Report Review hour $75.00 1 $75.00

Sub-Total $980.00
Construction Materials Testing Total $2,830.00

Project Total $4,800.30





Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 02/21/2018

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
EarthCo, LLC
Harlingen, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Hidalgo County

Geotechnical Engineering and Construction Materials Testing Services
C-CAP-18-052-02-27

2018-317220

02/23/2018

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION

Check only if there is NO Interested Party.5
X

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.

Executed in ________________________________________County,

I declare under penalty of perjury that the foregoing is true and correct.

(street) (state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)
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