
THE STATE OF TEXAS §
§

COUNTY OF HIDALGO §

AGREEMENT FOR PROFESSIONAL SERVICES
C-19-252-07-16

THIS AGREEMENT is made, by and between HIDALGO COUNTY, acting herein by and through the

Commissioners Court, hereinafter caiied the "Owner", and HALFF ASSOCIATES, INC, a Texas Corporation,

hereinafter called the "Engineer".

WITNESSETH:

WHEREAS, the Owner desires to contract with the Engineer to provide "On Call" professional engineering

services for; "Building Repairs, Renovations, Alteration, Additions and/or Other Related Services to County

Owned Buildings" for projects located within Hidalgo County Precinct Number 4,

WHEREAS, the Owner has determined that the services of a professional engineering firm are necessary to

carry out the required services;

WHEREAS, pursuant to Texas Government Code Chapter 2254.002, (the "Texas Professional Services

Procurement Act"), the Owner requested Statements of Qualifications (SOQ's) from professional engineers to assist

the Owner by providing the Services;

WHEREAS, from which "Professiona! Engineer" has been selected from the "Pool" of pre-qualified

engineering firms from the responses to such Request for Qualifications (RFQ), and;

WHEREAS, Owner has selected the Engineer to provide the services within HEda!go County Precinct No. 4,

in accordance with Exhibit "A-1 " Request for Qualifications (RFQ) Procurement Packet.

NOW, THEREFORE, the Owner and the Engineer En consideration of the mutual covenants and agreements

herein contained do mutuaily agree as follows:

ARTICLE 1. Employment of Engineer. The Owner agrees to employ the Engineer and the Engineer

agrees to perform professional engineering services in connection with the Services as stated in the articles to follow

and for having rendered such Services, the Owner agrees to pay the Engineer compensation as stated in the articles
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to follow.

ARTICLE 2. Character and Extent of Services. This Agreement wil! provide for the development of the

Services with the following:

2,1 Scope of Work. The Owner will furnish items and provide those services for the development of

the services and fulfiliment of this Agreement, as identified in Exhibit "A" Services to be provided by the Owner,

attached hereto and made a part of this Agreement. The Engineer shall furnish the Services as identified in Exhibit

"B, attached hereto and made a part of this agreement (the "Services"),

2.2 Classification of Services For this Agreement, the professional services to be provided by the

Engineer, are more particularly identified in EXHIBIT "B", attached hereto.

2.3 Schedule of Work. The Engineer shall prepare a schedule of work (hereinafter referred to as "Work

Schedule") En accordance with the terms identified in Exhibit "C" - Work Schedule, attached hereto and made a part

of this Agreement.

2.4 Non-Exclusive Services of Engineer Hidafgo County reserves the right to request these

services from other sources other than the engineer and shall not be En violation of any terms or conditions

of this Agreement.

ARTICLE 3, Period of Service. Upon execution of this Agreement, the Engineer sha!! proceed with

the work outlined under Article 2 hereof.

3.1 Termination Date. This Agreement shall be for a period of one (1) year, commencing, July 16,

2019, expiring, July 15, 2020 (hereinafter referred to as the ("Termination Date"), unless extended by written

supplemental agreement, as provided in Article 8 hereof, duly executed by the Engineer and the Owner prior to the

Termination Date, or otherwise terminated as provided in Article 3.4 herein and below.. The Owner assumes no

liability or obligation for payment to the Engineer for work performed or costs incurred by the Engineer prior to the

date authorized by the Owner for the Engineer to begin work, during periods when work is suspended, or subsequent

to the Termination Date.
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3,2 Extension of the Termination Date. The Engineer shall notify the Owner in writing as soon as

possible if it is determined, or reasonably anticipated, that the work under this Agreement cannot be completed before

the Termination Date, and the Owner may, at the Owner's sole discretion, extend the Termination Date by written

supplemental agreement as provided in Article 8 hereof. The Engineer shal! allow adequate time for review and

approval by the Owner of the written notice and request by the Engineer to extend the Termination Date.

3,3 Suspension of Work, Should the Owner desire to suspend the work under this Agreement, but not

terminate this Agreement, the Owner shall provide thirty (30) calendar days verbal notification to the Engineer, followed

by written confirmation from the Owner to the Engineer to that effect. The thirty-day notice may be waived as agreed in

writing by both the Owner and the Engineer. The work under this Agreement may be reinstated and resumed in ful!

force and effect within sixty (60) days of receipt of written notice from the Owner to the Engineer. The sixty-day notice

may be waived as agreed in writing by both the Owner and the Engineer.

If the Owner suspends the work, the Termination Date as identified above is not affected, and this Agreement

will terminate on the date specified, unless extended by written supplemental agreement, as provided in Article 8 hereof,

duly executed by the Engineer and the Owner prior to the Termination Date.

3.4 Termination of Agreement. This Agreement may be terminated before the stated Termination Date

identified in Article 3.1 herein by any of the foiiowing conditions:

(1) Commitment of Current Revenues. In the event that, during any term hereof, the Owner
does not appropriate sufficient funds to meet to the obligations of this Agreement, the Owner
may terminate this Agreement upon thirty (30) days written notice to the Engineer. The
Owner agrees, however, to use reasonable efforts to secure funds necessary for the
continued performance of this Agreement. The parties intend this provision to be a continuing
right to terminate this Agreement at the expiration of each budget period of the Owner
pursuant to the provisions of Tex. LOG. Govt Code Ann. '271.903(VernonSupp. 1995).

(2) By mutual agreement and consent, in writing, of both the Engineer and the Owner.

(3) By the Owner, upon failure of the Engineer to fuifil! the Engineer's obligations set forth herein
in a satisfactory manner as determined by the Owner and in sole opinion of the Owner, after
the Owner provides written notice to the Engineer of such failure and the Engineer has not
corrected such failure within (30) days of such written notice by the Owner.

(4) By the Engineer, upon failure of the Owner to fu!fi!l the Owner's obligations set forth herein,
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after the Engineer provides written notice to the Owner of such failure and the Owner has
not corrected such failure within thirty (30) days of such written notice by the Engineer.

(5) By the Owner without cause upon thirty (30) days written notice to the Engineer.

(6) By satisfactory completion of a!i services and obligations described herein.

Should the Owner terminate this Agreement as herein provided, no fees other than fees due and payable at the

time of termination shall thereafter be paid to the Engineer notwithstanding anything herein to the contrary, in

determining the value of the work performed by the Engineer prior to termination, the Owner shali be the sole judge of

the value of such work performed. Compensation for work at termination will be based on a percentage of the work

completed at that time. Should the Owner terminate this Agreement under (5) of the paragraph above, the amount

charged during the thirty (30) day notice period shall not exceed the amount charged during the preceding ninety (90)

days.

if the termination of this Agreement is due to the failure of the Engineer to fulfill the Engineer's obligations

under this Agreement, the Owner may take over the Project and prosecute the work to completion. In such case, the

Engineer shall be liabie to the Owner for any additional cost occasioned by the Owner.

If the Engineer defaults in the performance of this Agreement or if the Owner terminates this Agreement for

fault on the part of the Engineer, the Owner will give consideration to payment of an amount in settlement to include;

the actual costs incurred by the Engineer in performing the work to the date of default, the amount of work required which

was satisfactorily completed to date of default, the value of the work which is usable to the Owner, the cost to the Owner

of employing another consultant and/or firm to complete the work required and the time required to do so, and other

factors which affect the value to the Owner of the work performed at the time of default. This Agreement shall not be

considered as specifying the exclusive remedy for any default by the Engineer, but all remedies existing at law and in

equity may be availed of by either party and shall be cumulative.

The termination of the Agreement and payment of an amount is settlement as prescribed above shall extinguish

ail rights, duties, and obligations of the Owner and the Engineer under this Agreement, except the obligations set forth

in Articles 11.2,12,13, 15,16,17,18.3,19, 22 and 26 hereto.

ARTICLE 4, Progress and Coordination. The Engineer shall, from time to time during the progress of the

HAIFF ASSOCIATES, INC. Contract No. C.19.252.07-16

(On Call) - "Building Repairs, Renovations, Alterations, Additions and/or

Other Reiatect Services to County Owned Buildings in Generai" - Hidalgo County Precinct No. 4



work, confer with the Owner. The Engineer shall prepare and present such information as may be pertinent and

necessary, or as may be requested by the Owner, in order to evaluate features of the Engineer's services and work.

At the request of the Owner or the Engineer, conferences shall be provided at the Engineer's office, the office

of the Owner, or at other locations designated by the Owner. These conferences shall also include evaluation of the

Engineer's services and work when requested by the Owner.

All applicabie study reports shall be submitted in preliminary form for approval by the Owner before the final

report is issued. The Owner's comments regarding the Engineer's preliminary report wi!l be addressed by the Engineer

in the final report.

If funds by other agencies or entities are to be used for the development of the project under this Agreement,

the Engineer's services and work will be subject to periodic review and approval by other agencies or entities, including

those of the city, county, state and/or federal agencies.

Should it be determined that the progress in the production of the Engineer's services and work does not satisfy

the requirements of the approved Work Schedule as provided by Exhibit "C", attached hereto, the Owner shail review

the approved Work Schedule with the Engineer to determine the corrective action needed by either the Owner or the

Engineer.

The Engineer shall promptly advise the Owner in writing of events which have a significant impact upon the

progress of the Engineer's services and work and the approved Work Schedule, including:

(1) problems, delays, adverse conditions which will materially affect the ability to attain contract
objectives, prevent the meeting of time schedules and goals, or preclude the timely completion
and submittal of Project deliverables by the Engineer within established time periods; this
disclosure will be accompanied by a statement by the Engineer of recommended or
immediate action taken, or contemplated, and any Owner or other agency or entity assistance
needed to resolve the situation: and

(2) favorable developments or events which enable meeting the Work Schedule goals sooner
than anticipated.

ARTICLE 5. Compensation and Fees. For and in consideration of the services to be rendered by the

Engineer, the Owner shall compensate the Engineer as follows;

5.1 Services. For and in consideration of the Services to be rendered by the Engineer, as identified in

Article 2 and more particularly identified in EXHIBIT "8", attached hereto, the maximum amount payable by the Owner
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to the Engineer for Services, subject to adjustment in accordance with Article 6.1 herein, will be provided in each work

authorization issued. An outiine and breakdown of the Services Fee are more particularly identified in EXHIBIT "D"-

Engineer Contract Rates, attached hereto and made a part of this Agreement. Payments to the Engineer for Se/v/'ces

sha!! be made by the Owner, upon presentation by the Engineer of the monthly Request for Payment, in accordance

with the terms and provisions of Article 6 herein.

5.2 Special Services. Those services that may be required to be provided by the Engineer as Specia!

Services are set forth below and more particulariy described in Exhibit "B", attached hereto. For and in consideration

of these Spec/a/Se/v/ces rendered as required by the Engineer, the Owner shall pay the Engineer a negotiated lump

sum fee (hereafter referred to as "Special Services Fee") at the hourly labor rates and non-iabor rates (hereinafter

referred to as "Contract Rates") specified in EXHIBIT "D" - Contract Rates, attached hereto and made a part of this

Agreement, and as foilows:

I. RESIDENT OR SITE ENGINEER, INSPECTOR. Actual performance of services of project site
engineer, resident engineer and/or inspector, if required by Owner.

2. DOCUMENT COPIES. Actual performance and/or providing of additional copies (over 10) of the report;
additional copies (over 10) of plans (contract drawings), specifications and estimates (PS&E);
additional copies (over 10) of bidding documents: additional copies (over 10) of as-buiit drawings.

3, EXTRA TRAVEL. Extra travel required of Engineer and authorized by Owner to points outside of
Hidaigo County.

4. EXPERT WITNESS, Assistance to the Owner as an expert witness in any litigation with third parties,
arising from the development or construction of the Project.

5. MISCELLANEOUS, Investigations invoiving detailed consideration of operation, maintenance, and
overhead expenses and (unless otherwise agreed) the preparation of rate schedules, earning and
expense statements; preparation of feasibiiity studies; environmental document preparation;
appraisals, valuations, and material audits; or inventories required for certification of force account
construction performed by the Owner; preparation of change orders for extra work done by the
Contractor.

ARTICLE 6. Method of Payment.

6.1 Requests for Payment. Payments to the Engineer for services rendered will be made while work is

in progress as executed through a lump sum fee assigned to each work authorization (hereinafter referred to as "Work

Authorization") in accordance with Article 7 herein. For each Work Authorization, the Engineer shall prepare and

submit to the Owner monthly progress reports in sufficient detail to support the progress of the work and in support of a
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request for payment (hereinafter referred to as "Request for Payment"). The progress report shall indicate the percent

compietion of the work accomplished by the Engineer during the billing period and to the date of the Request for

Payment. On or before noon of the first Monday of each month during the performance of the services, the Engineer

shall submit to the Owner for approval a Request for Payment. Payment of the lump sum fee for each Work

Authorization identified in the Request for Payment wi!i be in proportion to the percent completion of the work tasks

identified in such Work Authorizations together with a detailed breakdown of the amount and the sum of all prior

payments. The Owner shall review each such Request for Payment and may make such exceptions as the Owner

reasonably deems necessary or appropriate under the circumstances then existing. About ten (10) working days after

the Commissioners Court of the Owner meets approving such payment, the Owner shall make payment to the Engineer

in the amount approved as aforesaid subject to Article 6.4 herein and beiow.

If the Project, or any portion(s) thereof, are deleted or otherwise not constructed, compensation to the Engineer

by the Owner for the Project or such portions of the project shall be only the amounts paid the Engineer for actual work

performed in accordance with the Work Authorization(s) approved by the Owner.

6.2 Final Payment. After final completion of the work and acceptance thereof by the Owner, the Engineer

shai! submit a final request for payment ("Final Request for Payment") which shali set forth al! amounts due and

remaining unpaid to the Engineer and upon approval thereof by the Owner, the Owner shall pay to the Engineer the

amount due ("Final Payment") under such Final Request for Payment in accordance with the provisions of Article 6.1,

hereof. The Final Payment shall not be made untii the Engineer delivers to the Owner an afRdavit that so far as the

Engineer has knowledge or information any and a!! amounts due for materials and services over which the Engineer

has control have been paid.

6.3 Qualification on Obligations to Pay. Any provision hereof to the contrary notwithstanding, the Owner

shall not be obligated to make any payment (whether a payment under Article 6.1 hereof or Final Payment) to the

Engineer hereunder if any one or more of the following conditions precedent exist;

(1) The Engineer is in default of any of its obligations hereunder or otherwise, is in default under this
Agreement or under any contract documents reiated to this Agreement;

(2) Any part of such payment is attributable to the Engineer's services which are not performed in
accordance with this Agreement; provided, however, such payment shall be made as to the part thereof
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attributabie to the Engineer's services which were performed in accordance with this Agreement.

(3) The Engineer has failed to make payments promptly to consultants or other third parties used in
connection with the Project for which the Owner has made payment to the Engineer;

(4) If the Owner, in good faith judgment, determines that the portion of the compensation then remaining
unpaid will not be sufficient to compiete the Engineer's services in accordance with this Agreement,
no additional payments will be due the Engineer hereunder unless and until the Engineer, at its sole
cost, performs a sufficient portion of the Engineer's services so that such portion of the compensation
then remaining unpaid is determined by the Owner to be sufficient to so complete the Engineer's
services.

6.4 No partial payment made hereunder shai! be or construed to be final acceptance or approval of that

part of the Engineer's services to which such partial payment related or relieves the Engineer of any of its obligations

hereunder with respect thereto.

6,5 The Engineer shall promptly pay all bills for labor and material performed and furnished by others in

connection with the performance of the Engineer's services.

6,6 Waiver. The making of the Final Payment shali constitute a waiver of all claims by the Owner except

those arising from (1) faulty or defective services of the Engineer appearing after completion of the Project, (2) faiiure

of the Engineer's services to comply with the requirements of this Agreement or any contracts or Agreements related to

the Project, or (3) terms of any special warranties required by this Agreement or provided at law or in equity. The

acceptance of Final Payment shall constitute a waiver of ali claims by the Engineer except those previously made in

writing and identified by the Engineer as unsettled at the time of the Final Request for Payment.

ARTICLE 7. Work Authorization. After execution of this Agreement, the Engineer shall proceed with the

work outlined under Article 2 hereof, only as authorized by the Owner through an agreed Work Authorization document

in the form identified in Exhibit "E"- Work Authorization Form, attached hereto and made a part of this Agreement.

The Engineer will identify, as approved by the Owner, the needed sen/ices for the Project, as required through the

course of the development to the Project. The Owner shail authorize the Engineer to perform one or more of the agreed

tasks identified in Exhibit "B", attached hereto, in the form of individual work authorizations. Upon authorization from

the Owner, the Engineer will prepare a Work Authorization document, which wil! include a description of the work to

be performed, including a description of the tasks and milestones, a work schedule, and an estimated cost proposal

agreed upon by the Owner and the Engineer. The estimated cost proposal shai) set forth in detail the computation of
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the cost of each work task, at the hourly rates established and identified in Exhibit "D", attached hereto. The Work

Authorizations shal! not waive the Owner's and the Engineer's responsibilities and obligations established in this

Agreement.

The estimated cost proposal for each Work Authorization, developed by the Engineer and approved by the

Owner shall be used by the Owner to appropriate a purchase order for the Work Authorization. Each executed Work

Authorization shall become a part of this Agreement. Upon satisfactory completion of the Work Authorization, the

Engineer shall submit the Project's deliverables as specified in the executed Work Authorization to the Owner for

review and acceptance,

Work included En a Work Authorization shall not begin until the Owner and the Engineer have signed the

Work Authorization. All work must be completed on or before the completion date specified in the Work Authorization

unless extended by written agreement by the Engineer and the Owner. The Engineer shall promptly notify the Owner

of any event that wili affect the completion of the Work Authorization, All Work Authorizations must be executed and

completed by both the Engineer and the Owner within the period established for this Agreement as specified in Article

3 hereof.

The fina! acceptance by the Owner of each Work Authorization for the Project shail serve as evidence of

completion, on the part of the Engineer, of all services under this Agreement insofar as they pertain to that portion of

work on the Project identified in the applicable work authorization.

ARTICLE 8. Supplemental Agreements. The terms of this Agreement may be amended by supplemental

agreement if the Owner determines that (1) there is a need to extend the Termination Date identified En Article 3.1 hereof,

(2) there has been a significant change in the scope, complexity or character of the services to be performed by the

Engineer, and/or (3) for any other reason agreeable to the Owner and the Engineer. A!! supplemental agreements wiil

be developed in the form identified in Exhibit "F" - Supplemental Agreement Form, attached hereto and made a part

of this Agreement, and incorporated herein by reference as "Supplemental Agreement".

!f determined appropriate by the Owner, additional compensation to the Engineer for (1), (2) and/or (3) above

shall be paid as a negotiated lump sum fee at the Contract Rates specified in Exhibit "D", attached hereto. The

negotiated lump sum fee shai! be incorporated into the Supplemental Agreement
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Any Supplemental Agreement must be executed by both the Engineer and the Owner prior to the

Termination Date specified in Article 3 hereof.

it is distinctly understood and agreed that no claim by the Engineer for additional work, as identified in Article 9

hereof, or changes or revisions in work, as identified in Article 10 hereof, shaii be made by the Engineer until full execution

of the Supplemental Agreement and authorization to proceed is granted by the Owner. The Owner reserves the right

to withhold payment to the Engineer pending verification of satisfactory work performed by the Engineer.

ARTICLE 9, Additional Work. If the Engineer is of the opinion that any work it has been directed to

perform is beyond the scope of this Agreement and constitutes extra work, the Engineer shail promptly notify the Owner

in writing, !n the event the Owner finds that such work does constitute extra work, the Owner shall so advise the Engineer

and a written supplemental agreement wll! be executed between the Owner and the Engineer as provided herein. The

Engineer shall not perform any proposed additional work or incur any additional cost prior to the execution by both the

Engineer and the Owner of a supplementa! agreement. Additional compensation from the Owner to the Engineer shall

be paid as a negotiated iump sum fee at the Contract Rates specified in Exhibit "D" attached hereto. The negotiated

iump sum fee shall be incorporated into the supplemental agreement as specified in Article 8 hereof. The Owner shall

not be liable or under any obligation to compensate the Engineer for work performed or costs incurred by the Engineer

relating to additionai work not directly associated with the performance of the work authorized in this Agreement or as

amended through supplemental agreement.

ARTICLE 10. Changes or Revisions in Work. If the Owner finds it necessary to request changes to the

work, and the changes are within the applications of sound engineering principles, the Engineer shall make such

revisions if requested and directed by the Owner.

10.1 Preliminary Work, The Engineer will make, without expense to the Owner, such revisions of any

preliminary reports or drawings as may be required to meet the needs of the Owner and the applications of sound

engineering prindpies.

10.2 Previously Approved or Satisfactorily Completed Work. If the Owner finds it necessary to request

the Engineer to make changes to work previously approved by the Owner or work satisfactorily completed for which the

Owner approves or, after a definite plan has been approved by the Owner, if a decision is subsequently made by the
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Owner, which for proper execution involves extra services and expenses for changes in or additions to the drawings

specifications or other documents, this will be considered as additional work, and compensation from the Owner to the

Engineer will be in accordance with Article 9 hereof.

10.3 Project Delays, If the Engineer is required to perform additional work due to delays by the imposition

of causes not within the Engineer's control, such as by the re-advertisement of bids or by the delinquency or insolvency

of contractors, such work associated with these delays shai! be considered additional work, and the Engineer shall be

compensated by the Owner for such extra services and expense in accordance with Article 9 hereof.

10.4 Reduction of Project Cost. Notwithstanding any provision herein to the contrary, in the event it is

necessary for the Owner to require changes in the final plan of the Project to enable it to the reduce the construction cost

of the Project to an amount within the sum estimated by the Engineer, the Engineer will be required to make such

revisions or changes. These changes will only be considered additional work by the Engineer, if the Engineer previously

provided these same changes as options to the Owner at the stage of preliminary work or prior to the approval of the final

plan for the Project, and the option or options were not selected or approved by the Owner to be incorporated into the final

plan of the Project. Payment for this additional work will then be made to the Engineer in accordance with Article 9 hereof.

if the Engineer failed to provide these changes as an option or options to the Owner at the stage of preliminary work or

prior to the approvai of the final plan of the Project, these changes wi!l not be considered additional work and no additional

compensation wili be made to the Engineer.

ARTICLE 11, Ownership and Release of Documents.

11.1 Ownership of Documents. Original drawings and specifications are the property of the Engineer

however the Project is the property of the Owner, and the Engineer may not use the drawings and specifications thereof

for any purpose not relating to the Project with the Owner's consent. The Owner shall be furnished with such

reproductions of drawings and specifications as the Owner may reasonably require. Upon completion of the work or any

earlier termination of this Agreement under Article 3.4 hereof, the Engineer will revise drawings to reflect changes made

during construction and will promptly furnish the Owner with one complete set of reproducEble record prints, Prints shall

be furnished by the Engineer, as an additional service, at any other time requested by Owner. Al! such reproductions

shall be the property of the Owner who may use them without the Engineer's permission for any proper purpose relating
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to the Project, including but not limited to additions to or completion of the Project, Any additions or revisions by the

Owner to a drawing signed, sealed, and dated by a registered professional engineer, shali be made in accordance with

the Texas Engineering Practice Act and the Rules of the State Board of Registration for Professional Engineers.

All documents furnished to the Engineer by the Owner shaii be delivered to the Owner upon completion or

termination of this Agreement. The Engineer, at the Engineer's own expense, may retain copies of such documents or

any other data under this Agreement.

11.2 Release of Documents or Information, Reiease of information to the public or others regarding the

Project will be in accordance with the Texas Public Information Act.

ARTICLE 12. Discounts, Rebates, Refunds. In connection with procurement services rendered by the

Engineer, if procurement services are required of the Engineer hereunder, ail discounts, rebates, and refunds shall accrue

to the Owner. For some purchases, the Engineer may deem that payment within the discount period is not safe; and/or

inspection, guarantees, or other considerations may dictate delay. In such cases, the Engineer shall promptly notify the

Owner so that a course of action may be mutuaily agreed upon by the Owner and the Engineer,

ARTICLE 13. Records, Accounting, Inspection. The Engineer shall keep full and detailed records and

accounts in a manner approved by the Owner. The Engineer shall afford the Owner's authorized personnel and

independent auditors, if any, full access to the work performed by the Engineer regarding the Project and to all of the

Engineer's books, records, correspondence, instructions, drawings, receipts, vouchers and other documents relating to

such work under this Agreement and the Engineer shall preserve ail such records for three (3) years after final payment.

The Engineer shall deliver to the Owner upon completion of such work, a statement of the cost of such work detailed

according to the accounting procedure and requirements of the Owner,

ARTICLE 14. Subcontracting and Assignment. The Engineer shall not assign, subcontract or transfer the

Engineer's interest in this Agreement without the prior written consent of the Owner. The Engineer shall bind every sub-

consultant by written subcontract to observe all the terms of this Agreement to the extent that they may be applicable to

each sub-consuitant. No subcontract relieves the Engineer of any responsibilities under this Agreement.

The Engineer and the Owner do hereby bind themselves, their successors, executors, administrators and

assigns to each other party of this Agreement and to the successors, executors, administrators, and assigns of such other
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party in respect to all covenants of this contract.

ARTICLE 15, Patents. The Engineer shall indemnify and save the Owner harmless from ali iiability for

alleged or actual infringement of any patent resulting from the use of apparatus or equipment furnished or designed by the

Engineer or from the use of any process designed by the Engineer or affected by said apparatus or equipment, and the

Engineer shall indemnify and save the Owner harmless from and against all costs, legal fees, expenses and liabilities

Incurred in or about any claim of or action for such infringement: provided, however, that the Owner shall promptly transmit

to the Engineer all papers served on the Owner in any suit involving such claim of infringement, and provided further, that

the Owner permits the Engineer to have entire charge and control of the defense of any such suit. If because of actual

infringement the use of such apparatus, equipment, or process is enjoined, the Engineer shal! refund the purchase price

thereof in proportion to the length of service uncompleted, the life of such apparatus or equipment being assumed as five

years. The Engineer hereby grants to the Owner a non-exclusive, royalty-free license under patents now or hereafter

owned by the Engineer covering any machines, apparatus, processes, articles, or products included in the Engineer's

work hereunder.

ARTICLE 16. Confidential Information, Inventions, and Other Restrictions.

16.1 Confidential information. The Engineer shall not use in any way, commercial or otherwise, except to

the extent required by the proper performance of this Agreement; and shall hold in confidence and not disclose to any

person, for any reason or at any time, any information relating to the secret processes, products, compositions, machinery,

apparatus or trade secrets of the Owner, or any other confidential information given to the Engineer by any of the Owner's

commissioners, elected officials, employees, or representatives or acquired by the Engineer during the term of or as a

result of this Agreement. Any information not generally available to the pubiic shall be considered secret and confidential

for the foregoing purposes; provided, however, that any technical information which was lawfully in the Engineer's

possession prior to such disclosure to the Engineer by the Owner or which is or shall iawfu!ly be published or become

part of genera) knowledge from sources other than the Engineer or which otherwise shall lawfully become available to the

Engineer from a source other than the Owner, sha!! not be subject to these provisions. All the foregoing stipulations shall

apply to such information and work hereunder as weli as to any information and ideas originated or developed by the

Engineer In performing such work. Such information may, of course, be disclosed to the proper officials or employees of
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the Owner if necessary to perform the work hereunder. The Engineer shall, however, inform each of its employees who

receive such information of these restrictions and the Engineer shall take a!l reasonable precautions and exert all

reasonable efforts to assure conformance with such restrictions by all of its officers, employees, and agents, obtaining

from them if necessary, agreements satisfactory to the Owner, effectuating the purposes of this Article.

16.2 Inventions, The Engineer shall communicate to the Owner at once, and require the Engineer's

employees assigned to this Project to communicate to the Owner all inventions and improvements which any of the

Engineer's employees, either alone or in conjunction with any of the Owner's employees may conceive, make or discover

during the course of or as a result of work on this Project under this or any ensuing agreement with the Owner that relates

to the processes, products, compositions, machinery or plants of the Owner, or relating in any way to any of the operations

in which the Owner may be obligated to pay to the Engineer as compensation for services rendered by the Engineer

under contract with the Owner. The Engineer shal! require its employees to execute patent applications and assignments

thereof to the Owner or its nominees, and powers of attorney relating thereto for any country the Owner may designate

and shall take al! other actions as the Owner may request to maintain and protect such inventions and improvements.

The Owner shall pay all costs or charges incurred in protecting such inventions and improvements if the Owner desires

to protect them. Before assigning any of the Engineer's employees to work under any contract with the Owner concerning

this Project, the Engineer shall obtain from them agreements satisfactory to Owner complying in all respects with the

terms and provisions of this Article.

16.3 The rights and obSigations set forth in Article 16 shall survive the performance of this Agreement, or any

termination, discharge or cancellation thereof

ARTICLE 17. Engineer's Seal, Responsibility and Warranties.

17.1 Engineer's Seal, The Engineer shall assign a responsible engineer or engineers licensed to practice

in the State of Texas, who shaii sign, seal and date all appropriate engineering submissions to the Owner in accordance

with the Texas Engineering Practice Act and the Rules of the State Board of Registration for Professional Engineers.

17,2 Engineer's Responsibility. The Engineer shall be responsible for the accuracy of the work for the

Project and shall promptly make necessary revisions or corrections resulting from errors, omissions, or negligent acts by

the Engineer. No additional compensation will be made to the Engineer for any necessary revisions or corrections
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resulting from errors, omissions, or negligent acts by the Engineer,

The Engineer's responsibility for ail questions arising from design errors and/or omissions will be determined by

the Owner or a designee appointed by the Owner. The Engineer wiii not be relieved of the responsibility for subsequent

correction of any such errors or omissions or for danfication of any ambiguities until after the construction phase of the

Project has been completed.

17,3 Warranties.

(a) The Engineer warrants that engineering design work performed by the Engineer hereunder shall be in

accordance with sound engineering design practices and in conformance with applicable code and standards established

for such work.

(b) Notwithstanding anything to the contrary contained in this Agreement, the Owner and the Engineer agree

and acknowledge that the Owner is entering into this Agreement in reliance on the Engineer's experience and abilities

with respect to performing the Engineer's services hereunder. The Engineer accepts the relationship of trust and

confidence established between it and the Owner by this Agreement. The Engineer covenants with the Owner to use

the Engineer's best efforts, skill, judgment and abilities to design the Project and to further the interests of the Owner in

accordance with the Owner's requirements and procedures, in accordance with all professional standards, and in

compliance with ail applicable national, federal, state, county and municipal laws, regulations, codes, ordinances, orders

and with those of any other body having jurisdiction. If the development of plans, specifications, and estimates (hereinafter

referred to as "PS&E") are identified in this Agreement under Article 2 hereof or Exhibit "B", attached hereto, as part of

the services to be provided by the Engineer for the Project, prior to the commencement of construction, the Engineer

shall certify in writing to the Owner that the PS&E for the Project, and the improvements when built En accordance

therewith, conform to ail applicable governmental regulations, statutes, and ordinances then in effect. The Engineer

represents covenants and agrees that there are no obligations, commitments or impediments of any kind that wil! limit or

prevent performance of the Engineer's services.

(c) The Engineer represents, covenants and agrees that all of Engineer's services to be furnished by the

Engineer under or pursuant to this Agreement form the inception of the Agreement until the Project has been fully

completed, shal! be of the standard and quality which prevail among engineers of similar experience, knowledge, skil! and
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ability engaged in engineering practice throughout Texas under the same or similar circumstances involving the design

and construction of Project.

(d) The Engineer represents, covenants and agrees that the Engineer's special talent, training, and experience

cause the Engineer to be the prime professional on the Project; that because of such talent and training, the Engineer

envisions the construction of the Project En its entirely and possesses the special ski!ls which enable the Engineer to

recognize dangerous conditions that a reasonable, prudent engineer having such special skills could anticipate may arise

from the proper use of the Project after acceptance by Owner; and that the Engineer recognizes that any commissioners,

elected officials, empioyees and agents of the Owner, plus residents and owners of property within the area affected by

the Project are within a class of foreseeable persons who will be relying on the project being designed in a professional

and safe manner.

(e) If the development of PS&E is identified in this Agreement under Article 2 hereof or Exhibit "B", attached

hereto, as part of the services to be provided by the Engineer for the Project, the Engineer represents, covenants and

agrees that the PS&E of the Project will be accurate and free from any materia! errors. The Engineer additionaliy

represents, covenants and agrees to the following: that the design of the Project will conform to its foreseeable use as a

Project with all the amenities as set forth in any PS&E developed by the Engineer for the Project; that the result of such

PS&E, if built in accordance therewith, will be suitable for purposes for which the Project is designed; and the Project wil!

be inspected in a workmanlike, professional manner and will be suitable for the Project's intended purpose. The

Engineer's responsibilities as set forth herein shall at no time be in any way diminished by reason of any approval by the

Owner of any PS&E developed by the Engineer for the Project, nor shall the Engineer be released from any liability by

reason of such approval by the Owner, it being understood that the Owner at a!! times is uitimateiy relying upon the

Engineer's skill and knowledge in preparing such PS&E,

(f) In connection with the Engineer's performance of procurement services hereunder, if any, the Engineer use

its best efforts to obtain from a!) vendors of equipment and materials, fullest possibie warranties against defective materials

and workmanship for the benefit of the Owner.

ARTICLE 18. Engineer's Resources. The Engineer shall furnish and maintain, at the Engineer's own

expense, office space for the performance of all sen/ices, skilled and sufficient personnei, as well as adequate and
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sufficient equipment to perform the services as required under this Agreement.

1

18.1 Project Manager. The Engineer shal! provide a manager (Project Manager) for the Project that is a

registered professional engineer in the State of Texas. The Project manager shall have such knowledge and experience

as will enable that Project Manager during the course of the Project without the prior consent of the Owner, if due to

situations beyond the control of the Engineer, the Engineer must change the Project Manager prior to the completion

and acceptance of the Project, the Engineer will submit a request to change the Project Manager to the Owner for

approval.

18.2 Employees of the Engineer. All employees of the Engineer shall have such knowledge and

experience as will enable them to perform the duties assigned to them and required for the services under this Agreement,

Any employee of the Engineer who, in the opinion of the Owner, is incompetent, or whose conduct becomes detrimental

to the work required under this Agreement, shail immediately be removed from association with the Project when so

instructed by the Owner. The Engineer certifies that the Engineer presentiy has employed sufficient and qualified

personnel, and will maintain sufficient and qualified personnel for the performance of the services under this Agreement.

18.3 Documents/lnformation Exchange The purpose of this Article is to define the required automated

resources, format for graphics files, and information exchange pertaining to the Project. Taking into consideration that

the Owner has a significant investment in the development of the Project, there is a need for the Engineer to provide

consistency in document deveiopment for information exchange. Consistency in document development for information

exchange and production will help facilitate an economically efficient Project. Therefore, the Engineer shal! provide the

Owner with documents and information in accordance with the special requirement outlined in Exhibit "B" attached

hereto.

ARTICLE 19, Indemnification. To the fullest extent permitted by applicable law, the Engineer and its

agents, partners, subcontractors, and consultants (coliectively "Indemnitors") shall and do agree to indemnify, and hold

harmless the Owner, the Owner's respective directors, elected officials, employees and agents (collectively

"indemnitors") from and against all claims, damages, losses, liens, causes of action, suits, judgments and expenses,

including attorney fees, of any nature, kind or description (collectively "Liabilities") of any person or entity whomsoever

arising out of, caused by or resulting from the negligent performance of the Engineer's services through activities of the
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Engineer, its agents, partners, subcontractors and/or consultants performed under this Agreement, and which are caused

by or result from error, omission, or negligent act of the Engineer or of any person empioyed or contracted by the Engineer

provided that any such Liabilities (1) are attributable to bodily injury, personal injury, sickness, disease or death of any

person, or to the injury to or destruction of tangibie personal property including the loss of use and consequential damages

resulting therefrom and (2) are caused in whole or in part by any negligent act or omission of the Engineer, anyone directly

or indirectly empioyed by the Engineer or anyone for whose acts the Engineer may be legally liable. The Engineer shall

also save harmless the Owner from any and all expense, including but not limited to, attorney fees which may be incurred

by the Owner in litigation or otherwise resisting said claim or liabilities which may be imposed on the Owner as a result of

such activities by the Engineer, its agents partners, subcontractors and/or consultants, in this connection, it is agreed

and understood that the Engineer shail not be responsible for any portion of the liability proximateiy caused by the

Owner's neg!igence.

ARTICLE 20. Joint and Several Liability. In the event more than one of the Indemmtors are connected

with an accident or occurrence covered by the indemnification in Article 19 hereof, then each of such Indemnitors shall

be jointly and severally responsible to the Indemnitees for indemnification and the ultimate responsibility among such

Indemnitors for the loss and expense of any such indemniflcation shall be settled by separate proceedings and without

jeopardy to any Indemnitee. The provisions of this Article shall not be construed to eliminate or reduce any other

indemniflcation or right which the Owner or any of the Indemnitees has by iaw.

ARTICLE 21. Insurance, The Engineer shall obtain and maintain insurance in the limits of liability for each

of the types of insurance coverage identified as follows.

(1) Workers Compensation, endorsed with a waiver of subrogation in favor of the Owner in
accordance with the statutory obiigations imposed by Workers Compensation or Occupational
Disease laws under the Texas Workers Compensation Law ("Statutory Texas")

(2) Commercial Genera! Liability, endorsed with the Owner as an additional insured and endorsed
with a waiver of subrogation in favor of the Owner alf to the extent of the liabilities assumed by
the Engineer under Article 19 and Article 20 herein, in limits of liability not less than one miilion
dollars ($1,000,000) combined sing!e limit each occurrence and in the aggregate for bodily
injury and property damage,

(3) Texas Business AutomobEfe Policy, endorsed with the Owner as an additional insured and
endorsed with a waiver of subrogation in favor of the Owner a// to the extent of the liabifities
assumed by the Engineer under Aftide 19 and Article 20 herein, in SimEts of liability not less
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than two hundred fifty thousand dollars ($250,000) each person for bodily injury, five hundred
thousand dollars ($500,000) each occurrence for bodily injury, and one hundred thousand
dollars ($100,000) each occurrence for property damage.

(4) Professional Liability in limits of $1,000,000 each claim and aggregate.

The Engineer covenants and agrees to maintain an insurance policy in the minimum limits of liability for each of

the types of insurance coverage identified above. The Engineer shail furnish the Owner with a certificate of insurance

{Hidalgo County Certificate of Insurance) showing the said policy to be in full force and effect during the period of

service, identified in Article 3 hereto, for this Agreement, The completed Hidalgo County Certificate of insurance shall be

attached hereto and identified as Exhibit "G"- Hidalgo County Certificate of Insurance, The Engineer will be

considered in breach of contract should the Engineer fail to maintain an insurance policy in the minimum !imits of liability

and requirements identified above while performing services for and under this Agreement, and will be subject to default

and termination of the Agreement as outlined in Article 3.4 hereto. Additionally, the Engineer covenants and agrees to

use its best efforts to maintain an insurance policy in the minimum limits of liability and requirements identified above unti!

one year following the date of the acceptance of the Project by Owner,

ARTICLE 22, Compliance with Laws. The Engineer shall comply with all applicable Federal, State, and

local laws, statutes, codes, ordinances, rules and regulations and the orders and decrees of any court, or administrative

bodies or tribunals in any manner affecting the performance of this Agreement including, without limitation, workers

compensation laws, minimum and maximum salary and wage statutes and regulations and licensing iaws and regulations.

When required the Engineer shall furnish the Owner with satisfactory proof of its compliance therewith.

ARTICLE 23, Non-Collusion. The Engineer warrants that the Engineer has not employed or retained any

company or persons, other than a bona fide employee working solely for the Engineer, to solicit or secure this Agreement,

and that the Engineer has not paid or agreed to pay any company, engineer or any other person or entity any fee,

commission, percentage, brokerage fee, gifts or any other consideration contingent upon or resuiting from the award or

execution of this Agreement. For breach or vioiation of this warranty, the Owner shall have the right to annul this

Agreement without liability or, in the Owner's discretion, to deduct from the Services Fee, or otherwise recover, the fu!l

amount of each fee, commission, percentage, brokerage fee, gift or contingent fee.

ARTICLE 24. GratuEties. The Owner mandates that employees of the Owner shail not accept any benefits,

HALFF ASSOCIATES. INC. Contract No. C-19-252-07-16

(On Call) - "Building Repairs, Renovations, Alterations, Additions and/or

Other Related Services to County Owned Buiidings in General" • Hidaigo County Precinct No. 4



gifts or favors from any person doing business or who reasonably speaking may do business with the Owner under this

Agreement; the only exceptions allowed are ordinary business meats. Any person doing business with or who may

reasonably seek to do business with the Owner under this Agreement may not make any offer of benefits, gifts or favors

to Owner employees, except as mentioned hereinabove. Failure on the part of the Engineer to adhere to this provision

may result En the termination of this Agreement.

ARTICLE 25, Payment of Franchise Tax. The Engineer hereby certifies that the Engineer is not delinquent

in Texas franchise tax payments, or that the Engineer is exempt from, or not subject to, such as tax. A false statement

concerning franchise tax status shall constitute grounds for termination of the Agreement at the sole option of the Owner.

ARTICLE 26. Disputes. The Engineer shal! be responsible for the settlement of all contractual and

administrative issues arising out of any procurement made by the Engineer in support of the services under this

Agreement.

ARTICLE 27. SeverabilEty. In the event any one or more of the provisions contained in this Agreement

shall for any reason, be held to be invalid, iiiegal, or unenforceable in any respect such invalidity, iilegality or

unenforceability shall not affect any other provision hereof and this Agreement shall be construed as if such invalid,

illegal or unenforceable provision had never been contained herein,

ARTICLE 28. Notices. All notices to either party by the other required under this Agreement shali be

personaliy delivered or mailed to such party at the following respective addresses:

OWNER: ENGINEER:
Hidalgo County HALFF ASSOCIATES, INC.
100 E. Cano, 2nd, Fioor 5000 West Military Hwy.. Suite 100
Edinburg, Texas 78539 McAllen, Texas 78503

The Address may be changed by either party by written notice and notice so mailed shall be effective upon

mailing.

ARTICLE 29. Miscellaneous Provisions,

(a) This Agreement constitutes the entire Agreement between the Engineer and the Owner relating to the

work herein described and supersedes any prior understanding or written or oral contracts between the parties

respecting the subject matter defined herein, These are no previous or contemporary representations or warranties of

the Owner or the Engineer not set forth herein.
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(b) Except as specifically provided herein no modification, waiver, termination, rescission, discharge or

cancellation of this Agreement or of any terms thereof shall be binding on the Owner unless in writing and executed

by an officer or employee of the Owner specificaily authorized to do so,

(c) No waiver of any provision of or default under this Agreement shail affect the right of the Owner thereafter

to enforce said provision or to exercise any right or remedy in the event of any other default whether or not similar.

(d) No modification, waiver, termination, discharge or cancellation of this Agreement or of any terms thereof

shali impair the Owner's right with respect to any liabilities whether or not liquidated of the Engineer to the Owner

theretofore accrued.

(e) All rights and remedies of the Owner specified in this Agreement are En addition to the Owner's other rights

and remedies.

(f) The Engineer shall remain an independent contractor and shall have no power nor shail the Engineer

represent that the Engineer has any power to bind the Owner or to assume or to create any obligation express or

implied on behalf of the Owner except as specifically authorized in advance by the Owner.

(g) The Agreement sha!! be construed under the iaws of the State of Texas and is performabie in Hidalgo

County, Texas.

(h) This Agreement may only be amended by a written document executed by the Owner and the Engineer

as provided by Article 8 herein.

ARTICLE 30. Signatory Warranty The undersigned signatory or signatories for the Engineer hereby

represent and warrant that the signatory is an officer of the organization for which he or she has executed this

Agreement and that he or she has ful! and compiete authority to enter into this Agreement on behalf of the Engineer.

The above-stated representations and warranties are made for the purpose of inducing the Owner to enter into this

Agreement.
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ARTICLE 31. Texas Law to Apply. This Agreement shail be construed under and in accordance with

the laws of the State of Texas, and ail obligations of the parties created hereunder are performable in Hidaigo County,

Texas. The parties hereby consent to personal jurisdiction in Hidalgo County, Texas.

ARTICLE 32, Immunities, Nothing in this agreement is intended to and County does not hereby waive,

release or relinquish any right to assert any of the defenses County enjoys by virtue of the state or federal constitution,

laws, ruies or regulations, and any sovereign, official or qualified immunity available to County as to any claim or action

of any person, entity, or individual against County,

WITNESS WHEREOF, the Engineer and the Owner have caused this Agreement for Professional

Services to be effective as of the _ day of _,2019.

ENGINEER:
HALFF ASSOCIATES JNC.

BY:

OWNER:
HIDALGO COUNTY

BY:
Richard F. Cortez, County Judge

ATTEST:

BY:
Arturo Guajardo, Jr., County Clerk

Approved by Commissioner's Court on _, 2019.

APPROVED AS TO FORM:
Atlas, Ha!l & Rodriguez, LLP

BY:
Stephen L. Grain, Attorney
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ATTACHMENTS:
EXHIBIT A -Scope of Services to be provided by the Owner
EXHIBIT B -Scope of Services to be provided by the Engineer
EXHIBIT C -Work Schedule
EXHIBIT D -Engineer's Rates
EXHIBIT E -Work Authorization Form
EXHIBIT F -Supplementa! Agreement Form
EXHIBIT G -Certificate of Insurance {H'tdafgo County)
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EXHIBIT A-1
Request for Qualifications (RFQ) Procurement Packet
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EXHIBIT A
Scope of Services to be provided by the Owner

The following provides an outline of the services to be provided by the OWNER in the development of the Project,

The OWNER will provide to the ENGINEER the following:

(1) Authorization to the ENGINEER to begin work in accordance with Section 3 of this Agreement,

(2) Payment for work performed by the ENGINEER and accepted by the OWNER in accordance with Section 6 of the
Agreement.

(3) Assistance to the ENGINEER, as necessary, to obtain the required data and information from other local, regional,
State and Federal agencies that the ENGINEER cannot easily obtain.

(4) Provide any available relevant data the OWNER may have on file concerning the project,

(5) Provide iimeiy review and decisions in response to the ENGINEER'S request for information and/or required
submittals and deliverables, in order for the ENGINEER to maintain the agreed-upon work schedule prepared in
accordance with Attachment "C" of this Agreement.

(6) Attend and participate in progress meetings as required and as coordinated and conducted by the ENGINEER.

(7) Assist the ENGINEER as required in the coordination with the USAGE and the Federal Emergency Management
Agency (FEMA) and any other coordinating agency or entity (when and if applicable).

(8) Review and approve the Project design criteria.

(9) Review and approve change orders as required and prepared by the ENGINEER.
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EXHIBIT B
Scope of Services to be provided by the Engineer

Through project award via Work Authorization, Engineer shall provide Professiona! Services required to
design and specify - "Building Repairs, Renovations, Alterations, Additions and/or other Related
Services to County Owned Buildings in General" Projects. Type of services that may be inciuded as
dictated by the individual project requirements consist of 1) Surveying, 2) Civil Engineering, 3) Mechanica!/
Plumbing Engineering, 4) Electrical Engineering, 5) Structural Engineering. Additionai support services that
might be included as dictated by the project include environmental (Asbestos and others) Assessments and
Reports, CIS, and Buiiding Improvements and Modifications. Upon identification by the Owner of specific
projects that require the professional services of the Engineer, a detailed scope of work and identification of
professional service disciplines required shail be established.
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EXHIBIT C
Work Schedule

A detailed work schedule for each Work Authorization, identified and more particularly described in Article
7 of this Agreement, shall be prepared by the Engineer to be submitted and approved by the Owner in writing
for each Work Authorization. The work schedule will provide specific work sequence and definite review times
by the Owner and the Engineer of the work performed.

The Engineer will diligently pursue the completion of each Work Authorization as defined by the milestones
and deliverable due dates outlined in each Work Authorization's associated work schedule.

The Engineer wii! inform the Owner (in reasonable advance of the delay) should the Engineer encounter
delays that would prevent the performance of a!l work in accordance with the established work schedule.
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EXHIBIT D
Engineer's Contract Rates

HALFF ASSOCIATES, INC. ContractNo. C.19-252-07.16

(On Call) - "Building Repairs, Renovations, Alterations, Additions and/or

Other Related Services to County Owned Buildings in Genera!" • Hidaigo County Precinct No. 4



-Engineer's Contract Rates

Halff Associates, Inc.
Billing Rate Schedule
IVfcAllen Office
July 12,2019

Labor/Staff Classification

Principal
Project Manager

Quality Manager
Senior Engineer

Project Engineer
Design Engineer

BIT
^enior CADD Operator
CADD Operator
Survey Manager" RPLS

Survey Technician - SIT

Two Person Survey Crew

Three Person Sui-vey Crew

Abstractor

Senior Environinentaf Speciaijst^

Mid-LeveI Environmental Specialise
Junior EnYironmenta] Specialist
SeniorGIS Operator
GISOperator
SUE Project Manager
Utility Coordinator
QL "B" SUE Field Crew
QL "A" SUE Field Crew
Admin/CIericai
Sr. Computer Visualization Specialist
Jr. Computer Visualization Specialist

Public Involvement Specialist
Project Inspector

FY 19 Contract Rate

$268
$252
$281
$249
$ 199
$ 165
$ 115
$ 106
$89

$165
$ 115
$215
$264
$99

$215
$182
$132
$i50
$115
$182
$ 181
$ 150
$182
$67

$182
$115
$ 199
$93

FY 20 Contract Rate

$279
$262
$292
$259
$207
$172
$120
$110
$93

$172
$120
$224
$275
$103
$224
$189
$137
$156
$120
$189
$188
$156
$189
$70

$189
$120
$207
$97

HiiIfT Associates, Inc.

(On CfiII) - Building Renovations" Hjdalgo County Precinct No. 4

ContracfNo. C-19-252-07-16



Q A 1Cxjtt-.Hur

EXHIBIT E
Work Authorization

HIDALGO COUNTY
Professional Engineering Services

Contract# C-19-252-00-00
Work Authorization Form

WORK AUTHORIZATION NO,

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A, of the Agreement made by and
between HIDALGO COUNTY, action herein by and through the Commissioner's Court, hereinafter called the "Owner," and,

,, professional engineers of_, Texas, hereinafter called "Engineer".

PART 1. SCOPE OF WORK
The purpose of this Work Authorization is for the Engineer to provide

The scope of services to be provided by the Owner is identified in Exhibit "A"- Scope ofSemces to be provided by the Owner
attached hereto.

The scope of services to be provided by the Engineer is identified in Exhibit "B" - Scope of Services to be provided by the
Engineer attached hereto.

PART 2. ESTIMATED COST
The estimated cost for services under this Work Authorization is $_. This amount is
based upon the costs outiined in the Estimated Cost Proposal attached hereto as Exhibit "D".

PART 3. PAYMENT
Compensation and payment to the Engineer for the services established under this Work Authorization shall be made in
accordance with Article/Part/Section _ of the Agreement.

PART 4. FUNDING
This Work Authorization No. _ Shail be funded through funding source:
Account No.
Requisition Number _ (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE
This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate won
completion of scopes of the work authorization.

HALFF ASSOCIATES, INC. Contract NO. C •19.252" 07-16
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PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorization does not waive the parties' responsibilities and obligations provided under the Agreement.

PART 7. ACKNOWLEDGMENT AND CONFIRMATION
Acknowledgment and confirmation by Hidalgo County Precinct 4, as to content and detail of this Work Authorization No.

HIDALGO COUNTY PRECINCT No. 4

By:
Ellie Torres, Commissioner

PART 8. ACCEPTANCE AND APPROVAL
This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners' Court on
below and effective as of_ day of_, 2019.

as indicated

THE ENGINEER:
HALFF ASSOCIATES, INC.

THE OWNER:
HIDALGO COUNTY

By; By:
Hon. Richard F. Cortez, County Judge

ATTEST:

By:
Arturo Guajardo, Jr,, County Clerk

LIST OF ATTACHMENTS

ATTACHMENT "A""
ATTACHMENT "B" -
ATTACHMENT "C" -
ATTACHMENT "D""

Service to be provided by the Owner
Services to be provided by the Engineer
Work Schedule
Cost Proposal

HALFF ASSOCIATES, INC.
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EXHIBIT F
Supplemental Agreement Form

THE STATE OF TEXAS §
§

COUNTY OF HIDALGO §

SUPPLEMENTAL AGREEMENT No.
TO AGREEMENT FOR PROFESSIONAL SERVICES

THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and conditions of Article 8 of the Agreement
made by and between HIDALGO COUNTY, acting herein by and through the Commissioner's Court, hereinafter
called the "Owner", and _, Professional Engineers of, _, Texas, hereinafter called
the "Engineer".

WITNESSETH

WHEREAS, the Owner and the Engineer executed the Agreement on the _ day of _ 20
concerning engineering for_(hereinafter referred to as the
"Project"); and,

WHEREAS, Article _ of the Agreement, (article title), establishes
; and,

WHEREAS, it has become necessary to amend the contract to

AGREEMENT

NOW, THEREFORE premises considered, the Owner and the Engineer agree that said Agreement is amended as
follows:

I. Article _ of the Agreement, (articie title), is revised to

All other provisions are unchanged and remain in full force and effect,

HALFF ASSOCIATES, INC. Contract NO. C-19-252-07-16

(On Call) - "Building Repairs, Renovations, Alterations, Additions and/or
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IN WITNESS WHEREOF, the Engineer and the Owner have caused this Supplemental Agreement to the
Agreement for Professional Services to be executed as of the _ day of _, 20^.

THE ENGINEER:
HALFFASSOCIATESJNC.

By,

THE OWNER:
HIDALGO COUNTY

By,
Richard F. Cortez, County Judge

LIST OF ATTACHMENTS

(as required)

HALFF ASSOCIATES, INC. Contract NO. C-19-252-07-16
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EXHIBIT G
Certificate of Insurance (Hidalgo County)
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^\CORty CERTIFICATE OF LIABILITY INSURANCE OATE(MMfDD/YYYY}

6/7/2018
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORIVIATiON ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFlRIWATfVELY OR.NEGATIVELY An/lEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFtCATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE JSSUfNG INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the policyfies) must have ADDITIONAL 1NSURSD provisions or be endorseci.
If SUBROGATfON IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement A statement on
this certificate does not confer rights to the certificate holder In Heu of such endorsemenUs).

PRODUCER
Bell insurance Group
16980 DALLAS PKWY STE 210
DALLAS TX 75248

SACT Candy GoQhring

IJKL? 972-581-4915

INSURED
Halff Associates, fnc.
1201 N. Bowser
Richardson TX 75081

HALFASl-Ot

ADOKBSS: cgoehring@bellgroup.coEt]

n% Not; 972-581-4850

IMSURERtS)AFFORDING COVERAGE

INSURSRA; National Fire Ins. Co,

<NsuiRERB!Amer.CasLtaHyCo_o^^^gPA_

IKSURER c: Allied World Sufolus Lines

iNSURERb; Gontlnanlal Ins Co

INSURERE;

[NSUREftF:

NAtCti

20478
20427
24319
35289

COVERAGES CERTIFICATI NUMBER: 2040705820 REVISION NUMBER;
THIS iS TO CERTIFY THAT THE PQUCiES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDiCATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WtTH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND COND!TIONS OF SUCH POLICIES. LIMITS SHOWN M/^Y HAVE BEEN REOUCED BY PA!D CLAIMS.

LTR
A

A

D

B

c

iNSRt" Z_Z...^_...^..^...._ —lAooUsUaRl """"" —"'""
npEOFINSURAKOE

x COMMERCIAL GENERAL LIABILITY

OAIMS-MAOE j x [ OCCUR

GEN'L AGGREGATE LiMIT APPLIES PER:

POLICY fxj ^)f || LOO
^ ! OTHER; Cantfaclual Llab
AUTOMOBILE UABILffY

x

x

x

ANY AUTO
OWNED
AUTOS ONLY
HIRED
A^TOS ONLY ^

UMBRELLA LlflB

excess LIAB

DED x

SCHEOULEO
AUTOS
NON-OWNED
AUTOSONLY

< OCCUR

CUtiMS-MADE

RETENTIONS m nnn
WORKERS COMPENSATtOM
AND EMPLOYERS' UABSUDf y /„
ANypROPR[ETOR;PARTN6WeXECUTlVE
OFRCERMEM8ER EXCLUDED?
[Mandatory In W}
if yes, describe under
DESCRIPTION OF OPERATIONS balovv
Professional List.
Claims Mada

ifctSB

N/A

KSOffl _PO_y.CY NUMBER

60-t9909053

8049909038,

6049909070

6049909087

0311-3813

PpUCYRFF
jMMfdD/YYYYt

7/12/2019

7/12/2019

7/12/2013

7/-12/2019

7/12/2019

PQUCYEXP
(MM/DO/W'Yt

7/12/2020

7/12/2020

7/12/2020

7/12/2020

7/12/2020

LIMITS

EACH OCCURRENCE
'DAKixeETSTimres"
PREMISES (Sd ocdJrrencel

MED EXP(Ar>yon9peraofi)

PERSONAL &AOV INJURY

GENERAL AGGREGATE

PFtOOUCTS-COMP/OPAGG

CQM81N.ED SINGLE LIM!T
(gaaccfdenl)
BODILY INJURY (Pe/ person}

BODILY INJURY (Per accldenl) i
PROPERTY DAMAGE
(Per acctdeni)

EACH OCCURRENCE

AOOR&SATE

x PER_..-._. \ IOTH-
STATUTE I I ER

E.L EACH ACCIDENT

E.L. DISEASE. EA EMPLOYEE!

R.I.. DISEASE - POLICY UMiT
per Claim
Aggregate

$1.000,000

51,000.000

515,000 •

$1,000,000

S 2.000,000

$ 2.000.000

$

Sl.000,000

$
s

s

5

S 10,000.000

$ 10.000,000

s

S 1,000.000

$1,000.000

51,000,000
s,ooo.ooo
5.000.000

DESCRtPTIOH OF OPERA710HS (LOCATSONS /VEHICLES (ACORO101, ActdKional Remarhs Soiieduto, may bo attachdtl ir m(?t<> apat;!) la /ot|UIrBd)
AVO: 32S30 -,(3)(2017) - Coniract No. C-16-141-10.31, Project No, 1001-62-16 - HidalQO County Gourthouse; HDR ArchiteGlure, Inc. (HDR) and Hidalgo Couniy
and other parties as required by written contract are Inciuded as additional insureds as'respects general and auto liability if fequlfecf by written conEracF. GL and
aulo are prjnnary non contrlbulofy if rpqujred by wrilten conlract. Personal Injury coniracfua! exclusion has been deleted," Waiver of subrogation applies to {ha
same as resepcts general and aulo jiablity,wdfkers compensation and professional iiablllty if required by written contract, Umbreila follows formdHhe
uncterfying policies. Professional liability $250,000 retenfion, 30 day notice of cancellaiioneiccept todays non pay. GL Addltiona! insured and schedule of
forms pago and 30 day forms aftached. Umbrella 30 day notice requested

CERTIFICATE HOLDER

Hidalgo Cotinty (Owner)
2802 !S. Business Hwy, 281
Edlnburg TX 78539

-L

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPfRATiON DATE THEREOF, NOTICE WILL BE DEUVERED tN
ACCORDANCE WITH THE POLICY PROVtSfONS.

AUTHORIZSD REPRESENTATIVE

7^^
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