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THE STATE OF TEXAS § 

§ 

COUNTY OF HIDALGO § 

 

 SERVICE CONTRACT 

C-19-074b-08-27 

 

THIS CONTRACT is made and entered into this 27th day of August, 2019 by and between 

the COUNTY OF HIDALGO, TEXAS ("County"), and DRC Emergency Services, LLC 

("Company"). 

WHEREAS, Company has proposed and agreed to provide Debris Removal & Disposal (the 

“Services”) in accordance with the following: 

a.  Hidalgo County’s Request for Proposals # 2019-074-05-01-YSS,  

b. Contractor Pricing Worksheet (“Worksheet”);   

Whereas the Proposal and Worksheet (sometimes collectively the “Proposal Package” are 

incorporated and attached as Exhibits A and B respectively; 

WHEREAS, in recognition of and in consideration of Company's agreement to perform the 

Services in accordance with the terms and conditions of the Proposal Packet, the Commissioners 

Court of County awarded the contract bid to Company. 

NOW, THEREFORE, in mutual consideration of the foregoing and the further 

consideration of the following, the parties hereto agree as follows: 
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1. County and Company hereby agrees that this Contract is entered into in order to 

provide the Services to Hidalgo County.  This Contract does not extend to any third parties any 

duties or benefits conferred in any manner hereunder or otherwise. 

2. Company hereby promises and agrees to render and provide, during the term of this 

Contract, and shall be obligated to render and provide the Services as a Tertiary provider of the 

Services in accordance with the Proposal Package within Hidalgo County following a request for 

Services by the Department Head or his designated agent.  Company agrees in performing the 

Services that it will use proper professional standards, comply with any and all appropriate laws and 

regulations in providing the Services, and devote such time as is necessary to safely and efficiently 

provide the Services. 

3. The term of this Agreement shall begin on August 27, 2019 through August 26, 2021 

and may be extended on the same terms and conditions at the option and sole discretion of the 

County for three (3) additional one (1) year terms, unless this Contract is terminated pursuant to the 

provisions herein, whichever occurs first.   

County will award debris management services contracts to a “Primary”, “Secondary” and 

“Tertiary” vendor for services to be rendered through effective period of this Contract.   

Hidalgo County reserves the right to continue this Contract for an additional sixty (60) Days 

Grace Period at the end of the contract term for unforeseen delay in award of new bid for next 

contract term. 

4. As a condition of this Contract, Company shall hold and maintain throughout the term 

of this Contract all licenses and permits required, or which may be required by any authority during 
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the term hereof to provide the Services. 

5. All trucks or vehicles operated by the Company to perform the Services shall contain 

all equipment required by any authority to operate on streets and roads and all persons in the employ 

of Company who operate such trucks or vehicles shall have the required licenses, qualifications, skill 

and expertise to perform such Services and shall comply with all laws, rules and regulations 

prescribed by any agency or authority having jurisdiction with regard to the operation of such trucks 

or vehicles in providing the Services. 

6.  As consideration for rendering the Service provided for in this Contract, the County agrees 

to pay Company the amounts specified in Exhibit "B" attached hereto payable against written invoice 

submitted by Company in accordance with the Texas Prompt Payment Act. Tex. Govt.CodeCh.2251.  

7. Company shall provide insurance in force on all its vehicles and all persons connected 

with providing services under this Contract naming County as an additional insured (with the 

coverage and in the amounts described herein at this point for all purposes), and shall furnish to 

County certificates of such insurance coverage.   

 Workers Compensation  Statutory 
 Employer’s Liability U.S. $1,000,000 
 Commercial General Liability U.S. $1,000,000 per occurrence  
  U.S. $1,000,000 aggregate 
 Comprehensive General Automobile U.S. $1,000,000 combined single limit 
 Professional Liability U.S. $1,000,000 per claim and in the aggregate 
  
 

Additionally, the certificates must state that the County will be given at least thirty (30) days 

notice, by certified mail, of cancellation, material change in the coverages or intent not to renew any 

of the policies.  The County must be named as an Additional Insured.  The County must be given 
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copies of all insurance policies within fifteen (15) days of the County’s written request. 

8. Company shall provide a sufficient number of trucks, vehicles, personnel and 

equipment available to safely and efficiently provide the Services. 

9. Company shall indemnify and hold harmless County, its elected officials, 

employees and agents from any and all claims, damages, losses, and expenses including 

attorney's fees for the defense of any action against County arising out of, resulting from, or 

connected with the provision of the Service by Company under this Contract.  Said indemnity 

shall cover any act or failure to act by the Company, its agents or employees. 

10. This Contract shall not be assignable in whole or in part by either party without prior 

written consent of the other party. 

11. It is expressly agreed that this Contract and the performance by the parties hereunder 

does not create any agency relationship or master-servant relationship that County has no supervision 

of the performance of the Services provided by Company, and that Company is an independent 

contractor under this Contract. 

12. Any notice required or permitted to be given hereunder shall be in writing and shall 

be delivered personally or sent by certified mail, postage prepaid, as set forth below: 

If to County:  The County of Hidalgo 
Attn:  County Judge 
100 E. Cano, 2nd Floor 
Edinburg, Texas 78539 

 

If to Company: DRC Emergency Services, LLC (Tertiary) 
   Attn:  Kristy Fuentes, Vice President, Secretary, Treasurer  

  110 Veterans Blvd, Suite 515 
   Metairie, LA 7005     



C-19-074b-08-27 
Debris Removal & Disposal      DRC Emergency Services, LLC 

5 

 

13. In case any one or more of the provisions contained in this Agreement shall for any 

reason be held to be invalid, illegal or unenforceable in any respect, such invalidity, illegality, or 

unenforceability shall not affect any other provision thereof and this Agreement shall be construed as 

if such invalid, illegal, or unenforceable provision had never been contained herein. 

14. County may terminate this Agreement upon thirty (30) days written notice at any time 

for any reason or no reason at all. 

15. This Agreement shall be binding upon and inure to the benefit of and be enforceable 

by the parties hereto and their respective heirs, executors, administrators, legal representatives, 

successors, and assigns where permitted by this Agreement. 

16. This Agreement shall be governed by and construed in accordance with the laws of 

the State of Texas and shall be performable in Hidalgo County. 

17. Commitment of Current Revenues Only.  In the event that, during any term hereof, 

the Commissioners Court does not appropriate sufficient funds to meet the obligations of County 

under this Agreement, County  may terminate this Agreement upon ninety (90) days written notice to 

Company.  County agrees, however, to use reasonable efforts to secure funds necessary for the 

continued performance of this Agreement.  The parties intend this provision to be a continuing right 

to terminate this Agreement at the expiration of each budget period of County. Agreements for the 

acquisition, including lease of real or personal property under Tex.Local.Govt.  In the event 

that, during any term hereof, the Commissioner’s Court does not appropriate sufficient funds to meet 

the obligations of County under this Agreement, County may terminate this Agreement upon ninety 
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(90) days written notice to the other party, County agrees, however, to use a best efforts attempt to 

obtain and appropriate funds for payment of the Agreement.  The parties intend this provision, if 

applicable, to be a continuing right to terminate this Agreement at the expiration of each budget 

period of County in accordance with Tex.Local.Govt.Code §271.903. 

18.  Entire Agreement. This Agreement contains the entire contract between the parties 

hereto, and each party acknowledges that neither has made (either directly or through any agent or 

representative) any representation or agreement in connection with this Agreement not specifically 

set forth herein. This Agreement may be modified or amended only by agreement in writing executed 

by the parties hereto, and not otherwise. 

19. Immunities. Nothing in this Agreement is intended to and County does not hereby 

waive, release or relinquish any right to assert any of the defenses County enjoys by virtue of the 

state or federal constitution, laws, rules or regulations, and any sovereign, official or qualified 

immunity available to County as to any claim or action of any person, entity, or individual against 

County.  

20. Nondiscrimmation. Company, including subcontractors, assignees and successors in 

interest, ensures that no person shall on the grounds of race, religion, color, national origin, sex, age, 

or disability, or any other protected class under law, be excluded from participation in, be denied the 

benefits of, or be otherwise subjected to discrimination or retaliation in any federally or non-federally 

funded program or activity when providing any services described herein under this 

contract/agreement. Applicable nondiscrimination statements and provisions of Title VI of the Civil 

Rights Act of 1964, as amended, were provided as part of the initial procurement packet and are 
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incorporated herein and made part of this agreement for all purposes. 

21. Additional Documents. The parties hereto covenant and agree that they will execute 

each such other and further instruments and documents as are or may become necessary or 

convenient to effectuate and carry out the terms of this contract/agreement. 

22. Required Contract Provision for Contracts Subject to Federal Award (if 

applicable). Pursuant to 2 CFR 200.326, a non-federal entity's contracts must contain the applicable 

provisions described in Appendix II to 2 CFR 200-Contract Provisions for non-Federal Entity 

Contracts under Federal Awards. Additionally, County contracts under Federal award which are 

subject to assistance from the Federal Emergency Management Agency (FEMA) are also required to 

contain additional contract clauses. The applicable required contract clauses were provided as part of 

the initial procurement packet and are incorporated herein and made part of this agreement for all 

purposes. 

23. Hidalgo County has the authority to utilize cooperative purchasing State Contracts 

and contracts under cooperative purchasing when it is in the County’s best interest to do so.   
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WITNESS our hands in duplicate originals this ____ day of ______________, 20____. 

 

COUNTY OF HIDALGO    COMPANY: 
 
  

__________________________   _____________________________     
Richard F. Cortez, County Judge                             
             
 
ATTEST: 
 
 
___________________________       
Arturo Guajardo, Jr., County Clerk  

 
 
 
APPROVED AS TO FORM: 
Hidalgo County Criminal District Attorney’s Office 
Ricardo Rodriguez, Jr. 
 
 
By:          
      Robert Viña III, Assistant District Attorney   
                                                     
Exhibit A: Hidalgo County’s RFP-Debris Removal & Disposal  
Exhibit B: Contractor Pricing Worksheet  
Exhibit C: Insurance 
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EXHIBIT “A” 
HIDALGO COUNTY’S RFP-DEBRIS REMOVAL & 

DISPOSAL 



2812 S. Bus. Hwy 281 
Edinburg, Texas 78539 
Phone: (956) 318-2626 

Fax: (956) 318-2629 
www.co.hidalgo.tx.us/purchasing 

 
 
 

 
 

 
 

M E M O R A N D U M 
 
 

TO:  All Participating Vendors 
 

 FROM:  Yvette Salinas, Contract Specialist III 
Hidalgo County Purchasing Department 

 
 DATE:  April 25, 2019 

 
 RE:  QUESTIONS AND ANSWERS:  Hidalgo County-Debris Removal & Disposal   

RFP NO: 2019-074-05-01-YSS 
__________________________________________________________________________________________ 
 
Please see following questions and answers for the above referenced project: 

1. …correct number of originals copies, and electronics to be submitted with response? 
One (1) original, One (1) copy, Two (2) CDs/USBs (electronic) should be submitted with 

response.   
 

2.       …is there work to be done now or is this for future work? 
As needed in the future. 

 
3.       …will tipping fees be considered a passthrough …or do we need to add disposal fees to our price proposal?  
  Please see Requirements; page 16:  “The County will arrange and incur all tipping fees at approved 
Final Disposal Site(s).” 
 
4.       Did the <County> have any impacts after Hurricane Harvey?  If so, can you please tell me the number of 
cubic yards removed of Vegetation & C&D? 
 Hidalgo County did not have an impact after Hurricane Harvey.  
 
5.   Will Pricing Section B be evaluated?  If so, what weight will it hold?   
 Yes it will be, please refer to Addendum #1. 
 
6. Can I get …current contract pricing for these services? 

Hidalgo County does not have a current contract for these services.   
 
7.       …legal notice says…proposer’s affidavit is Exhibit J….confirm there is no exhibit J and…the Proposer’s 
Affidavit is Exhibit E.   
 Correct, there is no Exhibit J, the Proposer’s Affidavit is Exhibit E. 
 
8.   Are we required to submit Exhibit I FHWA 1273 with the proposal submittal? 
 No. 
 



 
 
9.   If the CIQ form is not applicable do we need to submit it with the proposal marked as N/A or do we leave 
it out? 
 If not applicable then you may submit it marked N/A. 
 
10. P.2 of exhibit A says the title of the RFP is “disaster Debris Clearance, Removal & Other Miscellaneous 
Services” but p.2 of the Legal Notice says it’s “Debris Removal and Disposal”…Which is correct? 
 “Debris Removal and Disposal” is correct, please refer Addendum #1.   
 
11. Please confirm that we do not need to submit the service contract with the proposal. 
 A draft service contract was provided in the RFP, one is not required with your submittal.  
 
12. There are multiple signatures required throughout the RFP which are not in…required forms…does 
County want entire bid packet returned with the proposal submitted? 
 The required documents are listed on the RFP Submittal Checklist, all others are at your discretion.  
 
13. Does the questionnaire need to be answered in the exact order the questions are given or can ...required 
information be in a way that flows better? 
 Please reply to questions in the order they are in.  In addition, you may include the answers in the 
Miscellaneous Information section in the order that you prefer.   
  
14.  Do the CIQ and the Vendor application need to be returned to another location and at a different time than the 
bid opening?   
 They both must be included with your response, please refer to RFP Submittal Checklist indicating 
what must be submitted in the RFP response.   
 
    



DEPARTMENT

2^02 S. Bus. Hwy 281

Edinburg, Texas 78539

Phone:(956)318-2626
Fax:(956)318-2629

www.co.hidalgo.tx.us/purchasing
Ctitinly ofHitinIno

April 25, 2019
RE:
ADDENDUM NO. 1
FOR RFP No.: 2019-074-05-01-YSS
"Debris Removal & DisposaP'-Hidalgo County

Dear Gentlemen:

Attached you will find ADDENDUM NO. 1, in connection with Hidalgo County's request for proposals
for "Debris Removal & Disposal".

Please acknowledse receiyt of ADDENDUM NO. 1 by signing and returning this notice with your packet

submittal.

If you do not receive all pages of this ADDENDUM please notify us immediately at (956) 318-2626.

Please be advised that this ADDENDUM will complete your packet for Hidalgo County's "Debris
Removal & Disposal".

Thank you for your prompt attention to this matter.

fn\).^ (p^-^
Martha L. Salazar; CPPB
Hidalgo County Purchasing Agent

Enclosures

MLS/yss

1 of 8 pages



ADDENDUM NO.1 
April 25, 2019

“Debris Removal & Disposal” 
RFP NO.: 2019-074-05-01-YSS 

PLEASE NOTE THE FOLLOWING CHANGES: 

1. Please remove Exhibit “B”-Evaluation Criteria & Form & replace with attached *Revised* 
Exhibit B-Evaluation Criteria & Form.

2. Please remove Requirements Page 2 and replace with attached *Revised* Requirements 
Page 2.

3. Please remove Requirements Page 4 and replace with attached *Revised* Requirements 
Page 4.

4. Please remove Requirements Page 12 and replace with attached *Revised* Requirements 
Page 12. 

2 of 8 pages 

I acknowledge receipt of ADDENDUM NO. 1 dated, April 25, 2019 for RFP-“Debris 
Removal & Disposal”-Hidalgo County.   

BY: 

Signature 
Print Name:_____________________________ 
Company Name:_________________________  
Date:  _________________________________ 

NOTE: PLEASE SUBMIT THIS ADDENDUM WITH YOUR PROPOSAL PACKET IN 
ORDER TO COMPLETE THE PROPOSAL.  



*REVISED*

EXHIBIT B 

SELECTION/EVALUATION CRITERIA 

REQUEST FOR PROPOSALS 

For 

HIDALGO COUNTY 

“Debris Removal & Disposal” 

RFP NO: 2019-074-05-01-YSS 



RFP #2019-074-05-01-YSS; SELECTION/EVALUATION CRITERIA *REVISED* 

PAGE 2 

SELECTION/EVALUATION CRITERIA 

Hidalgo County will conduct a comprehensive evaluation of all Proposals received in response to this RFP.  Hidalgo 

County will establish a “Selection Committee” comprised of staff members to perform such evaluation.  Each RFP 

received will be analyzed to determine overall responsiveness and qualifications under the RFP; further, the “Selection 

Committee” may select proposing organizations for “in person” presentation for some proposers.  Criteria to be 

evaluated, not necessarily in order of priority, may include the items listed below.  Final approval of a selected 

PROPOSER is subject to the action of Hidalgo County’s Commissioners Court.   

Hidalgo County will review all proposals for completeness. Those proposals found to be incomplete, or which fail to 

address the needs of the County as stated herein, will not be evaluated.  Only those proposals furnished complete, with 

all required documentation, will be evaluated. Proposers are urged to initially submit their best offer. 

During the evaluation process, Hidalgo County may request Proposer’s representative to answer questions regarding 

the proposal.  Failure of the Proposer to demonstrate that the claims made in its proposal are try may be sufficient 

cause for deeming a proposal non-responsive. 

1. Experience, References, Reputation, and Compliance with RFP Requirements 20 Points 

• Firm background, history and overall experience in performing proposed work.

• Experience in managing debris removal and disposal services within State and Federal rules and guidelines.

• Personnel, experience, training and qualifications of firm and key staff.

• Financial stability.

2. Debris Management Services 30 Points 

• Response time, Debis Management Plan and capacity to quickly respond to large volumes of debris removal.

• Experience including, ROW, C&D debris, marine debris, property, structure, demolition and vessel removal.

• Procedures for documentation and verification of debris removal services.

• Ability to ensure debris is collected, sorted and transported safely, and reduced appropriately.

• Ability to serve a wide range of project types (for example, permanent facility, one-day event, and mobile

collection unit) community types (for example, rural, urban, and suburban).

3. Responsiveness of Proposal and Compliance with RFP Requirements 15 Points 

• Demonstrated understanding of Hidalgo County’s needs.

• Demonstrated understanding of requirements of the RFP and Contract.

• Quality of proposal and impression of response as it relates to project scope of work.

4. Support and Training 15 Points 

• Demonstrated experience and ability to assist/train Hidalgo County prepare before event.

• Demonstrated experience and ability to support and train Hidalgo County during event.

• Demonstrated experience and ability to support and follow through with Hidalgo County after event.

5. Pricing 20 Points 

• Price Proposal Worksheet A - 15%

• Price Proposal Worksheet B -  5%

Total Points: 100 Points 



*REVISED*

EXHIBIT B
EVALUATION FORM 

Hidalgo County 

“Debris Removal & Disposal” 
RFP NO: 2019-074-05-01-YSS 

SELECTION CRITERIA POINTS SCORE 

1) Experience, References, Reputation, and Compliance (maximum points 20) 

• Firm background, history and overall experience in performing proposed work.

• Experience in managing debris removal and disposal services within State and Federal rules and guidelines.

• Personnel, experience, training and qualifications of firm and key staff

Comments/Rationale for points: TOTAL 

2) Debris Management Services (maximum points 30) 

• Degree of Hidalgo County liability in proposed debris management methods

• Breadth of service and number of contracts Contractor can handle

• Debris management methods and commitment to Hidalgo County debris management preferences

• Availability of preferred disposal methods (for example, types of materials planned for reuse and recycling)

• Ability to ensure debris is collected, sorted transported safely, and reduced appropriately

• Ability to serve a wide range of project types (for example, permanent facility, one-day event, and mobile

collection unit) community types (for example, rural, urban, and suburban)

Comments/Rationale for points: TOTAL: 

3) Responsiveness of Proposal (maximum points 15 

• Demonstrated understanding of Hidalgo County’s needs

• Demonstrated understanding of requirements of the RFP and Contract

• Quality of proposal and impression of response as it related to project

Comments/Rationale for points: TOTAL: 

4) Support and Training (maximum points 15) 

• Demonstrated experience and ability to assist/train Hidalgo County prepare before event

• Demonstrated experience and ability to support and train Hidalgo County during event

• Demonstrated experience and ability to support and follow through with Hidalgo County after event

Comments/Rationale for points: TOTAL: 

5) Pricing  (maximum points 20) 

• Based on Price Proposal Worksheets A & B

Comments/Rationale for points: TOTAL: 

TOTAL  SCORE 

Firm Name:_______________________________________________________ Date:___________________________  

Evaluator:________________________________________________________  Dept:___________________________ 



Hidalgo County is requesting sealed proposals from interested and qualified firms to provide 
services for “Debris Removal & Disposal”.  The Hidalgo County Purchasing Department will 
receive sealed envelopes containing proposals for the provision of “Debris Removal & 
Disposal” as specified herein.  Sealed Proposals will be accepted until 9:30 A.M., Wednesday, 
May 01 2019.  ANY PROPOSALS RECEIVED AFTER THAT DATE AND TIME WILL 
NOT BE ACCEPTED AND WILL BE RETURNED UNOPENED.    

Deliver Submittal to: 

Hidalgo County Administration Building-Purchasing Department 
Attn: Martha L. Salazar, CPPB, HC Purchasing Agent 

RFP No: 2019-074-05-01-YSS 

The Submittal Envelope Must Show the RFP Number, Name and Acceptance Date. 

The following outlines the Request for Proposal: 

SECTION I:  GENERAL TERMS AND CONDITIONS 

ADDITIONAL INFORMATION: 
Hidalgo County is requesting that question, inquiries and/or clarifications for the proposals be routed to 
Martha L. Salazar, CPPB, Purchasing Agent, 2812 S. Business Highway 281, New Administration Building, 
Edinburg, Texas 78539.  

WRITTEN QUESTIONS WILL BE ACCEPTED VIA EMAIL:  BY NO LATER THAN Wednesday, 
April 24, 2019 at 5:00 P.M.  Responses will be sent to all applicants by Friday, April 26, 2019.  
TELEPHONE INQUIRIES WILL NOT BE ACCEPTED. 

PROPOSER’S AFFIDAVIT: 
Respondents to this RFP must submit a signed Proposer’s Affidavit (attached herein in Exhibit “E”) 
certifying that the submission is one (1) not the result of Collusion as described in the Proposer’s Affidavit; 
two (2) that the Respondent does not have a Conflict of Interest as described in the Proposer’s Affidavit; or 
that the Respondent has not and will not attempt to lobby directly or indirectly as described in the Proposer’s 
Affidavit. 

REQUIREMENT FOR DISCLOSURE OF CONFLICT OF INTEREST: 
A person, vendor, consultant or contractor required to file a conflict of interest must file an updated 
questionnaire each year that a contractual relationship or negotiation is pending with the County. 

NON-COLLUSION: 
Submitters, by submitting a signed submission, certify that the accompanying submission is not the result 
of, or affected by, any unlawful act of collusion with any other person or company engaged in the same line 
of business or commerce, or any other fraudulent act punishable under Texas or United States law. 

NON-DISCRIMINATION: 
RFP #2019-074-05-01-YSS; REQUIREMENTS 

PAGE 2 *REVISED*

US Postal Mail Address: 2812 S. Business Hwy 281,  Edinburg, Texas  78539 
Physical Address: 2802 S. Business Hwy. 281, Edinburg, Texas  78539 



Hidalgo County reserves the right to continue this proposal for an additional sixty (60) day Grace Period at 
the end of the contract under the same rates, terms and conditions, due to unforeseen delay during the 
procurement process.  

ADDITIONAL INFORMATION TO TERMS AND CONDITIONS: All costs and expenses associated 
with the preparation and submission of (bids, proposals, and/or quotes) shall be the responsibility of the 
bidder/proposer or respondent and no reimbursements for such charges or expenses shall be passed onto 
Hidalgo County. 

DAVIS BACON ACT: (If Applicable) 
All selected and awarded firms are required to include the Davis-Bacon Act when advertising and developing 
specifications. 

SECTION II:  REQUIREMENTS/SCOPE OF SERVICES/ QUALIFICATIONS 

PLEASE REVIEW THIS DOCUMENT IN ITS ENTIRETY.  ENSURE THAT YOUR PROPOSAL 
INCLUDES ALL FORMS REQUIRED. 

PROJECT OVERVIEW: 
Hidalgo County is seeking proposals for Debris Removal & Disposal and intends to enter into contract with 
one (1) primary, one (1) secondary and one (1) tertiary service providers as directed by the County in 
order to eliminate and/or reduce immediate threats to public health and safety in accordance with the 
Stafford Act and Federal Emergency Management Agency (“FEMA”) policies and guidelines.  The 
County’s goal is to complete the debris removal and disposal process within ninety (90) days if the entire 
area of the County is accessible during that period.  The resulting contract will be utilized on an “as 
needed” basis for disaster debris removal and disposal services.  

Due to the unpredictability of both natural and man-made disasters the exact type and amount of services 
cannot be determined; therefore, the County shall not be liable for any contractual agreements/obligations 
the Contractor enters into with third parties based on the County’s need for such services in the event of 
disaster.  The County does not guarantee any specific amount of work under a contract resulting from this 
request for proposal. 

Debris as used in this document is defined as found in the Federal Emergency Management Agency 
(FEMA) Debris Management Guide, Chapter 3. This guide may be accessed at FEMA 
publication 325, http://www.fema.gov/pdf/government/grant/pa/demagde.pdf.  It is the intent of this 
solicitation to enter into pre-event contracts, which would result in no immediate cost to the County, 
and which must meet FEMA guidelines established as found in FEMA Debris Management Guide 
(FEMA publication 325). 

The qualified providers can deliver the services requested in an efficient and effective manner while 
ensuring the highest standards of performance, integrity, customer service and fiscal accountability.  The 
County of Hidalgo wishes to contract with firms that understands the importance of the tasks, the 
impact, and the necessary urgency for such implementation. The successful firms will demonstrate the 
ability to consistently provide these services to the County of Hidalgo.  By submitting a proposal, the 
offeror acknowledges and will adhere to all specifications as stated within this proposal.  

Hidalgo County is aware and appreciative of the time and effort you expend in preparing and submitting 
proposals to the County.  Please notify the designated person in writing of any bid requirements that are 

RFP #2019-074-05-01-YSS; REQUIREMENTS 
PAGE 4 *REVISED*

http://www.fema.gov/pdf/government/grant/pa/demagde.pdf


RFP #2019-074-05-01-YSS; 
REQUIREMENTS PAGE 12 *REVISED*

USDA .......... United States Department of Agriculture 
VOCs ........... Volatile Organic Compounds 

SUBCONTRACTING: 

Provide a list of any proposed sub-contractors or joint venture arrangements that may be used on 
the project along with a description of their respective duties. (See Questionnaire Section Questions I. 
and J.) 

Contractor may not sell, sublet, or otherwise delegate services outlined in this proposal to others 
without written consent of the County. 

The use of Debarred Subcontractors is prohibited.  A complete list of federally debarred contractors 
can be found at www.sam.gov.  It is the sole responsibility of the Contractor to ensure that 
Subcontractor(s) are in good standing with Office of Federal Contract Compliance Program (OFCCP).   

EQUIPMENT: 

Proposers shall supply a list of equipment owned by the company, or provide proof of the ability 
to obtain the necessary type of equipment, needed to successfully perform the job duties under this 
contract i.e. Trucks, loaders, towers, temporary office buildings, etc.

All vehicles used in the operations of this contract must be clearly identified with the Contractor’s 
name. Personal use vehicles are exempt.    

ADJUSTMENTS, ADDITIONS OR DELETIONS: 

Requests by the County for additional service and/or service suggestions made by the contractor 
which exceed agreed upon scope, shall be provided in writing including itemized pricing.  If agreed 
upon in writing by the County, contractor may produce with additional services with the 
understanding charges shall be shown on billing invoice in a category stating “Additions to 
Contract” and must itemize the quote and invoice. 

MINIMUM QUALIFICATIONS OF PROPOSERS: 

By submitting a proposal, the Proposer certifies that they are a duly qualified, capable, and 
otherwise bondable business entity that is not in receivership or contemplates same, nor has filed for 
bankruptcy. The Proposer must not be indebted to the County and shall not owe any back taxes to the 
County.  The Proposer warrants they are familiar with all laws, regulations, and customs applicable 
to the type of business required herein.   

The selected firm must be experienced and knowledgeable with the Federal Emergency 
Management Administration (“FEMA”) and Insurance reimbursement rules and procedures and 
must demonstrate such to the County in its proposal and subsequent selection process presentations.  
The selected firm must also demonstrate experience and knowledge with state, local and federal 
environmental regulating and permitting agencies.   

http://www.sam.gov/
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April 15, 2019

Bidder's name

Address

City

State, Zip Code

Re: HIDALGO COUNTY
Request for Proposals -"Debris Removal & Disposal"

RFP No: 2019-074-05-01-YSS

Dear Sir/Madam:

Enclosed, please find the Request for Proposals (RFP) packet. Modifications and new
requirements have been added and implemented. Carefully read and review all instructions,

Requirements and Specifications.

Hidalgo County Purchasing Department welcomes and appreciates your participation in the

Request for Proposals process.

If any further assistance is required, please do not hesitate to call the Purchasing Department
956/318-2626x4874.

Sincerely,

Martha L. Salazar, CPPB

Hidalgo County Purchasing Agent

MLS/yss
Enclosures
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1. Sealed bids will be received for Hidalgo County-“Debris Removal & Disposal”, in accordance 

with the specifications attached as Exhibit "A" hereto.  Responses should address all specifications 
set forth.  Bidders (may also be referred to as respondents, contractor or vendor) may suggest 
substitutions of features which they feel would be in the best interest of Hidalgo County ("County"), 
however, a strong rationale must be presented for any deviation from the requirements.  Hidalgo 
County reserves the right to reject the deviation and its effect on the overall bid.   

 
2. One (1) original (original must be one sided ad clearly marked original), one (1) copy and six 

(6) CDs/USBs of responses are required, with the respondent’s name and address clearly 
typed/printed on upper left-hand corner and the proper notation clearly typed/printed on the lower 
left-hand corner of the envelope and/or package, RFB: 2019-074-05-01-YSS Hidalgo County-
“Debris Removal & Disposal”, and in County's Purchasing Department, Physical Location: 2802 S. 
Business Hwy. 281 Postal/ Mailing: 2812 S. Business Hwy. 281 Administration Building,  
Edinburg, Texas,  on or before 9:30 am, Wednesday, May 01, 2019.   
 
NO FACSIMILES OR LATE ARRIVALS WILL BE ACCEPTED. ANY PROPOSAL 
RECEIVED AFTER THAT TIME WILL NOT BE OPENED AND WILL BE RETURNED.  
OVERNIGHT MAIL MUST ALSO BE PROPERLY LABELED ON THE OUTSIDE OF 
EXPRESS ENVELOPE AND/OR PACKAGE IN REFERENCE TO BID.  

 
Hidalgo County reserves the right to refuse and reject any/all bids and to waive any/all formalities or 
technicalities or to accept the best and most advantageous to Hidalgo County. 
 

      Additionally, all forms listed below must be properly executed and included with your Bid:  
 

1. Legal Notice (See page 11); 
2. Insurance pages with Acknowledgment Forms (See Exhibit “C”); 
3. Form CIQ-Conflict of Interest Questionnaire (See Exhibit “D”); 
4. Vendor Bidder Application & W-9 forms (See Exhibit “E”); 
5. Certification Regarding Debarment (See Exhibit “F”);  
6.  (If applicable) - Required Contract Clauses for Contracts Under Federal Award – 2 

CFR 200, Appendix II & FEMA (See Exhibit “H”); 
7. Proposer’s Affidavit (See Exhibit “J”); and 
8. SAMS.gov Registration Acknowledgement (See Number 17 below). 

 
3. Hidalgo County reserves the right to separate and accept or eliminate any item(s) listed under this 

qualification that it deems necessary to accommodate budgetary and/or operational requirements.  
Hidalgo County also reserves the right to reject any or all qualifications submitted and further 
reserves the right to design the evaluation criteria to be used in selecting the lowest and best 
qualification for approval.  Receipt of any qualification shall under no circumstances obligate 
County to accept the lowest dollar qualification.  The award of this contract shall be made to the 
responsible offeror whose qualification is determined to be the best-evaluated offer resulting from 
negotiation, taking into consideration the relative importance of price and other evaluation factors as 
herein set forth. 

 
4. Failure of the delivered item to perform as specified or failure to meet the stated delivery schedule 

shall release Hidalgo County from all obligations to the contracting party with regard to the item(s) 
in question.  In such event, County may elect to award the contract to the next-lowest responsible 
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respondent or to reject all bids and re-advertise. 
 

5. For work to be performed at a County owned or operated location, each respondent shall, in its sole 
discretion, visit the job site before preparing the qualification and thoroughly familiarize 
himself/herself with existing conditions.  Respondent should take field dimensions and note all 
circumstances which affect the dollar amount of the qualification. 

 
6. Descriptive specifications are referenced in this document to indicate the general kind and quality of 

equipment desired by Hidalgo County.  Due to various styles and models of equipment, respondents 
are required to include illustrations, specifications, explanation of warranties, and service data with 
their qualification including catalog numbers and any necessary references. 

 
7. Proposed prices are to remain firm for a minimum of ninety (90) days after priced qualification 

opening. 
 

8. County reserves the right to accept or reject any or all qualifications. 
 

9. Any interpretations, amendments, corrections or changes to this qualification document must be in a 
written addendum and signed by the County Judge or his designee.  Addenda will be mailed to all 
who are known to have received a copy of the Request for Qualifications.  Respondents shall 
acknowledge receipt of all addenda as a part of their qualification. 

 
10. Costs are to be net F.O.B., County Prepaid. 

 
11. The county is exempt from Federal Excise Tax, State Tax, and Local Tax.  DO NOT include tax in 

cost figure.  If it is determined that tax was included in the cost figure it will not be included in the 
tabulation of any awards.  Tax exemption certificates will be furnished upon request. 

 
12. Funds for this procurement have been provided through the County budget for this fiscal year only.  

County, on an annual basis, has the right to reconsider a contract during the budget process for 
ensuing years if financial resources of County are insufficient to meet the liabilities of said contract.  
The award of a qualification or contract hereunder will not be construed to create a debt of the 
County which is payable out of funds beyond the current fiscal year. 

 
13. DELIVERY INSTRUCTIONS: 

• No deliveries accepted after 3:00 P.M., Monday-Friday (if applicable). 
 

• At least seventy-two (72) hours prior notice of delivery must (if applicable) be given to 
Martha L. Salazar, CPPB, Purchasing Agent before delivery will be accepted. 

 

• If you need additional information call the office listed below: 
 
 Hidalgo County Purchasing Department 
 Martha L. Salazar, CPPB, Purchasing Agent 
 (956) 318-2626 
 
14. BILLING AND PAYMENT INSTRUCTIONS: 

• Invoices must include: 
a) Name and address of successful respondent 
b) Name and address of receiving department or official 
c) Purchase Order Number  and Contract number (if any) 
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d) Notation - Hidalgo County-“Debris Removal & Disposal”  
e) Descriptive information as to the items or services delivered, including product code, 

item number, quantity, etc. 
 

• Discount payments will be considered when offered. 
 

• Contact person for Billing and Payment questions: 
     

HIDALGO COUNTY AUDITOR’S OFFICE 
Postal/Mailing 2808 S. Business Hwy. 281 

Edinburg, Texas 78539 
956-318-2511 

15. SCHEDULE OF EVENTS 
 

Qualification Opening, 9:30 A.M. May 01, 2019 
Award of Contract: 2019 
Commence Work or Deliver Products:  2019 

                    
16. HIDALGO COUNTY  HOLIDAYS:  

 

 2019 YEAR 
New Year’s Day 01/01/19 
Martin Luther King Day 01/21/19 
President’s Day 02/18/19 
Good Friday 04/19/19 
Memorial Day 05/27/19 
Independence Day 07/04/19 
Labor Day 09/02/19 
Columbus Day 10/14/19 
Veteran’s Day 11/11/19 
Thanksgiving Day 11/28/19-11/29/19 
Christmas Day 12/24/19-12/25/19 
New Year’s Eve 12/31/19 

  
17. BID OR PERFORMANCE BOND AND DEBARMENT CERTIFICATION; PAYMENT 

UNDER CONTRACT: 
 

• If the contract proposed is for the construction of public works or is for a contract for goods and 
services exceeding $100,000, all bidders shall furnish a good and sufficient bid bond in the 
amount of five percent of the total contract price.  A bid bond must be executed by a surety 
company authorized to do business in Texas.   
 

• Together with the signing of a contract or issuance of a purchase order following the acceptance 
of qualification, and prior to the commencement of the actual work, the respondent shall furnish 
a performance bond to the County for the full amount of the contract, if that contract exceeds 
$50,000. 
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• If the contract is for $50,000 or less, no money will be paid to the contractor until completion 
and acceptance of the work or the fulfillment of the purchase obligation to the County, and, if 
applicable, the receipt by County of satisfactory evidence that all subcontractors and material 
men have been paid. 
 

• If a contract is for the construction, alteration or repair of public buildings or public works, the 
contractor shall provide a payment bond for a contract in excess of Twenty-Five Thousand 
Dollars ($25,000.00), as required by Tex. Govt. Code Ch. 2253. 
 

• For requirements contracts, bond requirements are determined by applying the proposed unit 
price to the estimated quantities included in the specifications. 
 

• All participants are also required to furnish a certification or acknowledgment stating that 
the contractor or vendor is free from suspension or debarment pursuant to federal 
regulation 45CFR76. Register at SAMs System for Award Management @ www.sam.gov. 
 

18. TITLE VI NOTICE/ NONDISCRIMINATION 
 

a) By submitting a bid, the bidder certifies that it will comply with the following nondiscrimination 
statutes and their implementing regulations.  Title VI of the Civil Rights Act of 1964, as 
amended (78 Stat.252, 42 U.S.C. §§2000d to 2000d-4) provides that no person in the United 
States shall, on the grounds of race, color, or national origin, be excluded from participation in, 
be denied the benefits of, or be otherwise subjected to discrimination under any program or 
activity for which the Recipient receives Federal financial assistance.  Title VI has been 
broadened by related statutes, regulations and executive orders as found in Appendices “A” 
through “E” as delineated in the USDOT Standard Title VI/Non-Discrimination Assurances-
Specific Assurances to prohibit discrimination on other grounds including, but not limited to, 
religion, sex, age, and disability.  (Title VI-Appendices “A” through “E”) are hereby attached as 
Exhibit “G”.  The County’s entire Title VI policy may be found at 
https://www.hidalgocounty.us/2071/Title-VINondiscrimination-Plan and is hereby incorporated 
by reference. 

 
b) The following required statement and the applicable provisions of the Title VI Appendices “A” 

through “E” expanding these protections to the categories described herein are hereby 
incorporated by reference as applicable. 
 
• “The County of Hidalgo, in accordance with the provisions of Title VI of the Civil Rights 

Act of 1964 (78 Stat.252, 42 U.S.C. §§2000d to 2000d-4) and the Regulations, hereby 
notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to 
this advertisement, disadvantaged business enterprises will be afforded full and fair 
opportunity to submit bids in response to this invitation and will not be discriminated against 
on the grounds of race, color, or national origin in consideration for an award”. 

 
c) The bidder will attach all applicable notices, including those referenced in Title VI – Appendices 

“A” through “E”, to which it is obligated to provide or submit as part of the bid. 
 
• If applicable, Form FHWA 1273 – “Required Contract Provisions Federal-Aid Construction 

Contracts”, must be physically attached to certain Federal-aid construction contracts.  A 
contractor (or subcontractor) is required to insert Form FHWA 1273 in each subcontract and 

http://www.sam.gov/
https://www.hidalgocounty.us/2071/Title-VINondiscrimination-Plan
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all lower tier subcontracts.  Form FHWA 1273 is attached as Exhibit “I”, and, if applicable, 
its provisions are incorporated in and made part of the contract entered into between the 
County and the successful respondent related to the present procurement. 

 
 ETHICAL STANDARDS: 
 

• It shall be a breach of ethics to offer, give or agree to give any elected official, department head 
or employee, or former elected official, department head or employee, of the County, or for any 
elected official, department head or employee or former elected official, department head or 
employee of the County, to solicit, demand, accept or agree to accept from another person, entity 
or organization, a gratuity or an offer of employment in connection with any decision, approval, 
disapproval, recommendation, preparation or any part of a program requirement or purchase 
request, influencing the content of any specification or procurement standard, rendering of 
advice, investigation, auditing, or in any other advisory capacity in any proceeding or 
application, request for ruling, determination, claim or controversy, or other particular matter 
pertaining to any program requirement or a contract or subcontract, or to any solicitation or 
qualification therefore pending before any department or agency of the County. 

 

• It shall be a breach of ethics for any payment, gratuity or offer of employment to be made by or 
on behalf of a subcontractor under a contract to the prime contractor or higher tier subcontractor 
for any contract for the County, or any person associated therewith, as an inducement for the 
award of a subcontract or order. 

 

• No public official shall have an interest in a contract awarded hereunder except in accordance 
with Tex. Loc. Govt. Code Chapter 171. 
 

• NOTICE: 
ALL COMMUNICATIONS BY A VENDOR TO THE COUNTY, ITS OFFICIALS, AND 
DEPARTMENT HEADS REGARDING THIS PROCUREMENT SHALL BE DONE 
THROUGH THE HIDALGO COUNTY PURCHASING DEPARTMENT. 

 
No vendor, its representative, agent, or employee shall engage in private communication with a 
member of the Hidalgo County Commissioners Court or county department heads regarding any 
procurement of goods or services by the County from the date that the bid, RFP, or RFQ is 
released. No private communication regarding the purchase shall be permitted until the 
procurement process is complete and a purchase order is granted or a contract is entered into. 
Members of the commissioner's court are required to make a reasonable effort to inform 
themselves regarding potential procurements and have a duty to inquire of vendors, their 
representatives or employees, the nature of any private communication being sought prior to 
engaging in any communication. “Private Communication” means communication with any 
vendor outside of a posted meeting of the governing body, a regular meeting of a standing or 
appointed committee, or negotiation with a vendor which has been specifically authorized by the 
governing body. 
 

19. DISCLOSURE OF CONFLICT OF INTEREST  
Effective January 1, 2016, Chapter 176 of the Texas Local Government Code requires that any 
vendor, person, consultant or contractor considering doing business with Hidalgo County 
(“the County”) to disclose in the Conflict of Interest Questionnaire (the “CIQ”) attached as 
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Exhibit “D”, the vendor, person, consultant or contractor’s affiliation or business relationship 
that might cause a conflict of interest with the County.  By law, the CIQ must be filed with the 
Hidalgo County Clerk’s Office no later than the seventh business day after the date the person 
becomes aware of facts that require the statement to be filed.  The disclosure requirement 
applies to a person or business that contracts or seeks to contract with Hidalgo County for the 
sale or purchase of property, goods or service.  Any purchase order or contract resulting from 
this process shall be considered null and void if the successful respondent fails to comply with 
the Texas Local Government Code Chapter 176.  Vendors, consultants, contractors and others 
who desire to conduct business with Hidalgo County are encouraged to refer to Texas Local 
Government Code Chapter 176 for details of this law.  An offense under Texas Local 
Government Code Chapter 176 is a Class C Misdemeanor. 

 
If applicable, completed Form CIQ must be submitted to the Hidalgo County Clerk’s Office 
located at 100 N. Closner, Edinburg, Texas 78539 - Hidalgo County Courthouse. 
 
COMPLETION AND SUBMISSION OF FORM CIQ IS THE SOLE RESPONSIBILITY OF 
THE PROSPECTIVE RESPONDENT.  QUESTIONS REGARDING COMPLIANCE SHOULD 
BE DIRECTED TO YOUR LEGAL COUNSEL. 
 

20. CERTIFICATE OF INTERESTED PARTIES (FORM HB1295) 
As of January 1, 2016, to comply with Texas Government Code Section §2252.908, and the 
rules issued by the Texas Ethics Commission found in Title 1, Section 46.1, 46.3 and 46.5 of the 
Texas Administrative Code, we have updated and revised our packet. In accordance with these 
requirements, a business must submit a completed Certificate of Interested Parties Form 1295 
to the County before the County may enter into a contract with the business entity.  In box 3 of 
Form 1295, you will provide the RFP No. 2017-074-05-01-YSS as shown on the packet.  Once 
completed and filed with the Texas Ethics Commission, Form 1295 must be printed, signed, 
and submitted to our office either by facsimile transmission to (956) 292-7612 or via email to 
yvette.salinas@co.hidalgo.tx.us. Hidalgo County cannot enter into a contract until Form 1295 
is submitted.  Therefore, failure to timely submit signed Form 1295 may result in a delay of the 
award. Full instructions for completion and submittal of Form 1295 may be found on the 
Texas Ethics Commission website:  
 

https://www.ethics.state.tx.us/tec/1295-Info.htm 
 

THE AWARDED VENDOR WILL HAVE THIRTY (30) DAYS FROM THE DATE THE 
HIDALGO COUNTY COMMISSIONERS’ COURT APPROVES THIS AGREEMENT TO 
SUBMIT THE SIGNED NOTARIZED FORM 1295.  HIDALGO COUNTY CANNOT ENTER INTO A 
CONTRACT UNTIL FORM 1295 IS SUBMITTED. 

 
21. If during the life of any contract, or qualification awarded, the successful respondents’ net prices 

generally available to other customers for items awarded herein are reduced below the contracted 
price, it is understood and agreed that the benefits of such reduction shall be extended to County. 

 
22. Qualifications and all goods and services provided thereunder shall comply with all federal, state and 

local laws concerning this type(s) of goods and/or services. 
 

23. Minimum Standards for Responsible Prospective Respondents: A prospective respondent must 
affirmatively demonstrate the respondent's responsibility. A prospective respondent, by submitting a 

mailto:.salinas@co.hidalgo.tx.us
https://www.ethics.state.tx.us/tec/1295-Info.htm
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qualification, represents to County that it meets the following requirements: 
 

• Possess or is able to obtain adequate financial resources as required to perform under the 
qualification; 

 

• Be able to comply with the required or proposed delivery schedule; 
 

• Have a satisfactory record of performance; 
 

• Have a satisfactory record of integrity and ethics; and 

• Be otherwise qualified and eligible to receive an award. 
 

24. Successful respondent will pay or cause to be paid, without cost or expenses to County, all FICA, 
FUTA/SUTA and Federal Income Withholding Taxes of all employees, and all wages and benefits 
as required by Federal or State law.  Successful respondents’ officers, agents, and/or employees will 
not be entitled to any benefits of an employee or elected official of County, including, but not 
limited to, benefits associated with County's civil service system. 

 
25. Any contract award to a successful respondent will be in effect until (a) the contract expires, (b) 

delivery and acceptance of products, and/or performance of services ordered, or (c) terminated by 
County with thirty (30) days written notice prior to cancellation. 

 
26. County reserves the right to enforce performance of any contract awarded hereunder in any manner 

prescribed by law or deemed to be in the best interest of the County. County reserves the right to 
terminate the contract immediately in the event of breach or default by a successful respondent, or in 
the event, a successful respondent fails to: 

A. Meet schedules; 
B. Pay any required fees or taxes; or 
C. Otherwise, perform in accordance with the requirements. 
 

27. Successful respondent shall defend, indemnify and save harmless County and all its elected 
officials, officers, agents and employees from all suits, actions, or other claims of any 
character, name and description brought for or on account of any injuries or damages 
received or sustained by any person, persons, or property on account of any negligent act or 
fault of the successful respondent, or of any agent, employee, subcontractor or supplier in the 
execution of, or performance under, any contract which may result from qualification award.  
Successful respondent indemnifies and will indemnify and save harmless County from liability, 
claim or demand on their part, agents, servants, customers, and/or employees whether such 
liability, claim, or demand arises from event or casualty happening on or within the occupied 
premises themselves or happening upon or in any of the halls, elevators, entrances, stairways 
or approaches to the facilities within which the occupied premises are located. Successful 
respondent shall pay any judgment with costs which may be obtained against county growing 
out of such injury or damages, and shall, upon request, provide a defense to County by counsel 
reasonably acceptable to County.  Successful respondents’ indemnity hereunder shall include 
but is not limited to, claims relating to patent, copyright or trademark infringement, and the 
like, arising out of the goods or services provided by the successful respondent. 
 

28. Successful respondent shall warrant that all items/services shall conform to the specifications and/or 
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all warranties provided under the Uniform Commercial Code and be free from all defects in material, 
workmanship and the like.  Items supplied under a contract pursuant to this Request for 
Qualifications shall be subject to County approval.  Items found to be defective or not meeting 
specifications shall be replaced by the successful respondent within two (2) business days at no 
expense to County.  Items that are not picked up within one (1) week after notification shall be 
deemed a donation to County and may be used or disposed of at County's discretion and without 
waiver of any other rights of County as to the items’ nonconformity. 

 
29. This document and any disputes arising hereunder shall be governed and construed according to the 

laws of the State of Texas and will be performable exclusively in Hidalgo County, Texas. 
 

30. The successful respondent shall not assign, sell, transfer or convey its rights under any awarded 
contract, in whole or in part, without the prior written consent of County. 

 
31. Respondents shall provide with the qualification response, a list of at least three (3) references where 

like services have been supplied by their firm. Include the name of the business or government, 
address, telephone number and the name of the representative or contact person. 

 
32. CONTRACTS SUBJECT TO FEDERAL AWARD:  

 
• The procurement standards of 2 CFR, Part 200, including, but not limited to 2 CFR 200.317-

200.326, and applicable Hidalgo County Purchasing Policy (found at 
https://www.hidalgocounty.us/805/County-Administrative-Policies) address the County’s 
requirements, as a non-Federal entity, in regards to contracts it enters into that are subject to 
federal award.  Pursuant to 2 CFR 200.236, the County, as a non-Federal entity, is required to 
include into contracts subject to federal award, the applicable provisions and contract clauses 
described in Appendix II to 2 CFR 200, the provisions of Appendix II to 2 CFR 200 and the 
required contract clauses found in Exhibit “H” are incorporated by reference, whether specified 
explicitly or not, as part of this procurement packet and any resulting agreement. 

 
• In addition, should the County’s contracts under Federal award be subject to assistance from the 

Federal Emergency Management Agency (FEMA), FEMA requires the inclusion of contract 
terms in addition to those under Appendix II to 2 CFR 200.  If applicable, the additional 
contract clauses required by FEMA are found in Exhibit “H” and incorporated by reference, 
whether specified explicitly or not, as part of this procurement packet and any resulting 
agreement.  Should the contract be subject to assistance from FEMA, it is the County’s intention 
to comply with FEMA requirements; therefore, any conflict in terms should be resolved as such. 
 

• If applicable, in accordance with 2 CFR 200.319, Contractors that develop or draft 
specifications, requirements, statements of work, or invitations for bids or requests for proposals 
must be excluded from competing for such procurements.  (See 2 CFR 200.219).  Additionally, 
Hidalgo County policy provides that for federal road projects, engineers, engineering firms, 
and/or a subsidiary, affiliate, or a consultant of the engineer or engineering firm who has 
received compensation from the County, that assist in the development of, or draft specifications, 
requirements, statements of work, or invitations for bids or requests for proposals, will be 
excluded from competing for such procurements (i.e…subsequent construction 
engineering/management and/or inspection/testing) for all other phases of the project.  (See 
Hidalgo County Policy:  “Procedures for Selection and Contracting of Professional Service 

https://www.hidalgocounty.us/805/County-Administrative-Policies
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Providers for Federal Road Projects” found at https://www.hidalgocounty.us/805/County-
Administrative-Policies, which, if applicable, is incorporated by reference, whether specified 
explicitly or not, as part of this procurement packet and any resulting agreement for all 
purposes).  

 
33. HISTORICALLY UNDERUTILIZED BUSINESS/DISADVANTAGED BUSINESS 

ENTERPRISES: 
The County is committed to ensuring that Historically Underutilized Businesses (HUB) and 
Disadvantaged Business Enterprises (DBE) such as small business enterprises (SBE), minority and 
women-owned business enterprises (MWBE) receive a fair and equal opportunity for participation in 
the County’s procurement process.  The County encourages the use of these enterprises both as 
prime and subcontractors.  (See Exhibit “E” for requirements). 
 
When federal funds are expended by the County, the County will take affirmative steps set forth in 2 
CFR 200.321 to assure that small, minority, women-owned businesses and labor surplus area owned 
firms are used when possible.  Pursuant to 2 CFR 321, the County requires that a prime contractor 
who uses sub-contractors take affirmative steps set forth in 2 CFR 200.321, including: 
 
a) Placing qualified small and minority business and women’s business enterprises on solicitation 

lists; 
b) Assuring that small and minority businesses, and women’s business enterprises are solicited 

whenever they are potential sources; 
c) Dividing total requirements, when economically feasible, into smaller tasks or quantities to 

permit maximum participation by small and minority businesses, and women’s business 
enterprises; 

d) Establishing delivery schedules, where the requirement permits, which encourage participation 
by small and minority businesses, and women’s business enterprises; and 

e) Using the services and assistance, as appropriate, of such organizations as the Small Business 
Administration and the Minority Business Development Agency of the Department of 
Commerce. 

 
Nothing in this section is to be construed to require the County to award a contract other than as 
required by law and Hidalgo County policies and procedures. 
 

34. Respondents must provide all applicable documentation requested with this Qualification in their 
response. Failure to provide this information may result in rejection of the qualification as non-
conforming. 

 
 

https://www.hidalgocounty.us/805/County-Administrative-Policies
https://www.hidalgocounty.us/805/County-Administrative-Policies
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Request for Qualifications 
For 

  HIDALGO COUNTY 
 

“Debris Removal & Disposal” 
 
 RFP NO:  2019-074-05-01-YSS 
  
To: Martha L. Salazar, CPPB, Purchasing Agent 

Hidalgo County Purchasing Department 
Physical Location: 2802 S. Business Hwy. 281 
Postal/ Mailing: 2812 S. Business Hwy. 281 
Edinburg, Texas  78539 

 
In accordance with the Requirements, and subject to all laws and regulations of the United States 

and state and local laws, the undersigned respondent proposes and commits to furnish all labor, 
equipment, material, software, and services as set forth in the documents hereinbefore mentioned.  The 
undersigned further agrees, upon acceptance of its qualification, to execute a contract and/or Purchase 
Order issued by Hidalgo County for performing and completing the work described in the Requirements 
within the time stated and for the prices proposed in the documents attached hereto and made a part 
hereof. 
 

Respondent acknowledges receipt of all of the pages of the documents referenced in the Request 
for Qualification Table of Contents presented in connection with this procurement.  Respondent 
understands that Hidalgo County reserves the right to reject any or all qualifications and further reserves 
the right to design the evaluation criteria to be used in selecting the lowest and best qualification. 
 

Respondent agrees that this qualification shall be good and may not be withdrawn for a period of 
ninety (90) calendar days after the scheduled closing time for receiving qualifications, as contained in 
the Requirements. 

 
Respectfully submitted, 
 

Firm:  

 
Address: 

 

By:  

Printed 
Name: 

 

Title:                                                                                                                                                                                                           
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EXHIBIT “A” 
Requirements  

 

Request for Proposals (RFP) 
 

For 
 

HIDALGO COUNTY 
 

“Debris Removal & Disposal”  
 

 
RFP No.: 2019-074-05-01-YSS 

 

 
 
 

Proposals Acceptance Due:  May 01, 2019, 9:30 am 
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Hidalgo County is requesting sealed proposals from interested and qualified firms to provide 
services for “Disaster Debris Clearance, Removal & Other Miscellaneous Related Services”.  
The Hidalgo County Purchasing Department will receive sealed envelopes containing proposals for 
the provision of “Disaster Debris Clearance, Removal & Other Miscellaneous Related 
Services” as specified herein.  Sealed Proposals will be accepted until 9:30 A.M., Wednesday, 
May 01 2019.  ANY PROPOSALS RECEIVED AFTER THAT DATE AND TIME WILL 
NOT BE ACCEPTED AND WILL BE RETURNED UNOPENED.    

Deliver Submittal to: 
 

Hidalgo County Administration Building-Purchasing Department 
Attn: Martha L. Salazar, CPPB, HC Purchasing Agent 

 RFP No: 2019-074-05-01-YSS 

 
The Submittal Envelope Must Show the RFP Number, Name and Acceptance Date. 

  
The following outlines the Request for Proposal: 
 

 
SECTION I:  GENERAL TERMS AND CONDITIONS 

 
ADDITIONAL INFORMATION:   
Hidalgo County is requesting that question, inquiries and/or clarifications for the proposals be routed to 
Martha L. Salazar, CPPB, Purchasing Agent, 2812 S. Business Highway 281, New Administration Building, 
Edinburg, Texas 78539.  
  
WRITTEN QUESTIONS WILL BE ACCEPTED VIA EMAIL:  BY NO LATER THAN Wednesday, 
April 24, 2019 at 5:00 P.M.  Responses will be sent to all applicants by Friday, April 26, 2019.  
TELEPHONE INQUIRIES WILL NOT BE ACCEPTED. 
 
PROPOSER’S AFFIDAVIT: 
Respondents to this RFP must submit a signed Proposer’s Affidavit (attached herein in Exhibit “E”) 
certifying that the submission is one (1) not the result of Collusion as described in the Proposer’s Affidavit; 
two (2) that the Respondent does not have a Conflict of Interest as described in the Proposer’s Affidavit; or 
that the Respondent has not and will not attempt to lobby directly or indirectly as described in the Proposer’s 
Affidavit. 
 
REQUIREMENT FOR DISCLOSURE OF CONFLICT OF INTEREST: 
A person, vendor, consultant or contractor required to file a conflict of interest must file an updated 
questionnaire each year that a contractual relationship or negotiation is pending with the County. 
 
NON-COLLUSION: 
Submitters, by submitting a signed submission, certify that the accompanying submission is not the result 
of, or affected by, any unlawful act of collusion with any other person or company engaged in the same line 
of business or commerce, or any other fraudulent act punishable under Texas or United States law. 
 
NON-DISCRIMINATION: 

US Postal Mail Address: 2812 S. Business Hwy 281,  Edinburg, Texas  78539 
Physical Address: 2802 S. Business Hwy. 281, Edinburg, Texas  78539 
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Respondents, during the performance of this agreement, will not discriminate against any employee or 
applicant for employment because of race, religion, sex, national origin or disability except where religion, 
sex, national origin or disability is a bona fide occupational qualification reasonably necessary to the normal 
operation of the contractor. 
 
PROCESSING TIME FOR PAYMENT: 
Respondents are advised that a minimum of thirty (30) days is required to process invoices for payment. 
 
ELECTRONIC TRANSMISSION OF BIDS: 
Hidalgo County's Purchasing Department will not accept telegraphic or electronically transmitted 
submissions. 
 
PROOF OF FINANCIAL AND BUSINESS CAPABILITY: 
Respondents must, upon request, furnish satisfactory evidence of their ability to furnish products or services 
in accordance with the terms and conditions of these requirements. Hidalgo County will make the final 
determination as to the respondent’s ability. 
 
RESPONDENT DEFAULT: 
Hidalgo County reserves the right, in case of respondent default, to procure the articles or services from 
other sources and hold the defaulting respondent responsible for any excess cost occasioned thereby. 
 
RESTRICTIVE OR AMBIGUOUS REQUIREMENTS: 
It is the responsibility of the respondent to review the Request for Proposals (RFP) packet and to notify the 
Purchasing Department if the requirements are formulated in a manner that would unnecessarily restrict the 
respondent’s ability to comply with. Any such protest or question regarding the requirements or bidding 
procedures must be received in the Purchasing Department not less than seventy-two hours prior to the time 
set for the opening. These criteria also apply to requirements that are ambiguous. 
 
RFP DELIVERY: 
Hidalgo County requires respondent, when hand delivering sealed proposals, to have a Purchasing 
Department representative time/date stamp and initial the sealed envelope and/or sealed package. 
 
SIGNING OF PROPOSALS: 
In order to be considered all proposals must be signed. Please sign the ORIGINAL IN blue ink. 
 
NUMBER OF ORIGINALS: 
One (1) Original (original must be one (1) sided and clearly marked as original), one (1) Copy, and 
two (2) CD/USB in PDF format containing a complete copy of Response is required. 
 
WAIVING OF INFORMALITIES: 
Hidalgo County reserves the right to waive minor informalities or technicalities when it is in the best interest 
of Hidalgo County. 
 
SUBCONTRACTING-ASSIGNMENTS: 
The successful respondents may not subcontract the award without the written consent of the 
Commissioners’ Court of Hidalgo County. 
 
TERM:  The term of the proposal contract will be for a period of two (2) years. Hidalgo County may in its 
sole discretion elect the option to extend the contract for three (3) additional one (1) year terms under the 
same rates, terms and conditions. 
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Hidalgo County reserves the right to continue this proposal for an additional sixty (60) day Grace Period at 
the end of the contract under the same rates, terms and conditions, due to unforeseen delay during the 
procurement process.  
 
ADDITIONAL INFORMATION TO TERMS AND CONDITIONS: All costs and expenses associated 
with the preparation and submission of (bids, proposals, and/or quotes) shall be the responsibility of the 
bidder/proposer or respondent and no reimbursements for such charges or expenses shall be passed onto 
Hidalgo County. 
 
DAVIS BACON ACT: (If Applicable) 
All selected and awarded firms are required to include the Davis-Bacon Act when advertising and developing 
specifications. 
 
 

SECTION II:  REQUIREMENTS/SCOPE OF SERVICES/ QUALIFICATIONS 
 
PLEASE REVIEW THIS DOCUMENT IN ITS ENTIRETY.  ENSURE THAT YOUR PROPOSAL 
INCLUDES ALL FORMS REQUIRED. 
 
PROJECT OVERVIEW: 
Hidalgo County is seeking proposals for Disaster Debris Clearance, Removal & Other Miscellaneous 
Services and intends to enter into contract with one (1) primary, one (1) secondary and one (1) tertiary 
service providers as directed by the County in order to eliminate and/or reduce immediate threats to 
public health and safety in accordance with the Stafford Act and Federal Emergency Management Agency 
(“FEMA”) policies and guidelines.  The County’s goal is to complete the debris removal and disposal 
process within ninety (90) days if the entire area of the County is accessible during that period.  The 
resulting contract will be utilized on an “as needed” basis for disaster debris removal and disposal services.   
 
Due to the unpredictability of both natural and man-made disasters the exact type and amount of services 
cannot be determined; therefore, the County shall not be liable for any contractual agreements/obligations 
the Contractor enters into with third parties based on the County’s need for such services in the event of 
disaster.  The County does not guarantee any specific amount of work under a contract resulting from this 
request for proposal. 
 
Debris as used in this document is defined as found in the Federal Emergency Management Agency (FEMA) 
Debris Management Guide, Chapter 3. This guide may be accessed at FEMA publication 325, 
http://www.fema.gov/pdf/government/grant/pa/demagde.pdf.  It is the intent of this solicitation to enter 
into pre-event contracts, which would result in no immediate cost to the County, and which must meet 
FEMA guidelines established as found in FEMA Debris Management Guide (FEMA publication 325). 
 
The qualified providers can deliver the services requested in an efficient and effective manner while ensuring 
the highest standards of performance, integrity, customer service and fiscal accountability.  The County of 
Hidalgo wishes to contract with firms that understands the importance of the tasks, the impact, and the 
necessary urgency for such implementation. The successful firms will demonstrate the ability to consistently 
provide these services to the County of Hidalgo.  By submitting a proposal, the offeror acknowledges and 
will adhere to all specifications as stated within this proposal.  
 
Hidalgo County is aware and appreciative of the time and effort you expend in preparing and submitting 
proposals to the County.  Please notify the designated person in writing of any bid requirements that are 

http://www.fema.gov/pdf/government/grant/pa/demagde.pdf
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causing you difficulty in responding to our proposal.  We want to make the process as convenient as 
possible so that all responsible vendors can compete for the County’s business.  Given the urgent nature of 
the services requested herein, the County regrets any errors or omissions to this document, and request 
Contractor’s understanding and acceptance of corrections of minor issues or irregularities which may need 
to be perfected prior to issuance of a contract. 
 
PRE-PROPOSAL CONFERENCE:  A pre-proposal conference will be held on Wednesday, April 24, 
2019 at the Hidalgo County Purchasing Department Conference Room located in the Hidalgo County 
Administration Building, 2812 S. Business Hwy 281, Edinburg, Texas 78539 at 2:00 pm CST.  IT IS 
HIGHLY RECOMMENDED THAT ALL PROPOSERS ATTEND THE PRE-PROPOSAL 
CONFERENCE.  Firms may ask questions about the Request for Proposal process during this conference.  
Questions and answers will be made in the presence of all attendees.  If a question cannot be answered during 
the conference, answers will be provided via written addendum.  Prospective proposers should bring a copy 
of the RFP to the pre-proposal conference.  
 
It will be the sole responsibility of the Contractor to inspect the County’s location(s) facilities and/or 
designated work areas prior to submitting a proposal in response to this request for proposal. Submission of 
a proposal will be considered evidence that the proposer has familiarized themselves with the nature and 
extent of the work, equipment, materials, and labor required.   
 
Please advise who will be attending the pre-proposal conference by providing the name of the proposer 
and the number of attendees via email to yvette.salinas@co.hidalgo.tx.us by 9:00 am on April 24, 2019.   
 
PROPOSAL OUTLINE AND CONTENT:   
To simplify the review process and to obtain the maximum degree of comparability, the proposal must follow the 
outline as set forth below and, at a minimum, contain the information as requested. Proposers are encouraged 
to include additional relevant information. At proposer’s option, brochures may accompany required proposal 
materials, but will not be considered as substitution for other written requirements. 
Proposals must be submitted on 8-1/2” x 11” in paper.   
 Submittals must be in the following order: (label each section as follows) 

1. Forms – the forms requiring signatures – Page 11 of Legal Notice, Exhibits C, D, E, F, H,   
Vendor/Bidder Application & W-9, SAMS.gov Registration Acknowledgment clause, and any 
issued Addenda (required) 

2. Proposer’s Cost for Services – include the Pricing Worksheet-A & Pricing Worksheet-B 
3. References – vendor may use “References” Exhibit.  Additional information may be added on a 

separate page behind References Exhibit.   
4. Proposer’s Experience and Qualifications – include the responses to QUESTIONNAIRE on 

Requirements Page 13.   
5. Proposer’s Equipment List – as described on Requirements Page 12 EQUIPMENT. 
6. Additional Services, Additions, or Deletions – as described on Requirements page 12 

ADJUSTMENTS, ADDITIONS OR DELETIONS. 
7. Miscellaneous Information – Value added services, exceptions, etc. 

 
DEFINITIONS AND ACRONYMS:  
 

A. Definitions are provided for those terms listed below: 
 

1. Authorized Representative – County employees and/or contracted individuals designated by 
the County or County Debris Manager. 
 

mailto:yvette.salinas@co.hidalgo.tx.us


RFP #2019-074-05-01-YSS; REQUIREMENTS 
PAGE 6 

 

2. Chipping or Mulching – The process of reducing woody material, such as lumber and 
vegetative debris, by mechanical means into small pieces to be used as mulch or fuel. 

 
3. Cleanup Crew – A group of individuals and/or an individual working for Debris Removal 

Service Provider (DSRP) collecting disaster debris. 
 

4. Construction  and  Demolition  Debris  (C&D)  –  FEMA  Publication 325 defines eligible 
construction and demolition (C&D) debris as damaged components  of  buildings  and  
structures  such  as:  lumber  and  wood, gypsum wallboard, glass, metal, roofing material, tile, 
carpeting and floor coverings, window coverings, plastic pipe, concrete, fully cured asphalt, 
heating, ventilation and air conditioning systems and their components, light fixtures, small 
consumer appliances, equipment, furnishings and fixtures that are a result of a disaster.  Current 
eligibility criteria include: 

 
• Debris must be located within a designated disaster area and be removed from an 

eligible applicant’s improved property or right-of-way. 
• Debris removal must be the legal responsibility of the applicant. 
• Debris must be a result of the major disaster. 

 
5. Citizen Collection Center (CCC) – A temporary debris management site set-up to allow citizens 

to drop-off identified eligible debris.   
 
6. County – County of Hidalgo, Texas, a political subdivision of Texas. 
 
7. Debris Manager – The County will designate a Debris Manager, who will lead the debris 

removal process and provide general oversight for all phases of debris removal operation(s) 
within the County of Hidalgo.    

 
8. County Approved Final Disposal Site – A final disposal location approved in writing by the 

County. 
 

9. Debris – Items and materials broken, destroyed or displaced by a natural or man-made federally 
declared disaster.  Examples of debris include, but are not limited to, trees, construction and 
demolition debris and personal property.  

 
10. Debris Clearance – Clearing roads by pushing debris to the roadside to accommodate 

emergency traffic.  
 

11. Debris Monitoring – Actions taken by applicants in order to document eligible quantities and 
reasonable expenses during debris activities to ensure that the work complies with the contract 
scope-of-work and/or is eligible for federal or state grant reimbursement.   

 
12. Debris Removal – Picking up debris and taking to a debris management site, composting 

facility, recycling facility, permanent landfill or other reuse or end-use facility.   
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13. Debris Removal Contractor – Also referred to as the “Proposer,” “Debris Removal Service 
Provider (DRSP),” “Service Provider,” and/or “Contractor” in this document, conducts debris 
removal operations per the terms of the contract.  Term includes primary contractor(s), 
subcontractors and individual crews. 

 
14. Demobilization – Following the completion of services provided under the resulting contract, 

the Contractor will remove all equipment, supplies and other associated materials involved in 
the services provided to the County.  The DRSP will leave all sites utilized clean and restored 
to the original state as approved by the County and verified through soil and groundwater 
samples. 

 
15. Demolition – The act or process of reducing a structure, as defined by the State of Texas or 

local code, to a collapsed state.  It contrasts with deconstruction, which is the taking down of a 
building while carefully preserving valuable elements for reuse. 

 
16. Disaster Specific Guidance – Disaster Specific Guidance (DSG) is a policy statement issued 

in response to a specific post-event situation or need in a state or region. Each DSG is issued 
a number and is generally referred to, along with their numerical identification. 

 
17. Eligible  –  Eligible  means  qualifying  for  and  meeting  the  most  current stipulated 

requirements (at the time written Release Orders are issued and executed by the County to the 
Service Provider) of the Public Assistance grant program, FEMA Publication 321, FEMA 
Publication 322, FEMA Publication 323, FEMA Publication 325 and all current FEMA fact 
sheets,  guidance  documents  and  disaster-specific  documents.  Eligible also includes 
meeting any changes in definition, rules or requirements regarding debris removal 
reimbursement as stipulated by the Federal Emergency Management Agency during the 
course of a debris removal project. 

 
18. Electronic Debris – End of life electronics, typically televisions, computers and related 

components 
 

19. FEMA Publication 325 – Debris Management Guide – This publication is specifically 
dedicated to the rules, regulations and policies associated with the debris cleanup process.  
Familiarity with this publication and any revisions, can aid a local government to limit the 
amount of non- reimbursable expenses.  The Debris Management Guide provides the 
framework for the debris removal process authorized by the Stafford Act including: 

 
• Eliminating immediate threats to lives, public health and safety. 
• Eliminating immediate threats of significant damage to improved public or private 

property. 
• Ensuring the economic recovery of the affected community to the benefit of the 

community-at-large. 
 

20. Field Inspector – Monitor.   
 

21. Force Account Labor – Labor performed by the applicant’s permanent, full time or temporary 
employees. 
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22. Garbage – Waste that is regularly picked up by an applicant.  Common examples of garbage 

are food, packaging, plastics and papers. 
 

23. Grinding – Reduction of disaster-related vegetative debris through mechanical means into 
small pieces to be used as mulch or fuel.  Grinding may also be referred to as chipping or 
mulching. 

 
24. Hazardous Hangers – A Hanger is a hazardous limb that poses significant threat to the public.  

The current eligibility requirements for hazardous hangers according to FEMA Publication 
325 are: 

 
• The limb must be greater than two inches in diameter; 
• The limb must be suspended in a tree and threatening a public-use area; and 
• The limb must be located on improved public property. 

 
25. Hazardous Leaners – A tree is considered hazardous and defined as an eligible  leaner when 

the tree’s present state is caused by a disaster, the tree poses a significant threat to the public 
and the tree is six inches in diameter or greater as measured two feet from the ground.  The 
current eligibility requirements for leaning trees according to FEMA Publications 325 include: 

 
• The  tree  has  more  than  50  percent  of  the  crown  damaged  or destroyed (requires 

written documentation from an arborist). 
• The tree has a split trunk or broken branches that expose the heartwood. 
• The tree has fallen or been uprooted within a public use area. 
• The tree is leaning at an angle greater than 30 degrees. 

 
26. Hazardous Stump - A stump is defined as hazardous and eligible for reimbursement if all of 

the following criteria are met.  The current eligibility requirements for hazardous hangers 
according to FEMA Publication 325 are: 

 
• The stump has 50 percent or more of the root-ball exposed. 
• The stump is greater than 24 inches in diameter when measured 24 inches from the ground. 
• The stump is located on a public right-of-way. 
• The stump poses an immediate threat to public health and safety. 

 
27. Household Hazardous Waste – Waste with properties that make it potentially harmful to 

human health or the environment.  Hazardous waste is regulated under the Resource 
Conservation and Recovery Act (RCRA).  In regulatory terms, a RCRA hazardous waste is a 
waste that appears on one of the four hazardous wastes lists or exhibits at least one of the 
following four characteristics: ignitability, corrosively, reactivity or toxicity. 

 
• HHW must be located within a designated disaster area and be removed from an eligible 

applicant’s improved property or right-of- way. 
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• HHW removal must be the legal responsibility of the applicant. 
• HHW must be a result of the major disaster. 

 
The collection of commercial disaster related hazardous waste is generally not eligible for 
reimbursement.  The County may utilize existing environmental contractor to remove this type 
of waste in a large-scale debris generating event. 

 
28. Monitor – Person that observes day-to-day operations of debris removal crews to ensure they 

are performing eligible work, meeting the County’s expectations and contractual requirements 
and are in compliance with all applicable Federal, State and local regulations. (May also be 
referred to as a Field Inspector.) 

 
29. National Response Framework (NRF) – A plan developed to facilitate the delivery of all types 

of Federal assistance to States following a disaster.  It outlines the planning assumptions, 
policies, concept of operations, organizational structures and specific assignments and 
agencies involved in Federal assistance to supplement State, tribal and local efforts. 

 
30. Outbuilding – Any structure secondary to a house such as a barn, shed or outhouse separated 

from the main structure. 
 

31. Recycling – The recovery or use of wastes as a raw material for making products of the same 
or different nature as the original product. 

 
32. Refrigerant – Ozone depleting compound that must be removed from white goods or other 

refrigerant containing items prior to recycling or disposal. 
 

33. Regulated Waste – Any waste that is regulated by the EPA, TCEQ or local rules/ordinance. 
 

34. Right of Entry – As used by FEMA, the document by which a property owner confers to an 
eligible applicant or its Service Provider or the United States Army Corps of Engineers the 
right to enter onto private property for a specific purpose without committing trespass. 

 
35. Right-of-Way (ROW) – The portions of land over which facilities such as highways, railroads 

or power lines are built.  It includes land on both sides of the facility up to the private property 
line. 

 
36. Scale/Weigh Station – A scale used to weigh trucks as they enter and leave a landfill.  The 

difference in weight determines the tonnage dumped and a tipping fee is charged accordingly.  
It also may be used to determine the quantity of debris picked up and hauled. 

 
37. Service Provider – The party or parties contracting directly with the County to perform Work 

pursuant to this Agreement. 
 

38. Subservice Provider/Subcontractor – Any person, firm, partnership, joint venture, company, 
corporation, or entity having a contractual agreement with the Debris Removal Service 
Provider or with any of its subservice providers at any tier to provide a part of the Work called 
for by this Agreement. 
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39. Supplemental Agreement – A written order to Service Provider signed by the County and 
accepted by Service Provider, effecting an addition, deletion or revision in the Work, or an 
adjustment in the Agreement Price or the Contract Time, issued after execution of this 
Agreement. 

 
40. Temporary Debris Management Site (TDMS) – Site where collected debris is taken by the 

County and/or Service Provider(s) for staging and processing prior to final disposal.   
 

41. Tipping Fee – A fee charged by landfills or other waste management facilities based on the 
weight or volume of debris dumped. 

 
42. Vegetative Debris – As outlined in FEMA Publication 325, Eligible Vegetative Debris consists 

of whole trees, tree stumps, tree branches, tree trunks and other leafy material.  Vegetative 
debris will largely consist of mounds of tree limbs and branches piled along the public ROW 
by residents and volunteers.  Current eligibility criteria include: 

 
• Debris must be located within a designated disaster area and be removed from an Eligible 

applicant’s improved property or right-of- way. 
• Debris removal must be the legal responsibility of the applicant. 
• Debris must be a result of the major disaster. 

 
43. Volatile Organic Compounds (VOCs) – VOCs are hydrocarbon compounds that have a low 

boiling point which allows them to evaporate quickly.  Many VOCs are toxic and ground-
water contaminants of concern because they may persist in and migrate with ground-water to 
a drinking- water supply. 

 
44. White Goods – As outlined in FEMA Publication 325, White Goods are defined as discarded 

disaster related household appliances such as refrigerators, freezers, air conditioners, heat 
pumps, ovens, ranges, washing machines, clothes dryers and water heaters.  White goods can 
contain ozone-depleting refrigerants, mercury or compressor oils and must be removed.  The 
EPA Clean Air Act specifies that only qualified technicians can extract refrigerants from white 
goods before they can be recycled.  The eligibility criteria for white goods are as follows: 

 
• White goods must be located within a designated disaster area and be removed from an 

eligible applicant’s improved property or ROW. 
• White goods removal must be the legal responsibility of the applicant. 
• White goods must be a result of the major disaster. 

 
45. Work – Any and all obligations, duties and responsibilities, including furnishing equipment, 

engineering, design, workmanship, labor and any other services or things necessary to the 
successful completion of the Project, assigned to or undertaken by Service Provider under this 
Agreement. 

 
B. Acronyms 

       
 ACM ........... Asbestos Containing Material  
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 C&D ............ Construction and Demolition  
 CFR ............ Code of Federal Regulations 
 DMSP........... Debris Monitor Service Provider 
 DRSP........... Debris Removal Service Provider   
 EMC ............. Emergency Management Coordinator 
 EOC.............. Emergency Operations Center  
 EPA.............. Environmental Protection Agency  
 ESA.............. Endangered Species Act  
 ESF.............. Emergency Support Function 
 FEMA ........... Federal Emergency Management Agency 
 FHWA .......... Federal Highway Administration 
 GIS............... Geographic Information System 
 GPS ............. Global Positioning System 
 HHW ............ Household Hazardous Waste 
 IA ................. Individual Assistance 
 ICS ............... Incident Command System  
 NRCS........... Natural Resources Conservation Service  
 NRF ............. National Response Framework 
 OEM............. Office of Emergency Management  
 OSHA........... Occupational Safety and Health Administration  
 PA ................ Public Assistance 
 PDA ............. Preliminary Damage Assessment 
 PNP ............. Private Nonprofit 
 PPDR .......... Private Property Debris Removal  
 PPE.............. Personal Protective Equipment  
 PW ............... Project Worksheet 
 RACM .......... Regulated Asbestos Containing Material  
 RCRA........... Resource Conservation and Recovery Act  
 RFP.............. Request for Proposal 
 ROE ............. Right-of-Entry 
 ROW ............ Right-of-Way 
 RRC ............. Rapid Response Crew 
 SHPO........... State Historic Preservation Officer 
 TCEQ .......... Texas Commission on Environmental Quality  
 TDMS .......... Temporary Debris Management Site 
 TDSR Site ... Temporary Debris Storage and Reduction Site 
 TSDF ........... Hazardous Waste Treatment, Storage, and Disposal Facility 
 TxDOT ......... Texas Department of Transportation  
 USACE ........ United States Army Corps of Engineers 
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 USDA .......... United States Department of Agriculture 
  VOCs ........... Volatile Organic Compounds  
 
 
SUBCONTRACTING:  
 

Provide a list of any proposed sub-contractors or joint venture arrangements that may be used on the 
project along with a description of their respective duties. (See Section XIV. Questions I. and J.) 

 
Contractor may not sell, sublet, or otherwise delegate services outlined in this proposal to others without 
written consent of the County. 

 
The use of Debarred Subcontractors is prohibited.  A complete list of federally debarred contractors can 
be found at www.sam.gov.  It is the sole responsibility of the Contractor to ensure that Subcontractor(s) 
are in good standing with Office of Federal Contract Compliance Program (OFCCP).   

 
 

EQUIPMENT:  
 

Proposers shall supply a list of equipment owned by the company, or provide proof of the ability to 
obtain the necessary type of equipment, needed to successfully perform the job duties under this contract 
i.e. Trucks, loaders, towers, temporary office buildings, etc.  

 
All vehicles used in the operations of this contract must be clearly identified with the Contractor’s name. 
Personal use vehicles are exempt.    

 
 

ADJUSTMENTS, ADDITIONS OR DELETIONS:  
 

Requests by the County for additional service and/or service suggestions made by the contractor which 
exceed agreed upon scope, shall be provided in writing including itemized pricing.  If agreed upon in 
writing by the County, contractor may produce with additional services with the understanding charges 
shall be shown on billing invoice in a category stating “Additions to Contract” and must itemize the 
quote and invoice. 

 
 

MINIMUM QUALIFICATIONS OF PROPOSERS: 
 

By submitting a proposal, the Proposer certifies that they are a duly qualified, capable, and otherwise 
bondable business entity that is not in receivership or contemplates same, nor has filed for bankruptcy.  
The Proposer must not be indebted to the County and shall not owe any back taxes to the County.  The 
Proposer warrants they are familiar with all laws, regulations, and customs applicable to the type of 
business required herein.   

 
The selected firm must be experienced and knowledgeable with the Federal Emergency Management 
Administration (“FEMA”) and Insurance reimbursement rules and procedures and must demonstrate 
such to the County in its proposal and subsequent selection process presentations.  The selected firm 
must also demonstrate experience and knowledge with state, local and federal environmental regulating 
and permitting agencies.   

 

http://www.sam.gov/
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Proposers must demonstrate knowledge of this information to the County in its proposal and subsequent 
selection process presentations.  

 
The selected firm will be responsible for staying current with all FEMA, NRCS, OSHA, FHWA, 
TXDOT, TCEQ, TPWD, and THC agency guidelines and regulations and will be responsible for 
advising the County from beginning to end to ensure maximum financial recovery for the County. 

 
Suspension and Debarment  

 
This contract is a covered transaction for purposes of 49 CFR Part 29.  As such, the contractor is required 
to verify that the contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as defined at 49 
CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940 and 29.945.  The firm is required 
to comply with 49 CFR 29, Subpart C, and must include the requirement to comply with 49 CFR 29, 
Subpart C, in any lower tier covered transaction it enters into.  

 
By signing and submitting its proposal, the proposer certifies as follows:  

 
The certification in this clause is a material representation of fact relied upon by the County.  If it is later 
determined that the proposer or proposer knowingly rendered an erroneous certification, in addition to 
remedies available to the County, the federal government may pursue available remedies including, but 
not limited to, suspension and/or debarment.  The proposer or proposer agrees to comply with the 
requirements of 49 CFR 29, Subpart C, while this offer is valid and throughout the period of any contract 
that may arise from this offer.  The proposer or proposer further agrees to include a provision requiring 
such compliance in its lower tier covered transactions. 
 

 
RIGHT OF THE COUNTY TO REQUEST FURTHER DOCUMENTATION:  

 
The County reserves the right to request additional documentation that it deems appropriate and 
necessary for the review and award process during both the initial proposal review process and the 
award/appointment phase.  
 
QUESTIONNAIRE:  

 
Each proposer shall give written responses to the following questions in their proposal response. 

 
A. Name of a person who is authorized to answer questions regarding the firm’s proposal.  

 
B. Year the firm was established and former names of the firm, if applicable.  

 
C. Name of principals and key personnel in the firm along with a brief biography of each highlighting 

their experience in providing services similar in scope to this project. 
 

D. Supply the name of the person who will serve as the primary contact and/or supervisor of this project 
along with a brief biography of his/her experience in providing services similar in scope to this 
project. 

 
E. Supply the name of other key personnel assigned to this project along with a brief biography of 

his/her experience in providing services similar in scope to this project. 
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F. List any certifications or licenses held by the firm’s principals or employees that are related to Debris 
Management. 

 
G. List any additional experience that would make the firm uniquely qualified for this project. 

 
H. Provide narrative that demonstrates firm’s knowledge of Federal, State, and local laws and 

regulations governing this type of work and familiarity with FEMA, NRCS, OSHA, FHWA, 
TXDOT, TCEQ, EPA, TPWD, and THC. 

 
I. If firm intends to utilize subcontractors, provide subcontracting protocols and  procedures. In 

addition provide a subcontracting plan that provides a clear description of the percentage of work 
the offeror may subcontract. 

 
J. Provide list of all subcontractors with whom the firm has agreements for post-disaster support 

provide brief biography/resume of each principal and key personnel of those identified firms 
highlighting their experience in providing services similar in scope to this project. 

 
K. Provide a listing of current and possible future commitments in Texas in regards to other debris 

removal and disposal contracts with a detailed explanation of how the firm will manage multiple 
contracts in the event of a regional or statewide disaster.  Include in the narrative the firm’s ability 
to respond to the County of Hidalgo with the full force of manpower committed in its proposal. 

 
L. Provide a narrative description of the firm’s approach to debris removal and disposal operations.  At 

a minimum, the applicant shall provide the following information: 
 

1. Scope and sequence of debris removal operations to be performed. 
 

2. The firm’s ability to respond and deliver debris removal service within twenty-four (24) hours 
of the County of Hidalgo’s issuance of the “Notice to Proceed.” 
 

3. How the firm would address multiple contracts being activated at the same time.  Explain how 
personnel and equipment would be divided among multiple contracts being activated at the 
same time. 
 

4. The adequacy of your resources, including equipment, personnel, supplies, sub-contractors and 
other resources that could benefit the County.   
 

5. An organizational chart noting supervisory and other key personnel, the team and project 
management structure, and the ratio of supervisors to field staff. 
 

6. Provide a past or normally used Debris Management Safety Plan and Operational Plan utilized 
by your company.   
 

7. Overview of safety training, monitoring and enforcement. 
 

8. Procedures for tracking, data collection, documentation, verification functions and reporting. 
 

9. The firm’s ability to provide appropriate training for personnel that will be employed under this 
project.   
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10. How the firm documents and resolves damages. 
 

11. How will the firm ensure that the Temporary Debris Sites are secured twenty-four (24) hours a 
day, seven (7) days a week for the length of the operation? 
 

12. The use of EPA Approved technicians to collect ozone depleting refrigerants, mercury or 
compressor oils from white goods, and how this will be tracked and documented. 
 

13. Firm’s ability to assess regional landfill capacities and costs to determine reduction vs disposal 
possibilities. 
 

14. How will the firm complete the project within the time frame requested. 
 

15. How firm will satisfy applicable local, State, and federal statutory and regulatory requirements.   
 

16. How firm will adhere to FEMA guidelines that govern the eligibility of recovery services for 
possible Federal reimbursement of the County of Hidalgo’s cost. 

 
*If there are exceptions to the project work as described, provide explanations and detail. 

 
M. The successful proposer will be required to execute a written contract prepared and approved by the 

County Attorney.  Any sample vendor contracts may be included with the proposal for review by 
our County Attorney prior to award of the proposal.  

 
N. Proposer shall submit a Complete Price Book detailing services and prices and the Schedule of 

Fees/Price Proposal forms included in this Request for Proposal.  For an item indicated as $0, an 
explanation must be provided to explain how this cost will be assessed if this item is encountered. 

 
 

DESCRIPTION OF DESIGNATED AREAS: 
 

The designated area for debris removal (the County right-of-way) is comprised of the incorporated areas 
of the County of Hidalgo and includes public property and Right-of-Way (ROW), County parks and 
Temporary Debris Management Sites (TDMS) and Citizen Collection Centers (CCC). The County 
Debris Manager may also authorize the Contractor to perform debris removal on non-County roadways 
or other areas, as directed in writing by the County Debris Manager. 

 
The  County Debris Manager will authorize and approve which services the Service Provider(s) shall 
provide from the scope of services and which zones/areas must be prioritized. 

 
All debris identified by the County Debris Manager shall be removed. The number of complete passes 
the Service Provider shall conduct through the County is at the discretion of the County Debris Manager.  
Partial removal of debris piles is strictly prohibited unless approved by the County Debris Manager.  The 
Debris Removal Service Provider (DRSP) shall not move from one designated work area to another 
designated work area without prior approval from the County or its authorized representative.  Any 
eligible debris, such as fallen trees, which extends onto the ROW from private property, shall be cut at 
the point where it enters the ROW, and that part of the debris which lies within the ROW shall be 
removed.  The Service Provider shall not enter onto private property during the performance of this 
contract unless specifically authorized by the County Debris Manager in writing. 
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The DRSP shall deliver all disaster related debris to a County approved Temporary Debris Management 
Site (TDMS) or County approved Final Disposal Site that has been approved to receive disaster-
generated debris and adhere to all local, state, and federal regulations. 

 
All Final Disposal Sites must be approved, in writing, by the County Debris Manager.  The DRSP will 
be responsible for the handling, reduction and final haul-out and disposal of all reduced and unreduced 
debris. Debris Removal and Disposal operations and remediation must comply with all local, state, and 
federal safety and environmental standards.  The DRSP reduction, handling, disposal and remediation 
methods must be approved, in writing, by the County Debris Manager. 

 
The County will arrange and incur all tipping fees at approved Final Disposal Site(s).   

 
The DRSP shall conduct the work so as not to interfere with the disaster response and recovery activities 
of local, state, and federal governments or agencies, or of any public utilities. 

 
The County reserves the right to inspect TDMS’s, CCC’s, verify quantities, review operations and re-
certify truck/trailer capacities at any time. 

 
TEMPORARY DEBRIS MANAGEMENT SITES / CITIZEN COLLECTION CENTERS 

 
A. The County will assist in identifying TDMS(s).  Site information can be provided upon request.  The 

cost associated with preparing, operating and remediating these sites used as TDMS in the County 
is a cost borne by the DRSP and compensated based on the DRSP proposal for Debris Removal and 
Disposal. 

 
B. The DRSP Operations Manager will assign a Foreman to the (each) TDMS or CCC, who will be 

responsible for the management of all operations of the site, including traffic control, dumping 
operations, segregation of debris, grinding, fire protection, and safety.  The TDMS Foreman will be 
responsible for monitoring and documenting equipment and labor time and providing the daily 
operational reports to the DRSP Operation Manager, who will in turn provide this information to 
the County.  These daily reports must meet the requirements of FEMA or other federal agencies, 
and other reimbursement and regulatory governmental agencies. 

 
C. DRSP will prepare and maintain the TDMS(s) to accept and process all eligible storm debris.  

Preparation and maintenance of these sites shall include the following: 
 

 Maintaining the TDMS(s) approach and interior road(s) for all weather conditions for the 
entire period of debris hauling, including provision of crushed concrete for any roads that 
require stabilization for ingress and egress. 

 
 Ensuring only Service Provider vehicles and others specifically authorized by the County 

will be allowed to use the TDMS(s) 
 

 Providing TDMS(s) utilities which include but are not limited to water, lightning and 
portable toilets.  

 
 Providing TDMS(s) facilities such as, but are not limited to, temporary office buildings. 

 
 Providing TDMS(s) and CCC’s with traffic control which includes, but is not limited to, 

traffic cones and staff with traffic flags. 
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 Providing TDMS(s) dust control and erosion control which includes but is not limited to an 

operational water truck, silt fencing, and other best management practices. 
 

 Providing TDMS(s) One per site fire protection which includes but is not limited to an 
operational water truck (sufficient and equipped for fire protection), fire breaks, and a site 
foreman. 

 
 Providing TDMS(s) and CCC(s) with soil barriers, berms and other control measures for 

House Hold Hazardous Waste, White Goods and Electronic Debris that may be incurred 
during the disposal process.   

 
 Provide EPA approved technicians at these sites to collect ozone depleting refrigerants, 

mercury or compressor oils from white goods, and provide documentation of removal. 
 

 Providing 24-hour site security for TDMS(s). 
 

 Environmental monitoring will be conducted on a continuous basis during operations.  In 
the event that environmental concerns are discovered, the DRSP shall halt operations until 
remediation can occur to rectify the issue to the approval of the County and TCEQ (if 
needed). 

 
 Safety monitoring will be conducted on a continuous basis during operations.  In the event 

that a safety concern is identified, the DRSP shall halt all operations until such time the 
safety concern can be rectified or eliminated.  The DRSP shall document the safety concern 
and the actions taken to rectify or eliminate it. 

 
 Restoring the site to its original condition prior to site use.  Site remediation includes 

returning original site grade, sod, and other physical features.  Site remediation also includes 
returning the site to its original condition as verified through soil and groundwater samples. 

 
D. DRSP will be responsible for removing all debris from each CCC site on a daily basis.   

 
E. DRSP will be responsible for returning all utilized TDMS to their original condition prior to site 

use.  TDMS remediation will include, but is not limited to, returning the original site grade, fill dirt, 
base material, sod, and other physical features.  TDMS site remediation will also include returning 
all utilized sites to their original condition as verified through soil and groundwater samples. TDMS 
remediation will follow all state and federal environmental regulatory requirements and is subject 
to final approval by the County and the Texas Commission on Environmental Quality (TCEQ).  All 
debris, mulch, etc. is to be removed adequately; fill dirt and/or other base material (if required) must 
meet standards for intended use; new sod or seeding must meet standards for intended use. 

 
 

I. STATEMENT OF WORK 
  

A. Under  this  contract,  work  shall  consist  of  coordinating  and  mobilizing  a reasonable and 
appropriate number of debris removal and reduction crews, as approved by the County  Debris 
Manager.  Work shall also include the clearing and removing of any and all “Eligible” debris as 
most currently defined (at the time written notice to proceed is issued  to the  DRSP)  by the Federal 
Emergency Management Agency (FEMA) Publication 321 – Public Assistance Policy Digest, 
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FEMA Publication 322 – Public Assistance Guide, FEMA Publication 323 – Public Assistance 
Applicant Handbook, FEMA Publication 325 – Debris Management Guide, all applicable state and 
federal Disaster Specific Guidance (DSG) documents, FEMA fact sheets and policies and as directed 
by the County Debris Manager.  Eligible also includes meeting any changes in definition, rules or 
requirements regarding debris removal reimbursement as required by FEMA during the course of a 
debris removal project.  The aforementioned definition of “eligible” applies to all uses throughout 
Scope of Services items 1 through 16.  Work will include: 1) examining debris to determine whether 
or not debris is eligible; 2) loading the debris by mechanical equipment (hand loading is strictly 
prohibited); 3) hauling debris to County approved TDMS(s) or County approved Final Disposal 
Site(s); 4) reducing disaster related debris through a means approved by the County  Debris 
Manager; 5) hauling reduced debris to a County approved Final Disposal Site; and 6) disposing of 
reduced debris at a County approved Final Disposal Site.  Debris not defined as eligible by FEMA 
Publication 325 or state or federal Disaster Assistance Directorates (DADs), Disaster Assistance 
Policies (DAPs) or Recovery Policies (RPs) will not be loaded, hauled or dumped under this contract 
unless written instructions are given to the Service Provider by the County Debris Manager.  It shall 
be the Service Provider’s responsibility to load, transport, reduce and properly dispose of any and 
all disaster generated debris which is the result of the event under which the Debris Removal Service 
Provider (DRSP) was issued notice to proceed, unless otherwise directed by the County Debris 
Manager, in writing. 
 

B. County personnel will complete the initial debris clearance for access from public streets, including 
the moving of debris to unblock a street.  The County intends to perform debris clearance for access 
within its own forces or under existing contracts between the County and local firms.  However, in 
a significant disaster, these resources may be insufficient to perform the clearance activities in a 
timely manner and the DRSP may be directed to perform them. 
 

C. After activation of the contract and after a preliminary damage assessment, the County and the 
DRSP, together, will establish a time limit in which work will be completed.  In addition, a schedule 
of events will be established to identify at a minimum: 

• Start of debris removal operations 
• First pass of the removal of pubic and/or private vegetative debris 
• Second pass of the removal of pubic and/or private vegetative debris 
• Last pass of the removal of public and/or private vegetative debris 
• Last pass for all eligible debris 
• If opened, the closure and remediation of CCCs and TDMSs 

 
D. Scope of services under this contract includes, but is not limited to: 

 
1. Emergency Road Clearance 

 
At the request of the County this contract, work shall consist of all labor, equipment, fuel, and 
associated costs necessary to clear and remove debris from County roadways, to make them 
passable immediately following a declared disaster.  All roadways designated by the County 
Debris Manager shall be clear and passable within 70 working hours of the issuance of Release 
Orders from the County to conduct emergency roadway clearance work. The County may 
choose to extend the Service Provider’s 70-hour limit through a written request.  The Service 
Provider shall assist the County and its representatives in ensuring proper documentation of 
emergency road clearance activities by documenting the type of equipment and/or labor utilized 
(e.g. certification), starting and ending times, and zones/areas worked.  Services performed 
under this Contract element will be compensated using Hourly Labor and Equipment Price 
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Schedule. 
 

2. ROW Vegetative Debris Removal 
 

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary to pick up and transport disaster-related vegetative 
debris existing on the County ROW to a County approved TDMS or a County approved Final 
Disposal Site in accordance with all federal, state and local rules and regulations.  ROW 
Vegetative Debris Removal will be accomplished as identified and/or approved by the County 
Debris Manager. 
 

• For the purposes of this contract, vegetative debris that is piled in immediate 
close proximity to the street, and is accessible from the street with loading 
equipment (i.e., not behind a fence or other physical obstacle) will be removed.  

 
• Once the debris removal vehicle has been issued a Load-Out Ticket from the 

County’s authorized representative, the DRSP vehicle will travel immediately to a 
County approved TDMS or a County approved Final Disposal Site. The debris 
removal vehicle will not collect additional debris once a Load Out ticket has been 
issued. 

 
• All debris will be removed from each location before proceeding to the next 

location unless directed otherwise by the County or its authorized representative. 
 

• Entry onto private property for the removal of vegetative hazards will only be 
permitted when directed by the County or its authorized representative. The County 
will provide specific Right-of-Entry (ROE), Hold Harmless and other required legal 
agreements as well as operational procedures. 

 
• The DRSP must provide traffic control as conditions require or as directed by the 

County Debris Manager. 
 

3. ROW C&D Debris Removal 
  

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary to pick up and transport Construction and Demolition   
(C&D)  debris  existing on the County ROW to a County approved TDMS or County approved 
Final Disposal.  ROW C&D removal will be accomplished as identified and/or approved by the 
County Debris Manager. 
 

• For  the  purposes  of  this  contract,  C&D  debris  that  is  piled  in immediate close 
proximity to the street, and is accessible from the street with loading equipment 
(i.e., not behind a fence or other physical obstacle) will be removed. 

 
• Once the debris removal vehicle has been issued a load ticket from the County’s 

authorized representative, the DRSP vehicle will travel immediately to a County 
approved TDMS or a County approved Final Disposal Site. The debris removal 
vehicle will not collect additional debris once a load ticket has been issued. 
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• All debris will be removed from each location before proceeding to the next location 
unless directed otherwise by the County or its authorized representative. 

 
• Entry onto private property for the removal of C&D hazards will only be permitted 

when directed by the County or its authorized representative. The County will 
provide specific Right-of-Entry (ROE), Hold Harmless and other required legal 
agreements as well as operational procedures. 

 
• The DRSP must provide traffic control as conditions require or directed by the 

County Debris Manager.   
 

  
4. Demolition, Removal, Transport and Disposal of Non-RACM Structures 

 
Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary to decommission, demolish and dispose of Non-
Regulated Asbestos Containing Material (Non-RACM) structures on private property within the 
jurisdictional limits of the County. Under this service, work will include Asbestos Containing 
Material (ACM) testing, decommissioning, structural demolition, debris removal and site 
remediation. Further, debris generated from the demolition of Non-RACM structures, as well as 
scattered C&D debris on private property, will be  transported to a County approved Final 
Disposal Site in accordance with all federal, state, and local rules and regulations. 
 

• County representative will accompany the DRSP for all pre-inspections, 
decommissioning actions, and demolitions of structures.   

 
• Decommissioning consists of the removal and disposal of all HHW, Electronic 

Debris, White Goods, and Waste from a Non-RACM structure at a properly 
sanctioned facility in accordance with all applicable federal, state and local rules 
and regulations. 

 
• Removal and transportation of Non-RACM demolished structures and scattered 

C&D debris on private property will be performed as directed in writing by the 
County Debris Manager. 

 
• Once the DRSP vehicle has been issued a Load-Out ticket from the County’s 

authorized representative, the debris removal vehicle will travel immediately to a 
County approved Final Disposal Site. The debris removal vehicle will not collect 
additional debris once a Load-Out ticket has been issued. 

 
• Entry onto private property for the removal of C&D hazards will only be permitted 

when directed in writing by the County or its authorized representative.  The County 
will provide specific Right-of-Entry (ROE), Hold Harmless and other required legal 
agreements as well as operational procedures. 

 
• The DRSP is required to strictly adhere to any and all local, state, and federal 

regulatory requirements for the demolition, handling and transportation of Non-
RACM structures. 
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5. TDMS(s) Management, Operations and Reduction through Grinding 
    
Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs  and  other  associated  costs  necessary  to  manage and operate TDMS(s) for  the 
acceptance, management, segregation, staging and reduction through grinding of disaster related 
debris. Grinding must be approved by the County Debris Manager prior to commencement of 
reduction activities. The size of the reduced debris (chips) for vegetative debris must be 
identified before operations begin and approved by the County Debris Manager. The TDMS(s) 
layout and ingress, egress, traffic, safety zones for reduction areas must be identified in the 
operations plan to be submitted to and approved by the County Debris Manager before 
operations begin.  In addition, the DRSP will provide a safety plan for review and approval by 
the County Debris Manager before operations begin.  Safety is a first priority for the County of 
Hidalgo. 
 
The  management  of  TDMS(s)  includes  assistance  in  obtaining necessary local, state  and  
federal  permits  or  approval and operating in accordance with all rules and regulations of local, 
state, and federal regulatory agencies which may include, but are not limited, to the U.S. 
Environmental Protection Agency (EPA) and TCEQ. The DRSP shall also be responsible for 
any and all costs associated with third-party groundwater and soil testing. 
 

• The DRSP is responsible for operating the TDMS(s) in accordance with EPA and 
TCEQ guidelines. 

 
• Debris at TDMS(s) will be clearly segregated and managed independently by debris 

type (C&D, vegetative debris, Household Hazardous Waste, etc.) and program 
(ROW collection, private property debris removal, etc.).  

 
• All un-reduced storm debris must be staged separately from reduced debris at the 

TDMS(s). 
 

• The DRSP is responsible for all associated costs necessary to provide TDMS(s) 
utilities such as, but not limited to, water, lighting and portable toilets. 

 
• The DRSP is responsible for all associated costs necessary to provide TDMS(s) 

traffic control such as, but not limited to, traffic  cones and staff with traffic flags.  
 

• The DRSP is responsible for all associated costs necessary to provide TDMS(s) dust 
control and erosion control such as, but not limited to, an operational water truck, 
silt fencing and other best management practices (BMPs). 

 
• The DRSP is  responsible for all associated costs necessary to provide TDMS(s) 

fire protection such as, but not limited to, an operational water truck (sufficient and 
equipped for fire protection), fire breaks and a site foreman. 

 
• The DRSP is responsible for all associated costs necessary to provide insect and 

rodent control.   
 

• The DRSP is responsible for all associated costs necessary to provide   qualified 
personnel, as well as lined containers or containment areas, for the segregation of 
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visible contaminants, White Goods, Electronic Debris and/or HHW that may be 
mixed with disaster debris.  

 
• The DRSP is responsible for the removal of ozone depleting refrigerants, mercury 

or compressor oils from White Goods by an approved EPA technician qualified to 
do so and provide documentation of removal of such contaminants before final 
disposal.    

 
• The DRSP is also responsible for all associated costs necessary for contaminant 

disposal at a permitted Hazardous Waste Treatment, Storage and Disposal Facility 
(TSDF), as requested by the County. The cost associated with qualified personnel 
and lined containers/containment areas for contaminant segregation, as well as 
contaminant disposal from TDMS locations, is a cost reflected in the scope of 
services.   

 
• The DRSP is responsible for providing 24-hour TDMS(s) security. The DRSP will 

only permit DRSP vehicles and others specifically authorized by the County or its 
authorized representative on site(s). 

• The DRSP shall provide a tower(s) from which the County or its authorized 
representative can make volumetric load calls.  

 
Upon completion of haul-out activities, the DRSP shall be responsible for remediating the site 
to its original condition prior to site use.  Site remediation shall include, but is not limited to, 
returning the original site grade, sod, and other physical features.  All debris, mulch, etc. is to 
be removed adequately; fill dirt and/or other base material (if required) must meet standards for 
intended use; new sod or seeding must meet standards for intended use.  Site remediation shall 
also include returning all utilized sites to their original condition as verified through soil and 
groundwater samples.  Site remediation shall abide by all state and federal environmental 
regulatory requirements and is subject to final approval by the County and TCEQ. 
 

6. TDMS(s) Management, Operations and Reduction through Air Curtain Incinerators 
(Includes Portable) 
 
Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary to manage and operate TDMS(s) for the acceptance, 
management, segregation, staging and reduction through an Air Curtain Incinerator (ACI) of 
disaster related debris.  ACI reduction must be approved by the County Debris Manager, County 
of Hidalgo Fire Marshal, Texas Forest Services, TCEQ and any other applicable regulatory 
agencies as required prior to commencement of reduction activities. The TDMS(s) layout and 
ingress, egress, traffic route, safety zones for reduction areas must be identified in the operations 
plan to be submitted to and approved by the County Debris Manager before operations begin.  
In addition, the DRSP will provide a safety plan for review and approval by the County Debris 
Manager before operations begin.  Safety is a top priority for the County of Hidalgo. 
 

• The management of TDMS(s) includes assistance in obtaining necessary local, 
state, and federal permits or approval and operating in accordance with all rules and 
regulations of local, state, and federal regulatory agencies which may include, but 
are not limited, to EPA and TCEQ. The DRSP shall also be responsible any and all 
costs associated with third-party groundwater and soil testing which will be 
conducted continuously during operations. 



RFP #2019-074-05-01-YSS; REQUIREMENTS 
PAGE 23 

 

 
• The DRSP is responsible for operating the TDMS(s) in accordance with, EPA and 

TCEQ guidelines. 
 

• Debris at TDMS(s) will be clearly segregated and managed independently by debris 
type (C&D, vegetative debris, Household Hazardous Waste (HHW) etc.) and 
program (ROW collection, private property debris removal, etc.). 

 
• All un-reduced storm debris must be staged separately from reduced debris at the 

TDMS(s). 
 

• The DRSP is responsible for all associated costs necessary to provide TDMS(s) 
utilities such as, but not limited to, water, lighting and portable toilets. 

 
• The DRSP is responsible for all associated costs necessary to provide TDMS(s) 

traffic control such as, but not limited to, traffic cones and staff with traffic flags. 
 

• The DRSP is responsible for all associated costs necessary to provide TDMS(s) dust 
control and erosion control such as, but not limited to, an operational water truck, 
silt fencing and other BMPs. 

 
• The DRSP is responsible for all associated costs necessary to provide TDMS(s) fire 

protection such as, but not limited to, an operational water truck (sufficient and 
equipped for fire protection), fire breaks and a site foreman. 

 
• The DRSP is responsible for all associated costs necessary to provide insect and 

rodent control.   
 

• The DRSP is responsible for all associated costs necessary to provide qualified 
personnel, as well as lined containers or containment areas, for the segregation of 
visible contaminants, White Goods, Electronic Debris and/or HHW that may be 
mixed with disaster debris.  

 
• The DRSP is responsible for the removal of ozone depleting refrigerants, mercury 

or compressor oils from White Goods by an approved EPA technician qualified to 
do so and provide documentation of removal of such contaminants before final 
disposal.    

 
• The DRSP is also responsible for all associated costs necessary for contaminant 

disposal at a permitted Hazardous Waste Treatment, Storage and Disposal Facility 
(TSDF), as requested by the County. The cost associated with qualified personnel 
and lined containers/containment areas for contaminant segregation, as well as 
contaminant disposal from TDMS locations, is a cost reflected in the scope of 
services.   

 
• The DRSP is responsible for providing 24-hour TDMS(s) security and fire tender. 

 
• The DRSP will only permit DRSP vehicles and others specifically authorized by 

the County or its authorized representative on site(s). 
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• The DRSP shall provide a tower(s) from which the County or its authorized 

representative can make volumetric load calls. 
 

• The Service Provider is responsible for all associated costs necessary to test residual 
ash from processing for arsenic and other Volatile Organic Compounds (VOCs) as 
deemed necessary based on TDMS operations. 

 
Upon completion of haul-out activities, the DRSP will be responsible for remediating the site to 
its original condition prior to site use.  Site remediation will include, but is not limited to, 
returning the original site grade, sod, and other physical features.  All debris, mulch, etc. is to 
be removed adequately; fill dirt and/or other base material (if required) must meet standards for 
intended use; new sod or seeding must meet standards for intended use.  Site remediation will 
also include returning all utilized sites to their original condition as verified through soil and 
groundwater samples.  Site  remediation will abide by all state and federal environmental 
regulatory requirements and is subject to final approval by the County and TCEQ. 
 

7. TDMS(s) Management, Operations and Reduction through Controlled Open Burning 
 
Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary to manage and operate TDMS(s) for the acceptance, 
management, segregation, staging and reduction through controlled open air burning of disaster 
related debris. 
 
Controlled open air burning must be approved by the County Debris Manager, County Fire 
Marshal, Texas Forest Service, TCEQ and any other applicable regulatory agencies as required 
prior to commencement of reduction activities. The TDMS(s) layout and ingress, egress, traffic 
route, safety zones for reduction areas must be identified in the operations plan to be submitted 
to and approved by the County Debris Manager before operations begin.  In addition, the DRSP 
will provide a safety plan for review and approval by the County Debris Manager before 
operations begin.  Safety is a top priority for the County of Hidalgo. 
 

• The management of TDMS(s) includes assistance in obtaining necessary local, 
state, and federal permits or approval and operating in accordance with all rules and 
regulations of local, state, and federal regulatory agencies which may include, but 
are not limited, to EPA and TCEQ. The DRSP shall also be responsible any and all 
costs associated with third-party groundwater and soil testing.   

 
• The DRSP is responsible for operating the TDMS(s) in accordance with, EPA and 

TCEQ guidelines. 
 

• Debris at TDMS(s) will be clearly segregated and managed independently by debris 
type (C&D, vegetative debris, Household Hazardous Waste (HHW) etc.) and 
program (ROW collection, private property debris removal, etc.). 

 
• All un-reduced storm debris must be staged separately from reduced debris at the 

TDMS(s). 
 

• The DRSP is responsible for all associated costs necessary to provide TDMS(s) 
utilities such as, but not limited to, water, lighting and portable toilets. 



RFP #2019-074-05-01-YSS; REQUIREMENTS 
PAGE 25 

 

 
• The DRSP is responsible for all associated costs necessary to provide TDMS(s) 

traffic control such as, but not limited to, traffic  cones and staff with traffic flags. 
 

• The DRSP is responsible for all associated costs necessary to provide TDMS(s) dust 
control and erosion control such as, but not limited to, an operational water truck, 
silt fencing and other BMPs. 

 
• The DRSP is responsible for all associated costs necessary to provide TDMS(s) fire 

protection such as, but not limited to, an operational water truck (sufficient and 
equipped for fire protection), fire breaks and a site foreman. 

 
• The DRSP is responsible for all associated costs necessary to provide insect and 

rodent control.   
 

• The DRSP is responsible for all associated costs necessary to provide   qualified 
personnel, as well as lined containers or containment areas, for the segregation of 
visible contaminants, White Goods, Electronic Debris and/or HHW that may be 
mixed with disaster debris.  

 
• The DRSP is responsible for the removal of ozone depleting refrigerants, mercury 

or compressor oils from White Goods by an approved EPA technician qualified to 
do so and provide documentation of removal of such contaminants before final 
disposal.    

 
• The DRSP is also responsible for all associated costs necessary for contaminant 

disposal at a permitted Hazardous Waste Treatment, Storage and Disposal Facility 
(TSDF), as requested by the County. The cost associated with qualified personnel 
and lined containers or containment areas for contaminant segregation, as well as 
contaminant disposal from TDMS locations, is a cost reflected in the scope of 
services.   

 
• The DRSP is responsible for providing 24-hour TDMS(s) security and fire tender. 

 
• The DRSP will only permit DRSP vehicles and others specifically authorized by 

the County or its authorized representative on site(s). 
 

• The DRSP shall provide a tower(s) from which the County or its authorized 
representative can make volumetric load calls.  

 
• The DRSP is responsible for all associated costs necessary to test residual ash from 

processing for arsenic and other Volatile Organic Compounds (VOCs) as deemed 
necessary based on TDMS operations. 

 
Upon completion of haul-out activities, the DRSP will be responsible for remediating the site to 
its original condition prior to site use.  Site remediation will include, but is not limited to, 
returning the original site grade, sod, and other physical features.  All debris, mulch, etc. is to 
be removed adequately; fill dirt and/or other base material (if required) must meet standards for 
intended use; new sod or seeding must meet standards for intended use. Site remediation will 
also include returning all utilized sites to their original condition as verified through soil and 
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groundwater samples. Site remediation will abide by all state and federal environmental 
regulatory requirements and is subject to final approval by the County and TCEQ. 
 

8. Haul-Out of Reduced Debris to a County Approved Final Disposal Site 
 
Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and associated costs necessary to load and transport reduced material such as, but not 
limited to, ash, Vegetative mulch, compacted C&D or mulch existing at a County approved 
TDMS(s) to an approved Recycling Site or Final Disposal Site in accordance with all federal, 
state, and local rules and regulations.  The DRSP shall not receive any payment from the County 
for Haul-Out or Load-Out tickets related to reduced or un-reduced debris transported and 
disposed of at a non- County approved Final Disposal Site. 
 

• The DRSP is responsible for all associated costs necessary to provide   qualified 
personnel, as well as lined containers or containment areas, for the segregation of 
visible contaminants, White Goods, Electronic Debris and/or HHW that may be 
mixed with disaster debris.  

 
• The DRSP is responsible for the removal of ozone depleting refrigerants, mercury 

or compressor oils from White Goods by an approved EPA technician qualified to 
do so and provide documentation of removal of such contaminants before final 
disposal.    

 
• The DRSP is also responsible for all associated costs necessary for contaminant 

disposal at a permitted Hazardous Waste Treatment, Storage and Disposal Facility 
(TSDF), as requested by the County. The cost associated with qualified personnel 
and lined containers/containment areas for contaminant segregation, as well as 
contaminant disposal from TDMS locations, is a cost reflected in the scope of 
services.   
 

9. Removal of Hazardous Leaning Trees and Hanging Limbs 
 
Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary to remove all hazardous trees six inches or greater in 
diameter, measured four-and-a-half (4 ½) feet from the base of the tree and hazardous hanging 
limbs two (2) inches or greater in diameter when measured at the break existing on the County 
ROW.  Debris generated from the removal of hazardous trees and hanging limbs two inches or 
greater existing in the County ROW will be placed in the safest possible location on the County 
ROW and subsequently removed in accordance with scope of services, item 2, under the terms, 
conditions and procedure described in “ROW Vegetative Debris Removal.”  Hazardous leaning 
trees less than six inches in diameter, measured four-and-a-half feet from the base of the tree, 
will be flush cut, loaded and removed in accordance with the terms, conditions, and 
compensation schedule for scope of services item 2. 
 
The County will not compensate the DRSP for cutting leaning trees less than six (6) inches in 
diameter on a unit rate basis.  The collection of all hazardous leaning trees and hazardous 
hanging limbs must be performed on the same day as the cut work. If there is insufficient room 
for safe placement along the County ROW then the DRSP must load the resulting debris as 
hazardous leaning tree or hazardous hanging limbs as they are removed. 
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• Hazardous trees will be identified by the County or its authorized representative for 
removal. Removal and placement of hazardous trees six inches or greater in 
diameter existing on the County ROW or private property will be performed as 
identified by the County Debris Manager. All disaster specific eligibility guidelines 
regarding size and diameter of leaning trees will be communicated to the DSRP, in 
writing, by the County Debris Manager. In order for leaning or hazardous trees to 
be removed and eligible for reimbursement, the tree must satisfy a minimum of one 
of the following requirements: 

 
1) The tree is leaning in in a direction that poses an immediate threat to 

public health, welfare and safety. 

2) The tree is dead, twisted or mangled as a direct result of the storm and a 
certified Arborist can attest to the fact that the tree will die, and 
potentially create a falling hazard to the public. 

3) The tree has a split trunk that exposes heartwood. 

• Removal and placement of hazardous hanging limbs two inches or greater in 
diameter existing on the County ROW or private property will be performed as 
identified by the County Debris Manager. All disaster specific eligibility guidelines 
regarding size and diameter of limbs will be communicated to the DRSP, in writing, 
by the County Debris Manager. In order for hanging limbs to be removed and 
eligible for payment, the limb must satisfy all of the following requirements: 

 
1) The limb is still hanging in a tree and threatening a public- use area. 

2) The limb is located on improved public property. 

3)  

10. Removal of Hazardous Stumps 
 
Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary to remove hazardous uprooted stumps greater than 
twenty-four (24) inches in diameter, measured twenty-four (24) inches from the base of the tree 
existing on the County ROW.  Further, debris generated from the removal of uprooted stumps 
existing on the County ROW will be transported to a County approved TDMS or a County 
approved Final Disposal Site in accordance with all federal, state and local rules and regulations.
  Hazardous stumps measured twenty-four (24) inches from the base of the tree and twenty-
four (24) inches or less in diameter will be considered normal vegetative debris and removed in 
accordance with scope of services item 2.  The diameter of stumps less than twenty-four (24) 
inches will be converted into a cubic yardage volume based on the published FEMA stump 
conversion table (Reference – FEMA Stump Conversion Table) and removed under the terms 
and conditions of scope of services item 2. 
 

• Hazardous stumps will be identified by the County or its authorized representative 
for removal. Removal and transportation of hazardous uprooted stumps existing on 
the County ROW or private property will be performed as identified by the County 
Debris Manager.  All disaster specific eligibility guidelines regarding size and 
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diameter of hazardous stumps will be communicated to the DRSP, in writing, by 
the County Debris Manager.  In order for hazardous stumps to be removed and 
eligible for reimbursement, the stump must satisfy the following criteria: 

 
1) Fifty percent or more of the root ball is exposed. 

2) The stump is on County ROW and poses an immediate threat to public 
health, safety or welfare. 

• Tree stumps that are not attached to the ground will be considered normal vegetative 
debris and subject to removal under the terms and conditions of scope of services 
item 2. Stumps with less than fifty percent (50%) of the root ball exposed shall be 
flush cut to the ground. The stump portion of the tree will not be removed but the 
residual debris (i.e. tree trunk) will be removed under the terms and conditions of 
scope of services, item 2.  The cubic yard volume of unattached stumps will be 
based off of the diameter conversion using the published FEMA stump conversion 
table (Reference – FEMA Stump Conversion Table). 

 
• The County or its authorized representative will measure and certify all eligible 

stumps prior to removal. 
 
 

11. Sand, Silt, and Debris Removal from Detention/Retention/Canal/Navigable/ROW areas 
or  Structures 
 
Under this element, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs, and other associated costs necessary to collect sand, silt, and debris from County 
detention/retention/canal/navigable/row areas or structures and transport to a County approved 
final disposal site in accordance with all federal, state, and local rules and regulations. 
 

• For the purposes of this element, sand, silt, and debris existing in County of Hidalgo 
detention/retention/canal/navigable/row areas or structures will be removed to a 
depth designated by the County or the County’s authorized representative. 
 

• Once the debris removal vehicle has been issued a load ticket from the County’s 
authorized representative, the debris removal vehicle or spoil material will travel 
immediately to a County approved final disposal site. The debris removal vehicle 
will not collect additional debris or spoil material once a load ticket has been issued. 
 

12. Household Hazardous Waste Removal Transport and Disposal 
 
Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary for the removal, transportation and disposal of HHW 
from the ROW to the TDMS. 
 

• The removal, transportation and disposal of HHW includes obtaining all necessary 
local, state, and federal handling permits and operating in accordance with all rules 
and regulations of local, state, and federal regulatory agencies. 
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• All HHW shall be managed as hazardous waste and disposed of at a permitted TSDF 
or acceptable recycling facility.  The facility for recycling or final disposal site must 
be approved in writing by the County. 

 
 

13. ROW White Goods Debris Removal 
 
Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary for the collection of White Goods from the ROW, 
removal of refrigerants, transportation to a County approved TDMS, decontamination, and 
transportation to a County approved facility for recycling or final disposal. The facility for 
recycling or final disposal site must be approved in writing by the County. White goods 
containing contaminants such as ozone depleting refrigerants, mercury or compressor oils must 
first have such contaminants removed by the DRSP’s EPA qualified technicians prior to 
mechanical loading. 
 

• White Goods can be collected without first having contaminants removed if the 
White Goods are manually placed into a hauling vehicle with lifting equipment so 
that the elements containing refrigerants are not damaged. 

 
• The removal, transportation, and recycling or final disposal of White Goods 

includes obtaining all necessary local, state, and federal handling permits and 
operating in accordance with all rules and regulations of local, state, and federal 
regulatory agencies. 

 
• All White Goods containing food items shall be decontaminated in accordance with 

local, state, and federal law prior to recycling. 
 

• The DRSP shall recycle or dispose of all White Goods in accordance with all rules 
and regulations of local, State, and federal regulatory agencies. 

 
14. Dead Animal Carcasses 

 
Under this element, work shall consists of all vehicles, labor, equipment, fuel, traffic control 
costs and other associated costs necessary for the removal, transportation, and lawful disposal 
of dead animal carcasses from the ROW to a County approved Final Disposal Site. The DRSP 
shall coordinate activities with the County and appropriate state agencies, if needed. 

 
• Disposal of animal carcasses must be compliant with the Texas Department of 

Agriculture, Texas Animal Commission and TCEQ rules for handling, solid waste, 
and air quality. 

 
15. Other Debris Removal Work 

 
Neither the DRSP nor any subcontractors shall solicit work from private citizens or others to be 
performed in the designated work areas during the term of this agreement. 

 
II. TECHNICAL SPECIFICATIONS 

 
A. Drug Free Workplace: 
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In the interest of job safety and to protect the general public, other DRSPs and the County’s 
employees from the consequences of accidents that are caused by worker abuse of controlled 
substances on County construction projects, the Respondent certifies by submission of its proposal 
that it will make a good faith effort to maintain a drug-free jobsite. 
 

B. Changes in Statement of Work: 
The County Debris Manager or EOC Manager may request changes in the scope of work to be 
performed. Such changes, including increase or decrease in compensation must be mutually agreed 
upon and incorporated by written amendment to the agreement. 
 

C. Pre-Event:  
DRSP shall appoint a Project Manager, who will be the County’s primary point-of contact.  The 
Project Manager will be responsible for all services and personnel that are provided by the DRSP.  
The Project Manager, at no cost to the County, shall: 
 

• Participate in annual planning meetings with the County of Hidalgo and other 
representatives to review the Disaster Debris Management Plan.  

 
• Participate in certain County-directed disaster recovery training and/or exercises. 

 
D. Notice to Proceed:  

The County shall issue official written Notice to Proceed for the services referenced in this contract. 
Notice to Proceed shall be sent via electronic transmission (e-mail, fax, etc.).  If the DRSP’s 
authorized representative is on site in the County then the written notice to proceed may be hand 
delivered. Under no circumstances shall the County be liable for any services rendered unless the 
written notice to proceed has been sent and received by the DRSP(s).  The DRSP(s) must 
acknowledge receipt of the written notice to proceed. 
 

E. Mobilization:    
Within 12 hours of notice to proceed from the County, the DRSP will mobilize an Operations 
Manager to the County. The Operations Manager will assist the County in planning for the operation 
and mobilization of DRSP personnel and equipment  necessary to perform the work 
assignments to support the scope of work.  If the DRSP does not send an Operations Manager within 
18 hours after the Notice to Proceed by the County, the County may then go to the next awarded 
DRSP for their services instead of using the first DRSP. 
 

• Within 24 hours of notice to proceed from the County, the DRSP shall mobilize 
equipment and resources in the County to begin debris removal operations as 
directed by the County Debris Manager. As part of the DRSP’s mobilization effort 
the DRSP should be prepared to provide an on-site office trailer for the duration of 
the project as directed by the County.   

 
• When additional debris removal support is needed to meet requirements of this 

contract, the DRSP shall be prepared to increase the number of staff and/or 
equipment to support the additional needs. 

 
F. Use of Local Resources: 

As per the Robert T. Stafford Act and Federal Emergency Management Agency (FEMA) 
regulations, the DRSP(s) shall give first priority to using resources located within the disaster area, 
including but not limited to procuring supplies and equipment, awarding subcontracts and 
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employing workers. 
 

G. On-Site Project Manager:     
The DRSP(s) shall provide an on-site project manager to the County. The project manager shall 
provide a telephone number to the County with which he or she can be reached for the duration of 
the project. The project manager will be expected to have daily meetings with the County Debris 
Manager and/or County authorized representatives. Daily meeting topics will include, but not 
limited to, volume of debris collected, completion progress, County coordination and damage 
repairs. Frequency of meetings may be adjusted by the County Debris Manager.  The DRSP(s) 
project manager must be available 24 hours a day, or as required by the County Debris Manager. 
 

1) The On-Site Project Manager is required to submit a daily report to the County Debris 
Manager for approval, which identifies daily and cumulative totals of service provided by 
the DRSP towards work completion.   

H. Time of Completion:    
Services shall commence upon written notice to proceed from the County Debris  Manager or 
his/her designee. For each event in which the contract is activated the County and the DRSP will 
develop a project completion date. The project completion date may be revised if mutually agreed 
upon by the County and the DRSP. 
 

I. Temporary Debris Site Foreman(s): 
The DRSP(s) shall provide a Foreman for each TDMS and CCC activated.  The Foreman shall be 
responsible for the management and safety of all operations at the site to include: 
 

• Safety (Plans, Meetings and oversight) 
• Traffic Control 
• Dumping Operations 
• Segregation of debris 
• Reduction of debris 
• Fire protection and safety 
• Monitoring and documenting equipment use 
• Monitoring and documenting labor time 
• Monitoring and documenting damage or incidents 
• Providing daily operational reports 

 
J. Work Hours:    

The DRSP(s) shall conduct those debris removal operations generating noise levels above that 
normally associated with routine traffic flow, during daylight hours only. Work may be performed 
seven days per week. Adjustments to work hours, as local conditions may dictate, shall be 
coordinated between the County and the DRSP(s). Unless otherwise directed, the DRSP(s) must be 
capable of conducting volumetric reduction operations at TDMS locations on a 24 hour, 7 days a 
week basis. 
 

K. Safety:  
The DRSP shall be solely responsible for maintaining safety at all work sites including TDMS(s) 
and debris collection sites.  The DRSP shall take all reasonable steps to insure safety for both 
workers and visitors to TDMS(s) and debris collection sites.  Safety at TDMS(s) and debris 
collection sites includes, but is not limited to, traffic control such as traffic  cones and flag 
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personnel. The DRSP(s) will also be solely responsible to ensure that all requirements are met and 
identify a safety officer to provide oversight to the assigned project for the duration of this contract. 
 

1) The DRSP shall provide a safety plan to the County Debris Manager. 

2) The DRSP shall conduct periodical safety meetings with all staff and Subcontractors.  The 
meeting shall be documented to include the following: 

 Personnel Sign-in sheet 
 Topics Discussed 
 Date and Time Started/Ended 

 
   *A copy of this document shall be provided to the County Debris Manager. 

L. Equipment: 
1. All trucks/trailers and other equipment must be in compliance with all applicable local, state, 

and federal rules and regulations. Any truck/trailer or equipment used to haul debris must be 
capable of rapidly unloading its load without the assistance of other equipment, be equipped 
with a tailgate that will effectively contain the debris during transport and permit the truck to 
be filled to capacity. 
 

2. Sideboards or other extensions to the bed are allowable provided they meet all applicable rules 
and regulations, cover the front and both sides and are constructed in a manner to withstand 
severe operating conditions.  The sideboards are to be constructed of two-inch by six-inch 
boards or greater and not to extend more than two feet above the metal bedsides. Trucks or 
 equipment certified with sideboards must maintain such sideboards and keep them in good 
repair. In order to ensure compliance, equipment will be inspected by the County’s authorized 
representatives prior to its use and randomly during the operations as deemed necessary. 

 
3. Debris shall be reasonably compacted into the hauling vehicle using mechanical equipment.  

Hand loading of vehicles is strictly prohibited unless White Goods are being loaded prior to 
contaminants such as ozone depleting refrigerants, mercury or compressor oils being removed.  
Measures must be taken to avoid the debris blowing out of the hauling vehicle during transport 
to a County approved TDMS or a County approved Final Disposal Site. 

 
4. Trucks or equipment designated for use under this contract shall not be used for any other work. 

The DRSP(s) shall not solicit work from private citizens or others to be performed in the 
designated work area during the period of this contract. Under no circumstances will the 
DRSP(s) mix debris hauled for others with debris hauled under this contract. 

 
5. Equipment  used  under  this  contract  shall  be  rubber  tired  and  sized properly to fit loading 

conditions. Excessive size equipment (100 cubic yards and up) and non-rubber tired equipment 
must be approved for use on the road by the County Debris Manager. 
 

6. Hand loaded vehicles are strictly prohibited unless pre-authorized, in writing, by the County 
Debris Manager or for the loading of White Goods that have not had contaminants such as 
ozone depleting refrigerants, mercury or compressor oils removed. All hand-loaded vehicles 
will receive an automatic fifty percent (50%) deduction for lack of compaction. 
 

M. Traffic Control:   
The DRSP(s) shall mitigate the impact of their operations on local traffic to the fullest extent 
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practical. The DRSP(s) is responsible for establishing and maintaining appropriate traffic controls 
in all work areas, including TDMS(s) and CCC(s). The DRSP(s) shall provide sufficient signage, 
flagging and barricading to ensure the safety of vehicular and pedestrian traffic in all work areas. 
All work shall be done in conformity with all applicable local, state, and federal laws, regulations, 
and ordinances governing personnel, equipment and work place safety. Any notification of a 
deficiency in traffic control or other safety items shall be immediately corrected by the DRSP(s). 
No further work shall take place until the deficiency is corrected.  Neither the County Debris 
Manager nor the authorized representative shall sign any additional load or unit rate tickets until the 
safety item is corrected. The expense incurred by the DRSP(s) for traffic control is an overhead 
expense planned as part of the DRSP’s compensation under the terms and conditions of scope of 
service. 
 

N. Facilities at TDMS Locations: 
The DRSP(s) shall provide as many portable toilets as designated by the County at each dumpsite 
for the use of DRSP personnel, DRSP Subcontractors and County authorized representatives.  The 
toilets shall be provided prior to start of any dumping operations and kept in a sanitary condition by 
the DRSP(s) throughout the duration of dumping operations. The expense incurred by the Service 
Provider(s) for the operation of portable toilets is an overhead expense planned as part of the DRSP’s 
compensation under the terms and conditions of scope of services items 6, 7, and 8. 
 

O. Environmental Protection: 
1. Any and all fluids or chemicals (work-related materials such as oil-dri, absorbents, etc.) used 

by the DRSP(s) must be used and disposed of in accordance with all rules and regulations of 
local, state, and federal regulatory agencies. 

 
2. DRSP(s) and DRSP Sub Contractors shall not perform maintenance on over-the road 

equipment at TDMS(s).  Maintenance of equipment that typically remain at the TDMS (e.g., 
track hoes, front end loaders, grinders, etc.) may be conducted at the TDMS provided best 
management practices are followed and all wastes are managed and disposed of in accordance 
with all rules and regulations of local, state, and federal regulatory agencies. 

 
3. The DRSP(s) shall, at its own expense, ensure that noise and dust pollution is minimized to 

comply with all local and state ordinances and the approval of the County Debris Manager. The 
DRSP(s) shall comply in a timely manner with all directions of the County Debris Manager 
regarding the use of a water truck or other approved dust abatement measures. 

 
4. The DRSP(s) shall comply with all laws, rules, regulations and ordinances regarding 

environmental protection. 
 

5. The DRSP(s) shall immediately report all incidents to the County Debris Manager or the 
authorized representative that affect the environmental quality of TDMS(s) such as, but not 
limited to, hydraulic fluid leaks, oil spills or fuel leaks. All reports will be documented in the 
Site Log with actions taken to correct the issue. 

 
6. The DRSP must notify the County regarding any fluid or chemical spillage so that the County 

or its authorized representative can review and approve of the cleanup. 
 

P. Debris Site Tower(s) Specifications: 
1. The DRSP(s) shall provide as many towers as designated by the County at each dumpsite for 

the use of County authorized representatives during their inspection of dumping operations. If 
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ingress and egress of a TDMS is of significant distance that the County or its authorized 
representative are unable to verify the entering and exiting trucks, then the DRSP(s) may be 
required to provide a second tower. The expense incurred by the DRSP for the construction of 
towers is an overhead expense planned for as part of the DRSP’s compensation under the terms 
and conditions of scope of services items 6, 7, 8, and 9. 
 

2. Care shall be taken to place tower(s) at a sufficient distance away from any reduction/dumping 
operations. If necessary, dumping operations may be temporarily suspended by the County 
Debris Manager due to unsuitable conditions at the tower. 
 

 3.   Debris Site Tower(s) shall be inspected by a County official before operations begin. 
 

Q. Rapid Response Crew. 
DRSP(s) shall be required to provide the County with access to one or more Rapid Response Crews 
(RRC) as directed by the County. The purpose of the RRC is to respond immediately to disaster 
related debris piles as directed by the County Debris Manager or the County’s authorized 
representative. The RRC assists in the overall cleanup effort by responding to and collecting disaster 
related debris which the County deems a priority for the overall County recovery process. 
 

R. Damages:    
1. The DRSP shall repair any damages caused by the DRSP equipment in a timely manner at no 

expense to the County. If there is disagreement between a resident and the DRSP as to the repair 
of damages, the County shall decide and make the final determination on the repair. Any 
damages to private property shall be repaired at the DRSP’s expense. Failure to restore damage 
to public property or private property to the satisfaction of the County will result in the County 
withholding retainage money in an amount sufficient to make necessary repairs. 

 
2. To the extent that the County deems the DRSP negligent in management practices, the County 

may withhold from retainage money or invoice the Service Provider(s) for time and material 
costs associated with resolving issues or damages related to the DRSP’s work. 

 
S. Existing Utilities: 

1. Some trees and debris that are to be removed under this contract may be blocked or entangled 
with overhead power, telephone and television cables. In this case, it shall be DRSP’s 
responsibility to coordinate directly with the utility owners to arrange for the removal of the 
debris without damage to the overhead and underground utility lines (i.e. water and sewer). The 
Service Provider(s) shall pay all such costs to the utility company for any adjustments. 
 

2. The County may choose either to have the DRSP make the necessary repairs or have the DRSP 
pay all costs incurred to repair damaged utilities that are a result of the DRSP, as determined by 
the affected utility company. Repairs to all municipal and privately owned utilities shall be made 
by the DRSP.  

 
T. Documentation and Measurement: 

1. The  Service  Provider  is  responsible  for  ensuring  that  all  labor  and equipment used for 
Emergency Push activities (those occurring in the first 70 hours of the event)  is certified and 
that logs are kept for starting days/times, ending days/times, and zones, areas, and streets 
worked. 
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2. All DRSPs(s) trucks/trailers used for collection and hauling of debris from the County ROW to 
County approved TDMS(s) or County approved Final Disposal Sites shall be measured (inside 
bed measurements) and certified for total cubic yard volume by the County or County-
authorized representative. The DRSP shall provide a representative to attest to the 
certification/measuring process. It is the DRSP’s responsibility to verify the accuracy of 
truck/trailer certifications within 24 hours of truck certification (and notify the County of any 
discrepancies). Placards will be attached to both sides of each certified truck and shall clearly 
state the truck total capacity in cubic yards, DRSP name, assigned truck  number, and other 
pertinent information,  as determined  by  the County Debris Manager . If a vehicle is working 
under multiple contracts or for multiple communities, it must be re-certified and issued a new 
placard by a County authorized representative each time it returns to work from other contracts 
or communities. 
 

3. The DRSP(s) is responsible for ensuring that all personnel (which include Subcontractors) 
maintain a valid driver’s licenses and equipment legally fit for travel on the road. 
 

4. Load-Out and Haul-Out tickets will be provided by the County or its authorized representative 
for recording volumes of debris removal. Unit rate tickets will be provided by the County or its 
authorized representative for documenting unit rate services, such as hanger or leaning tree 
removal. Only tickets designated and approved by the County will be authorized for use. 
 

• Each ticket shall be of a type that consists of one original and four carbon-copy 
duplicates. 
 

• Each ticket shall be used to document the location the disaster related debris was 
collected (e.g. street address or GPS) and the type of debris picked up, hauled, reduced 
and disposed.  DRSP are responsible for ensuring all Load-Out, Haul-Out and unit 
rate tickets are fully completed.  No payment will be made by the County for 
incomplete Load-Out, Haul-Out or unit rate tickets submitted for payment. 

 
• Load-Out and Haul-Out tickets will be issued by an authorized representative of the 

County at the collection site.  The County authorized representative will complete the 
applicable portion of the Load-Out or Haul-Out ticket, and provide four copies to the 
vehicle operator. Upon arrival at the TDMS or County approved Final Disposal Site, 
the vehicle operator will present the four copies of the load ticket to the County 
authorized representative on site. Trucks with less than full capacities will be adjusted 
down by visual inspection. This determination will be made by the County authorized 
representative present at the TDMS or County approved Final Disposal Site. The 
County authorized representative will validate, enter the estimated debris quantity and 
sign the load ticket. The County authorized representative will keep the second copy; 
three copies will be given back to the vehicle operator. One copy of the remaining 
three will be provided to the DRSP Site Foreman or DRSP Site Representative. 

 
• Loads of processed (e.g., chipped) debris being hauled from a TDMS to a County 

approved Final Disposal Site will follow the same procedures. 
  

U. Post Event Recovery: 
DRSP(s) will participate in the Hot-Wash, After-Action Reviews (AAR) and the implementation 
meetings to incorporate Corrective Actions identified in the AAR into the Disaster Debris 
Management Plan after exercises and live events.  
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SELECTION EVALUATION CRITERIA: 
Hidalgo County will conduct a comprehensive evaluation of all Proposals received in response to this RFP.  
Hidalgo County will establish a “Selection Committee” comprised of staff members to perform such 
evaluation.  Each RFP received will be analyzed to determine overall responsiveness and qualifications 
under the RFP; further, the “Selection Committee” may select proposing organizations for “in person” 
presentation for some proposers.  Criteria to be evaluated, not necessarily in order of priority, may include 
the items listed below.  Final approval of a selected PROPOSER is subject to the action of Hidalgo County’s 
Commissioners Court.   
 
Hidalgo County will review all proposals for completeness. Those proposals found to be incomplete, or 
which fail to address the needs of the County as stated herein, will not be evaluated.  Only those proposals 
furnished complete, with all required documentation, will be evaluated. Proposers are urged to initially 
submit their best offer. 
 
During the evaluation process, Hidalgo County may request Proposer’s representative to answer questions 
regarding the proposal.  Failure of the Proposer to demonstrate that the claims made in its proposal are try 
may be sufficient cause for deeming a proposal non-responsive. 
 
Experience, References, Reputation, and Compliance     20 Points 

• Experience and reputation in managing debris removal and disposal projects within State and 
Federal regulations and guidelines 

• Personnel experience and training 
• Financial stability 

 
2. Debris Management Services      30 Points 

• Degree of Hidalgo County liability in proposed debris management methods 
• Breadth of service and number of contracts Contractor can handle 
• Debris management methods and commitment to Hidalgo County debris management 

preferences 
• Availability of preferred disposal methods (for example, types of materials planned for 

reuse and recycling) 
• Ability to ensure debris is collected, sorted transported safely, and reduced appropriately 
• Ability to serve a wide range of project types (for example, permanent facility, one-day 

event, and mobile collection unit) community types (for example, rural, urban, and 
suburban)  

   
3. Responsiveness of Proposal        
 15 Points 

• Demonstrated understanding of Hidalgo County’s needs 
• Demonstrated understanding of requirements of the RFP and Contract 
• Quality of proposal and impression of response as it related to project 

 
4. Support and Training        15 Points 

• Demonstrated experience and ability to assist/train Hidalgo County prepare before event  
• Demonstrated experience and ability to support and train Hidalgo County during event 
• Demonstrated experience and ability to support and follow through with Hidalgo County after 

event  



RFP #2019-074-05-01-YSS; REQUIREMENTS 
PAGE 37 

 

 
5. Pricing          20 Points 

• Based on Hidalgo County’s most recent contracts/pricing and 2 Page Standard Pricing Worksheet 
 
Total Points:   100 Points 

 
 
 
PRICE PROPOSAL FORM/SCHEDULE OF SERVICES 
There are numerous variables that accompany disasters, in regards to the location, size of area impacted and 
the amount and type of debris generated, that will influence the removal and disposal methods utilized by 
the County of Hidalgo.  The award of a stand-by contract allows the County to use the items and services as 
the requirements and needs of the County as they arise. Quantities and/or services may be increased beyond 
the estimated quantities and/or services listed in this Request for Proposal, as necessary. Quantities may be 
decreased below the estimated quantities and/or services listed in this proposal, as necessary, if funding is 
not available or if items and services are no longer needed. The County is not obligated to pay for or use a 
minimum or maximum amount of items or services and payment will be made pursuant to the unit prices 
proposal in the contract. The Contractor shall have no claim against the County for anticipated profits for 
the estimated quantities listed, diminished, or deleted.   
 
Additional Pricing for equipment, manpower, etc. can be included as an addition.  However, proposer should 
ensure that reasoning for the addition and full description is provided for evaluation.  If addition is for the 
substitution of an item listed in the proposal form, please identify. 
 
This price form is not meant to be exclusive.  The County has attempted to list equipment, items and/or 
services that would be normally utilized for this service.  For items not listed that would be utilized by the 
Proposer for Debris Removal, please provide justification for use.  These Pricing Worksheets will be used 
to establish cost reasonableness and price factors.  For items that do not pertain to your proposal please 
indicate N/A. 
 
Price Forms begin on the next section/page. 
 
 
 
 
 
 
 
 
 
 
 
 



Pricing Worksheet-A

[Submitted by: ENTER FIRM NAME
for Htdalgo County, TX2019J

Date: 4/12/2019

SCHEDULE 1 - UNIT RATE PRICE SCHEDULE

2 ROW Vegetative Debris Removal (Collect & Haul)
Work consists of all labor, equipment, fuel, and associated costs necessary for the collection and transportation of
eligible vegetative debris on the ROW to an approveci DMS or other designated disposal facility.

3 ROW C&D Debris Removal (Collect & Haul)
Work consists of all labor, equipment, fuel, and associated costs necessary for the collection and transportation of
eligibie C&D debris on the ROW to an approved disposal facility.

4 Demolition, Removal, Transport, and Demolition of Eligible Non-RACM Structures
Work consists ofaH labor, equipment, fuel, and associated costs necessary to demolish, remove, transport, and
dipose of eligible non-RACM structures on private property.

5 Demolition, Removal, Transport, and Demolition of Eligible RACWi Structures
Work consists of all labor, equipment, fuel, and associated costs necessary to demolish, remove, transport, and
dipose of eiigibie RACM structures on private property.

6 DiUfS IVIanagementand Operations
Work consists of all labor, equipment, fuel, and associated costs necessary for the management and operation of
DMS for acceptance, management, segregation, and staging of disaster related debris.

7 Reduction of Debris Through Grinding
Work consists of all labor, equipment, fuel, and miscellaneous costs necessary to reduce disaster generated
debris through grinding.

8 Reduction of Debris Through Air Curtain Incineration
Work consists of all labor, equipment, fuel, and misceilsneous costs necessary to reduce disaster generated
debris through air curtain incineration.

9 Haul-out of Reduced Debris to Final Disposal Site
Work consists of ali labor, equipment, fuel, and associated costs necessary for loading and transporting reduced
debris at an approved DMS to a final disposal facility.

To be Compieted By To be Completed By
Vendor T End User T

$ Per Cubic Yard

S Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

Estimated CY

10,155,000

Estimated CY

3,385,000

Estimated CY

100

Estimated CY

100

Estimated CY

13,540,000

Estimated CY

10.155,000

Estimated CY

3,385,000

Estimated CY

2,840,300

Total

$0.00

Total

$0.00

Total

so.oo

Total

$0.00

Total

so.oo

Total

$0.00

Total

$0.00

Total

$0.00

Submitted by:\ ENTER FSRM NAME for HidaSgo County, TX 2019 Page 1



Pricing Worksheet-A

[Submitted by: ENTER FIRM NAME
for Hsdalgo County, 7X2019]

Date: 4/12/2019

SCHEDULE 1 - UNIT RATE PRICE SCHEDULE (Continued)

10 Removal of Eligible Hazardous Leaning Trees and Hanging Limbs
Work consists of all labor, equipment, fuel, and associated costs necessary for the removal of eligible hazardous
leaning or hanging !imbs and placement of them on the ROW for haui-off

6 inch to 12 inch diameter

13 inch to 24 inch diameter

25 inch to 36 inch diameter

37 inch to 48 inch diameter

49 inch and larger diameter

Hanger Removal (2" or greater at the break and price per Tree)

11 Removal of Eligible Hazardous Stumps
Work consists of all labor, equipment, fuel, and associated costs necessary for the removal ofeligibie hazardous
stumps and transportatiqnjp an approved DMS or other designated disposai facifity^

24.1 inch to 36 inch diameter

37 inch to 48 inch diameter

49 inch and larger diameter

12 Removal of Eligible White Goods
Work consists of all labor, equipment, fue!, and associated costs necessary for the coliection of eligible white
goods, removal of refrigerants, transportation to an approved DMS, decontamination, and transportation to an
approved fina! disposal facility.

13 Removal of Eligible Used Electronics
Work consists of all labor, equipment, fuel, and associated costs necessary for the collection of eligible used
electronics ancLtransportation to an approved final disposal facility.

14 Removal of HHW
Work consists of all labor, equipment, fud, and associated costs necessary for the removal of eligible HHW and
transportation to an approved finaf disposal facility.

46 Abandoned Eligible Vessel and Vehicle Removal
|Worl( consists of all labor, equipment, fuel, and associated costs necessary for the removal of eligible abandoned
vessels and vehicles and transportation to an approved staging area.

16 Eligible Animal Carcass Removal and Disposal
Work consists of a!! labor, equipment, fuel, and associated costs necessary for the removal of eligible animal
carcasses and transportation to an approved finai disposai facility.

Total Estimated Contract Price

r/ce in words: and No Cents)

To be Compieted By
u'endor T

? Per Tree

$ Per Stump

? Per Unit

; Per Unit

E Per Pound

? Per Unit

E Per Unit

To be Completed By
End User T

Estimated Trees

752|

1.3441

668 i

96|

16|

108,9361

Estimated Stumps

334 i

48 i

8|

Estimated Units

100]

Estimated Units

501

Estimated Units

100|

Estimated Units

501

Estimated Units

1001

Total

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Total

$0.00

$0.00

$0.00

Total

$0.00

Total

$0.00

Total

$0.00

Total

$0.00

Total

$0.00

Enter Rrm Name )

Submitted by:\ ENTER FIRM NAME for Hidalgo County, TK2019 Page 2



Pricing Worksheet - B

First Response (Emergency Road Clearance-"Push")

Service Description _ Unit Unit Price

Personnel & Eqnipmeist (Operator, Fuel, MaHiteiKHtce Included)

Sinnll Leader or Lrg. Skidsteer, (Pissli machine, wheeled or

rubber tracked)*

Supervisor with Truck (! man, wi!i assist toss operations)

Operators with Chainsaw (2 man crew, cut and toss)

Laborer with Tools (I man, toss)

Traffic Controi/Safety Personnel (2 man crew, as needed)

IT'otal Hourly:

Hour

Hour

Hour

Hour

Hour

Hour

S eryice D escri p ti o n iizeorType^ Unit Jnit Price
Heavy Equipment (Operalor,Ftiel, Ma'wien mice Incln fled)

Skid Steer Leader (Mini-Loader)
Backhoe

Backhoe. Extend-a-hoe

Wheel Leaders

Wheei Leaders
Wheel Loadeis

Tracked Leader

Towed Leader w/ Tractor

Self Loading Knuckle boom Truck
Self Loading Knuckle boom Truck
Dozer

Dozcr

Dozcr

Dozer

Dozer

lixcavators

ixcavators

.ixcitvators

Fracfor w/ Box BJade

^[otor Grader

)0 Toil Crane

)0 Ton Crane

.00 Ton Crane (8 hr minimum)

bucket Truck

3 ticket Truck

'rash Transfer Trailer w/ Tractor

vlechanized Broom

Vater Truck

Service Truck

Itomp Grinder
i lump Grinder
itump Grinder

Shipper w/2 man crew

2-Foot Tub Grinder
3-Foot Tub Grinder

4-FootTub Grinder
2T Lowboy Trailer (Equip.Transport w/ TractoQ
5TLowboy Trailer (Equip. Transport w/ TractoT)
'•QT Lowboy Trailer ('E(]uip.TianS]'ort w/ Tractor)

TU&k Mounted Winch

/acuum Truclc/Jetter

3obcat
:at416
Z'atcrpillar

:at 950
;nt 966
:aE 980
;at 955
'rentice210

'5.35 CY Body

;5-45 CY Body
;atD4
;atD5
'atD6

:atD7
'atD8

'at 320

:at325
:at330

?p
'at i20G

OTon
0 Ton
00 Ton
Ip to 50' reach

0 to 75' reach

10 Yard
trcet Sweep er

000 Gallon
r/A
rermeer252

rermeer752

remieer60TX

lorbark S (mm

lorbark 1200
forbark 1300
ijamond Z 1463
2 Ton
5Ton
0 Ton
ow Tmck

500 Gallon

4 our

4ouf

•lour

-low

-Eour

•tour

-four

-tour

tour
{our

tour

four
lour

lour

lour

low

lour

four
[our

low
IOUT

[our

[our

[our

[our

[our

[our

[our

Eour

[our

[our

[our

[our

[our

[our

;our

;our
'.out

'our

'our

'our

fauling Vehicles (Operator, Fuel, Maintenattce Included)

)ump Truck

)iunp Truck

ImnpTmck

)iunp Truck (Trailer Dump w/ Tractor)

)(unp Truck (Trailer Dump w/ Tractor)

)ump Track (Trailer Dump w/ Tractor)

)ump Truck (Tratier Dump w/ Tractor)

>ump Truck (Trai!er Dump w/ Tractor)

to 15 CY
3to24CY
5 to 34 CY
5 to44 CY
> to 54 CY
5 to 64 CY
5 to 74 CY
75CY

:our

:our

our

:our

our

oar

our

our

'ransporfatiwt Vehicles (Operatw,FueS,Mamleitance mcluded)

ickup Truck
ickup Truck
ikup Truck, 4x4
ickup Tmck
I ox Truck

assenger Car

0' 'Trailer

6 'Trailer

latbed Trailer

'2 Ton

4 Ton, Ext Cab

c4
Ton

4 Ton
]Ei size

) Foot
> Foot

wvto450

our

our

our

our

our

our

our

our

our

'ransportafion Vehicles fOpefaSOT,Fue^M<imieitance included)

ickup Trock 2 Ton ay



Picltup Truck

PickupTruck
Box Truck

UliIilyYan
Passenger Van

Passenger Car

Response Trailer

3/4 Ton
1 Ton

3/4 Ton
i/4 Ton
3 Passenger

Full size
1Q-36 Foot

Day
Day
Day

Day
Day
Day

Day

Marine RCSOMCCS (QperaloT, Fuel, MatntWfinM Included)

56' Sfmiiow Draft Landing Craft with Crane
40' Sectional Barge w/Mounted Excavator & Pushboat

33' Fast Barge with Wmch

14' Utifity Boat w th Motor (Work BoaQ
12' Utility Boat with Motor (Work Boat)
12'Utility Boat without Motor (Work Boat)
Tank Diver with Gear
Hardhat Diver with Gear
Scuba Bottle Refill (Air)
Air Funmp witti multi Breathing lines

3rewof2

Witli Crew
^rew of 2

tVitli Crew

iVitiiCrew

iVithCrew

adividual
ndividual
iO
irownie Lung

Day
Day
3ay
3ay
3ay
3 ay
-lour

4our

iach
3ay

Wscellanewis Eqitlpment/Hems (Fuel, malnienance included, wfiefe applicaljte}

Light Tower
Office Trailer
Storeage Contatiner

'ortable Eyewash Station

First Aid Station
'ortable Toilet (Port a John)
3bservation Tower

v/ Generator

[Q Foot
10 Foot
iSHASpec
ISHASpec
;ingle
JSACE Spec

3ay
lay
lay
lay

lay
Veek
iach

'Sunken Vessel Removal

Description

yiarinc Salavage Operations

Less than 20 feet

20 to 25 feet
25 to 30 feet

Greater than 30 feet

^and Based Salavage Operation

Less than 20 feet

20 to 25 feet
25 to 30 feet

Greater than 30 feet

Jnit
Par Linear Foot

Per Linear Foot

'rice

Emergency Drinking Water and Ice Supply

Di'inhing Water

Cases Pricc/Case
1-75

75-375
376-750
751.1500 ,

Per Unit PerPallet

IceSiippl}'

Pack aged Ice D elivered Per Pound

Emergency Sleeping Quarters

Qplioti I
/ — 168-ManDannitmyStriictm'e

Wood Floor w/ New Carpeting
Air Conditionmg/Combmation Heating Units
Power Generation

Metal Ha1i<!e Lighting Package
168 Cots
2- Personnel Doors

I to 4 Weeks Rental

Unit Rental Price
Option 2
200-Man Tension Tent

Wood Floor w/ New Catpeting
Air Conditionuig/Combinadon Heating Units
Power Generaiion

Metal Halide Lighting Package
168 1-Iti-Spec Cots

2- PersonneE Doors

Uu to 4 Weeks Rental

Unit Rental Price

Dining Facilities
Option 1
/ Dining Siructtire for 350
Wood Floor
Air Conditiomng/Combmation Heating Units
Power Generation

Metal Halide Lighting Package
2 -Personnel Doors

64- 8 Banquet Tables

512 Folding Chairs
Up to 4 Weeks Rental.

Jnit Rentai Price
Option 2
/ Dining Smlchti'efor350

Wood Fioor w/ EventPro Flooring

Air Conditioiung/Combmation Heating Uiiifs
Power Generation

Metal HaEide Lighiing Package
2 -Persoiiiiel Doors

64- 8' Banquet Tables

512 Folding Chairs
Up to 4 Weeks Rental

Unit Rental Price

Restroom Facilities

Portable Toilet Facilities
Daily Cleaning & Service
Up to 4 Weeks Rental

Shower Facilities

Units for
t50-PersonCamp

250-Pcrson Camp

500-Person Cainj^

Jiiii Rental Price Laundry Facility

/ -1'iHeadShower Trailer Uml Lwinciiy Traiier Unit

Unit Rental Price

Unit Rental Price



Provides Shower Service for 350 People

Each Unit Contains;

Private Changing Stalls & 36" x 36" Shower Stal!s
Propane-fired boiler system

On-board water storage

Atr Conditioning
Trash Receptacles

Up to 4 Weeks Rental

Eacti Uiut Contatins:

Top Load Washer Units

Front Load Dtyer Units

Hot and Cold Water
Air Conditioning
Folding Table
Trash Receptacies

Up to 4 Weeks Rental

Power Units

Units
25 kW Generator

56 kW Generator

100 kW Generator

175 kW Generator

250 kW Generator

320 kW Generator

500 kW Generator
800 k\V Generator
1000 k\V Generator
1500 kW Generator

Per Day (24 hrs) Per week

Notes:

1, Transportation charges to be included.

2. Do not incEude cables and distribution boxes.

3. Includes service and maintenance.

Emergency Fuel Delivery/Miinagement Price Scltedulc

Item/Equipment
330 gallon daai wall tank
I.OGO gaiton single wati tank
1,000 gallon dual wat! tank
6,000 gallon or greater taiik

12VottFi))-RitePump
Portable Tank DclJvery/PJckup
Portable Tank Cleanout 1'ee

Trock with Man
Fuel Tank Trailer Only
Mobile Fuel Station
FracTank

Labor

Description
Portable Storage Tank (Secondary Containment)

Portable Storage Tank
Portable Storage Tank (Secondaiy Containment)

Portable Storage Tank

Fuel Pump 13 GPM, includes nozzle

DeIivery/Pickup Charge
CIcanont of portabie tank (if required)
Transport Tnick w/tratter or Bobtail Tnick

7,500 to 8,500 gal capacity _^
12,000 Gai capacity on trailer

20,000 gallon fi-ac tank

Man to operate fael station or fuel vehicles

Unit

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Price

Fuel
Item

Fuel
Fuet

Description

Gasoline

Diesel

Purchase Price Unit
Per gallon

Per gallon

Emergency Satellite Telphone/Communiciitlon Services Price Schedule

Satellite Phone Service

Per Satellite Phone

Rate t'er Minute

Satellite Internet Service

Self-Conlaiiwd Trailer EquipmeM

Duration

3 month

6 month

9 month

12 month

Monthly Cost

Bandwidth
Service

Disaster Response

Monthly Cost

IBandwithdth Service
Disaster Response

Contention Upload(Kbps) Downioad(Mbps) Voip lines

Description of services:

Each satellite unit should be equipped to provide wireless broadband internet and scaiable so additional wireless access points

can be added, Ench unit will have sufficient bandwidth to easily support_ concurrent internet users from the bnse system. If necessary,can

additional units can be brought in to support a larger camp population? Yes / No

Temporary Office Trailers, Mobile Command Center Price Schedule

Single Unit
Dimensions: Width= 8', Unit Length3' 20'

Category

Setup Fee:

Eiin^leUnit

Rate Unit
One time

Per month

Single Unit
Dimensions: Wid(h= 8', Unit LengEli= 28'

category
Setup Fee;

Single Unit

Rate Unit
One time

Per month



Single Unit
Dimensions: WidthlO', Unit Length=24'

Category

Sefnp Fee^
SingjeUnit^

Rate Unit
One time

Per month

Ciiemical Toilets Price Schedule

Description

Port-o-let (per unit)

Port-o-let (per unit)

Rate Unit
Per month

Per day

Note; Includes deiivery/set up, daily service, equipment rental, and pick up/breakdown

Emergency Pumping Units Price Schedute

Description

4" Trash Pump Package

6" Trash Pump Package

6" HvdraulicPump withPower Pack

8" Hydraulic pump with Power Pack

Rate (Per Day) Rate (Per Hour) Kate (Per Wk) Rate (Per Mnth)

Drying In, Decontamination, Mold Remedigtion, restoration Price Sciicdule

Categones/Descrsptions

Drying Equipment
Dehumi ification Unit (50cfm-100cfm)
Dehumidification Unit (1 i0cfm-200cfm)
Dehumidification Unit (220cfm-300cfm)
DchumidificatioEi Unit (500cfm-600cfm)
Dehumidification Untt(IOOOcfm)
Dchumifiification Unit (2000cfm-2250cfm)
Dchumidiftcation Unit (3500cfm)
Delmmidification Unit (4500cfm-5000cfin)
Dehumidificadon Unit (8500cfm)
Dehumidificatton Unt (15,000cfm)

Unit Rate

Day

Day

Day

Day
Day
Day
Day
Day
Day
Day

Misec !i a a cousE-q u ip m en t

40 Ton AC Unit
100 Ton Chiller Unit
200 Ton Chiller Unit
Air Corn Qressor {110 esi) __ •

AurG3mpressor(!25 psi)
Air Mover

Buffer. Floor

Cart. Tii [/Demolition

Dolly, 2-WhV4-WhVDma/Whibr
Electrical Dist. Panel (Seider Box)
Eiectrical Kit (Ext. Cord GF}, Surge Protector

Extraction Unit (Portable)
Extraction JUmt {Tratier)
;iliiation Unit

fire Extin ishe

?irst Aid Kit

?EoorK.it(Mop, Bucket, Broom, Rake, Scraper, Wrecking Bi

4EPA Filtration Unit (IQ.OOOcfin)
4EPA Filtration Unit (2,OOQcfin)
.ight. Portable
.ight. Stand

..ight.Sbdng

Mobile Commajide Center

Negative Pressure Recorder

3zone Machine

>ower Hand Tools (Sawzall, Circuiar Saw, Drill etc,)

>ump. Small

>amp. Flood

<espirator. Negative Pressure (Half Face)

<espirator, PAPR (Full Face)
ladio. Job Site
ihowerAVash Station
iprayer, Airless

Fhermai Image Camera

trailer
[-rock,24ft

Tmck,Pick-Up

"rock. Water Extraction

/acuum, (Wet/Diy)
/acuum, HEPA

/aa/Bus
/eat/Wall Cavity Drying Unit
Vail Kit (Ladder, Fat! Protection, Knives, Etc.)

Day
Day
Day
Day
Day
Dny
Day
Each
Each
Each
Each
Day
Day

Each
Each
Each
Each
Dny
Day
Each
Each
Each

Day
Each

Day

Day
Day
Day
Each

Each
Day
Day

Each

Day
Day

Day
Day
Day
Each
Each
Day
Day
Day

Storage Containers

Description

40' Conex Box

20' Conex Box

Monltliiy Rate



Exhibit A 

FEDERAL EMERGENCY MANAGEMENT AGENCY STUMP CONVERSION TABLE 

Stump Conversion Table 

Diameter to Volume Capacity 

The qunnlification of the cubic yards of debris for each size of stomp in the following table was derived from FEMA field studies cooducled 
throughout the Slate of Florida during the debris removal operations following Hurricanes Charley, Prances, Ivan and Jeanne. The following 
formula is used 10 derive cubic yards: 

[(Stump Diameter' x 0,78541 ! Stump Length)+ ({Root Ball Diameter' x 0.7854) x Root Ball Height) 
46656 

0.7854 is one-fourth Pi and is a constant. 
46656 is used to convert cubic inches 10 cubic yards and is a constanl 

The formula used to calculate the cubic yardage used the following fac1ors, based upon findings in lhe field: 
• Slump diameter measured two feet up from ground 

Stump diameter lo root ball diameter ralio of I :3.6 
Root ball height of 31" 

Stump Diameter Debris Volume 
(Inches) (Cubic Yard,) 

6 0.3 
7 0.4 
8 0.5 
9 0.6 

10 0.7 
11 0.9 
12 1 
13 1.2 
14 1.4 
15 1.6 
16 1.8 
17 2.1 
18 2.3 
19 2.6 
20 2.9 
21 3.2 
22 3.5 
23 3.8 
24 4.1 
25 4.5 
26 4,8 
27 5.2 
28 5.6 
29 6 
30 6.5 
31 6.9 
32 7.3 
33 7.8 
34 8.3 
35 8.8 
36 9.3 
37 9,8 
38 10.3 
39 10.9 
40 11.5 
41 12 
42 12.6 
43 13.3 
44 13.9 
45 14.5 

*Source - FEMA Disaster Assistance Policy 9523.11

Stump Diameter 
(Inches) 

46 
47 
48 
49 
50 
51 
62 
53 
54 

55 
56 
57 
58 
59 
60 
61 
62 
63 
64 
65 
66 
67 
68 
69 
70 
71 
72 
73 
74 
75 
76 
77 

78 
79 
80 
81 
82 
83 
84 

Debris Volume 
(Cubic Yard,) 

15.2 
15.8 
16.5 
17.2 
17.9 
18.6 
19.4 
20.1 
20.9 
21.7 
22.5 
23.3 
24.1 
24.9 
25.8 
26.7 
27.6 
28.4 
29.4 
30.3 
31.2 
32.2 
33.1 
34.1 
35.1 
36.1 
37.2 
38.2 
39.2 
40.3 
41.4 
42.5 
43.6 
44.7 
45.9 
47 

48.2 
49.4 
50.6 
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References 

Proposer shall provide four (4) references where Proposer has performed similar to or the same 
types of services as described herein.  Include the Event and Date with your references.  Proposer 
shall provide references not affiliated with the County of Hidalgo, or any of its employees.  

 
 Reference #1: 

Client / Company Name: 

 

 

Contact Name: 

 

Contact Title: 

 

Phone: 

 

Email: 

Date and Scope of Services Provided: 

 

 

  
 Reference #2: 

Client / Company Name: 

 

 

Contact Name: 

 

Contact Title: 

 

Phone: 

 

Email: 

Date and Scope of Services Provided: 

 

 

 
 Reference #3:    

Client / Company Name: 

 

 

Contact Name: 

 

Contact Title: 
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Phone: Email: 

Date and Scope of Services Provided: 

 

 

 
 Reference #4:    

Client / Company Name: 

 

 

Contact Name: 

 

Contact Title: 

 

Phone: 

 

Email: 

Date and Scope of Services Provided: 

 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EXHIBIT B 
 

SELECTION/EVALUATION CRITERIA 
 

REQUEST FOR PROPOSALS 
 

For 
HIDALGO COUNTY  

 
“Debris Removal & Disposal” 

 
RFP NO: 2019-074-05-01YSS 
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SELECTION/EVALUATION CRITERIA 
 

Hidalgo County will conduct a comprehensive evaluation of all Proposals received in response to this RFP.  Hidalgo 
County will establish a “Selection Committee” comprised of staff members to perform such evaluation.  Each RFP 
received will be analyzed to determine overall responsiveness and qualifications under the RFP; further, the “Selection 
Committee” may select proposing organizations for “in person” presentation for some proposers.  Criteria to be 
evaluated, not necessarily in order of priority, may include the items listed below.  Final approval of a selected 
PROPOSER is subject to the action of Hidalgo County’s Commissioners Court.   
 
Hidalgo County will review all proposals for completeness. Those proposals found to be incomplete, or which fail to 
address the needs of the County as stated herein, will not be evaluated.  Only those proposals furnished complete, with 
all required documentation, will be evaluated. Proposers are urged to initially submit their best offer. 
 
During the evaluation process, Hidalgo County may request Proposer’s representative to answer questions regarding 
the proposal.  Failure of the Proposer to demonstrate that the claims made in its proposal are try may be sufficient 
cause for deeming a proposal non-responsive. 
 
  
1. Experience, References, Reputation, and Compliance     20 Points 

• Experience and reputation in managing debris removal and disposal projects within State and Federal 
regulations and guidelines 

• Personnel experience and training 
• Financial stability 

 
2. Debris Management Services        30 Points 

• Degree of Hidalgo County liability in proposed debris management methods 
• Breadth of service and number of contracts Contractor can handle 
• Debris management methods and commitment to Hidalgo County debris management preferences 
• Availability of preferred disposal methods (for example, types of materials planned for reuse and recycling) 
• Ability to ensure debris is collected, sorted transported safely, and reduced appropriately 
• Ability to serve a wide range of project types (for example, permanent facility, one-day event, and mobile 

collection unit) community types (for example, rural, urban, and suburban)  
   
3. Responsiveness of Proposal         15 Points 

• Demonstrated understanding of Hidalgo County’s needs 
• Demonstrated understanding of requirements of the RFP and Contract 
• Quality of proposal and impression of response as it related to project 

 
4. Support and Training         15 Points 

• Demonstrated experience and ability to assist/train Hidalgo County prepare before event  
• Demonstrated experience and ability to support and train Hidalgo County during event 
• Demonstrated experience and ability to support and follow through with Hidalgo County after event  

 
5. Pricing           20 Points 

• Based on Hidalgo County’s most recent contracts/pricing  
 

Total Points:   100 Points 
 
 
 
 



 
EXHIBIT B 

EVALUATION FORM 
Hidalgo County 

“Debris Removal & Disposal” 
RFP NO: 2019-074-05-01-YSS 

SELECTION CRITERIA POINTS  SCORE 
1) Experience, References, Reputation, and Compliance                                                           (maximum points 20) 

• Experience and reputation in managing debris removal and disposal projects within State and Federal 
regulations and guidelines   

• Personnel experience and training   

• Proof of financial stability   
Comments/Rationale for points: TOTAL  

 
 

2) Debris Management Services                                                                                                    (maximum points 30) 

• Degree of Hidalgo County liability in proposed debris management methods   

• Breadth of service and number of contracts Contractor can handle   

• Debris management methods and commitment to Hidalgo County debris management preferences   

• Availability of preferred disposal methods (for example, types of materials planned for reuse and recycling)   

• Ability to ensure debris is collected, sorted transported safely, and reduced appropriately   
• Ability to serve a wide range of project types (for example, permanent facility, one-day event, and mobile 

collection unit) community types (for example, rural, urban, and suburban)    
Comments/Rationale for points: TOTAL:  

 
 
3) Responsiveness of Proposal                                                                                                       (maximum points 15 

• Demonstrated understanding of Hidalgo County’s needs   

• Demonstrated understanding of requirements of the RFP and Contract   

• Quality of proposal and impression of response as it related to project   

Comments/Rationale for points: TOTAL:  

 
 

4) Support and Training                                                                                                                 (maximum points 15) 

• Demonstrated experience and ability to assist/train Hidalgo County prepare before event   

• Demonstrated experience and ability to support and train Hidalgo County during event   

• Demonstrated experience and ability to support and follow through with Hidalgo County after event    
Comments/Rationale for points: TOTAL:  

 

5) Pricing                                                                                                                      (maximum points 20) 
• Based on Hidalgo County’s most recent contracts/pricing    

Comments/Rationale for points: TOTAL:  
 

TOTAL  SCORE      
 
Firm Name:_______________________________________________________ Date:___________________________   
 
Evaluator:________________________________________________________  Dept:___________________________  



 

 
 

 
EXHIBIT “C” 

 Insurance Requirements 
 
The Bidder awarded the contract shall furnish proof of insurance, which will also include any 
subcontractor that is subcontracted by the bidder in the limits listed in packet to be in place prior to 
providing any services under this Contract and to continue at all times in force in effect during the 
term of this Contract.   
 

1. Commercial General Liability insurance for bodily and personal injury (including 
death) and property damage 

 a. Each occurrence not less than $1,000,000 
 b. General aggregate not less than $1,000,000 
 c. The coverage shall include but not be limited to personal injury liability, 

premises/operations, and products/completed operations 
 
2. Worker's Compensation and Employer's Liability Insurance 
 a. Employers' Liability insurance of $1,000,000 per occurrence 
 b. Worker's Compensation as required by statute 
 
3. Automobile Liability (for vehicles CONTRACTOR uses in performing under the 

Agreement, including Employer's Owned, Non-Ownership, and Hired Auto Coverage) 
with broad pollution liability endorsement and MCS-90 endorsement 

 a. Combined Single Limit of $1,000,000 per occurrence 
 
4. Other Insurance 
 a. If requested by Hidalgo County, CONTRACTOR shall furnish adequate evidence of 

Social Security and Unemployment Compensation Insurance, to the extent applicable 
to CONTRACTOR'S operations under the Agreement 

 
Hidalgo County will only accept certificates of insurance on an Acord form (as attached 
hereto).  Certificates of insurance shall name Hidalgo County as additional insured and must be 
submitted to County for approval prior to any services being performed by Contractor.  Each policy 
of insurance required hereunder shall extend for a period equivalent to, or longer than the term of the 
Contract, and any insurer hereunder shall be required to give at least thirty (30) days written notice to 
the County prior to the cancellation of any such coverage on the termination date, or otherwise.  This 
Contract shall be automatically suspended upon the cancellation, or other termination, of any 
required policy of insurance hereunder, and such suspension shall continue until evidence adequate 
replacement coverage is provided to County. If replacement coverage is not provided within thirty 
(30) days following suspension of the Contract, this Contract shall automatically terminate. 

 
Revised 10/01/08 

 



 

 
 

 



 

 
 
 
 

Insurance Requirement Acknowledgment 
 
 

I,                                                        , authorized representative for                                                 , 
       Company/Vendor                                                                                               
      

hereby acknowledge receipt of the County's required insurance limits.  Said requirements: 
 
� will be acquired within 10 working days after notification from Purchasing Department of bid 

awarded by the Hidalgo County Commissioner’s Court;  
 
� will acquire additional amounts required to meet the County's requirements within 10 working 

days after notification from Purchasing Department of bid award by the Hidalgo County 
Commissioner’s Court; currently carry the following: 

 
Automobile Liability:  $                                  General Liability: $                                                                                                               

 
� have already been met; see attached copy of insurance certificate. 
 
                                                                                                                    . 
                 Authorized Representative        Date 

Notice to Bidder:   
A certificate of insurance for the required insurance limits shall be provided to the Purchasing  
Department’s Contract Managers in order to qualify for award of bid and to execute a contract  
between your Company and the County 
 
Failure to provide Certificates of Insurance to the Purchasing Department’s Contract Managers will 
cause the bid award to be rescinded and re-awarded to next lowest bidder. Certificates of Insurance 
will be monitored and verified on a quarterly basis to ensure coverage policy is in place.  It is the 
Company’s obligation to maintain the appropriate insurance coverage throughout the term of the 
contract. 
 
 
 

THIS FORM MUST ACCOMPANY BID PACKET 
 

 
 
 
 



Exhibit “C”    

 
 

 
PROJECT REQUIREMENTS 

 ACKNOWLEDGMENT 
 
 
This is to certify that I,                                                             , possess all of the APPLICABLE: 
 
1.  Licenses:                                                                                                                 . 
 
2.  Bonds:                                                                                                                     . 
 
3.  Certificates:                                                                                                              . 
 
4.  Permits:                                                                                                                   . 
 
5.  Other:                                                                                                                      . 
 
 
Necessary to carry out the required project.  Furthermore, I am providing copies of the required 
documentation so that, if my company is awarded this bid, I may be eligible to enter into a 
contract with Hidalgo County and proceed to complete the project in a timely manner. 
 
* Any licenses, bonds, certificates, permits, etc. which are required must be presented as part of 
the bid packet in order to expedite the bid evaluation process.  Failure to provide said 
documentation will result in the disqualification of your bid. 
 
 
                                                                                                 . 
               Authorized Signature          Date 
 
                                                                 . 

    Company 
 
                                                                 . 

     Address 
 
                                                                 . 

City, State, Zip  
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FORM CIQ

OFFICE USE ONLYThis questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

Date Received

A.  Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

                             Yes                 No

B.  Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

                             Yes                 No

7

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

Signature of vendor doing business with the governmental entity Date

Name of vendor who has a business relationship with local governmental entity.1

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

2

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

4

6

5
Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

ownership interest of one percent or more.



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

                                     For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A)  a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B)  a transaction conducted at a price and subject to terms available to the public; or
(C)  a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a)  A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

***
(2)  the vendor:

(A)  has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i)  a contract between the local governmental entity and vendor has been executed;
or
(ii)  the local governmental entity is considering entering into a contract with the
vendor;

(B)  has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

                    (i)  a contract between the local governmental entity and vendor has been executed; or
                    (ii)  the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a)  A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1)  has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2)  has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or

              (3)  has a family relationship with a local government officer of that local governmental entity.
(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
           (1)  the date that the vendor:

(A)  begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B)  submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

           (2)  the date the vendor becomes aware:
(A)  of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B)  that the vendor has given one or more gifts described by Subsection (a); or
(C)  of a family relationship with a local government officer.



 

            

 

PROPOSER’S AFFIDAVIT 
Exhibit “E” 

 
PROPOSER’S AFFIDAVIT OF NON-COLLUSION  

NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING 

 
 

STATE OF TEXAS  
COUNTY OF HIDALGO 
 
Affiant, ____________________________________, being first duly sworn, deposes that: 
 
(1) Affiant does hereby state neither the Proposer nor any of the Proposer’s officers, partners, owners, 
agents, representatives, employees, or parties in interest, has in any way colluded, conspired, agreed, 
directly or indirectly with any person, firm, corporation, or other proposer, or potential proposer, to provide 
any money or other valuable consideration for assistance in procuring or attempting to procure a contract 
or fix the prices in the attached proposed or the proposal of any other proposer, and further states that no 
such money or other reward will be hereinafter paid. 
  
(2)    Affiant further states they have neither recommended or suggested to Hidalgo County or nay of its 
officials or employees, any of the terms or provisions set forth in their Request for Proposal and 
subsequent agreement, except at a meeting open to all interested proposers, of which proper notice was 
given. 
 
(3)   Affiant, further states their officers, employees, or agents have not, and will not attempt to lobby, 
directly or indirectly, the Hidalgo County Commissioner’s Court between proposal submission date and 
award by the Hidalgo County Commissioner’s Court. 
 
(4)   Affiant further states no officer, or stockholder of the Proposer is a member of the staff, or related to 
any employee of the Hidalgo County except as noted herein below: 
 

 
Signature/Title:  _________________________________________________________ 
 

 
              
      
 

Subscribed and sworn to before me this _______day of _____, 20___. 
              
       

_________________________________________________ 
              
             
 Notary Public 
 
My commission expires:__________________________________, 20____ 

 



HIDALGO COUNTY 
PURCHASING DEPARTMENT 

     Bidder/Vendor Application 
 
 

Complete in print or type.  Please return this application to the Hidalgo County Purchasing Department 
thru Facsimile: (956) 318-2629 or (956) 292-7612 

in person or regular mail to: 2812 S. Business Hwy. 281 , Edinburg, Texas 78539 
 or email: purchasing@co.hidalgo.tx.us 

Company Name:                                                                  Telephone No. (            ) 
dba Name: 
Legal Name: 
Mailing Address :                                                                    Fax No. (            ) 
Physical Address: 
City,  State,  Zip                                                                     Tax I.D. No. 
Remit to Address :                                                                 City, State, Zip 
E-Mail Address: 
Representative(s) Name(s) & Title(s) 
Type of Organization (check one):                Individual                    Partnership                    Corporation             Non-Profit 
                                                                          LLC                              Sole Proprietor               Other, Specify                            
State Identification No.                                                          (Please attached completed W-9 form with this application) 

Federal Identification No. or (if individual) SS No.                                                                   
State of Incorporation:                                                    Date:                               Other:                                                         
Type of Business (check one):    ______  Manufacturer    ______  Wholesaler    ______  Retailer    ______  Broker                                     
______  Distributor    ______  Service Organization    ______    Other, Specify                                        

 
Name & Title of Person(s) Authorized to Sign Bids, Proposals, and/or Contracts: 

Small and/or Disadvantaged Business Information (check application criteria) 
Small Business:                                                              
 

Disadvantaged Business (At Least 51% Ownership) 

� 
� Less  than 250,000 annual gross receipt                          � Hispanic American                                 � Women 

Less  than 125,000 annual gross receipt                          � Black American                                      � Native American 

� Less  than 499,000 annual gross receipt                          � Asian Pacific American                          � Other 
� More than 500,000 annual gross receipt 
 
Have you been certified as a HUB or an MBE/WBE source?:                                                      � Yes       � No 
 
Indicate Certification No.(s):                                                     or are Certificate(s) attached?:   � Yes       � No 
What type of product(s) is/are solicited by your company?:                                                                                                 
 
Would you like to be provided with specifications for procurements of such products?:          � Yes       � No  

To Be Completed by the County
 

: Rec’d by (Purchasing):                                   Date Rec’d by (Purchasing):                         

Date Forwarded Information to Auditor’s Office:                  Entry Date:                        Vendor No.:                                              
      

 
 
 

Revised12/14/06 
 
 



 
HISTORICALLY UNDERUTILIZED BUSINESS (HUB) DECLARATION 

 
The primary objective of the Hidalgo County HUB Program is to ensure Historically Underutilized Businesses receive a 
fair and equal opportunity for participation in the County’s procurement process.  This fact holds true for Services 
(Professional & Non-Professional), Commodities, and Construction contracts and any subcontracts thereto.  The program 
strongly encourages Prime Contractors to provide subcontracting opportunities to Certified Hub Contractors/Vendors.  
Our goal for HUB contractor/vendor participation, as well as HUB subcontractor participation is 30%.  To be considered 
as a “Certified HUB Contractor/Vendor” the contractor/vendor must have been certified by, and hold a current and valid 
certification with any of the three agencies listed below. 

 
Have you been Certified as a HUB or an MBE/WBE source?:             �Yes  � No 
 
If yes, by whom?:  � Texas Building & Procurement Commission         � Other                                             
 
Indicate Certification No(s).:                              or Are Certificate(s) Attached?:  � Yes  � No 

 
 

 
 
HUB Subcontractor Name:                                                       HUB Status:                                                          
Certifying Agency (Check all applicable):  �Texas Building & Procurement Commission  � Other                            
Address:                                                City:                                        State:                     Zip:                       
Contact Person:                                        Title:                                       Phone No.:  (      )                            
Subcontract Amount:  $                  Description of Work to be Performed:                                              
 

LIST OF CERTIFIED HUB SUBCONTRACTORS 
(Attach additional pages if necessary) 

 
What percentage of the Bid, RFP,or RFQ is to be subcontracted with Certified HUB sources?:              %  
(List HUB Subcontractor information below). 
 
HUB Subcontractor Name:                                                      HUB Status:                                                     
Certifying Agency (Check all applicable):  �Texas Building & Procurement Commission  � Other                       
Address:                                                City:                                        State:                     Zip:                       
Contact Person:                                        Title:                                       Phone No.:  (      )                            
Subcontract Amount:  $                         Description of Work to be Performed:                                              

 
HUB Subcontractor Name:                                                       HUB Status:                                                  
Certifying Agency (Check all applicable):  �Texas Building & Procurement Commission  � Other                       
Address:                                                City:                                        State:                     Zip:                      
Contact Person:                                        Title:                                       Phone No.:  (      )                            
Subcontract Amount:  $                         Description of Work to be Performed:                                              

 











Certification  
Regarding Debarment, Suspension and Ineligibility 

 
 
 As is required by the Federal Regulations Implementing Executive Order 12549, 
Debarment and Suspension, 45 CFR Part 76, Government-wide Debarment and 
Suspension, the applicant certifies, to the best of his or her knowledge and belief, that 
both it and its principals: 
 

a. Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any 
federal department or agency; 

 
b. Have not within a three-year period preceding this bid proposal and/or 

application been convicted of or had a civil judgment rendered against them 
for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (federal, state, or local) 
transaction or contract under a public transaction, violation of federal or state 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving 
stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

government entity with commission of any of the offenses enumerated herein; 
and  

 
d. Have not within a three-year period preceding this bid proposal and/or 

application had one or more public transactions terminated for cause or 
default. 

 
      Signature:_____________________________ 
      Print Name:____________________________ 
      Title:_________________________________ 
      Telephone Number:_____________________ 
      Date:_________________________________ 
 
 
 If the bidder is unable to certify to all of the statements in this Certification, such 
bidder should attach an explanation to this proposal. 
 
 



Revised title to include “Title VI”  
09/05/17 as requested by Hidalgo County District Attorney’s Office-Civil Section 
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Exhibit H
(If Applicable)

2 GF.R § 200.326 & 2 C.F.R Part 800,

Appendix II

Bequired Contract Clauses for Non-Federal

Entity Contracts Under Federal Awards

&

Required Contract Clauses for Non-Federal

Entity Contracts Under Federal Awards with

the Federal Emergency IManagement Agency

(FEMA)



2 C.F.R. § 200.326 & 2 C.F.R. Part 200, Appendix II, Required Contract Clauses
for Non-Federal Entity Contracts Under Federal Awards

The United States Office of Management and Budget (0MB) issued m 2 C.F.R. 200: Uniform
Administrative Requirements, Cost Principals and Audit Reqifirements for Federal Awards (Uniform
Guidance). Subpart D: Post Federal Award Requirements: 2 CFR §§200.317-200.326 of the Uniform
Guidance contain provisions applicable to procurements made with federal grant jEunding.

As a non-Federal entity, the County of Hidalgo's ("County") contracts must contain the applicable
contract clauses described in Appendix n to the Uniform Guidance (Contract Provisions for non-Federal
Entity Contracts Under Federal Awards), which are set forth below. 2 C.F.R. §200.326. If applicable, the
following clauses shall supersede any existing, similar clauses stated within the bid document, contract,
and/or Terms and Conditions. The term "Contractor " used herem refers to the proposer, bidder or other

eiitity/ijidivjcfzial responding to the applicable procurement packet.

If applicable, the regulations in 2 CFR, Part 200 and Appendix II to the Uniform Guidance, as it may
be amended from time to time, and the contract clauses below, are incorporated by reference as part of

this procurement packet and any resulting agreement.

To procure goods and services using funds under a federal grant or contract, specific federal laws,

regulations, and requirements may apply in addition to those under state law. The following provisions
are required and apply when federal iunds are expended by the County of Hidalgo for any contract
resulting from this procurement process.

1. Remedies.

a. Applicability. This requirement applies to all Federal grant and cooperative agreement
programs.

b. Standard. Contracts for more than the simplified acquisition threshold currently set at $150,000,
which is the inflation adjusted amount determined by the Civilian Agency Acquisition Council
and the Defense Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908,
must address administrative, contractual, or legal remedies in instances where contractors violate

or breach contract terms, and provide for such sanctions and penalties as appropriate. See 2

C.F.R. Part 200, Appendix II, ^ A.

c. Statement. Pursuant to Federal Rule (A) above, when federal funds are expended by the County,
the County reserves all rights and privileges under the applicable laws and regulations with
respect to this procurement in the event of breach of contract by either party. Contractor shall
comply with all applicable Federal, State of Texas, and local laws, rules, and regulations and shall
obtain all applicable licenses and permits for the conduct of its business and the performance of
the services, and any provision of equipment and material ("Applicable Law"). All transactions
related to any of the Contract Documents shall be governed by the laws of the State of Texas, and
trial of any action brought in connection with the bid or the Contract Documents shall be held
exclusively in a state court in the County ofHidalgo, Texas.
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2. Termination for Cause and Convenience.

a. Applicability. This requirement applies to all Federal grant and cooperative agreement
programs.

b. Standard. All contracts in excess of $10,000 shall address termination for cause and for
convenience by the non-FederaI entity including the manner by which it will be effected and the
basis for settlement as follows. See 2 C.F.R. Part 200, Appendix II, ^ B.

c. Statement. Termmation. County may terminate this Agreement for any reason upon ten (10) days

written notice to the other party. County may terminate this Agreement immediately upon written
notice if Contractor breaches this Agreement. In the event of any termination, Contractor shall
promptly deliver to the County any and all Work Materials prepared for the County prior to the
effective date of such termination, all of which shall become County's sole property. After receipt
of the Work Materials, County will pay Contractor for the services which the County determines
were satisfactorily performed as of the effective date of the termination.

Excuses for Non-Performance. Either party shall be absolved from its obligations under tills
contract when and to the extent that performance is delayed or prevented (and in the County of
Hidalgo's case when and to the extent that its need for the articles, materials or work to be
supplied hereunder is reduced or eliminated) by reason of acts of God, fu'e explosion, war riots,
strikes, labor disputes, or governmental laws, orders or regulations.

Default. If Contractor or Subcontractor shall breach any provision hereof or shall become
insolvent, enter voluntary or involuntaty bankruptcy or receivership proceedings or make an

assignment to the benefit of creditors, County of Hidalgo shall have the right (without limiting
any other rights or remedies which it may have hereunder or by operation of law) to terminate
this contract by written notice to Contractor whereupon County shall be relieved of all further
obligation hereunder except the obligation to pay the reasonable value of Contractor's prior
performance (at not exceeding the contract rate), and Contractor shall be liable to County for all
costs incurred by County in completing or procuring the completion of performance in excess of
the contract price herein specified. The County's right to require strict performance of any
obligation hereunder shall not be affected by any previous waiver, forbearance of course of
dealing. Time is of the essence thereof.

3. Equal Employment OpDortunitv.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Except as otherwise provided under 41 C.F.R. Part 60, all contracts that meet the
definition of "federally assisted construction contract" in 41 C.F.R. § 60-1.3 must include the
equal opportunity clause provided under 41 C.F.R. § 60- 1.4(b), In accordance with Executive
Order 11246, Equal Employment Opportunity (30 Fed. Reg. 12319, 12935, 3 C.F.R. Part, 1964-
1965 Comp., p. 339), as amended by Executive Order 1137'5, Amending Executive Order 11246
Relating to Equal EmpJoyment Opportifmty, and implementing regulations at 41 C.F.R. Part 60
(Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department
of Labor). See 2 C.F.R. Part 200, Appendix H, ^ C.
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c. Key Definitions:

(1) Federally Assisted Com'^uctwi Contract. The regulation at 41 C.F.R. § 60-1.3 defines a
"federally assisted construction contract" as any agreement or modification thereof between

any applicant and a person for construction work which is paid for in whole or in part with
funds obtained from the Government or borrowed on the credit of the Government pursuant
to any Federal program involving a grant, contract, loan, insurance, or guarantee, or

undertaken pursuant to any Federal program involving such grant, contract, loan, insurance,

or guarantee, or any application or modification thereof approved by the Government for a
grant, contract, loan, insurance, or guarantee under which the applicant itself participates in

the construction work.

(2) ConstrKctioT} Work. The regulation at 41 C.F.R. § 60-1.3 defines "construction work" as the

construction, rehabilitation, alteration, conversion, extension, demolition or repair of

buildings, highways, or other changes or improvements to real property, including facilities
providing utility services. The term also includes the supervision, inspection, and other onsite
functions incidental to the actual construction

d. Statement: Contractor will comply with the Nondiscrimination Civil Rights Act of 1964, as
amended and all Federal regulations relative to nondiscrimination in Federally assisted programs.
The regulation at 41 C.F.R. Part 60-1.4Cb) requires the insertion of the followmg contract clause:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The conh'actor will take affirmative

action to ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, sex, or national origin. Such action

shall include, but not be limited to the following: Employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive considerations for
employment without regard to race, color, religion, sex, or national origin.

(3) The contractor will send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers' representatives of the contractor's
commitments under this section, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246 of September
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

(5) The contractor will furnish all information and reports requu-ed by Executive Order 11246
of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to his books, records, and accounts by the
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administering agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be canceled,

terminated, or suspended in whole or in part and the contractor may be declared ineligible for
farther Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise

provided by law.

(7) The contractor will include the portion of the sentence immediately preceding paragraph
(1) and the provisions of paragraphs (1) through (7) in every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to

section 204 of Executive Order 1 1246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The contractor will take such action with respect

to any subcontract or purchase order as the administering agency may direct as a means of

enforcing such provisions, including sanctions for noncompliance: Provided, however. That

in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering agency the
contractor may request the United States to enter into such litigation to protect the interests of
the United States."

4. Davis Bacon Act and Copeland Anti-Kickback Act.

a. Applicability of Davis-Bacon Act. The Davis-Bacon Act only applies to the emergency
Management Preparedness Grant Program, Homeland Security Grant Program, Nonprofit

Security Grant Program, Tribal Homeland Security Grant Program, Port Security Grant Program,
and Transit Security Grant Program. It does not apply to other Federal grant and cooperative

agreement proerams, mcludine the Public Assistance Prosram.

b. Standard. All prime construction contracts in excess of $2,000 awarded by non-Federal entities
must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. §§ 3141-3144 and
3146-3148) as supplemented by Department of Labor regulations at 29 C.F.R. Part 5 (Labor
Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted
Construction)). See 2 C.F.R. Part 200. Appendix II, ^ D.

In accordance with the statute, contractors must be required to pay wages to laborers and

mechanics at a rate not less than the prevailing wages specified In a wage determination made by
the Secretary of Labor. In addition, contractors must be required to pay wages not less than once

a week.

The non-Federal entity must place a copy of the current prevailing wage determination issued by
the Department of Labor in each solicitation. The decision to award a contract or subcontract
must be conditioned upon the acceptance of the wage determination. The non-Federal entity must
report all suspected or reported violations to the Federal awarding City.

In contracts subject to the Davis-Bacon Act, the contracts must also include a provision for

compliance with the Copeland "Anti-Kickback" Act (40 U.S.C. § 3145), as supplemented by
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Department of Labor regulations at 29 C.F.R. Part 3 (Contractors and Subcontractors on Public
Building or Public Work Financed in Whole or in Part by Loans or Grants from the United
States). The Copeland Anti-Kickback Act provides that each contractor or subrecipient must be
prohibited from inducing, by any means, any person employed in the construction, completion, or
repair of public work, to give up any part of the compensation to which he or she is otherwise
entitled. The non-Federal entity must report all suspected or reported violations to FEMA or
applicable Federal entity.

c. Statement. The regulation at 29 C.F.R. § 5.5(a) does provide the required contract clause that

applies to compliance with both the Davis-Bacon and Copeland Acts. However, as discussed in
the previous subsection, the Davls-Bacon Act does not apply to Public Assistance recipients and
subrecipients. In situations where the Davis-Bacon Act does not apply, neither does the Copeland
"Anti-Kickback Act." However, for purposes of grant programs where both clauses do apply,

FEMA or applicable Federal entity requires the following contract clause:

"Compliance with the Copeland "Anti-Kickback" Act.

(1) Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference

into this contract.

(2) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause

above and such other clauses as Federal requirements may by appropriate instructions

require, and also a clause requu'ing the subcontractors to include these clauses in any lower

tier subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all of these contract clauses.

(3) Breach. A breach of the contract clauses above may be grounds for termination of the
contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R. §
5.12"

5. Contract Work Hours and Safety Standards Act.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Where applicable (see 40 U.S.C. § 3701), all contracts awarded by the non-Federal
entity in excess of $100,000 that involve the employment of mechanics or laborers must include a
provision for compliance with 40 U.S.C. §§ 3702 and 3704, as supplemented by Department of
Labor regulations at 29 C.F.R. Part 5. See 2 C.F.R. Part 200, Appendix II, \ E.

Under 40 U.S.C. § 3702, each contractor must be requh-ed to compute the wages of every

mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the
standard work week is permissible provided that the worker is compensated at a rate of not less
than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week.

The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide that no
laborer or mechanic must be required to work in surroundings or under working conditions which
are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of
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supplies or materials or articles ordinarily available on the open market, or contracts for
transportation or transmission of intelligence.

The regulation at 29 C.F.R. § 5.5(b) provides the required contract clause concerning compliance
with the Contract Work Hours and Safety Standards Act:

c. Statement.

"Compliance with the Contract Work Hours and Safety Standards Act.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the

contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of forty hours in such workweek unless such

laborer or mechanic receives compensation at a rate not less than one and one-half times the

basic rate of pay for all hours worked in excess of forty hours in such workweek.

(2) Violatioit; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (1) of this section the contractor and any subcont'actor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer
or mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1) of this section, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the clause set forth in paragraph (1)
of this section.

(3) Withholding for impaid wages and liquidated damages. The County ofHidalgo shall upon
its own action or upon written request of an authorized representative of the Department of
Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal

contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisjfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses

set forth in paragraph (1) through (4) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor

shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in paragraphs (1) through (4) of this section."

6. Rights to Inventions Made Under a Contract or Agreement

a. Applicability: Stafford Act Disaster Grants. This requirement does not apply to the Public
Assistance, Hazard Mitigation Grant Program, Fire Management Assistance Grant Program,

Crisis Counseling Assistance and Training Grant Program, Disaster Case Management Grant

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
Page 7 of 15



Program, and Federal Assistance to Individuals and Households - Other Needs Assistance Grant
Program, as FEMA or Federal awards under these programs do not meet the definition of
"funding agreement"

b. Standard. If the FEMA or Federal award meets the definition of "funding agreement" under 37
C.F.R. § 401.2(a) and the non-Federa! entity wishes to enter into a contract with a small business
firm or nonprofit organization regarding the substitution of parties, assignment or performance of
experimental, developmental, or research work under that "funding agreement," the non-Federal

entity must comply with the reqmrements of 37 C.F.R. Part 401 (Rights to Inventions Made by
Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements), and any implementing regulations issued by FEMA or applicable
awarding agency. See 2 C.F.R. Part 200, Appendix U, ^ F.

c. Key Definition: The regulation at 37 C.F.R. § 40L2(a) currently defines "funding agreement" as
any contract, grant, or cooperative agreement entered into between any Federal agency, other than

the Tennessee Valley Authority, and any contractor for the performance of experimental,

developmental, or research work funded in whole or in part by the Federal govemment. This term
also includes any assignment, substitution of parties, or subcontract of any type entered into for
the performance of experimental, developmental, or research work under a funding agreement as

defmed in the first sentence of this paragraph.

7. Clean Air Act and the Federal Water Pollution Control Act.

a. Applicability and Standard; Contracts of amounts in excess of $150,000 must contain a provision
that requires the contractor to agree to comply with all applicable standards, orders, or regulations
issued pursuant to the Clean Air Act (42 U.S.C. §§ 7401-7671q) and the Federal Water Pollution
Control Act as amended (33 U.S.C. §§ 1251-1387). Violations must be reported to the Federal
awarding agency and the Regional Office of the Environmental Protection Agency. See 2 C.F.R.
Part 200, Appendix H, ^ G.

b. Statement: Included in contracts as provided in section "7a" above.

(1) The contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. and the
Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

(2) The contractor agrees to report each violation to the Federal awarding agency (e.g.
Federal Emergency Management Agency-FEMA) and the Regional Office of the
Environmental Protection Agency. Contractor understands and agrees that each violation

reported to the County of Hidalgo will, in turn, be reported as required to assure
notification to the Federal awarding agency and the appropriate Environmental Protection
Agency Regional Office.

(3) The contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Federal assistance provided by the applicable
Federal awarding agency (e.g. FEMA).

8. Debarment and Suspension.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.
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b. Standard. Non-Federal entities and contractors are subject to the debarment and suspension

regulations implementing Executive Order 12549, Debarment and Suspension (1986) and
Executive Order 12689, Debarment and Svspenswi (1989) at 2 C.F.R. Part 180 and the
Department of Homeland Security's regulations at 2 C.F.R. Part 3000 (Nonprocurement
Debarment and Suspension).

These regulations restrict awards, subawards, and contracts with certain parties that are debarred,

suspended) or otherwise excluded from or ineligible for participation in Federal assistance
programs and activities. See 2 C.F.R. Part 200, Appendix II, ^ H; and Chapter IV, ^ 6.d and
Appendix C, ^ 2. A contract award must not be made to parties listed in the SAM Exclusions.
SAM Exclusions is the list maintained by the General Services Administration that contains the
names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties

declared ineligible under statutory or regulatory authority other than Executive Order 12549.
SAM exclusions can be accessed at www.sam.gov. See 2 C.F.R. § 180.530; Chapter IV, ^ 6.d and

Appendix C,^f 2.

In general, an "excluded" party cannot receive a Federal grant award or a contract within the

meaning of a "covered transaction," to include subawards and subcontracts. This mcludes parties

that receive Federal funding indirectly, such as contractors to recipients and subrecipients. The
key to the exclusion is whether there is a "covered transaction," which is any nonprocurement

transaction (unless excepted) at either a "primary" or "secondary" tier. Although "covered

transactions" do not include contracts awarded by the Federal Government for purposes of the

nonprocurement common rule and DHS's implementing regulations, it does include some

contracts awarded by recipients and subrecipient

Specifically, a covered transaction includes the following contracts for goods or services:

(1) The contract is awarded by a recipient or subrecipient in the amount of at least $25,000.
(2) The contract requires the approval of FEMA or applicable Federal entity, regardless of

amount.

(3) The contract is for Federally-required audit services.
(4) A subcontract is also a covered transaction if it is awarded by the contractor of a recipient or

subrecipient and requires either the approval of FEMA or applicable Federal entity or is in
excess of $25,000.

c. Statement. The following provides a debamient and suspension clause. It incorporates a method

of verifying that contractors are not excluded or disqualified:

For maximum protection, provide a print or electronic document for every prime and
subcontractor, from www.sam.gov in order to ensure that they are not debarred, suspended,

or otherwise excluded from or ineligible for participation in Federal assistance programs and
activities.

This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000.

As such the contractor is required to verify that none of the contractor, its principals (defined
at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined
at 2 C.F.R. 180.940) or disqualified (defined at 2 C.F.R. § 180.935).
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The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt.3000,subpart C

and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

This certification is a material representation of fact relied upon by (insert name of
subrecipient). If it is later determined that the contractor did not comply with 2 C.F.R. pt.
180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to (name of
state agency serving as recipient and name of subrecipient), the Federal Government may
pursue available remedies, including but not limited to suspension and/or debarment.

The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C
and 2 C.P.R. pt. 3000, subpart C while this offer is valid and throughout the period of any
contract that may arise from this offer. The bidder or proposer further agrees to include a
provision requiring such compliance in its lower tier covered transactions."

9. Byrd Anti-Lobbvins Amendment.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Contractors that apply or bid for an award of $100,000 or more must file the required
certification. See 2 C.F.R. Part 200, Appendix II, ^ I; 44 C.F.R. Part 18; Chapter IV, 6.c;
Appendix C, ^ 4. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to influence an
officer or employee of any City, a member of Congress, officer or employee of Congress, or an

employee of a member of Congress in connection with obtaining any Federal contract, grant or
any other award covered by 31 U.S.C. § 1352. Each tier must also disclose any lobbying with
non-Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the non-Federal award. See Chapter IV, ^ 6.c and

Appendix C, ^ 4.

c. Statement. The followmg statement in bold provides a Byrd Anti-Lobbying contract clause:

(IF APPLICABLE, PLEASE FILL IN BLANKS AND SIGN)

"Byrd Anfi-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)

Contractors who apply or bid for an award of $100,000 or more shall file the required
certification. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or

employee of Congress, or an employee of a member of Congress in connection with

obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352.

Each tier shall also disclose any lobbying with non-Federal funds that takes place in
connection with obtaining any Federal award. Such disclosures are forwarded from tier

to tier up to the recipient."

APPENDIX A, 44 C.F.R. PART 18 - CERTIFICATION REGARDmG LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
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(To be submitted with each bid or offer exceeding $100,000)

The undersigned Contractor,

certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or

employee of an agency, a IVlember of Congress, an officer or employee of Congress, or

an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,

amendment, or modification of any Federal contract, grant, loan, or cooperative

agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
ageucy, a Member of Congress, an officer or employee of Congress, or an employee of a

Member of Congress in connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and submit Standard Form-

LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in
the award documents for all subawards at ail tiers (including subcontracts, subgrants,

and contracts under grants, loans, and cooperative agreements) and that all

subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a

prerequisite for maiding or entering into this transaction imposed by 31, U.S.C. § 1352
(as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the
required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

The Contractor, _ __ , certifies or
affirms the truthfulness and accuracy of each statement of its certification and
disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.S.C. § 3801 etseq^ apply to this certification and disclosure, if any.

Signature of Contractor's Authorized Official

Name and Title of Contractor's Authorized Official

Date"
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Page 11 of 15



10. Procurement of Recovered Materials.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. A non-Federal entity that is a state agency or agency of a political subdivision of a
state and its contractors must comply with Section 6002 of the Solid Waste Disposal Act, Pub. L.
No. 89-272 (1965) (codified as amended by the Resource Conservation and Recovery Act at 42
U.S.C. § 6962). See 2 C.F.R. Part 200, Appendix II, ^ J; 2 C.F.R. § 200.322; PDAT SuppJemejit,
Chapter V,^i 7.

The requirements of Section 6002 include procuring only items designated in guidelines of the
EPA at 40 C.P.R. Part 247 that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the
item exceeds $10,000 or the value of the quantity acquired by the preceding fiscal year exceeded
$10,000; procuring solid waste management services in a manner that maximizes energy and
resource recovery; and establishing an affirmative procurement program for procurement of

recovered materials identified in the EPA guidelines.

c. Statement. The following provides the clause that a state agency or agency of a political
subdivision of a state and its contractors can include in contracts meeting the above contract

thresholds:

"(I) In the performance of this contract, the Contractor shall make maximum use of products
containing recovered materials that are EPA" designated items unless the product cannot be
acquired-

(i) Competitively within a timeframe providing for compliance with the contract
performance schedule;

(ii) Meeting contract performance requirements; or

(iii) At a reasonable price.

(3) Information about this requirement, along with the list of EPA-designate items, is available
at EPA's Comprehensive Procurement Guidelines web site,

https://www.epa.gov/smm/comprehensive-procurement-guidelme"cpg-program."

Additional Required Cpntract _Clauses_for Non-Federal Entity Contracts Under
Federal Awards with the Federal Emersencv Management Agency (FEMA)

Additional FEMA or applicable Federal Requirements. In addition to the requirements above, non-
Federal entity contracts under Federal award subject to financial assistance from FEMA are required to
contain the following additional contract clauses. The Uniform Guidance authorizes FEMA to require
additional provisions for non-FederaI entity conh-acts. FEMA, pursuant to this authority, requires or

recommends the following:

These clauses are incorporated by reference as part of this procurement packet and any resulting
agreement

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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11. Changes.

a. Standard. To be eligible for FEMA assistance under the non-Federal entity's Federal grant or
cooperative agreement, the cost of the change, modification, change order, or constructive change

must be allowable, allocable, within the scope of its grant or cooperative agreement, and
reasonable for the completion of project scope. FEMA or applicable Federal entity recommends,
therefore, that a nou-Federal entity include a changes clause in its contract that describes how, if
at all, changes can be made by either party to alter the method, price, or schedule of the work
without breaching the contract. The language of the clause may differ depending on the nature of
the contract and the end-item procured.

b. Statement. The following provides a contract clause regarding access to records:

"The contractor shall secure written authorization before proceeding with any additional
work, whether requested by the County or required to complete the contract. The cost for any
changes to the contract price, whether requested by the County or the Contractor will be
approved only after submitting the contractor's true costs for the work and related equipment
costs and site expenses."

12. Access to Records.

a. Standard. All non-Federal entities must place into their contracts a provision that all contractors

and their successors, transferees, assignees, and subcontractors acknowledge and agree to comply

with applicable provisions governing Department and FEMA or applicable Federal entity access
to records, accounts, documents, information, facilities, and staff. See DHS Standard Terms and

Conditions, v 3.0, IT XXVI (2013).

b. Statement. The followmg provides a contract clause regarding access to records:

"Access to Records. The following access to records requirements apply to this contract:

(1) The contractor agrees to provide the County ofHidaIgo, the FEMA or applicable Federal
Administrator, the Comptroller General of the United States, or any of their authorized
representatives access to any books, documents, papers, and records of the Contractor which

are directly pertinent to this contract for the purposes of making audits, examinations,
excerpts, and transcriptions.

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

(3) The contractor agrees to provide the FEMA or applicable Federal Administrator or his
authorized representatives access to construction or other work sites pertaining to the work
being completed under the contract."

13. DHS Seal, Loeo, and Flags.

a. Standard. All non-Federal entities must place in their contracts a provision that a contractor shall
not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS City

Required Contract Clauses-FederaI Awards (2 CFR 200, Appendix II) & FEMA Requirements
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officials without specific FEMA or applicable Federal entity pre-approval. See DHS Standard
Terms and Conditions, v3.0, ^ XXV (2013).

b. Statement. The following provides a contract clause regarding DHS Seal, Logo, and Flags:

"The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or

likenesses of DHS City officials without specific FEMA or applicable Federal entity pre-
approval."

14. Compliance with Federal Law, Resulations, and Executive Orders.

a. Standard. All non-Federal entities must place into their contracts an acknowledgement that

FEMA or applicable Federal financial assistance will be used to fund the contract along with the
requirement that the contractor will comply with all applicable Federal law, regulations, executive
orders, and FEMA or applicable Federal policies, procedures, and du-ectives.

b. Statement, The foUowmg provides a contract clause regarding Compliance with Federal Law,

Regulations and Executive Orders:

"This is an acknowledgement that Federal financial assistance will be used to fund the
contract only. The contractor will comply will all applicable Federal law, regulations,
executive orders, FEMA or applicable Federal policies, procedures, and directives."

15. No Obligation by Federal Government.

a. Standard. The non-Federal entity must include a provision in its contract that states that the
Federal Government is not a party to the contract and is not subject to any obligations or
liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract.

b. Statement. The following provides a contract clause regarding no obligation by the Federal
GQvemment:

"The Federal Government is not a party to this contract and is not subject to any obligations
or liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract"

16. Program Fraud and False or Fraudulent Statements or Related Acts.

a. Standard. The non-Federal entity must include a provision in its contract that the contractor
acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and
Statements) applies to its actions pertaining to the contract.

b. Statement. The followmg provides a contract clause regarding Fraud and False or Fraudulent
Related Acts:

"The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to the contractor's actions pertaining to this contract."

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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Contractor agrees to comply with all federal, state and local laws, rules, regulations and

ordinances, as applicable. It is further acknowledged that the Contractor read and understands all
provisions, laws, acts, regulations, etc. as specifically noted above and certifies compliance with the

same.

Vendor's Name/Company Name:

Printed Name and Title of Authorized Representative:

Signature of Authorized Representative:

Date:

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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FHWA-1273 " Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-A1D CONSTRUCTION CONTRACTS

I, General

II. Nondjscrimination
ill. Nonsegregated Faciiities
IV. Davjs-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subietting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Govern mentwide Suspension and

Debarment Requirements
Xl. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts oniy)

1. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Titie 23 (excluding
emergency contracts soieiy intended for debris remova!). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-fier subcontractor or service provider,

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The desjgn-buiider shal! be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and Sower-tier
subcontracts (excluding purchase orders, renta! agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the conlraotor sha!i not use convict labor for any purpose
within the limits of a construction project on a Federai-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term FederaS-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDiSCRIMlNATlON

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural sen/ice contracts.

In addition, the contractor and al) subcontractors must comp!y
with the following poiicies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title V! of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity; Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEC and specific affirmative
action standards for the contractor's project activities under



this contract, The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum speciflc
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equa! opportunity with respect to al!
of its terms and conditions of employment and in their review
of activities under the contract

b. The contractor wili accept as its operating policy the
following statement:

"ft is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
inciuding apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: Al! members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge empioyeos, or who recommend such action, or who
are substantiaily involved in such action, wiil be made fully
cognizant of, and will implement, the contractor's EEO poSicy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
empioyees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees wil! be
given a thorough indoctrinatiors bytho EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personne! who are engaged in direct reci'uitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
poiicy will be placed in areas readily accessible to employees,
applicants for employment and potential employees,

e, The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for empbyees the
notation: "An Equal Opportunity Employer." Al! such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor wi!l, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrais, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meete the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor wiii encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed;

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and empioyee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will pehodicaily evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d, The contractor will promptly investigate ati complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shail include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey levei status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-Job training programs for the
geographical area of contract performance. in the event a
speda! provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
speciai provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor wiil periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, wi!! include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skiiis of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO ciause into each union agreement to the end that such
union will be contractualiy bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and poiicies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonabie flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. !n the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
specia! provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all empioyment activities unless to do so wouid cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify al! potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEC obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT'S U,S, DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following;

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b, The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged In each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroii period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payro!! period preceding the end of
July.

III. NONSEGREGATED FACILITIES

This provision is applicable to a!! Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or ora! policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's controii where
the facilities are segregated. The term "facilities" inciudes
waiting rooms, work areas, restaurants and other eating areas,
time docks, restraoms, washrooms, locker rooms, and other

storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

of paragraph 1 .d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the class ification of work actually performed, without regard to
skili, except as provided in 29 CFR 5,5(a)(4). Laborers or
mechanics performing work in more than one dassification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional dassificatEon
and wage rates conformed under paragraph 1 .b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at a!l times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers,

b.(1)The contracting officer shall require that any class of
laborers or mechanics, including helpers, which ss not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer sha!l approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to ali Federal-aid construction
projects exceeding $2,000 and to ail related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federai-aid
highway. This excludes roadways functionally classified as
local roads or rural minor coHectors, which are exempt.
Contracting agencies may eject to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 "Contract provisions and
related matters" with minor revisions to conform to the FHWA"
1273 format and FHWA program requirements.

1. Minimum wages

a. Al! laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the fuil amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of iaborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

(l) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(ii) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination,

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, ws!! approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or wil! notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the cSassification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (inciuding the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1 .b.(2) or
1 .b,(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the p!an or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3, Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shali contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1 (b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1 )(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
pian or program described in section 1 (b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
appijcable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and compietely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shal! not be included
on weekly transmittals. instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g, , the !ast four digits of the employee's social security
number). The required weekly payro!! information may be
submitted In any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full socia!
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compSiance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shaii
certify the fol!owing:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(ii) That each laborer or mechanic (induding each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the fu!i weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optiona! Form
WH-347 shall satisfy the requirement for submission of the
"Statement of Compliance" required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
titie 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them avai!ab!e, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
Ihe provisions of the apprenticeship program. if the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the ful! amount of fringe benefits
listed on the wage determination for the applicable
classification, if the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are empioyed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

a. Apprentices (programs of the USDOL).

Apprentices wili be permitted to work at !ess than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shati be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

The ratio of trainees to journeymen on the Job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payrol! at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utiiize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal empioyment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S, DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section iV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shai! not be greater than permitted by the terms of
the particular program.

V. CONTRACT WORK HOURS AND SAFETtf
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These ciauses shall be inserted in addition to
the clauses required by 29 CFR 5,5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. AD ruSings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3,and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shal! be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this dause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineiigibie for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such iaborer or mechanic in any
workweek in which he or she is empioyed on such work to
work in excess of forty hours En such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages, in the event of any violafion of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shaii be liable for the
unpaid wages, in addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shail upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federaiiy-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is hefd by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shal! insert
in any subcontracts the clauses set forth in paragraph (1 .)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any iower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or (ower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System,

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency, Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term "perform work with its own organization" refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality
of the work of the leased employees;

(3) the prime contractor retains ail power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor sha!! furnish (a) a competent superintendent
or supervisor who is employed by the firm, has fu!i authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizationai resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fuifillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains al! pertinent provisions
and requirements of the prime contract.

5. The 30% seif-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

Vil. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federai-aid
construction contracts and to all re!ated subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local iaws
governing safety, health, and sanitation (23 CFR 635). The
contractor shaii provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the Job and the safety of the pubiic and to
protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each sLibcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3. Et is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S. C. 3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that a!! persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to ail persons concerned
with the project:

18 U.S.C. 1020 reads as foliows;



"Whoever, being an officer, agent, orempioyee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false daim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shal! be fined under this title or imprisoned not more than 5
years or both."

(X. IMPLEMENTATION OF CLEAN AiR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to a!! related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as

appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Ciean Air Act,

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INEUGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federai-aid construction
contracts, design-build contracts, subcontracts, lower-tier

subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more - as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification - First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shaii
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shai! disqualify such a person
from participation En this transaction.

c. The certification in this clause Is a materia! representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available lo the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," debarred,"
"suspended," "ineligible," "participant," "person," "principal,"

and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. "First Tier Covered
Transactions" refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract), "Lower Tier Covered
Transactions" refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). "First Tier
Participant" refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or genera! contractor). "Lower Tier
Participant" refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers),

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily exciuded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it wii! include the clause titled
"Certification Regarding Debarment, Suspension, [neligibility
and Voluntary ExclLision-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in ali solicitations for lower tier
covered transactions exceeding the $25,000 threshold,

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification Is erroneous, A participant is
responsible for ensuring that its principals are not suspended,
deban-ed, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (httDs;//www.eDls.aov/), which is
compiled by the General Services Administration.



i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and beiief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil Judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or Iaea!) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezz!ement, theft, forgery,
bribery, faisification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
ioca!) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
appiication/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default,

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
fower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federa! Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shai! provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligibiei" "participant," "person," "principa!,"

and "voluntariiy excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. "First Tier Covered Transactions"
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or genera! contract). "Lower Tier Covered Transactions"
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). First Tier Participant"
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or genera! contractor). "Lower Tier
Participant" refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shaii not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective !ower tier participant further agrees by
submitting this proposal that it wi!l include this clause titled
"Certification Regarding Debannent, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may reiy upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily exciuded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligibie to participate in covered
transactions. To verify the eligibility of its principals, as wel! as
the eligibility of any lower tier prospective participants, each
participant may, buf is not required to, check the Excluded
Parties List System website (httos://www.eDls.qov/), which is
complied by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normaiiy possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligibie, orvoluntariiy
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* * * * *

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exctusion-Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective iower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

Xl. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to al! related subcontracts which exceed
$100,000 (49 CFR 20).

1, The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behaif of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b, if any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions,

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shail be subject to a dvi! penalty of not iess than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be induded in all lower tier
subcontracts, which exceed $100,000 and that al! such
recipients shal! certify and disclose according!y,
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HiGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former empioyees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of Ihe totai number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the Job order form. The Job order may be
placed with the State Employment Service En writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shali promptly notify
the State Employment Service.

3. The contractor sha!! give full consideration to a!l qualified
job applicants referred to him by the State Empioyment
Service, The contractor is not required to grant employment to
any Job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will fonward a
certificate to the contractor indicating the unavai [ability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5, The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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THE STATE OF TEXAS § 

§ 

COUNTY OF HIDALGO § 

 

 SERVICE CONTRACT 

C-XX-XXX-XX-XX 

 

THIS CONTRACT is made and entered into this XXth day of Month, 20XX by and 

between the COUNTY OF HIDALGO, TEXAS ("County"), and Vendor, Inc. ("Company"). 

WHEREAS, Company has proposed and agreed to provide Debris Removal & 

Disposal (the “Services”) in accordance with the following: 

a. Hidalgo County’s Request for Proposals # XXXX-XXX-XX-XX-YSS,  

b. Contractor Pricing Worksheet (“Worksheet”);   

Whereas the Proposal, Form, and Worksheet (sometimes collectively the “Proposal 

Package” are incorporated and attached as Exhibits A and B respectively; 

WHEREAS, in recognition of and in consideration of Company's agreement to 

perform the Services in accordance with the terms and conditions of the Proposal Packet, 

the Commissioners Court of County awarded the contract bid to Company. 

NOW, THEREFORE, in mutual consideration of the foregoing and the further 

consideration of the following, the parties hereto agree as follows: 

1. County and Company hereby agrees that this Contract is entered into in order 
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to provide the Services to Hidalgo County.  This Contract does not extend to any third 

parties any duties or benefits conferred in any manner hereunder or otherwise. 

2. Company hereby promises and agrees to render and provide, during the term 

of this Contract, and shall be obligated to render and provide the Services as a Primary 

provider of the Services in accordance with the Proposal Package within Hidalgo County 

following a request for Services by the Department Head or his designated agent.  

Company agrees in performing the Services that it will use proper professional standards, 

comply with any and all appropriate laws and regulations in providing the Services, and 

devote such time as is necessary to safely and efficiently provide the Services. 

3. The term of this Agreement shall begin on the date written above through 

December 31, 20XX and may be extended on the same terms and conditions at the option 

and sole discretion of the County for two (2) additional one (1) year terms, unless this 

Contract is terminated pursuant to the provisions herein, whichever occurs first.   

County will award debris management services contracts to a “Primary”, “Secondary” 

and “Tertiary” vendor for services to be rendered through effective period of this Contract. 

 Company agrees in situations when the “Primary” Service Provider does not and/or not 

adequately perform in accordance with comply with the specifications, requirements, 

terms, conditions, obligations contained within this Contract, Hidalgo County reserves the 

right to seek the Services from the “Secondary” Service Provider.  In such event, County 

shall charge the “Primary” Service Provider the difference for any additional cost of 

Services. 
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Hidalgo County reserves the right to continue this Contract for an additional sixty 

(60) Days Grace Period at the end of the contract term for unforeseen delay in award of 

new bid for next contract term. 

4. As a condition of this Contract, Company shall hold and maintain throughout 

the term of this Contract all licenses and permits required, or which may be required by 

any authority during the term hereof to provide the Services. 

5. All trucks or vehicles operated by the Company to perform the Services shall 

contain all equipment required by any authority to operate on streets and roads and all 

persons in the employ of Company who operate such trucks or vehicles shall have the 

required licenses, qualifications, skill and expertise to perform such Services and shall 

comply with all laws, rules and regulations prescribed by any agency or authority having 

jurisdiction with regard to the operation of such trucks or vehicles in providing the Services. 

6.  As consideration for rendering the Service provided for in this Contract, the 

County agrees to pay Company the amounts specified in Exhibit "D" attached hereto 

payable against written invoice submitted by Company in accordance with the Texas 

Prompt Payment Act. Tex. Govt.CodeCh.2251.  

7. Company shall provide insurance in force on all its vehicles and all persons 

connected with providing services under this Contract naming County as an additional 

insured (with the coverage and in the amounts described herein at this point for all 

purposes), and shall furnish to County certificates of such insurance coverage.   

 Workers Compensation  Statutory 
 Employer’s Liability U.S. $1,000,000 
 Commercial General Liability U.S. $1,000,000 per occurrence  
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  U.S. $1,000,000 aggregate 
 Comprehensive General Automobile U.S. $1,000,000 combined single limit 
 Professional Liability U.S. $1,000,000 per claim and in the aggregate 
  
 

Additionally, the certificates must state that the County will be given at least thirty 

(30) days notice, by certified mail, of cancellation, material change in the coverages or 

intent not to renew any of the policies.  The County must be named as an Additional 

Insured.  The County must be given copies of all insurance policies within fifteen (15) days 

of the County’s written request. 

8. Company shall provide a sufficient number of trucks, vehicles, personnel and 

equipment available to safely and efficiently provide the Services. 

9. Company shall indemnify and hold harmless County, its elected officials, 

employees and agents from any and all claims, damages, losses, and expenses including 

attorney's fees for the defense of any action against County arising out of, resulting from, 

or connected with the provision of the Service by Company under this Contract.  Said 

indemnity shall cover any act or failure to act by the Company, its agents or employees. 

10. This Contract shall not be assignable in whole or in part by either party 

without prior written consent of the other party. 

11. It is expressly agreed that this Contract and the performance by the parties 

hereunder does not create any agency relationship or master-servant relationship that 

County has no supervision of the performance of the Services provided by Company, and 

that Company is an independent contractor under this Contract. 

12. Any notice required or permitted to be given hereunder shall be in writing and 
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shall be delivered personally or sent by certified mail, postage prepaid, as set forth below: 

If to County:  The County of Hidalgo 
Attn:  County Judge 
100 E. Cano, 2nd Floor 
Edinburg, Texas 78539 

 

If to Company: Vendor Name (Primary/Secondary/Tertiary) 
   Attn:  Name, Title 
   Address & Street 
   City, State ZIP##     
 

13. In case any one or more of the provisions contained in this Agreement shall 

for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity, 

illegality, or unenforceability shall not affect any other provision thereof and this Agreement 

shall be construed as if such invalid, illegal, or unenforceable provision had never been 

contained herein. 

14. County may terminate this Agreement upon thirty (30) days written notice at 

any time for any reason or no reason at all. 

15. This Agreement shall be binding upon and inure to the benefit of and be 

enforceable by the parties hereto and their respective heirs, executors, administrators, 

legal representatives, successors, and assigns where permitted by this Agreement. 

16. This Agreement shall be governed by and construed in accordance with the 

laws of the State of Texas and shall be performable in Hidalgo County. 

17. Commitment of Current Revenues Only.  In the event that, during any 

term hereof, the Commissioners Court does not appropriate sufficient funds to meet the 
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obligations of County under this Agreement, County  may terminate this Agreement upon 

ninety (90) days written notice to Company.  County agrees, however, to use reasonable 

efforts to secure funds necessary for the continued performance of this Agreement.  The 

parties intend this provision to be a continuing right to terminate this Agreement at the 

expiration of each budget period of County. Agreements for the acquisition, including 

lease of real or personal property under Tex.Local.Govt.  In the event that, during 

any term hereof, the Commissioner’s Court does not appropriate sufficient funds to meet 

the obligations of County under this Agreement, County may terminate this Agreement 

upon ninety (90) days written notice to the other party, County agrees, however, to use a 

best efforts attempt to obtain and appropriate funds for payment of the Agreement.  The 

parties intend this provision, if applicable, to be a continuing right to terminate this 

Agreement at the expiration of each budget period of County in accordance with 

Tex.Local.Govt.Code §271.903. 

18.  Entire Agreement. This Agreement contains the entire contract between 

the parties hereto, and each party acknowledges that neither has made (either directly or 

through any agent or representative) any representation or agreement in connection with 

this Agreement not specifically set forth herein. This Agreement may be modified or 

amended only by agreement in writing executed by the parties hereto, and not otherwise. 

19. Immunities. Nothing in this Agreement is intended to and County 

does not hereby waive, release or relinquish any right to assert any of the defenses County 

enjoys by virtue of the state or federal constitution, laws, rules or regulations, and any 
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sovereign, official or qualified immunity available to County as to any claim or action of any 

person, entity, or individual against County.  

20. Nondiscrimmation. Company, including subcontractors, assignees and 

successors in interest, ensures that no person shall on the grounds of race, religion, color, 

national origin, sex, age, or disability, or any other protected class under law, be excluded 

from participation in, be denied the benefits of, or be otherwise subjected to discrimination 

or retaliation in any federally or non-federally funded program or activity when providing 

any services described herein under this contract/agreement. Applicable nondiscrimination 

statements and provisions of Title VI of the Civil Rights Act of 1964, as amended, were 

provided as part of the initial procurement packet and are incorporated herein and made 

part of this agreement for all purposes. 

21. Additional Documents. The parties hereto covenant and agree that they will 

execute each such other and further instruments and documents as are or may become 

necessary or convenient to effectuate and carry out the terms of this contract/agreement. 

22. Required Contract Provision for Contracts Subject to Federal Award (if 

applicable). Pursuant to 2 CFR 200.326, a non-federal entity's contracts must contain the 

Service Contract (C-l 9-074-00-00: Hidalgo County & _______. ) Page 5 of 10 applicable 

provisions described in Appendix II to 2 CFR 200-Contract Provisions for non-Federal Entity 

Contracts under Federal Awards. Additionally, County contracts under Federal award which 

are subject to assistance from the Federal Emergency Management Agency (FEMA) are 

also required to contain additional contract clauses. The applicable required contract 
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clauses were provided as part of the initial procurement packet and are incorporated herem 

and made part of this agreement for all purposes. 

 

WITNESS our hands in duplicate originals this ____ day of ______________, 

20____. 

 

COUNTY OF HIDALGO    COMPANY: 
 
  

__________________________   _____________________________     
Richard F. Cortez, County Judge                            
             
 
ATTEST: 
 
 
___________________________       
Arturo Guajardo, Jr., County Clerk  

 
 
 
APPROVED AS TO FORM: 
Hidalgo County Criminal District Attorney’s Office 
Ricardo Rodriguez, Jr. 
 
 
By: ______________________ _______________  
      Victor M. Garza, Assistant District Attorney   
                                                     
Exhibit A: Hidalgo County’s RFP-Debris Removal & Disposal  
Exhibit B: Contractor Pricing Worksheet  
Exhibit C: Insurance 
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EXHIBIT “A” 
HIDALGO COUNTY’S RFP-DEBRIS REMOVAL & 

DISPOSAL 
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EXHIBIT “B”  
CONTRACTOR PRICING WORKSHEET 
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EXHIBIT “C” 
PROOF OF INSURANCE 

 
 



2802 S. Bus. Hwy 281 
Edinburg, Texas 78539 
Phone: (956) 318-2626 

Fax: (956) 318-2629 
www.co.hidalgo.tx.us/purchasing 

 
 

 
 
 
 

HIDALGO COUNTY 
REQUEST FOR PROPOSALS 

RFP No.: 2019-074-05-01-YSS 

RFP SUBMITTAL CHECKLIST 

All forms listed below must be submitted in the RFP response. If forms are not submitted, your 
response may be considered non-responsive. 

 
 

Indicate with a check mark () the Forms completed and included in this response: 
 

 
    Page 11 of Legal Notice 
 

    Exhibit “C” – Insurance Requirement Acknowledgement forms (pages 3 and 4) 
 

                  Exhibit “D” - CIQ Form -Copy of County Clerk File Recording fee receipt (if  
                   applicable) 
 

         Exhibit “E” – Proposer’s Affidavit  
 

    Vendor/Bidder Application - W-9 Form – HUB/DBE 
 

    Exhibit “F” – Certification Regarding Debarment 
 

                  Exhibit “H” – Required Contract Clauses for Contracts Under  
 

          Federal Award 2 CFR 200, Appendix II & FEMA 
 

      SAMS.gov Registration Acknowledgement 
 

      Pricing Worksheet-A 
 

      Pricing Worksheet-B 
 

      References 
 

      Experience & Qualifications Including Questionnaire  
 

      Equipment List 
 

      Additional Services (if applicable)  
 

      Miscellaneous Information (if applicable) 
 

      Addenda (if applicable)              

      One (1) Original (original must be one (1) sided and clearly marked as 
                               original), one (1) Copy, and two (2) CDs/USB’s containing complete copy of  
                               Response 
 

 
 
              
Signature Date 



C-19-074b-08-27 
Debris Removal & Disposal      DRC Emergency Services, LLC 
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EXHIBIT “B”  
CONTRACTOR PRICING WORKSHEET 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 





















PO Box 17017 • Galveston, TX 77552 • (888) 721-4372 
 (888) 721-4372 • Fax: (504) 482-2852 

www.drcusa.com  

REQUEST FOR PROPOSAL 
Debris Removal & Disposal 

RFP NO. 2019-074-05-01-YSS 

MAY 1, 2019 • 9:30AM 
ORIGINAL 

HIDALGO COUNTY 
Purchasing Department 

2802 S. Business Hwy 281 • Administration Building 
Edinburg, TX 78539 

PREPARE•RESPOND•RECOVER 

POINTS OF CONTACT:  
Kristy Fuentes, Kfuentes@drcusa.com 
Clif Kennedy, Ckennedy@drcusa.com 

mailto:Kfuentes@drcusa.com
mailto:Ckennedy@drcusa.com
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Tab 1: Forms 
Debris Removal & Disposal  

Please see the following documents attached: 

 Legal Notice (Page 11) 
 Exhibit C 
 Sample Insurance Certificate 
 Exhibit D 
 Exhibit E 
 Exhibit F 
 Exhibit H 
 Vendor/Bidder Application 
 W-9 
 SAM Registration 
 HUB Declaration Form  
 RFP Checklist 
 Addendum 1 
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EXHIBIT “C” 
Insurance Requirements 

The Bidder awarded the contract shall furnish proof of insurance, which will also include any 
subcontractor that is subcontracted by the bidder in the limits listed in packet to be in place prior to 
providing any services under this Contract and to continue at all times in force in effect during the 
term of this Contract.   

1. Commercial General Liability insurance for bodily and personal injury (including
death) and property damage
a. Each occurrence not less than $1,000,000
b. General aggregate not less than $1,000,000
c. The coverage shall include but not be limited to personal injury liability,
premises/operations, and products/completed operations 

2. Worker's Compensation and Employer's Liability Insurance
a. Employers' Liability insurance of $1,000,000 per occurrence
b. Worker's Compensation as required by statute

3. Automobile Liability (for vehicles CONTRACTOR uses in performing under the
Agreement, including Employer's Owned, Non-Ownership, and Hired Auto Coverage)
with broad pollution liability endorsement and MCS-90 endorsement
a. Combined Single Limit of $1,000,000 per occurrence

4. Other Insurance
a. If requested by Hidalgo County, CONTRACTOR shall furnish adequate evidence of
Social Security and Unemployment Compensation Insurance, to the extent applicable
to CONTRACTOR'S operations under the Agreement

Hidalgo County will only accept certificates of insurance on an Acord form (as attached 
hereto).  Certificates of insurance shall name Hidalgo County as additional insured and must be 
submitted to County for approval prior to any services being performed by Contractor.  Each policy 
of insurance required hereunder shall extend for a period equivalent to, or longer than the term of the 
Contract, and any insurer hereunder shall be required to give at least thirty (30) days written notice to 
the County prior to the cancellation of any such coverage on the termination date, or otherwise.  This 
Contract shall be automatically suspended upon the cancellation, or other termination, of any 
required policy of insurance hereunder, and such suspension shall continue until evidence adequate 
replacement coverage is provided to County. If replacement coverage is not provided within thirty 
(30) days following suspension of the Contract, this Contract shall automatically terminate. 

Revised 10/01/08 
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THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

$

CERTIFICATE HOLDER

© 1988-2015 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2016/03)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE

OTHER:

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

PER
STATUTE

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO

OWNED SCHEDULED

HIRED NON-OWNED
AUTOS ONLY AUTOS

AUTOS ONLY AUTOS ONLY

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE $

$

$

$

$

INSD
ADDL

WVD
SUBR

N / A

$

(Ea accident)

(Per accident)

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :
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RE: RFP NO: 2019-074-05-01-YSS, Debris Removal & Disposal

Certificate Holder is included as an Additional Insured on the General Liability, Automobile Liability and Excess Liability policies. Waiver of Subrogation applies in favor of
Certificate holder as respects the General Liability, Automobile Liability, Workers' Compensation and Excess Liability policies. The General Liability Policy includes a Per
Project Aggregate. Coverage is primary and non-contributory as respects to the General Liability, Automobile Liability and Excess Liability policies.  All as required by
written contract subject to policy, terms, conditions, and exclusions.  In the event of cancellation by the insurance companies the General Liability, the Texas Workers'
Compensation, Automobile Liability and Excess policies have been endorsed to provide 30 days Notice of Cancellation (except for non-payment) to the Certificate Holder
shown below.
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2 C.F.R. § 200.326 & 2 C.F.R. Part 200, Appendix II, Required Contract Clauses
for Non-Federal Entity Contracts Under Federal Awards

The United States Office of Management and Budget (0MB) issued m 2 C.F.R. 200: Uniform
Administrative Requirements, Cost Principals and Audit Reqifirements for Federal Awards (Uniform
Guidance). Subpart D: Post Federal Award Requirements: 2 CFR §§200.317-200.326 of the Uniform
Guidance contain provisions applicable to procurements made with federal grant jEunding.

As a non-Federal entity, the County of Hidalgo's ("County") contracts must contain the applicable
contract clauses described in Appendix n to the Uniform Guidance (Contract Provisions for non-Federal
Entity Contracts Under Federal Awards), which are set forth below. 2 C.F.R. §200.326. If applicable, the
following clauses shall supersede any existing, similar clauses stated within the bid document, contract,
and/or Terms and Conditions. The term "Contractor " used herem refers to the proposer, bidder or other

eiitity/ijidivjcfzial responding to the applicable procurement packet.

If applicable, the regulations in 2 CFR, Part 200 and Appendix II to the Uniform Guidance, as it may
be amended from time to time, and the contract clauses below, are incorporated by reference as part of

this procurement packet and any resulting agreement.

To procure goods and services using funds under a federal grant or contract, specific federal laws,

regulations, and requirements may apply in addition to those under state law. The following provisions
are required and apply when federal iunds are expended by the County of Hidalgo for any contract
resulting from this procurement process.

1. Remedies.

a. Applicability. This requirement applies to all Federal grant and cooperative agreement
programs.

b. Standard. Contracts for more than the simplified acquisition threshold currently set at $150,000,
which is the inflation adjusted amount determined by the Civilian Agency Acquisition Council
and the Defense Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908,
must address administrative, contractual, or legal remedies in instances where contractors violate

or breach contract terms, and provide for such sanctions and penalties as appropriate. See 2

C.F.R. Part 200, Appendix II, ^ A.

c. Statement. Pursuant to Federal Rule (A) above, when federal funds are expended by the County,
the County reserves all rights and privileges under the applicable laws and regulations with
respect to this procurement in the event of breach of contract by either party. Contractor shall
comply with all applicable Federal, State of Texas, and local laws, rules, and regulations and shall
obtain all applicable licenses and permits for the conduct of its business and the performance of
the services, and any provision of equipment and material ("Applicable Law"). All transactions
related to any of the Contract Documents shall be governed by the laws of the State of Texas, and
trial of any action brought in connection with the bid or the Contract Documents shall be held
exclusively in a state court in the County ofHidalgo, Texas.

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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2. Termination for Cause and Convenience.

a. Applicability. This requirement applies to all Federal grant and cooperative agreement
programs.

b. Standard. All contracts in excess of $10,000 shall address termination for cause and for
convenience by the non-FederaI entity including the manner by which it will be effected and the
basis for settlement as follows. See 2 C.F.R. Part 200, Appendix II, ^ B.

c. Statement. Termmation. County may terminate this Agreement for any reason upon ten (10) days

written notice to the other party. County may terminate this Agreement immediately upon written
notice if Contractor breaches this Agreement. In the event of any termination, Contractor shall
promptly deliver to the County any and all Work Materials prepared for the County prior to the
effective date of such termination, all of which shall become County's sole property. After receipt
of the Work Materials, County will pay Contractor for the services which the County determines
were satisfactorily performed as of the effective date of the termination.

Excuses for Non-Performance. Either party shall be absolved from its obligations under tills
contract when and to the extent that performance is delayed or prevented (and in the County of
Hidalgo's case when and to the extent that its need for the articles, materials or work to be
supplied hereunder is reduced or eliminated) by reason of acts of God, fu'e explosion, war riots,
strikes, labor disputes, or governmental laws, orders or regulations.

Default. If Contractor or Subcontractor shall breach any provision hereof or shall become
insolvent, enter voluntary or involuntaty bankruptcy or receivership proceedings or make an

assignment to the benefit of creditors, County of Hidalgo shall have the right (without limiting
any other rights or remedies which it may have hereunder or by operation of law) to terminate
this contract by written notice to Contractor whereupon County shall be relieved of all further
obligation hereunder except the obligation to pay the reasonable value of Contractor's prior
performance (at not exceeding the contract rate), and Contractor shall be liable to County for all
costs incurred by County in completing or procuring the completion of performance in excess of
the contract price herein specified. The County's right to require strict performance of any
obligation hereunder shall not be affected by any previous waiver, forbearance of course of
dealing. Time is of the essence thereof.

3. Equal Employment OpDortunitv.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Except as otherwise provided under 41 C.F.R. Part 60, all contracts that meet the
definition of "federally assisted construction contract" in 41 C.F.R. § 60-1.3 must include the
equal opportunity clause provided under 41 C.F.R. § 60- 1.4(b), In accordance with Executive
Order 11246, Equal Employment Opportunity (30 Fed. Reg. 12319, 12935, 3 C.F.R. Part, 1964-
1965 Comp., p. 339), as amended by Executive Order 1137'5, Amending Executive Order 11246
Relating to Equal EmpJoyment Opportifmty, and implementing regulations at 41 C.F.R. Part 60
(Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department
of Labor). See 2 C.F.R. Part 200, Appendix H, ^ C.

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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c. Key Definitions:

(1) Federally Assisted Com'^uctwi Contract. The regulation at 41 C.F.R. § 60-1.3 defines a
"federally assisted construction contract" as any agreement or modification thereof between

any applicant and a person for construction work which is paid for in whole or in part with
funds obtained from the Government or borrowed on the credit of the Government pursuant
to any Federal program involving a grant, contract, loan, insurance, or guarantee, or

undertaken pursuant to any Federal program involving such grant, contract, loan, insurance,

or guarantee, or any application or modification thereof approved by the Government for a
grant, contract, loan, insurance, or guarantee under which the applicant itself participates in

the construction work.

(2) ConstrKctioT} Work. The regulation at 41 C.F.R. § 60-1.3 defines "construction work" as the

construction, rehabilitation, alteration, conversion, extension, demolition or repair of

buildings, highways, or other changes or improvements to real property, including facilities
providing utility services. The term also includes the supervision, inspection, and other onsite
functions incidental to the actual construction

d. Statement: Contractor will comply with the Nondiscrimination Civil Rights Act of 1964, as
amended and all Federal regulations relative to nondiscrimination in Federally assisted programs.
The regulation at 41 C.F.R. Part 60-1.4Cb) requires the insertion of the followmg contract clause:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The conh'actor will take affirmative

action to ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, sex, or national origin. Such action

shall include, but not be limited to the following: Employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive considerations for
employment without regard to race, color, religion, sex, or national origin.

(3) The contractor will send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers' representatives of the contractor's
commitments under this section, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246 of September
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

(5) The contractor will furnish all information and reports requu-ed by Executive Order 11246
of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to his books, records, and accounts by the

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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administering agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be canceled,

terminated, or suspended in whole or in part and the contractor may be declared ineligible for
farther Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise

provided by law.

(7) The contractor will include the portion of the sentence immediately preceding paragraph
(1) and the provisions of paragraphs (1) through (7) in every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to

section 204 of Executive Order 1 1246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The contractor will take such action with respect

to any subcontract or purchase order as the administering agency may direct as a means of

enforcing such provisions, including sanctions for noncompliance: Provided, however. That

in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering agency the
contractor may request the United States to enter into such litigation to protect the interests of
the United States."

4. Davis Bacon Act and Copeland Anti-Kickback Act.

a. Applicability of Davis-Bacon Act. The Davis-Bacon Act only applies to the emergency
Management Preparedness Grant Program, Homeland Security Grant Program, Nonprofit

Security Grant Program, Tribal Homeland Security Grant Program, Port Security Grant Program,
and Transit Security Grant Program. It does not apply to other Federal grant and cooperative

agreement proerams, mcludine the Public Assistance Prosram.

b. Standard. All prime construction contracts in excess of $2,000 awarded by non-Federal entities
must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. §§ 3141-3144 and
3146-3148) as supplemented by Department of Labor regulations at 29 C.F.R. Part 5 (Labor
Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted
Construction)). See 2 C.F.R. Part 200. Appendix II, ^ D.

In accordance with the statute, contractors must be required to pay wages to laborers and

mechanics at a rate not less than the prevailing wages specified In a wage determination made by
the Secretary of Labor. In addition, contractors must be required to pay wages not less than once

a week.

The non-Federal entity must place a copy of the current prevailing wage determination issued by
the Department of Labor in each solicitation. The decision to award a contract or subcontract
must be conditioned upon the acceptance of the wage determination. The non-Federal entity must
report all suspected or reported violations to the Federal awarding City.

In contracts subject to the Davis-Bacon Act, the contracts must also include a provision for

compliance with the Copeland "Anti-Kickback" Act (40 U.S.C. § 3145), as supplemented by

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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Department of Labor regulations at 29 C.F.R. Part 3 (Contractors and Subcontractors on Public
Building or Public Work Financed in Whole or in Part by Loans or Grants from the United
States). The Copeland Anti-Kickback Act provides that each contractor or subrecipient must be
prohibited from inducing, by any means, any person employed in the construction, completion, or
repair of public work, to give up any part of the compensation to which he or she is otherwise
entitled. The non-Federal entity must report all suspected or reported violations to FEMA or
applicable Federal entity.

c. Statement. The regulation at 29 C.F.R. § 5.5(a) does provide the required contract clause that

applies to compliance with both the Davis-Bacon and Copeland Acts. However, as discussed in
the previous subsection, the Davls-Bacon Act does not apply to Public Assistance recipients and
subrecipients. In situations where the Davis-Bacon Act does not apply, neither does the Copeland
"Anti-Kickback Act." However, for purposes of grant programs where both clauses do apply,

FEMA or applicable Federal entity requires the following contract clause:

"Compliance with the Copeland "Anti-Kickback" Act.

(1) Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference

into this contract.

(2) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause

above and such other clauses as Federal requirements may by appropriate instructions

require, and also a clause requu'ing the subcontractors to include these clauses in any lower

tier subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all of these contract clauses.

(3) Breach. A breach of the contract clauses above may be grounds for termination of the
contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R. §
5.12"

5. Contract Work Hours and Safety Standards Act.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Where applicable (see 40 U.S.C. § 3701), all contracts awarded by the non-Federal
entity in excess of $100,000 that involve the employment of mechanics or laborers must include a
provision for compliance with 40 U.S.C. §§ 3702 and 3704, as supplemented by Department of
Labor regulations at 29 C.F.R. Part 5. See 2 C.F.R. Part 200, Appendix II, \ E.

Under 40 U.S.C. § 3702, each contractor must be requh-ed to compute the wages of every

mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the
standard work week is permissible provided that the worker is compensated at a rate of not less
than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week.

The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide that no
laborer or mechanic must be required to work in surroundings or under working conditions which
are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of

Required Contract Clauses-Federa! Awards (2 CFR 200, Appendix II) & FEMA Requirements
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supplies or materials or articles ordinarily available on the open market, or contracts for
transportation or transmission of intelligence.

The regulation at 29 C.F.R. § 5.5(b) provides the required contract clause concerning compliance
with the Contract Work Hours and Safety Standards Act:

c. Statement.

"Compliance with the Contract Work Hours and Safety Standards Act.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the

contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of forty hours in such workweek unless such

laborer or mechanic receives compensation at a rate not less than one and one-half times the

basic rate of pay for all hours worked in excess of forty hours in such workweek.

(2) Violatioit; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (1) of this section the contractor and any subcont'actor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer
or mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1) of this section, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the clause set forth in paragraph (1)
of this section.

(3) Withholding for impaid wages and liquidated damages. The County ofHidalgo shall upon
its own action or upon written request of an authorized representative of the Department of
Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal

contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisjfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses

set forth in paragraph (1) through (4) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor

shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in paragraphs (1) through (4) of this section."

6. Rights to Inventions Made Under a Contract or Agreement

a. Applicability: Stafford Act Disaster Grants. This requirement does not apply to the Public
Assistance, Hazard Mitigation Grant Program, Fire Management Assistance Grant Program,

Crisis Counseling Assistance and Training Grant Program, Disaster Case Management Grant

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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Program, and Federal Assistance to Individuals and Households - Other Needs Assistance Grant
Program, as FEMA or Federal awards under these programs do not meet the definition of
"funding agreement"

b. Standard. If the FEMA or Federal award meets the definition of "funding agreement" under 37
C.F.R. § 401.2(a) and the non-Federa! entity wishes to enter into a contract with a small business
firm or nonprofit organization regarding the substitution of parties, assignment or performance of
experimental, developmental, or research work under that "funding agreement," the non-Federal

entity must comply with the reqmrements of 37 C.F.R. Part 401 (Rights to Inventions Made by
Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements), and any implementing regulations issued by FEMA or applicable
awarding agency. See 2 C.F.R. Part 200, Appendix U, ^ F.

c. Key Definition: The regulation at 37 C.F.R. § 40L2(a) currently defines "funding agreement" as
any contract, grant, or cooperative agreement entered into between any Federal agency, other than

the Tennessee Valley Authority, and any contractor for the performance of experimental,

developmental, or research work funded in whole or in part by the Federal govemment. This term
also includes any assignment, substitution of parties, or subcontract of any type entered into for
the performance of experimental, developmental, or research work under a funding agreement as

defmed in the first sentence of this paragraph.

7. Clean Air Act and the Federal Water Pollution Control Act.

a. Applicability and Standard; Contracts of amounts in excess of $150,000 must contain a provision
that requires the contractor to agree to comply with all applicable standards, orders, or regulations
issued pursuant to the Clean Air Act (42 U.S.C. §§ 7401-7671q) and the Federal Water Pollution
Control Act as amended (33 U.S.C. §§ 1251-1387). Violations must be reported to the Federal
awarding agency and the Regional Office of the Environmental Protection Agency. See 2 C.F.R.
Part 200, Appendix H, ^ G.

b. Statement: Included in contracts as provided in section "7a" above.

(1) The contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. and the
Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

(2) The contractor agrees to report each violation to the Federal awarding agency (e.g.
Federal Emergency Management Agency-FEMA) and the Regional Office of the
Environmental Protection Agency. Contractor understands and agrees that each violation

reported to the County of Hidalgo will, in turn, be reported as required to assure
notification to the Federal awarding agency and the appropriate Environmental Protection
Agency Regional Office.

(3) The contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Federal assistance provided by the applicable
Federal awarding agency (e.g. FEMA).

8. Debarment and Suspension.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.
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b. Standard. Non-Federal entities and contractors are subject to the debarment and suspension

regulations implementing Executive Order 12549, Debarment and Suspension (1986) and
Executive Order 12689, Debarment and Svspenswi (1989) at 2 C.F.R. Part 180 and the
Department of Homeland Security's regulations at 2 C.F.R. Part 3000 (Nonprocurement
Debarment and Suspension).

These regulations restrict awards, subawards, and contracts with certain parties that are debarred,

suspended) or otherwise excluded from or ineligible for participation in Federal assistance
programs and activities. See 2 C.F.R. Part 200, Appendix II, ^ H; and Chapter IV, ^ 6.d and
Appendix C, ^ 2. A contract award must not be made to parties listed in the SAM Exclusions.
SAM Exclusions is the list maintained by the General Services Administration that contains the
names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties

declared ineligible under statutory or regulatory authority other than Executive Order 12549.
SAM exclusions can be accessed at www.sam.gov. See 2 C.F.R. § 180.530; Chapter IV, ^ 6.d and

Appendix C,^f 2.

In general, an "excluded" party cannot receive a Federal grant award or a contract within the

meaning of a "covered transaction," to include subawards and subcontracts. This mcludes parties

that receive Federal funding indirectly, such as contractors to recipients and subrecipients. The
key to the exclusion is whether there is a "covered transaction," which is any nonprocurement

transaction (unless excepted) at either a "primary" or "secondary" tier. Although "covered

transactions" do not include contracts awarded by the Federal Government for purposes of the

nonprocurement common rule and DHS's implementing regulations, it does include some

contracts awarded by recipients and subrecipient

Specifically, a covered transaction includes the following contracts for goods or services:

(1) The contract is awarded by a recipient or subrecipient in the amount of at least $25,000.
(2) The contract requires the approval of FEMA or applicable Federal entity, regardless of

amount.

(3) The contract is for Federally-required audit services.
(4) A subcontract is also a covered transaction if it is awarded by the contractor of a recipient or

subrecipient and requires either the approval of FEMA or applicable Federal entity or is in
excess of $25,000.

c. Statement. The following provides a debamient and suspension clause. It incorporates a method

of verifying that contractors are not excluded or disqualified:

For maximum protection, provide a print or electronic document for every prime and
subcontractor, from www.sam.gov in order to ensure that they are not debarred, suspended,

or otherwise excluded from or ineligible for participation in Federal assistance programs and
activities.

This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000.

As such the contractor is required to verify that none of the contractor, its principals (defined
at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined
at 2 C.F.R. 180.940) or disqualified (defined at 2 C.F.R. § 180.935).
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The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt.3000,subpart C

and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

This certification is a material representation of fact relied upon by (insert name of
subrecipient). If it is later determined that the contractor did not comply with 2 C.F.R. pt.
180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to (name of
state agency serving as recipient and name of subrecipient), the Federal Government may
pursue available remedies, including but not limited to suspension and/or debarment.

The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C
and 2 C.P.R. pt. 3000, subpart C while this offer is valid and throughout the period of any
contract that may arise from this offer. The bidder or proposer further agrees to include a
provision requiring such compliance in its lower tier covered transactions."

9. Byrd Anti-Lobbvins Amendment.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Contractors that apply or bid for an award of $100,000 or more must file the required
certification. See 2 C.F.R. Part 200, Appendix II, ^ I; 44 C.F.R. Part 18; Chapter IV, 6.c;
Appendix C, ^ 4. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to influence an
officer or employee of any City, a member of Congress, officer or employee of Congress, or an

employee of a member of Congress in connection with obtaining any Federal contract, grant or
any other award covered by 31 U.S.C. § 1352. Each tier must also disclose any lobbying with
non-Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the non-Federal award. See Chapter IV, ^ 6.c and

Appendix C, ^ 4.

c. Statement. The followmg statement in bold provides a Byrd Anti-Lobbying contract clause:

(IF APPLICABLE, PLEASE FILL IN BLANKS AND SIGN)

"Byrd Anfi-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)

Contractors who apply or bid for an award of $100,000 or more shall file the required
certification. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or

employee of Congress, or an employee of a member of Congress in connection with

obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352.

Each tier shall also disclose any lobbying with non-Federal funds that takes place in
connection with obtaining any Federal award. Such disclosures are forwarded from tier

to tier up to the recipient."

APPENDIX A, 44 C.F.R. PART 18 - CERTIFICATION REGARDmG LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
Page 10 of 15
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10. Procurement of Recovered Materials.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. A non-Federal entity that is a state agency or agency of a political subdivision of a
state and its contractors must comply with Section 6002 of the Solid Waste Disposal Act, Pub. L.
No. 89-272 (1965) (codified as amended by the Resource Conservation and Recovery Act at 42
U.S.C. § 6962). See 2 C.F.R. Part 200, Appendix II, ^ J; 2 C.F.R. § 200.322; PDAT SuppJemejit,
Chapter V,^i 7.

The requirements of Section 6002 include procuring only items designated in guidelines of the
EPA at 40 C.P.R. Part 247 that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the
item exceeds $10,000 or the value of the quantity acquired by the preceding fiscal year exceeded
$10,000; procuring solid waste management services in a manner that maximizes energy and
resource recovery; and establishing an affirmative procurement program for procurement of

recovered materials identified in the EPA guidelines.

c. Statement. The following provides the clause that a state agency or agency of a political
subdivision of a state and its contractors can include in contracts meeting the above contract

thresholds:

"(I) In the performance of this contract, the Contractor shall make maximum use of products
containing recovered materials that are EPA" designated items unless the product cannot be
acquired-

(i) Competitively within a timeframe providing for compliance with the contract
performance schedule;

(ii) Meeting contract performance requirements; or

(iii) At a reasonable price.

(3) Information about this requirement, along with the list of EPA-designate items, is available
at EPA's Comprehensive Procurement Guidelines web site,

https://www.epa.gov/smm/comprehensive-procurement-guidelme"cpg-program."

Additional Required Cpntract _Clauses_for Non-Federal Entity Contracts Under
Federal Awards with the Federal Emersencv Management Agency (FEMA)

Additional FEMA or applicable Federal Requirements. In addition to the requirements above, non-
Federal entity contracts under Federal award subject to financial assistance from FEMA are required to
contain the following additional contract clauses. The Uniform Guidance authorizes FEMA to require
additional provisions for non-FederaI entity conh-acts. FEMA, pursuant to this authority, requires or

recommends the following:

These clauses are incorporated by reference as part of this procurement packet and any resulting
agreement

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
Page 12 of 15
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11. Changes.

a. Standard. To be eligible for FEMA assistance under the non-Federal entity's Federal grant or
cooperative agreement, the cost of the change, modification, change order, or constructive change

must be allowable, allocable, within the scope of its grant or cooperative agreement, and
reasonable for the completion of project scope. FEMA or applicable Federal entity recommends,
therefore, that a nou-Federal entity include a changes clause in its contract that describes how, if
at all, changes can be made by either party to alter the method, price, or schedule of the work
without breaching the contract. The language of the clause may differ depending on the nature of
the contract and the end-item procured.

b. Statement. The following provides a contract clause regarding access to records:

"The contractor shall secure written authorization before proceeding with any additional
work, whether requested by the County or required to complete the contract. The cost for any
changes to the contract price, whether requested by the County or the Contractor will be
approved only after submitting the contractor's true costs for the work and related equipment
costs and site expenses."

12. Access to Records.

a. Standard. All non-Federal entities must place into their contracts a provision that all contractors

and their successors, transferees, assignees, and subcontractors acknowledge and agree to comply

with applicable provisions governing Department and FEMA or applicable Federal entity access
to records, accounts, documents, information, facilities, and staff. See DHS Standard Terms and

Conditions, v 3.0, IT XXVI (2013).

b. Statement. The followmg provides a contract clause regarding access to records:

"Access to Records. The following access to records requirements apply to this contract:

(1) The contractor agrees to provide the County ofHidaIgo, the FEMA or applicable Federal
Administrator, the Comptroller General of the United States, or any of their authorized
representatives access to any books, documents, papers, and records of the Contractor which

are directly pertinent to this contract for the purposes of making audits, examinations,
excerpts, and transcriptions.

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

(3) The contractor agrees to provide the FEMA or applicable Federal Administrator or his
authorized representatives access to construction or other work sites pertaining to the work
being completed under the contract."

13. DHS Seal, Loeo, and Flags.

a. Standard. All non-Federal entities must place in their contracts a provision that a contractor shall
not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS City

Required Contract Clauses-FederaI Awards (2 CFR 200, Appendix II) & FEMA Requirements
Page 13 of 15
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officials without specific FEMA or applicable Federal entity pre-approval. See DHS Standard
Terms and Conditions, v3.0, ^ XXV (2013).

b. Statement. The following provides a contract clause regarding DHS Seal, Logo, and Flags:

"The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or

likenesses of DHS City officials without specific FEMA or applicable Federal entity pre-
approval."

14. Compliance with Federal Law, Resulations, and Executive Orders.

a. Standard. All non-Federal entities must place into their contracts an acknowledgement that

FEMA or applicable Federal financial assistance will be used to fund the contract along with the
requirement that the contractor will comply with all applicable Federal law, regulations, executive
orders, and FEMA or applicable Federal policies, procedures, and du-ectives.

b. Statement, The foUowmg provides a contract clause regarding Compliance with Federal Law,

Regulations and Executive Orders:

"This is an acknowledgement that Federal financial assistance will be used to fund the
contract only. The contractor will comply will all applicable Federal law, regulations,
executive orders, FEMA or applicable Federal policies, procedures, and directives."

15. No Obligation by Federal Government.

a. Standard. The non-Federal entity must include a provision in its contract that states that the
Federal Government is not a party to the contract and is not subject to any obligations or
liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract.

b. Statement. The following provides a contract clause regarding no obligation by the Federal
GQvemment:

"The Federal Government is not a party to this contract and is not subject to any obligations
or liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract"

16. Program Fraud and False or Fraudulent Statements or Related Acts.

a. Standard. The non-Federal entity must include a provision in its contract that the contractor
acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and
Statements) applies to its actions pertaining to the contract.

b. Statement. The followmg provides a contract clause regarding Fraud and False or Fraudulent
Related Acts:

"The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to the contractor's actions pertaining to this contract."

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
Page 14 of 15
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HIDALGO COUNTY 
PURCHASING DEPARTMENT 

 Bidder/Vendor Application 

Complete in print or type.  Please return this application to the Hidalgo County Purchasing Department 
thru Facsimile: (956) 318-2629 or (956) 292-7612 

in person or regular mail to: 2812 S. Business Hwy. 281 , Edinburg, Texas 78539 
 or email: purchasing@co.hidalgo.tx.us 

Company Name:             Telephone No. (            ) 
dba Name: 
Legal Name: 
Mailing Address :               Fax No. (      ) 
Physical Address: 
City,  State,  Zip    Tax I.D. No. 
Remit to Address :                 City, State, Zip 
E-Mail Address: 
Representative(s) Name(s) & Title(s) 
Type of Organization (check one):      Individual         Partnership                    Corporation     Non-Profit 

  LLC           Sole Proprietor               Other, Specify 
State Identification No.                   (Please attached completed W-9 form with this application) 

Federal Identification No. or (if individual) SS No.            

State of Incorporation:     Date:       Other:  

Type of Business (check one):    ______  Manufacturer    ______  Wholesaler    ______  Retailer    ______  Broker          
______  Distributor    ______  Service Organization    ______    Other, Specify        

Name & Title of Person(s) Authorized to Sign Bids, Proposals, and/or Contracts: 

Small and/or Disadvantaged Business Information (check application criteria) 
Small Business:                Disadvantaged Business (At Least 51% Ownership)

� 
� Less  than 250,000 annual gross receipt              � Hispanic American                  � Women 

Less  than 125,000 annual gross receipt              � Black American                   � Native American 

� Less  than 499,000 annual gross receipt              � Asian Pacific American           � Other 
� More than 500,000 annual gross receipt 

Have you been certified as a HUB or an MBE/WBE source?:                 � Yes       � No 

Indicate Certification No.(s):        or are Certificate(s) attached?:   � Yes       � No 
What type of product(s) is/are solicited by your company?:        

Would you like to be provided with specifications for procurements of such products?:        � Yes       � No 

To Be Completed by the County: Rec’d by (Purchasing):            Date Rec’d by (Purchasing):        

Date Forwarded Information to Auditor’s Office:          Entry Date:    Vendor No.: 

Revised12/14/06 

DRC Emergency Services, LLC 888 721-4372
N/A

DRC Emergency Services, LLC
110 Veterans Blvd. Suite 515 

Metairie, LA 70005 504     482-2852

110 Veterans Blvd. Suite 515, 
Metairie, LA 70005 63-1283729  

110 Veterans Blvd. Suite 515, Metairie, LA 70005
Kfuentes@drcusa.com

Kristy Fuentes, Vice President, Secretary, Treasurer

x
63-1283729  

Alabama 9/12/2001

x

John Sullivan, President and Kristy Fuentes, Vice PResident, Secretary, Treasurer

x

DRC is not a small or disadvantaged business

x

N/A x
Debris removal, emergency management

x
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HISTORICALLY UNDERUTILIZED BUSINESS (HUB) DECLARATION 

The primary objective of the Hidalgo County HUB Program is to ensure Historically Underutilized Businesses receive a 
fair and equal opportunity for participation in the County’s procurement process.  This fact holds true for Services 
(Professional & Non-Professional), Commodities, and Construction contracts and any subcontracts thereto.  The program 
strongly encourages Prime Contractors to provide subcontracting opportunities to Certified Hub Contractors/Vendors.  
Our goal for HUB contractor/vendor participation, as well as HUB subcontractor participation is 30%.  To be considered 
as a “Certified HUB Contractor/Vendor” the contractor/vendor must have been certified by, and hold a current and valid 
certification with any of the three agencies listed below. 

Have you been Certified as a HUB or an MBE/WBE source?:        �Yes  � No 

If yes, by whom?:  � Texas Building & Procurement Commission         � Other     

Indicate Certification No(s).:           or Are Certificate(s) Attached?:  � Yes  � No 

HUB Subcontractor Name:   HUB Status:  
Certifying Agency (Check all applicable):  �Texas Building & Procurement Commission  � Other  
Address:                                                City:                                        State:                     Zip:  
Contact Person:        Title:   Phone No.:  (      )            
Subcontract Amount:  $       Description of Work to be Performed:  

LIST OF CERTIFIED HUB SUBCONTRACTORS 
(Attach additional pages if necessary) 

What percentage of the Bid, RFP,or RFQ is to be subcontracted with Certified HUB sources?:      % 
(List HUB Subcontractor information below). 

HUB Subcontractor Name:  HUB Status:  
Certifying Agency (Check all applicable):  �Texas Building & Procurement Commission  � Other  
Address:                                                City:                                        State:                     Zip:  
Contact Person:        Title:   Phone No.:  (      )            
Subcontract Amount:  $       Description of Work to be Performed:  

HUB Subcontractor Name:   HUB Status:  
Certifying Agency (Check all applicable):  �Texas Building & Procurement Commission  � Other  
Address:                                                City:                                        State:                     Zip:  
Contact Person:        Title:   Phone No.:  (      )            
Subcontract Amount:  $       Description of Work to be Performed:  

x

xN/A

30

7th Echelon, LLC
State Texas, City of 
Houston, Port of 
Houston, Dept of 
Veteran’s Affairs

X
Certified HUB, SBE, VOSB, MWBE

11601 Shadow Creek Parkway Suite 111-252 Pearland TX 77584
Ed Melton Chief Executive Officer 312  401-1788

Logistics management, emergency services procurement, and project management.
TBD 15%

TBD 15%

1st Global Group Service Disabled, Veteran Owned Small Business; 8a 
Certified

Dept. of Veteran’s 
Affairs

x
2621 S. Custer Wichita KS 67217- 1323

David Nicodemus Vice President 913  269-4259
Push crews, debris removal, load and haul
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SAM Search Results
List of records matching your search for :

Record Status: Active
DUNS Number: 557493983

Functional Area: Entity Management, Performance Information

ENTITY DRC Emergency Services, LLC Status: Active

DUNS: 557493983 +4: CAGE Code: 4A7V9 DoDAAC:

Expiration Date: Oct 23, 2019 Has Active Exclusion?: No Debt Subject to Offset?: Yes

Address: 13 Evia Main
City: Galveston State/Province: TEXAS
ZIP Code: 77554-2925 Country: UNITED STATES

October 25, 2018 6:04 PM https://www.sam.gov/ Page 1 of 1
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DEPARTMENT

2^02 S. Bus. Hwy 281

Edinburg, Texas 78539

Phone:(956)318-2626
Fax:(956)318-2629

www.co.hidalgo.tx.us/purchasing
Ctitinly ofHitinIno

April 25, 2019
RE:
ADDENDUM NO. 1
FOR RFP No.: 2019-074-05-01-YSS
"Debris Removal & DisposaP'-Hidalgo County

Dear Gentlemen:

Attached you will find ADDENDUM NO. 1, in connection with Hidalgo County's request for proposals
for "Debris Removal & Disposal".

Please acknowledse receiyt of ADDENDUM NO. 1 by signing and returning this notice with your packet

submittal.

If you do not receive all pages of this ADDENDUM please notify us immediately at (956) 318-2626.

Please be advised that this ADDENDUM will complete your packet for Hidalgo County's "Debris
Removal & Disposal".

Thank you for your prompt attention to this matter.

fn\).^ (p^-^
Martha L. Salazar; CPPB
Hidalgo County Purchasing Agent

Enclosures

MLS/yss

1 of 8 pages
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Tab 2: Proposer’s Cost  
for Services 

Debris Removal & Disposal  

Please see the following documents attached: 

 Pricing Worksheet-A 
 Pricing Worksheet-B 
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Pricing Worksheet-A

[Submitted by: ENTER FIRM NAME
for Htdalgo County, TX2019J

Date: 4/12/2019

SCHEDULE 1 - UNIT RATE PRICE SCHEDULE

2 ROW Vegetative Debris Removal (Collect & Haul)
Work consists of all labor, equipment, fuel, and associated costs necessary for the collection and transportation of
eligible vegetative debris on the ROW to an approveci DMS or other designated disposal facility.

3 ROW C&D Debris Removal (Collect & Haul)
Work consists of all labor, equipment, fuel, and associated costs necessary for the collection and transportation of
eligibie C&D debris on the ROW to an approved disposal facility.

4 Demolition, Removal, Transport, and Demolition of Eligible Non-RACM Structures
Work consists ofaH labor, equipment, fuel, and associated costs necessary to demolish, remove, transport, and
dipose of eligible non-RACM structures on private property.

5 Demolition, Removal, Transport, and Demolition of Eligible RACWi Structures
Work consists of all labor, equipment, fuel, and associated costs necessary to demolish, remove, transport, and
dipose of eiigibie RACM structures on private property.

6 DiUfS IVIanagementand Operations
Work consists of all labor, equipment, fuel, and associated costs necessary for the management and operation of
DMS for acceptance, management, segregation, and staging of disaster related debris.

7 Reduction of Debris Through Grinding
Work consists of all labor, equipment, fuel, and miscellaneous costs necessary to reduce disaster generated
debris through grinding.

8 Reduction of Debris Through Air Curtain Incineration
Work consists of all labor, equipment, fuel, and misceilsneous costs necessary to reduce disaster generated
debris through air curtain incineration.

9 Haul-out of Reduced Debris to Final Disposal Site
Work consists of ali labor, equipment, fuel, and associated costs necessary for loading and transporting reduced
debris at an approved DMS to a final disposal facility.

To be Compieted By To be Completed By
Vendor T End User T

$ Per Cubic Yard

S Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

$ Per Cubic Yard

Estimated CY

10,155,000

Estimated CY

3,385,000

Estimated CY

100

Estimated CY

100

Estimated CY

13,540,000

Estimated CY

10.155,000

Estimated CY

3,385,000

Estimated CY

2,840,300

Total

$0.00

Total

$0.00

Total

so.oo

Total

$0.00

Total

so.oo

Total

$0.00

Total

$0.00

Total

$0.00

Submitted by:\ ENTER FSRM NAME for HidaSgo County, TX 2019 Page 1
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Pricing Worksheet-A

[Submitted by: ENTER FIRM NAME
for Hsdalgo County, 7X2019]

Date: 4/12/2019

SCHEDULE 1 - UNIT RATE PRICE SCHEDULE (Continued)

10 Removal of Eligible Hazardous Leaning Trees and Hanging Limbs
Work consists of all labor, equipment, fuel, and associated costs necessary for the removal of eligible hazardous
leaning or hanging !imbs and placement of them on the ROW for haui-off

6 inch to 12 inch diameter

13 inch to 24 inch diameter

25 inch to 36 inch diameter

37 inch to 48 inch diameter

49 inch and larger diameter

Hanger Removal (2" or greater at the break and price per Tree)

11 Removal of Eligible Hazardous Stumps
Work consists of all labor, equipment, fuel, and associated costs necessary for the removal ofeligibie hazardous
stumps and transportatiqnjp an approved DMS or other designated disposai facifity^

24.1 inch to 36 inch diameter

37 inch to 48 inch diameter

49 inch and larger diameter

12 Removal of Eligible White Goods
Work consists of all labor, equipment, fue!, and associated costs necessary for the coliection of eligible white
goods, removal of refrigerants, transportation to an approved DMS, decontamination, and transportation to an
approved fina! disposal facility.

13 Removal of Eligible Used Electronics
Work consists of all labor, equipment, fuel, and associated costs necessary for the collection of eligible used
electronics ancLtransportation to an approved final disposal facility.

14 Removal of HHW
Work consists of all labor, equipment, fud, and associated costs necessary for the removal of eligible HHW and
transportation to an approved finaf disposal facility.

46 Abandoned Eligible Vessel and Vehicle Removal
|Worl( consists of all labor, equipment, fuel, and associated costs necessary for the removal of eligible abandoned
vessels and vehicles and transportation to an approved staging area.

16 Eligible Animal Carcass Removal and Disposal
Work consists of a!! labor, equipment, fuel, and associated costs necessary for the removal of eligible animal
carcasses and transportation to an approved finai disposai facility.

Total Estimated Contract Price

r/ce in words: and No Cents)

To be Compieted By
u'endor T

? Per Tree

$ Per Stump

? Per Unit

; Per Unit

E Per Pound

? Per Unit

E Per Unit

To be Completed By
End User T

Estimated Trees

752|

1.3441

668 i

96|

16|

108,9361

Estimated Stumps

334 i

48 i

8|

Estimated Units

100]

Estimated Units

501

Estimated Units

100|

Estimated Units

501

Estimated Units

1001

Total

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Total

$0.00

$0.00

$0.00

Total

$0.00

Total

$0.00

Total

$0.00

Total

$0.00

Total

$0.00

Enter Rrm Name )
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Pricing Worksheet - B

First Response (Emergency Road Clearance-"Push")

Service Description _ Unit Unit Price

Personnel & Eqnipmeist (Operator, Fuel, MaHiteiKHtce Included)

Sinnll Leader or Lrg. Skidsteer, (Pissli machine, wheeled or

rubber tracked)*

Supervisor with Truck (! man, wi!i assist toss operations)

Operators with Chainsaw (2 man crew, cut and toss)

Laborer with Tools (I man, toss)

Traffic Controi/Safety Personnel (2 man crew, as needed)

IT'otal Hourly:

Hour

Hour

Hour

Hour

Hour

Hour

S eryice D escri p ti o n iizeorType^ Unit Jnit Price
Heavy Equipment (Operalor,Ftiel, Ma'wien mice Incln fled)

Skid Steer Leader (Mini-Loader)
Backhoe

Backhoe. Extend-a-hoe

Wheel Leaders

Wheei Leaders
Wheel Loadeis

Tracked Leader

Towed Leader w/ Tractor

Self Loading Knuckle boom Truck
Self Loading Knuckle boom Truck
Dozer

Dozcr

Dozcr

Dozer

Dozer

lixcavators

ixcavators

.ixcitvators

Fracfor w/ Box BJade

^[otor Grader

)0 Toil Crane

)0 Ton Crane

.00 Ton Crane (8 hr minimum)

bucket Truck

3 ticket Truck

'rash Transfer Trailer w/ Tractor

vlechanized Broom

Vater Truck

Service Truck

Itomp Grinder
i lump Grinder
itump Grinder

Shipper w/2 man crew

2-Foot Tub Grinder
3-Foot Tub Grinder

4-FootTub Grinder
2T Lowboy Trailer (Equip.Transport w/ TractoQ
5TLowboy Trailer (Equip. Transport w/ TractoT)
'•QT Lowboy Trailer ('E(]uip.TianS]'ort w/ Tractor)

TU&k Mounted Winch

/acuum Truclc/Jetter

3obcat
:at416
Z'atcrpillar

:at 950
;nt 966
:aE 980
;at 955
'rentice210

'5.35 CY Body

;5-45 CY Body
;atD4
;atD5
'atD6

:atD7
'atD8

'at 320

:at325
:at330

?p
'at i20G

OTon
0 Ton
00 Ton
Ip to 50' reach

0 to 75' reach

10 Yard
trcet Sweep er

000 Gallon
r/A
rermeer252

rermeer752

remieer60TX

lorbark S (mm

lorbark 1200
forbark 1300
ijamond Z 1463
2 Ton
5Ton
0 Ton
ow Tmck

500 Gallon

4 our

4ouf

•lour

-low

-Eour

•tour

-four

-tour

tour
{our

tour

four
lour

lour

lour

low

lour

four
[our

low
IOUT

[our

[our

[our

[our

[our

[our

[our

Eour

[our

[our

[our

[our

[our

[our

;our

;our

'.out

'our

'our

'our

fauling Vehicles (Operator, Fuel, Maintenattce Included)

)ump Truck

)iunp Truck

ImnpTmck

)iunp Truck (Trailer Dump w/ Tractor)

)(unp Truck (Trailer Dump w/ Tractor)

)ump Track (Trailer Dump w/ Tractor)

)ump Truck (Tratier Dump w/ Tractor)

>ump Truck (Trai!er Dump w/ Tractor)

to 15 CY
3to24CY
5 to 34 CY
5 to44 CY
> to 54 CY
5 to 64 CY
5 to 74 CY
75CY

:our

:our

our

:our

our

oar

our

our

'ransporfatiwt Vehicles (Operatw,FueS,Mamleitance mcluded)

ickup Truck
ickup Truck
ikup Truck, 4x4
ickup Tmck
I ox Truck

assenger Car

0' 'Trailer

6 'Trailer

latbed Trailer

'2 Ton

4 Ton, Ext Cab

c4
Ton

4 Ton
]Ei size

) Foot
> Foot

wvto450

our

our

our

our

our

our

our

our

our

'ransportafion Vehicles fOpefaSOT,Fue^M<imieitance included)

ickup Trock 2 Ton ay
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Picltup Truck

PickupTruck
Box Truck

UliIilyYan
Passenger Van

Passenger Car

Response Trailer

3/4 Ton
1 Ton

3/4 Ton
i/4 Ton
3 Passenger

Full size
1Q-36 Foot

Day
Day
Day

Day
Day
Day

Day

Marine RCSOMCCS (QperaloT, Fuel, MatntWfinM Included)

56' Sfmiiow Draft Landing Craft with Crane
40' Sectional Barge w/Mounted Excavator & Pushboat

33' Fast Barge with Wmch

14' Utifity Boat w th Motor (Work BoaQ
12' Utility Boat with Motor (Work Boat)
12'Utility Boat without Motor (Work Boat)
Tank Diver with Gear
Hardhat Diver with Gear
Scuba Bottle Refill (Air)
Air Funmp witti multi Breathing lines

3rewof2

Witli Crew
^rew of 2

tVitli Crew

iVitiiCrew

iVithCrew

adividual
ndividual
iO
irownie Lung

Day
Day
3ay
3ay
3ay
3 ay
-lour

4our

iach
3ay

Wscellanewis Eqitlpment/Hems (Fuel, malnienance included, wfiefe applicaljte}

Light Tower
Office Trailer
Storeage Contatiner

'ortable Eyewash Station

First Aid Station
'ortable Toilet (Port a John)
3bservation Tower

v/ Generator

[Q Foot
10 Foot
iSHASpec
ISHASpec
;ingle
JSACE Spec

3ay
lay
lay
lay

lay
Veek
iach

'Sunken Vessel Removal

Description

yiarinc Salavage Operations

Less than 20 feet

20 to 25 feet
25 to 30 feet

Greater than 30 feet

^and Based Salavage Operation

Less than 20 feet

20 to 25 feet
25 to 30 feet

Greater than 30 feet

Jnit
Par Linear Foot

Per Linear Foot

'rice

Emergency Drinking Water and Ice Supply

Di'inhing Water

Cases Pricc/Case
1-75

75-375
376-750
751.1500 ,

Per Unit PerPallet

IceSiippl}'

Pack aged Ice D elivered Per Pound

Emergency Sleeping Quarters

Qplioti I
/ — 168-ManDannitmyStriictm'e

Wood Floor w/ New Carpeting
Air Conditionmg/Combmation Heating Units
Power Generation

Metal Ha1i<!e Lighting Package
168 Cots
2- Personnel Doors

I to 4 Weeks Rental

Unit Rental Price
Option 2
200-Man Tension Tent

Wood Floor w/ New Catpeting
Air Conditionuig/Combinadon Heating Units
Power Generaiion

Metal Halide Lighting Package
168 1-Iti-Spec Cots

2- PersonneE Doors

Uu to 4 Weeks Rental

Unit Rental Price

Dining Facilities
Option 1
/ Dining Siructtire for 350
Wood Floor
Air Conditiomng/Combmation Heating Units
Power Generation

Metal Halide Lighting Package
2 -Personnel Doors

64- 8 Banquet Tables

512 Folding Chairs
Up to 4 Weeks Rental.

Jnit Rentai Price
Option 2
/ Dining Smlchti'efor350

Wood Fioor w/ EventPro Flooring

Air Conditioiung/Combmation Heating Uiiifs
Power Generation

Metal HaEide Lighiing Package
2 -Persoiiiiel Doors

64- 8' Banquet Tables

512 Folding Chairs
Up to 4 Weeks Rental

Unit Rental Price

Restroom Facilities

Portable Toilet Facilities
Daily Cleaning & Service
Up to 4 Weeks Rental

Shower Facilities

Units for
t50-PersonCamp

250-Pcrson Camp

500-Person Cainj^

Jiiii Rental Price Laundry Facility

/ -1'iHeadShower Trailer Uml Lwinciiy Traiier Unit

Unit Rental Price

Unit Rental Price
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Provides Shower Service for 350 People

Each Unit Contains;

Private Changing Stalls & 36" x 36" Shower Stal!s
Propane-fired boiler system

On-board water storage

Atr Conditioning
Trash Receptacles

Up to 4 Weeks Rental

Eacti Uiut Contatins:

Top Load Washer Units

Front Load Dtyer Units

Hot and Cold Water
Air Conditioning
Folding Table
Trash Receptacies

Up to 4 Weeks Rental

Power Units

Units
25 kW Generator

56 kW Generator

100 kW Generator

175 kW Generator

250 kW Generator

320 kW Generator

500 kW Generator
800 k\V Generator
1000 k\V Generator
1500 kW Generator

Per Day (24 hrs) Per week

Notes:

1, Transportation charges to be included.

2. Do not incEude cables and distribution boxes.

3. Includes service and maintenance.

Emergency Fuel Delivery/Miinagement Price Scltedulc

Item/Equipment
330 gallon daai wall tank
I.OGO gaiton single wati tank
1,000 gallon dual wat! tank
6,000 gallon or greater taiik

12VottFi))-RitePump
Portable Tank DclJvery/PJckup
Portable Tank Cleanout 1'ee

Trock with Man
Fuel Tank Trailer Only
Mobile Fuel Station
FracTank

Labor

Description
Portable Storage Tank (Secondary Containment)

Portable Storage Tank
Portable Storage Tank (Secondaiy Containment)

Portable Storage Tank

Fuel Pump 13 GPM, includes nozzle

DeIivery/Pickup Charge
CIcanont of portabie tank (if required)
Transport Tnick w/tratter or Bobtail Tnick

7,500 to 8,500 gal capacity _^
12,000 Gai capacity on trailer

20,000 gallon fi-ac tank

Man to operate fael station or fuel vehicles

Unit

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Per Day

Price

Fuel
Item

Fuel
Fuet

Description

Gasoline

Diesel

Purchase Price Unit
Per gallon

Per gallon

Emergency Satellite Telphone/Communiciitlon Services Price Schedule

Satellite Phone Service

Per Satellite Phone

Rate t'er Minute

Satellite Internet Service

Self-Conlaiiwd Trailer EquipmeM

Duration

3 month

6 month

9 month

12 month

Monthly Cost

Bandwidth
Service

Disaster Response

Monthly Cost

IBandwithdth Service
Disaster Response

Contention Upload(Kbps) Downioad(Mbps) Voip lines

Description of services:

Each satellite unit should be equipped to provide wireless broadband internet and scaiable so additional wireless access points

can be added, Ench unit will have sufficient bandwidth to easily support_ concurrent internet users from the bnse system. If necessary,can

additional units can be brought in to support a larger camp population? Yes / No

Temporary Office Trailers, Mobile Command Center Price Schedule

Single Unit
Dimensions: Width= 8', Unit Length3' 20'

Category

Setup Fee:

Eiin^leUnit

Rate Unit
One time

Per month

Single Unit
Dimensions: Wid(h= 8', Unit LengEli= 28'

category
Setup Fee;

Single Unit

Rate Unit
One time

Per month
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Single Unit
Dimensions: WidthlO', Unit Length=24'

Category

Sefnp Fee^
SingjeUnit^

Rate Unit
One time

Per month

Ciiemical Toilets Price Schedule

Description

Port-o-let (per unit)

Port-o-let (per unit)

Rate Unit
Per month

Per day

Note; Includes deiivery/set up, daily service, equipment rental, and pick up/breakdown

Emergency Pumping Units Price Schedute

Description

4" Trash Pump Package

6" Trash Pump Package

6" HvdraulicPump withPower Pack

8" Hydraulic pump with Power Pack

Rate (Per Day) Rate (Per Hour) Kate (Per Wk) Rate (Per Mnth)

Drying In, Decontamination, Mold Remedigtion, restoration Price Sciicdule

Categones/Descrsptions

Drying Equipment
Dehumi ification Unit (50cfm-100cfm)
Dehumidification Unit (1 i0cfm-200cfm)
Dehumidification Unit (220cfm-300cfm)
DchumidificatioEi Unit (500cfm-600cfm)
Dehumidification Untt(IOOOcfm)
Dchumifiification Unit (2000cfm-2250cfm)
Dchumidiftcation Unit (3500cfm)
Delmmidification Unit (4500cfm-5000cfin)
Dehumidificadon Unit (8500cfm)
Dehumidificatton Unt (15,000cfm)

Unit Rate

Day

Day

Day

Day
Day
Day
Day
Day
Day
Day

Misec !i a a cousE-q u ip m en t

40 Ton AC Unit
100 Ton Chiller Unit
200 Ton Chiller Unit
Air Corn Qressor {110 esi) __ •

AurG3mpressor(!25 psi)
Air Mover

Buffer. Floor

Cart. Tii [/Demolition

Dolly, 2-WhV4-WhVDma/Whibr
Electrical Dist. Panel (Seider Box)
Eiectrical Kit (Ext. Cord GF}, Surge Protector

Extraction Unit (Portable)
Extraction JUmt {Tratier)
;iliiation Unit

fire Extin ishe

?irst Aid Kit

?EoorK.it(Mop, Bucket, Broom, Rake, Scraper, Wrecking Bi

4EPA Filtration Unit (IQ.OOOcfin)
4EPA Filtration Unit (2,OOQcfin)
.ight. Portable
.ight. Stand

..ight.Sbdng

Mobile Commajide Center

Negative Pressure Recorder

3zone Machine

>ower Hand Tools (Sawzall, Circuiar Saw, Drill etc,)

>ump. Small

>amp. Flood

<espirator. Negative Pressure (Half Face)

<espirator, PAPR (Full Face)
ladio. Job Site
ihowerAVash Station
iprayer, Airless

Fhermai Image Camera

trailer
[-rock,24ft

Tmck,Pick-Up

"rock. Water Extraction

/acuum, (Wet/Diy)
/acuum, HEPA

/aa/Bus
/eat/Wall Cavity Drying Unit
Vail Kit (Ladder, Fat! Protection, Knives, Etc.)

Day
Day
Day
Day
Day
Dny
Day
Each
Each
Each
Each
Day
Day

Each
Each
Each
Each
Dny
Day
Each
Each
Each

Day
Each

Day

Day
Day
Day
Each

Each
Day
Day

Each

Day
Day

Day
Day
Day
Each
Each
Day
Day
Day

Storage Containers

Description

40' Conex Box

20' Conex Box

Monltliiy Rate
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Hidalgo County Emergency Shelter 

4.29.19 

Emergency Sleeping Quarters | $160,335 
- 200 Man Structure Tent  
- Carpeted Flooring 
- Sidewalls 
- Personnel doors 
- HVAC 
- Cots (300 lb capacity) 
- Bedding (sheets, blankets & pillows) 
- Based on 30 day rental period 
- Pricing includes mobilization & demobilization costs 

Dining Facility | $1,904,140 
- Dining Tent with 64 tables and 512 chairs 
- Carpeted Flooring 
- Three meals per day per worker 
- Hot breakfast, box lunch and hot dinner 
- 1800- 2200 Calories per person per day 
- Snacks and beverages available 24 hours 
- Based on 30 day rental period 
- Pricing includes mobilization & demobilization 

Restroom Facility 
- 150 Person Camp | $147,000 
- 250 Person Camp | $264,600 
- 500 Person Camp | $514,500 
- Daily Cleaning & Servicing 
- Restroom Services assumes connectivity to local water, sewer and power 
- Based on 30 day rental period 
- Pricing includes mobilization & demobilization 

Shower Facility| $166,800 
- 14 Head Shower Unit 
- On demand hot water 
- Male/ Female divided facilities 
- Private dressing room 
- Soap dispensers, sinks and mirrors 
- Shower Services assumes connectivity to local water, sewer and power 
- Based on 30 day rental period 
- Pricing includes mobilization & demobilization 

Laundry Facility | $92,320 
- Top load commercial washers 

72



- Front load commercial dryers 
- Hot and cold water 
- Wash, Dry & Fold Service 
- Laundry Services assumes connectivity to local water, sewer and power 
- Based on 30 day rental period 
- Pricing includes mobilization & demobilization 
-  
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Tab 3: References 
Debris Removal & Disposal 

Please see References Exhibit attached. 
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RFP #2019-074-05-01-YSS; REFERENCES 
PAGE 1 

References 

Proposer shall provide four (4) references where Proposer has performed similar to or the same 
types of services as described herein.  Include the Event and Date with your references.  Proposer 
shall provide references not affiliated with the County of Hidalgo, or any of its employees.  

Reference #1: 
Client / Company Name: 

Contact Name: Contact Title: 

Phone: Email: 

Date and Scope of Services Provided: 

Reference #2: 
Client / Company Name: 

Contact Name: Contact Title: 

Phone: Email: 

Date and Scope of Services Provided: 

Reference #3:   
Client / Company Name: 

Contact Name: Contact Title: 

City of Port Aransas, Texas

David Parsons Purchasing Agent

409-835-8500 pswain@co.jefferson.tx.us

August 2017-Present; emergency debris removal in response to 
Hurricane Harvey.

Jefferson County, Texas

Patrick Swain County Auditor

361-749-4111 davidparsons@cityofportaransas.org

August 2017-December 2017; emergency debris removal in response to Hurricane 
Harvey.

City of Texas City, Tx

Tom Munoz Emergency Manger
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RFP #2019-074-05-01-YSS; REFERENCES 
PAGE 2 

Phone: Email: 

Date and Scope of Services Provided: 

Reference #4:   
Client / Company Name: 

Contact Name: Contact Title: 

Phone: Email: 

Date and Scope of Services Provided: 

409-739-4779 tmunoz@texas-city-tx.org

August 2017-Present; emergency debris removal in response to 
Hurricane Harvey.

City of Bellaire, TX

Michael Leech Director of Public Works

713-662-8154 pw@bellairetx.gov

September 2017-May 2018; emergency debris removal in response to 
Hurricane Harvey.
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The following is the Hidalgo County’s Questionnaire for prospective bidders in the order it was given and requested: 

A. Name of a person who is authorized to answer questions regarding the firm’s proposal. 

The person authorized to answer questions regarding the proposal is Kristy Fuentes who can be reached at (888) 721-4372, by cell: 

(504) 220-7682 or by email: Kfuentes@drcusa.com.  

B. Year the firm was estabilished and former names of the firm, if applicable. 

The company was formed in 1989 in response to Hurricane Hugo. DRC formally operated as DRC Communications and 

Logistics. In 2005 DRC began operating as DRC Emergency Services, LLC. Since its inception, DRC has responded and navigated 

through countless disaster events that included hundreds of contracts, each involving a unique community with distinct 

circumstances. In the past, DRC has picked up as little as 170 cubic yards for a single client and over 12 million cubic yards during 

39 simultaneous activations. Having performed debris operations across the Continental United States and internationally for three 

decades, DRC has engaged a network of over 3,000 subcontracting partners.  Our relationship with these contractors guarantees 

that no matter the size or location of an event, DRC will respond timely.  

C. Name of principals and key personnel in the firm along with a brief biography of each highlighting their experience in 

providing services similar in scope to this project.  

John Sullivan, President 
Mr. Sullivan has vast experience in all aspects of the construction industry, ranging from marine construction and dredging, 

land development and infrastructure construction as well as the intricate completion of individual custom homes.  Mr. 

Sullivan, along with his brothers, started Sullivan Land Services, Ltd. which provides comprehensive site services for 

disaster response and recovery, infrastructure, and commercial landscaping, while earning a degree at Texas A&M 

University in Construction Management.  His ingenuity eventually led to the creation of Sullivan Interests, Ltd., a portfolio 

of companies that provides services and products to various industries.  

With over 20 years of experience in the construction industry, Mr. Sullivan has gained both extensive knowledge and 

hands on experience with the recovery process. 

John Sullivan, as well as Todd and Billy Sullivan, are principals of the company. 

For other key personnel, please see Question E 

D. Supply the name of the person who will serve as a primary contact and/or supervisor of this project along with a brief 

biography of his/her experience in providing services similar in scope to this project.  

Clif Kennedy, Regional Manager 
As a former Captain in the U.S. Marine Corps, Mr. Kennedy was responsible for the training and combat readiness of 

hundreds of Marines and led expeditionary combat operations around the world.  His leadership and experience 

conducting operations in extreme situations gives him a unique perspective in the disaster response 

business.  Additionally, his management background in a commercial real estate development and an international non-

profit have broadened his capabilities in effective leadership.  As a Regional Manager, Mr. Kennedy is responsible for 

maintaining business relationships and providing hands-on participation and incident command in response and recovery 

operations. His major recent activations include: Hurricanes Michael, Florence and Harvey. Upon joining the DRC team, 

Mr. Kennedy was immediately activated in response to Hurricane Harvey and worked closely with the City of Houston and 
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Harris County. Mr. Kennedy also worked with the Texas General Land Office restoring 125 miles of Texas coastline after 

Hurricane Harvey. During this project he coordinated with 8 different federal, state, and county agencies and completed 

the project on time while navigating numerous unexpected contingencies.  

Mr. Kennedy has a B.A. in Political Science from Texas A&M University. He is a Texas resident and has resided in Houston 

since 2010 with his Wife, Kat, and their four children. 

The Primary Contact/Supervisor for Hidalgo County is Clif Kennedy who can be reached at (888) 721-4372, by cell: (713) 715-8772 

or by email: Ckennedy@drcusa.com.   

E. Supply the name of other key personnel assigned to this project along with a brief biography of his/her experience in 

providing services similar in scope to this project.  

Key Personnel 
DRC, its subcontractors, and/or personnel lists their accomplishments among memberships in several professional 

organizations including NEMA, APWA, SWANA and the Society of American Military Engineers. DRC and/or its’ affiliates, 

associates and/or subcontractors are licensed General Contractors in the states in which DRC performs disaster response 

services. DRC is familiar with USACE, FEMA, and FHWA rules and regulations, the Stafford Act, and 44CFR as they pertain 

to emergency response, recovery and reimbursement. 

Mark Stafford, Vice President of Response and Recovery  
Mr. Stafford brings many years of experience in disaster and commercial/industrial waste management to DRC Emergency 

Services. He has participated in recovery following ice storms and hurricanes throughout the Southeast. Mark has 

overseen and operated landfills, recycling operations and transportation companies exceeding $200 million in annual 

revenues. He has managed teams of over 1,100 staff serving business, industry and municipalities.  

Prior to joining DRC, Mark was the president and regional director of Allied Waste for the State of Louisiana. He also 

worked in an executive capacity for Waste Management. He earned a B. S. in business from the University of Louisiana. 

Kristy Fuentes, Vice President of Compliance and Administration 
Kristy Fuentes is the Vice President of Compliance and Administration for DRC Emergency Services, LLC (DRC ES) and Chief 

Ethics & Compliance Officer. Previously, Ms. Fuentes was Director of Business Development, leading the marketing, sales 

and communications functions. Since joining DRC in 2005, Ms. Fuentes has provided assistance to clients in planning, 

program management, disaster response, demolition contracting and regulatory compliance.  

Following Hurricane Katrina, Ms. Fuentes managed expansive projects for the Orleans Levee Board, St. Bernard Parish and 

the United States Corps of Engineers. Ms. Fuentes has served as program manager for four contracts with the Louisiana 

Department of Environmental Quality, including the “Katrina Car and Vessel” contract and three massive demolition 

projects in the City of New Orleans. Following Hurricane Gustav, Ms. Fuentes managed nine major disaster-response 

contracts across southern Louisiana with a cumulative contract value of over thirty million dollars. In response to the BP 

MC 232 oil spill, Ms. Fuentes played a key role in the clean-up of lower Jefferson, Terrebonne and Plaquemines Parishes 

through the employment and management of hundreds of local residents and vessels.  

Since November 2013, Ms. Fuentes has implemented changes and improvements to the methods and procedures for 

contract, licensing and pre-qualification processes, ensuring contractor compliance with Federal and State regulations. 
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Cliff Lowe, Vice President of Business Development 
Cliff Lowe has over ten years of experience in the disaster management industry and has managed federal projects around 

the globe, giving him a unique knowledge of state and federal contracts. Since he has been with DRC, Mr. Lowe aided in 

the Hurricane Michael recovery at the Tyndall Air force Base in Florida. As DRC’s Vice President of Business Development, 

Mr. Lowe is responsible for the day to day management of DRC’s Regional Manager Team, sales and marketing, and 

coordinating with DRC’s sister company.  

Mr. Lowe was previously employed at HDR Engineering and Construction, where he worked as a Project Manager for 

HDR’s OCUNUS Program. The program collectively performed 300 million cubic yards of work in Iraq, Afghanistan, and 

Kuwait. In 2016, he was awarded the Pathfinder of Distinction for Leadership for his role in Hurricane Matthew recovery 

efforts.  

Mr. Lowe has a Bachelor’s Degree of Science and a Master’s Degree of Science, both obtained at Texas A&M University. 

Joe Newman, Vice President of Operations 
With more than 13 years of experience in overseeing large-scale construction and disaster-related debris management 

projects, Mr. Newman has managed teams over multiple disasters including Hurricanes Isabel, Dennis, Katrina and Ike. 

Through the years, he has had many roles including heavy equipment operation, planning and coordination of construction 

process, securing permits and licenses, delivery of materials and equipment, FEMA compliance, coordinating and 

operating with municipality officials, and estimating for contracts.  

As Vice President of Operations, Mr. Newman provides operational oversite in order to measures progress and adjust 

processes to ensure the success of the project. Mr. Newman oversees all project managers and works closely with 

management personnel to maintain efficient team structure during an activation.  

Previously, while activated for Hurricane Ike, Mr. Newman oversaw the collection, processing, and recycling/disposal of 

over 1,000,000 cubic yards of debris.  His recent project activations include Hurricanes Michael, Florence, Harvey, Maria, 

and Irma. Mr. Newman plays a role in every major activation providing overall project management and operational 

oversight.   

Sam Dancer, Field Supervisor and Project Manager 
After more than a decade in the military and law enforcement, Mr. Dancer became a Field Supervisor and Project Manager, 

handling contracts involving clean-up following Hurricanes Gustav and Ike; City of Fayetteville, AR ice storm; City of 

Nashville, Tennessee flooding; BP Oil Spill; and the Port Au Prince, Haiti earthquake.  

More recently, he was involved in: St. Charles County and the City of Bridgeton tornado debris removal (MO); Tuscaloosa 

(ALDOT) residential demolition of tornado-damaged residences (AL); Terrebonne Parish (LA) and St. Louis Bayou (MS) 

Cleanout project; City of New Orleans Strategic Demolition for Economic Recovery project (LA); East Baton Rouge Parish 

wind storm damage (LA); Ascension Parish, Tangipahoa Parish (LA), and Houston (TX) flood damage; project manager for 

Hurricane Irma Largo. 

Mark Bush, Project Manager 
Mr. Bush is a Texas native who worked previously as Field Service Supervisor/Operations Coordinator for an oilfield 

services company specializing in water treatment. He served 6 years in the US Army as a Light Wheel Mechanic and also 

served as a Squad Leader with the 4th Brigade/4th Infantry Division. His prior experience has helped him hone his skills in 

personnel management, reliability and responsiveness, attention to detail and adaptability to change, and time 
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management. Mr. Bush manages the daily logistical coordination of crews, heavy equipment, and support resources; work 

flow and future crew movement planning; and daily work site documentation. Additionally, he implements health and 

safety protocols to ensure that all work was completed safely. Following Hurricane Harvey, 

Mr. Bush served as the main point of contact to Harris County Engineering. He also worked closely with FDOT in the 

aftermath of Hurricane Michael. Mr. Bush went to Lamar University in Beaumont, TX  

Lisa Garcia, Contracts Manager 
Ms. Garcia Walsh has overseen DRC’s contracts since 2010. Her role is to maintain all contractual records and 

documentation, such as receipt and control of all contract correspondence. She is responsible for applying, renewing, and 

activating general contractor licenses nationwide as well as other authorizations and pre-qualifications. Additionally, she 

is responsible for invoicing, ticket reconciliation and coordination with subcontractors, municipalities and monitoring firms 

regarding accounting procedures. Ms. Garcia Walsh helps ensure data is collected and processed efficiently.  

Ms. Garcia Walsh has provided administrative assistance to DRC’s management personnel on all major disasters since 

2013. Prior to joining DRC, Ms. Garcia Walsh provided administrative assistance for emergency response projects involving 

FEMA protocol.   

F. List any certifications or licenses help by the firm’s principals or employees that are related to Debris Management. 

John Sullivan, President  
FEMA Certifications: IS-20.18, IS-100.b, IS-100.pwb, IS-200.b 

Mark Stafford, Vice President of Response and Recovery  
FEMA Certifications: IS-5.a, IS-11.a, IS-33.17, IS-35.17, IS-100.pwb, IS-106.17, IS-200.b, IS-315, IS-317, IS-546.a, IS-547.a, 

IS-660, IS-700.a, IS-702.a, IS-706, IS-775, IS-800.b, IS-801, IS-802, IS-803, IS-806, IS-906, IS-907, IS-2900 

Other Certifications: Hazwoper  

Kristy Fuentes, Vice President of Compliance and Administration 
FEMA Certifications: IS-5.a, IS-10.a, IS-11.a, IS-29, IS-37.17, IS-42, IS-100, IS-100.b, IS-100.pwb, IS-106.17, IS-200.b, IS-

241.b, IS-244.b, IS-315, IS-317, IS-453, IS-546.a, IS-547.a, IS-632.a, IS-633, IS-634, IS-700, IS-702.a, IS-706, IS-775, IS-

800.b, IS-801, IS-802, IS-803, IS-804, IS-906, IS-907, IS-909, IS-2900 

Other Certifications: Hazwoper  

Cliff Lowe, Vice President of Business Development 
Certifications: 40 Hour HAZWOPER, License Asbestos Inspector 

Joe Newman, Vice President of Operations 
FEMA Certifications: IS-33.17, IS-35.17, IS-100.b, IS-100.pwb, IS-632.a, IS-702.a, IS-2900 

Other Certifications: Hazwoper 

Clif Kennedy, Regional Manager 
FEMA Certifications: IS 100, IS 00632.a, IS 00700.a 
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Sam Dancer, Field Supervisor and Project Manager 
FEMA Certifications: IS-3, IS-5.a, IS-10.a, IS-11.a, IS-29, IS-33.17, IS-37.17, IS-42, IS-60.b, IS-75, IS-100.a, IS-100.b, IS-

100.fda, IS-100.fwa, IS-100.hcb, IS-100.he, IS-100.leb, IS-100.pwb, IS-100.sca, IS-106.17, IS-200.a, IS-200.b, IS-200.hca, IS-

201, IS-230.d, IS-241.b, IS-244.b, IS-315, IS-317, IS-324.a, IS-325, IS-394.a, IS-405, IS-420, IS-421, IS-453, IS-546.a, IS-

547.a, IS-632.a, IS-633, IS-634, IS-660, IS-700.a, IS-702.a, IS-703.a, IS-706, IS-775, IS-800.b, IS-801, IS-802, IS-803, IS-804, 

IS-807, IS-808, IS-809, IS-810, IS-811, IS-812, IS-813, IS-906, IS-907, IS-909, IS-914, IS-1150, IS-2900 

OSHA Certifications: OSHA-105, OSHA-115, OSHA-150, OSHA-151, OSHA-152, OSHA-602, OSHA-603, OSHA-605, OSHA-

612, OSHA-700 

Other Certifications: ADEM – QCI Certification, Hazwoper, access to a TWIC card, Access to HSIN granted by the 

Department of Homeland Security for Louisiana, Mississippi, Texas, Alabama, and the EM Site 

Mark Bush, Project Manager 
Other Certifications: TX All-lines Ins. Adjuster (lic#2156078), SafeLand USA, SafeGulf USA, H2S Awareness Training, CPR 

AED Certified 

Lisa Garcia, Contracts Manager 
FEMA Certifications: IS-5.a, IS-10.a, IS-11.a, IS-37.17, IS-42, IS-100.a, IS-100.b, IS-100.pwb, IS-106.17, IS-200.b, IS-201, IS-

244, IS-315, IS-317, IS-324.a, IS-453, IS-546.a, IS-547.a, IS-632.a, IS-633, IS-634, IS-660, IS-700.a, IS-702.a, IS-706, IS-775, 

IS-800.b, IS-801, IS-802, IS-803, IS-806, IS-906, IS-907 IS-909, IS-2900 

Other Certifications: Hazwoper 

G. List any additional experience that would make the firm uniquely qualified for this project. 

2018 CONTRACTING AGENCY DESCRIPTION OF WORK 
CONTRACT 

AMOUNT 

November Sampson County 
Hurricane Florence (DR-4393) – Disaster Debris 

Removal Services 
$23,484.79 

October Jones County Hurricane Florence (DR-4393) $209,953.44 

October GDOT-Colquitt Hurricane Michael (DR-4399) Est. $326,471.84 

October 
FDOT Region 3  

Bay and Calhoun Counties 
Hurricane Michael (DR-4399) Work In Progress 

October 
FDOT Region 2  

Gulf, Liberty, Franklin, Gadsden, Wakulla, 
Leon, and Jefferson Counties 

Hurricane Michael (DR-4399) Work In Progress 

October Southport, NC Hurricane Florence (DR-4393) $467,856.46 

October Greene County, NC Hurricane Florence (DR-4393) $12,779.24 

October Jackson County, FL Hurricane Michael (DR-4399) Work In Progress 

October Holmes County, FL Hurricane Michael (DR-4399) Est. $1.2 million 

October Pamlico County, NC Hurricane Florence Veg Disposal (DR-4393) Est. $1.1 million 

September Carolina Beach, NC Hurricane Florence Sand Debris Removal $19,158.60 

September Jasper, SC On Call Tree Trimming and Removal Work In Progress 
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September Topsail Beach, NC Hurricane Florence (DR-4393) Est. $460,000 

September Surf City, NC Hurricane Florence (DR-4393) Est. $1.4 million 

September Pine Knoll Shores Hurricane Florence (DR-4393) $926,151.47 

September Burgaw, NC Hurricane Florence (DR-4393) Est. $260,000 

September Havelock, NC Hurricane Florence (DR-4393) $1,193,356.81 

September Wilmington, NC Hurricane Florence (DR-4393) $18.3 million 

September Pender County, NC Hurricane Florence (DR-4393) Est. $10,200,000 

September Pinellas County, FL Red Tide-Fish Kill $6,895,562.29 

May Port of Corpus Christi Authority (POCCA) Marine Debris Removal Services Est. $300,000 

March ACCA-Jacksonville 
Severe Thunderstorms and Dangerously High Winds 

(DR-4362) 
$3,889,408.12 

March Jacinto City, TX Debris Removal from Temporary Site $80,000.00 

March ACCA-Calhoun County 
Severe Thunderstorms and Dangerously High Winds 

(DR-4362) 
$882,966.84 

March ACCA-St. Clair County 
Severe Thunderstorms and Dangerously High Winds 

(DR-4362) 
$237,601.18 

2017 CONTRACTING AGENCY DESCRIPTION OF WORK 
CONTRACT 

AMOUNT 

November DTOP-Puerto Rico  Hurricane Maria Debris Removal (DR-4339) Est. $50 million 

October Miami-Dade County, FL 
Site Management and Reduction of Temporary Debris 
Storage and Reduction Site - Hurricane Irma (DR-4337) 

$5,060,786.86 

October North Miami Beach, FL 
Debris Management and Reduction - Hurricane Irma (DR-

4337) 
$2,383,018.23 

October Monroe County, FL Debris Removal - Hurricane Irma (DR-4337) $11,648,125.84 

September Florida Department of Environmental Protection Marine Debris Removal - Hurricane Irma (DR-4337) $416,444.79 

September Brunswick, GA Debris Removal - Hurricane Irma (DR-4338) $642,298.98 

September Orlando, FL Debris Removal - Hurricane Irma (DR-4337) $570,879.96 

September Piney Point Village, TX Debris Removal - Hurricane Harvey (DR-4332) $ 30,010.87 

September Debary, FL Debris Removal - Hurricane Irma (DR-4337) $ 1,073,891.11 

September Inverness, FL Debris Removal - Hurricane Irma (DR-4337) $97,056.16 

September Indian Creek Village, FL Debris Removal - Hurricane Irma (DR-4337) $142,821.03 

September Bellaire, TX Debris Removal - Hurricane Harvey (DR-4332) $ 1,279,672.03 

September Daytona Beach, FL Debris Removal - Hurricane Irma (DR-4337) $923,524.92 

September Surfside, FL Debris Removal - Hurricane Irma (DR-4337) $103,132.63 
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September Orange City, FL Debris Removal - Hurricane Irma (DR-4337) $478,643.62 

September St. Augustine, FL Debris Removal - Hurricane Irma (DR-4337) $469,540.11 

September DeLand, FL Debris Removal - Hurricane Irma (DR-4337) $1,190,026.81 

September Waller County, TX Debris Removal - Hurricane Harvey (DR-4332) $31,010.87 

September Doral, FL Debris Removal - Hurricane Irma (DR-4337) $41,121.84 

September Cutler Bay, FL Emergency Cut & Toss - Hurricane Irma (DR-4337) $ 98,530 

September Fernandina Beach, FL Debris Removal - Hurricane Irma (DR-4337) $835,621.90 

September Coconut Creek, FL Debris Removal - Hurricane Irma (DR-4337) $1,273,788.48 

September Largo, FL Debris Removal - Hurricane Irma (DR-4337) $715,802.20 

September Fort Lauderdale, FL Debris Removal - Hurricane Irma (DR-4337) $8,196,643.97 

September Citrus County, FL Debris Removal - Hurricane Irma (DR-4337) $1,648,345.56 

September North Miami, FL Debris Removal - Hurricane Irma (DR-4337) $2,383,018.23 

September Miami, FL Debris Removal - Hurricane Irma (DR-4337) $9,851,246.94 

September FDOT – District 2 Emergency Cut & Toss - Hurricane Irma (DR-4337) $563,069.00 

September Coconut Creek, FL Food Activation - Hurricane Irma (DR-4337) $16,839.99 

September Palm Beach Gardens, FL Food Activation - Hurricane Irma (DR-4337) $55,125.00 

September Taylor Lake Village, TX Debris Removal - Hurricane Harvey (DR-4332) $17,246.1 

September Humble, TX Debris Removal - Hurricane Harvey (DR-4332) $173,411.09 

August Cities of Port Neches, Nederland and Groves, TX Debris Removal - Hurricane Harvey (DR-4332) $1,062,849.32 

August Port Arthur, TX Emergency Supplies - Hurricane Harvey (DR-4332) Est. $300,000 

August Harris County, TX Debris Removal - Hurricane Harvey (DR-4332) $33,677,520.71 

August Texas City, TX Debris Removal - Hurricane Harvey (DR-4332) $217,981.17 

August Houston, TX Debris Removal - Hurricane Harvey (DR-4332) Work in Progress 

August TXGLO, TX Beach Restoration - Hurricane Harvey (DR-4332) $400,000 

August Jefferson County, TX 
Emergency Supplies and Debris Removal - Hurricane 

Harvey (DR-4332) 
$5,027,062.72 

August City of Port Aransas, TX  Debris Removal - Hurricane Harvey (DR-4332) Est. $15,000,000 

August City of Aransas Pass, TX Debris Removal - Hurricane Harvey (DR-4332) $7,595,915.65 

August City of Pasadena, TX Food Services - Hurricane Harvey (DR-4332) $20,000 
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March Chambers County, TX Building Restoration as a result of a Tornado $3,400.00 

January Assumption Parish, LA  Removal of C&D from DMS - February 2016 Tornado $94,646.55 

2016 CONTRACTING AGENCY DESCRIPTION OF WORK 
CONTRACT 

AMOUNT 

November Greene County, NC  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4285) 
$160,943.04 

November GDOT – Chatham County  
Emergency Routine Maintenance - Hurricane Matthew 

(DR-4284) 
$1,393,613.05 

November Pender County, NC  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4285) 
$1,162,119.60 

October Sebastian, FL  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4283) 
$387,820.47 

October Hyde County, NC  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4285) 
$344,248.99 

October North Topsail Beach, NC  
Disaster Debris Removal and Disposal (Push& Load & Haul 

Operations) - Hurricane Matthew (DR-4285) 
$148,682.78 

October New Hanover County, NC  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4285) 
$899,548.29 

October City of Wilmington, NC  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4285) 
$929,414.68 

October City of Debary, FL  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4283) 
$253,680.85 

October City of Ormond Beach, FL  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4283) 
$2,553,510.44 

October City of DeLand, FL 
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4283) 
$505,777.85 

October Orange City, FL  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4283) 
$115,245.54 

October City of Daytona Beach, FL  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4283) 
$3,861,220.75 

October City of St. Augustine, FL  
Disaster Debris Removal and Disposal - Hurricane Matthew 

(DR-4283) 
$856,579.69 

September Leon County, FL  Debris Removal - Hurricane Hermine (DR-4280) $1,591,250.93 

September Citrus County, FL Debris Removal - Hurricane Hermine (DR-4280) $200,846.00 

August East Baton Rouge Parish/City of Baton Rouge, LA 
Disaster Debris Removal and Disposal - Louisiana Severe 

Storms and Flooding (DR-4277) 
$35,000,000.00 

August Ascension Parish, LA 
Disaster Debris Removal and Disposal - Louisiana Severe 

Storms and Flooding (DR-4277) 
$5,903,607.61 

August Lafayette Parish, LA 
Disaster Debris Removal and Disposal - Louisiana Severe 

Storms and Flooding (DR-4277) 
$975,792.64 

August Tangipahoa Parish, LA 
Disaster Debris Removal and Disposal - Louisiana Severe 

Storms and Flooding (DR-4277) 
$468,387.73 

August St. Martin Parish, LA 
Disaster Debris Removal and Disposal - Louisiana Severe 

Storms and Flooding (DR-4277) 
$64,622.94 

August City of Baker, LA 
Disaster Debris Removal and Disposal - Louisiana Severe 

Storms and Flooding (DR-4277) 
$413,150.33 

August Iberville Parish/City of St. Gabriel, LA 
Disaster Debris Removal and Disposal - Louisiana Severe 

Storms and Flooding (DR-4277) 
$66,153.72 

August Coastal Water Authority Houston, TX Lake Houston Dam Debris Removal and Road Restoration $1,624,328.13 

June  City of Desoto, TX  Meadow Creek Park Remediation Resulting - May Tornado $1,030,62.00 
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June Caldwell Parish, LA  
March 2016 Flood - Louisiana Severe Storms and Flooding 

(DR-4263) 
$16,401.60 

June St. James Parish, LA  Haul Out - February 2016 Tornado $91,104.64 

June 
Parish of East Baton Rouge/City of Baton Rouge, 

LA 
May 2016 Wind Event $198,105.72 

May 
Texas Department of Transportation – Smith & 

Cherokee County 
Debris Removal - April 2016 Tornado $558,910.69 

May New Hanover County, NC Debris Removal - May 2016 Tornado $41,351.56 

April Texas Department of Transportation – Hunt County On-Call Tree Trimming 
Maintenance 

Contract 

April Harris County, TX Debris Removal - Texas Severe Storm and Flooding DR-4269 $504,198.86 

April City of Houston, TX Debris Removal - Texas Severe Storm and Flooding DR-4269 $2,728,745.37 

April 
Texas Department of Transportation – Denton 

County 
Tree Trimming & Tree and Brush Removal 

Maintenance 
Contract 

March Tangipahoa Parish, LA 
Debris Removal - Louisiana Severe Storms and Flooding 

(DR-4263) 
$72,224.79 

February Texas Department of Transportation – Hill County Tree Trimming and Removal  
Maintenance 

Contract 

January Prince George’s County, MD Snow Removal - Winter Storm Jonas $179,188.75 

January Loudon County, VA Snow Removal - Winter Storm Jonas $223,113.50 

January Maryland Department of General Services Snow Removal - Winter Storm Jonas $12,440.00 

January  City of Baltimore, MD Preston Road Complex Snow Removal - Winter Storm Jonas $122,550.00 

January State of Maryland – Highway Authority Snow Removal - Winter Storm Jonas $465,500.00 

January State of Louisiana Sand Activation 
Delivery of Sand to Krotz  

Springs, LA 
$28,991.76 

January 
Texas Department of Transportation – McLennan 

County 
Tree Trimming and Removal 

Maintenance 
Contract 

2015 CONTRACTING AGENCY DESCRIPTION OF WORK 
CONTRACT 

AMOUNT 

October Ethyl Road Industrial Park, LLC Pond Dewatering Est. $136,298 

October East Baton Rouge, LA Housing Authority Turner Plaza Demolition-Building 6 $187,523.53 

August 
Alabama Department of Transportation –  District 2, 

Tuscaloosa Area  
Tree Trimming and Removal 

Maintenance 
Contract 

July Jackson County, MS 
Landfill Services for Chipping, Grinding, Hauling, and Disposal 

of Vegetative Debris 
$67,200.00 

July St. Louis County, MO Tree Removal 
Maintenance 

Contract 

June 
Texas Department of Transportation – Waller and 

Montgomery County  
Disaster Debris Removal and Disposal - Texas Severe Storm 

and Flooding (DR-4269) 
$87,304.60 

May Cities of Bellaire and Houston, TX  
Disaster Debris Removal and Disposal & Base Camps - Texas 

Severe Storm and Flooding (DR-4269) 
$1,952,025.31 

May Parish of East Baton Rouge and Ascension Parish, LA  
Disaster Street Clearing Debris Collection, Removal, 

Processing, Disposal and Management Services 
$875,867.76 

April Castlerock Communities, LP Houston, TX  
Goose Creek Landing – Detention Pond Clearing & Section 1 

Clearing 
$123,664.00 
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March City of Corpus Christi, TX  Master Channel 31 Drainage Channel Excavation $878,176.52 

February 
New Caney Defined Benefits Area MUD  

Within the City of Houston ETJ in Montgomery 
County, TX 

Phase 2 Clearing and Grubbing $618,286.08 

January Harris County, TX Expansion of James Driver Park Phase One $1,506,550.65 

2014 CONTRACTING AGENCY DESCRIPTION OF WORK 
CONTRACT 

AMOUNT 

December 
Texas Department of Transportation – Smith 

County 
Tree Removal 

Maintenance 
Contract 

November Brazos County, TX Tree Trimming and Removal $118,366.25 

October Harris County, TX South Richey Storm Water Detention Basin Excavation $5,395,557.23 

August 
Alabama Department of Transportation – 2nd 

Division District 3 
Tree Trimming/Canopy Removal- District 3 $115,842.50 

August Jefferson Parish, LA Public Works Stumps and Root Mass Grinding 
Maintenance 

Contract 

July City of Athens, AL 
Grinding and Disposal of April 28,2014 Storm Debris/Green 

Waste 
$65,552.00  

July Hyde County, NC  Debris Management Services - Hurricane Arthur $8,750.00 

July Houston Parks Board 
Bayou Greenways Tree pruning and Forestry- Maintenance 

Contract 
Maintenance 

Contract 

July City of Shreveport, LA Cross Lake Dam Embankment Vegetation Removal $227,287.26 

July City of Center Point, AL  Demolition and Cleanup $34,911.00 

July  City of Archdale, NC Winter Storm Debris Easement Removal $141,000.00 

July  City of Jonesboro, AR Debris Removal $280,000.00 

May City of Archdale, NC Winter Storm Debris Removal $147,203.50 

May Gulf Breeze, FL Emergency Debris Removal - April Rain Event $108,995.46 

May Okaloosa, FL Emergency Debris Removal $5,816.78 

April Thomasville, NC 
Debris Removal and Disposal, Debris Management, and 

Debris Clearance 
$473,222.69 

March City of New Orleans, LA  Strategic Demolitions for Economic Recovery $6,685,950.00 

February New Hanover, NC Emergency Response, Management, and Recovery $1,146756.55 

February Wilmington, NC 
C&D Debris Removal and Vegetative Debris Removal and 

Disposal 
$1,555,223.85 

February Pender County, NC Debris Management and Site Disposal $66,447.07 

February South Carolina Department of Transportation 
Clearing Roads, ROW, Debris Hauling due to a 

hurricane/storm event 
$44,233,669.57 

January Richmond, VA Snow Removal Services $36,855.00 

January 
Louisiana Department of Transportation and 

Development – Webster Parish 
Tree Removal in Webster Parish $458,785.00 
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H. Provide narrative that demonstrates firm’s knowledge of Federal, State, and local laws and regulations governing this 

type of work and familiarity with FEMA, NRCS, OSHA, FHWA, TXDOT, TCEQ, EPA, TPWD, and THC. 

Experience with FEMA Reimbursement 
Having participated in every major disaster for the past 30 years, DRC has an unparalleled record for providing jurisdictions 

the maximum reimbursement rate granted by FEMA.  Our record serves as a testament to DRC’s ability to perform within 

the strict guidelines established by our Federal Government, as well as our ability to attract and maintain well trained 

and principled personnel.    

Adherence to Policy Changes
DRC Emergency Services strives to continuously stay ahead of any changes in FEMA policy and guidance that may affect 

our Clients. DRC, immediately implemented internal measures to ensure that our clients, and prospective clients, were 

prepared to be fully compliant with this guidance. DRC carefully reviewed scopes of service, terms of inclusion, evaluation, 

pricing models, and other key components for any items which may have been deemed non-compliant relative to the new 

guidance. Additionally, DRC Emergency Services, LLC is a founding member of DRCA (the industry’s trade organization). Through 

this membership, DRC helps shape policy and legislation for jurisdictions recovery process. Our additional memberships in other 

professional organizations (NEMA, APWA and SWANA), provides us with recent industry knowledge necessary to support our client 

base.     

Major Disaster Recovery Projects 
DRC has extensive experience working with FEMA on major disaster recovery projects. With over 30 years of experience, 

DRC has developed an inherent understanding of how to direct emergency response and recovery. 

2018

    Date  Event    State Declaration Number

Hurricane Michael  FL, GA DR-4399, DR-4400 

Hurricane Florence NC DR-4393

2017

Hurricane Maria  PR DR-4339 

Hurricane Irma   FL, GA DR-4337, DR-4338 

Hurricane Harvey  TX DR-4332 

Hurricane Matthew NC, GA, FL DR-4285, DR-4284, DR-4283 

Hurricane Hermine FL DR-4393 

LA Severe Storms & Flooding LA DR-4277 

Winter Storm Jonas MD, VA DR-4261, DR-4262 

2016
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TX Severe Storms & Flooding  TX DR-4269 2015

Ice Storm Pax SC, NC DR-4166, DR-4167 2014

2012

Hurricane Sandy NY, MD, DR-4085, DR-4091, 

NJ, MO DR-4086, DR-4098 

Hurricane Isaac LA DR-4080 

2011
Hurricane Irene VA MD, DR-4024, DR-4034, 

NC, RI DR-4019, DR-4027, 

2010 TN Severe Flooding TN DR-1909 

Ice Storms  MD, VA DR-1875, DR-1874 2009

Hurricane Ike TX DR-1791 

Hurricane Gustav  LA DR-1786 

Mother’s Day Tornadoes GA DR-1750 

F5 Tornado  IA DR-1763 

2008

Ice Storms  MO DR-1736 2007

Ice Storms NY EM-3268 2006

Hurricane Katrina  FL, LA, DR-1602, DR-1603 

 MS DR-1604 

2005

Hurricane Wilma FL DR-1609 2005
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Hurricane Rita  TX, LA DR-1606, DR-1607 2005

Hurricane Ophelia NC DR-1608 2005

2005 Hurricane Dennis  FL DR-1595 

Tropical Storm Gaston  SC DR-1547 2004

2004
Hurricane Charley,  FL DR-1539, DR-1545 

Francis, Jeanne, and Ivan DR-1561, DR-1551 

Hurricane Isabel  VA DR-1491 2003

2002 Hurricane Lili  LA DR-1437 

2002 Emergency Tire Fire  VA FSA-2397 

2002 Hurricane Isadore  LA DR-1435 

2002 Severe Floods  VA DR-1406 

2002 Snow Storm  NY DR-1404 

2001 Ice Storm  KS, MO DR-1366, DR-1412 

2001 Tropical Storm Gabrielle  FL DR-1393 
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I. If firm intends to utilize subcontractors, provide subcontracting protocols and procedures. In addition provide a 

subcontracting plan that provides a clear description of the percentage of work the offeror may subcontract. 

Employment of Local & Minority Contractors 
DRC maintains one of the industry’s largest network of pre-screened and fully qualified subcontractors, including local and 

preferred vendors. DRC’s subcontractors are evaluated extensively, including past performance, equipment and +personnel 

availability, mobilization timeframes, insurance, and cost. 

2001 Tropical Storm Allison  LA DR-1380 

2001 Severe Flooding  WV DR-1378 

2001 Severe Flooding  TX DR-1379 

2001 Ice Storms  OK, LA DR-1355, DR-1357 

 TX DR-1356 

2000 Catastrophic Flood  NJ DR-1337 

2000 F4 Tornado  TX DR-1323 

2000 Ice Storm  NC DR-1312 

2000 Ice Storm  GA DR-1311 

1999
Hurricane Floyd  FL, SC DR-1300, DR-1299 

 NC DR-1292 

1999 F5 Tornado  OK DR-1272 

1999 Hurricane Irene  FL DR-1306 

1999 Tropical Storm   TX  DR-1274
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The use of local resources is vitally important to a successful disaster recovery operation. Because of its importance, we have 

developed a vast network of subcontractors that are uniquely qualified and meet all operational requirements envisioned under 

this RFP. 

Throughout its history, DRC has maintained strong relationships with local vendors and subcontractors. We pride ourselves on 

facilitating local involvement during recovery efforts and encourage local knowledge and experience. DRC has assembled a cadre 

of thousands of subcontractors which includes SBE, MBE, WBE, HUB Zone, 8(a), and VOSB (including Service-Disabled VOSB) 

contractors. DRC has established procedures nationally recognized in the area of community outreach as discussed below. 

Local S/M/WBE Resource Program
While DRC maintains a current, active subcontractor list, Regional Managers reach out to local subcontractors and small, minority 

and women-owned business enterprises (S/M/WBE) by utilizing: 

Governmental databases  
Local, regional, and national SBE compliance departments  
Client and vendor references  
Direct mail community outreach 
o Information can be found by contacting: 888-721-4DRC or going on drcusa.com

Upon receipt of Notice of Award, DRC will make contact with local governments and SBE Resource offices to schedule an 

informational and technical assistance workshop for potential vendors and businesses. The workshops provides: 

“hands on” technical assistance to a variety of companies 
 matches S/M/WBE contractors with other companies in order to strengthen their competitive position  

DRC is committed to ensuring that local companies are made aware of all potential contracting and partnership opportunities.   

From our extensive experience with subcontractors, DRC knows the importance of establishing strict guidelines for performance 

and safety standards. All subcontractors will be screened for qualifications and safety compliance prior to being offered a contract 

with DRC. Additionally, at the discretion of the contracting agency, all subcontractors will be approved prior to beginning work. 

Our sample Subcontractor Agreement details the scope of work and responsibilities of each subcontractor. The Subcontractor 

Agreement also commits the subcontractor to all governmental regulations and requirements. All subcontractor equipment will 

be inspected and properly maintained and all personnel certifications and safety courses will be on file and renewed or updated 

as needed. 

In addition to stringent qualifications standards, DRC requires the following summarized items from subcontractors: 

Compliance with all DRC safety plans. 
Ability to meet liability and automobile insurance requirements (these may vary from contract to contract).  
Compliance with governmental employment regulations, unemployment compensation and workman’s compensation 
laws. 
Completion of a subcontracting agreement specifying the scope of work, terms and conditions, pricing, liability 
requirements and any hold harmless agreements. 

Percentage of work to be subcontracted: 100% 

J. Provide list of all subcontractors with whom the firm has agreements for post-disaster support provide brief 

biography/resume of each principal and key personnel of those identified firms highlighting their experience in providing 

services similar in scope to this project.  

Proposed Subcontractors 
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7th Echelon, LLC 

11601 Shadow Creek Parkway Suite 111-252 

Pearland, TX 77584 

Ed Melton 

Chief Executive Officer 

(312) 401-1788 

HUB Status: Certified HUB, SBE, VOSB, MWBE. Please see certifications attached and qualifications attached. 

Owner and Principal: Ed Melton.  

Percentage to be Subcontracted: 15% 

Scope: Logistics management, emergency services procurement, and project management. 

1st Global Group 

2621 S. Custer 

Wichita, KS 67217- 1323 

David Nicodemus 

Vice President 

913-269-4259 

david@1stglobalgroup.com 

HUB Status:  Service Disabled, Veteran Owned Small Business; 8a Certified 

Whether the Certifying agency is Texas Building & Procurement Commission or Other: Dept. of Veteran’s Affairs 

Please see qualifications attached. 

Principal: David Nicodemus. 

Percentage to be Subcontracted: 15% 

Scope:  Push crews, debris removal, load and haul 

RPF Emergency Services, LLC 

Hunter Fuzzell  

2903 7th street 

Tuscaloosa, AL 35401 

205-345-6060 

RPF Emergency Services is a turn-key subcontractor in the Emergency Services industry.  Based out of Mobile, AL, RPF is ready to 

respond within 24 hours to any of Hidalgo County needs. RPF is wholly owned by R. Hunter Fuzzell.   Hunter founded the company 

in 2015, after spending over a decade working in various roles throughout the industry.   Hunter possesses a BS – Finance and MBA 

from Auburn University and a Master’s of Engineering – Construction Management from the University of Alabama – Birmingham. 
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In 2016, RPF responded to 18 contracts, the majority being simultaneous in response to Hurricane Matthew.    They handled over 

3.5 million cubic yards of debris, taking it “cradle to grave” from the public ROW, to the DMS, through the reduction process, and 

finally to final disposal. RPF continued to grow in 2017, when it managed over 20 contracts and handling in excess of 5 million cubic 

yards of debris 

RPF owns 6 “Double” self-loaders and 2 singles. On large events, RPF partners with companies owned by immediate family 

members and in total they own over 20 “doubles”.   RPF’s true strength lies in its vast network of subcontractors.  In 2017, RPF was 

simultaneously managing in excess of 1300 load and haul units.  Since its inception a mere 3 years ago, RPF has responded to any 

type of disaster in size and scope that could impact Hidalgo County.    

RPF has worked hundreds of contracts with DRC and serves as their primary subcontractor.  

Owner and Principal: Hunter Fuzzell. Please see resume attached. 

Percentage to be Subcontracted: 30% 

Scope: Debris removal 

VMK Materials LLC 

3408 N. Conway Ave.  

Mission, Texas 

Victor Garza 

956-240-6186 

vgarza@vmkmaterials.com 

www.vmkmaterials.com 

Owner and Principal: Victor Garza. Please see resume attached. 

Percentage to be Subcontracted: 30% 

Scope: DMS management, push crews, load and haul, demolition, civil construction services 

AEC Engineering, LLC. 

P.O. Box 480 

Edinburg, TX 78540 

Carlos Garza (President) P.E., P.G.,SIT, CAPM, CFM, CESSWI, IAC 

(956) 380-6558 

Fax: (956) 380-6110  

carlos@aecengineering.net 

www.aecengineering.net  

A Texas Registered Engineering Firm F-9688 

Owner and Principal: Carlos Garza. Please see resume attached. 
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Percentage to be Subcontracted: 10% 

Scope: Environmental & Civil consulting; DMS selection 

K. Provide a listing of current and possible future commitments in Texas in regards to other debris removal and disposal 

contracts with a detailed explanation of how the firm will manage multiple contracts in the event of a regional or 

statewide disaster. Include in the narrative the firm’s ability to respond to the County of Hidalgo with the full force of 

manpower committed in its proposal. 

Current Pre-Position Clients of DRC in Texas 

State of Texas 
Aransas Pass 
Bellaire 
Cedar Hill 
Chambers County 
Cleveland 
Conroe 
Edinburgh 
Duncanville (City of) 
Friendswood (City of) 
Fort Worth 
Freeport (City of) 

Galveston (City of) (3) 
Galveston County 
Galveston Wharves 
Garland 
Groves 
Harris County 
Houston (2) 
Houston Galveston Area 

Council 
Humble 
Huntsville 

Jamaica Beach 
Jefferson County  
Jefferson Co. Drainage 

District No. 7 
Kemah 
La Porte (2) 
McKinney 
Montgomery County 
Morgan’s Point 
Nederland 
Piney Point Village  

Port Aransas  
Port Arthur 
Port Neches 
Port of Corpus Christi 
Richwood 
Seabrook 
San Antonio 
Shenandoah 
Taylor Lake Village 
Texas City 
Tyler County 

Ability to Manage Multiple Contracts 
DRC has implemented a comprehensive Corporate Level Advance Mobilization Plan to ensure a coordinated, expeditious and 
effective response to disasters by its personnel and resources.  This plan has been utilized by DRC to respond quickly in the following 
contracts: 

2017 HURRICANE MARIA 
DRC was activated by the Department of Transportation and Public Works in Puerto Rico. During this contract, DRC 
managed 8 debris management sites and removed over 1,000,000 cubic yards of debris.  

2017 HURRICANE IRMA  
DRC was activated in 26 jurisdictions simultaneously while managing 30 debris management sites. DRC removed and 

disposed of over 2,000,000 cubic yards of debris. 
2017 HURRICANE HARVEY  

DRC was activated in 17 jurisdictions following Hurricane Harvey and simultaneously ran more than 16 debris 
management sites during this activation. 
DRC recovered and reduced over 3,500,000 cubic yards during this activation. 

2016 HURRICANE HERMINE  
In Citrus County, Florida, DRC successfully removed and disposed of more than a thousand tons of residential flood debris 
and tens of thousands of cubic yards of vegetation in less than 30 days 

2016 LOUISIANA SEVERE FLOODING DR4277 
DRC picked up 1,000,000 cubic yards of debris over the course of 30 days in East Baton Rouge Parish, Louisiana.  
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DRC opened and operated two Temporary Debris Management Sites to compact and recycle C&D debris prior to haul out 
for final disposal.  These sites operated with such efficiency that FEMA and the USACE filmed the operation to use in 
training sessions. 

WINTER STORM JONAS 2016  
The snow from Winter Storm Jonas started the morning of January 22nd and by the evening DRC had started mobilizing 
in 5 different jurisdictions. Operations continued 24 hours a day and required two operators per piece of equipment, 
around the clock management and support personnel. The project was completed in 10 days.  

ICE STORM PAX 2014 
DRC was simultaneously activated in New Hanover County, NC, Pender County, NC, and the City of Wilmington, NC for 
debris removal and reduction of approximately 400,000 cubic yards of debris.    
The South Carolina Department of Transportation contracted DRC to cut, remove and transport vegetative debris in 8 
counties, totaling over 12,000 miles of roadway clearing and the trimming of over 225,000 trees. 
DRC managed and operated over 15 Debris Management Sites reducing and recycling over 1.5 million cubic yards of 
debris. 

THE HURRICANE SEASON OF 2012 
DRC simultaneously operated 14 contracts throughout the Southeast in response to Hurricane Isaac. DRC concurrently 
operated six TDSRS sites in Louisiana alone. 

THE HURRICANE SEASON OF 2009  
The Texas GLO requested assistance for the removal of marine debris that was generated as a result of Hurricane Ike in 
2008.  These services were performed in Trinity, Galveston, East and West Bay and have an approximate contractual value 
of $22,703,700.00.   
DRC also provided services for areas such as Kentucky and Arkansas that were ravaged by severe ice storms.  These 
services are valued at approximately $11,157,132.02.   

THE HURRICANE SEASON OF 2008 
DRC responded in service to 36 separate contracts, including the cities of New Orleans, Houston, and Galveston in 
response to Hurricanes Gustav and Ike devastating the Louisiana and Texas coastlines. DRC’s work in these regions was 
nearly completed in a little over two months.  
DRC established a single-day productivity record for post-disaster debris removal as recognized by FEMA by collecting 
440,000 cubic yards of debris in a single day in the City of Houston.    
In just ninety days, DRC collected more than 5.6 million cubic yards of debris from the City of Houston alone. 
DRC’s expedited operation using more than 2,000 pieces of collection equipment made it possible for the city of Houston 
to receive reimbursement in the greater than 80% range. 
Following Hurricane Ike, DRC simultaneously operated seven TDSRS sites handling 11,000,000 CY of debris, recycling 
materials out of the waste stream in two of those facilities. 

THE HURRICANE SEASON OF 2005 
DRC is proud to have assisted in the recovery following the devastation of Hurricanes Katrina, Rita, Wilma, and Cindy 
affecting the Florida Keys, throughout Mississippi and Louisiana, and into Houston, Texas.  To date, DRC has successfully 
completed over $130,000,000 in disaster remediation in the hardest hit parishes of Louisiana and in Monroe, Escambia, 
and Miami-Dade counties in Florida, as well as the eastern coastal counties of Texas.   
Following Hurricane Wilma, DRC simultaneously operated five TDSRS sites in Louisiana, processing debris for the Louisiana 
DOTD. Also in 2005, DRC simultaneously operated six TDSRS sites for the Louisiana DOTD in two districts following 
Hurricane Katrina. 

THE HURRICANE SEASON OF 2004 
In the aftermath of Hurricanes Charley, Frances, Jeanne and Ivan, DRC and its teaming partners and/or subcontractors, 
performed 37 virtually simultaneous contracts and $150,000,000 in emergency work, including the removal of over 
10,000,000 cubic yards of debris and the restoration of miles of beaches, throughout the state of Florida, from Monroe 
County to Escambia County, as well as projects in Virginia, South Carolina, and Texas. 
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 DRC simultaneously operated more than ten TDSRS sites in Florida. 

2000 WINTER ICE STORM 
In January 2000, in the aftermath of the Winter Ice Storm, DRC performed debris removal and landfill management 
services in North and South Carolina and Georgia. Approximately 800,000 cubic yards of debris was removed and 
processed within approximately 90 days. 

L. Provide a narrative description of the firm’s approach to debris removal and disposal operations. At a minimum, the 

applicant shall provide the following information: 

L.1. Scope and sequence of debris removal operations to be performed. 
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TECHNICAL APPROACH

The primary mission of DRC Emergency Services, LLC is to provide a professional, honest and immediate response to natural 

and man-made disasters. 

One of the primary missions of any the County is to protect lives, minimize the loss or degradation of resources, and continue to 

sustain and restore operational capability following an event.  DRC uses a basic three phase approach to help Hidalgo County 

achieve these goals. DRC’s approach to prepare, respond, and recover are fundamental to successful disaster management. 

When disasters hit communities, 

DRC Emergency Services is there. 

We stand by ready to help you 

prepare, respond, and recover in 

the face of disaster. 
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Prepare

 Contract Award 
 Local Teaming Partners  
 Joint Planning & Training 
 Forecasting  

Contract Award 
Upon award, DRC’s Regional Manager Clif Kennedy will schedule a meeting with Hidalgo County. The initial meeting is 

critical, allowing both the County and the Regional Manager to make introductions, as well as to prepare for any pending 

disasters. DRC’s primary goal in this meeting would be to develop a step by step plan to expedite arrangements for training 

and response phases of the contract.  These provisions include but are not limited to:  

Presenting key team members, including the Project Manager, and their responsibilities 
Scheduling table top scenario exercises to include planning and routing  
Facilitating the designation and readiness of TDMS and final disposal sites 
Introducing Monitoring Firm Representative (if applicable)  

Local Team Partners, Vendors, and Subcontractors 
DRC maintains a network of hundreds of subcontractors, approximately 30 of 

which are primary subcontractors that have been a part of DRC’s responses in 

the last 30 years. These subcontractors along with DRC’s own personnel and 

equipment are capable of mobilizing events of huge magnitude. The 

identification of local subcontractors prior to activation secures commitment 

of equipment and insurance requirements. In compliance with the Stafford 

Act, DRC encourages local participation. A few methods used to identify local 

subcontractors include:  

Outreach programs 
Government referrals 
Website applications 
Direct mail outreach  

The use of local subcontractors helps revitalize Hidalgo County’s community and economic recovery after a disaster. DRC is 

always committed to utilizing local subcontractors because we are dedicated to the complete recovery of Hidalgo County’s 

community.  

“Through weekly project meetings, I 

became increasingly familiar with the 

organization’s natural abilities and 

orderly work ethic. As the cleanup 

effort progressed, I realized that this 

company’s staff was a perfect fit for 

working with subcontractors and 

property owners.” 

— Leo T. Lucchesi Director of Public 

Works Washington Parish Government 
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“DRC, LLC, its staff, and sub-contractors were an essential and outstanding 
asset to the County's effort to recover from this destructive storm event. I 

cannot recommend them more highly. We certainly don't relish the 
possibility of another difficult storm season, but know that DRC will be 

there to meet all challenges imposed.” 

̶  George Garrett, Sr. Director of Marine Resources & GIS Services of Monroe 
County, Florida 

Blue—Local 

subcontractor locations 

Red—MWBE 

subcontractor locations 
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DRC continues to build its subcontractor base and boast potentially the largest group in the industry. All subcontractors 

are vetted and Hidalgo County will always have a final authority on the use of subcontractors. DRC’s current list of 

additional local subcontractors in the Hidalgo County area is illustrated below: 

Available Subcontractor Network in the State of Texas 
1516 Construction 
A.O. Phillips & Associates 
A.O. Phillips & Associates 
ABCE Trucking 
AD Construction & Development, Inc. 
ADF Excavation, LLC 
Advantage Labor, Inc. 
B&B Debris Removal 
Bedrock Transportation, LLC 
Big Boy Hauling 
Callan Construction 
Camo Excavation, LLC 
Mac Williams Construction 
Chris Peters Co. 
Clayton May 
Cole & Wortham Tree Service 
Community Development & 
Connections, LLC 
Globalize American Safety 
Cotton Culinary, Inc. 
D. Watson Companies 
DieHard Trucking 
Dirt Rocks LLC 
Diversified Priserve, LLC 
Dora Fannon & Associates 
Douglas Richards 
DRK Group, LLC 
DTS Disaster Recovery 
Earthco Landscape Construction LLC 

ERA/ Shalimar Rivera Hollis 
ETLM Group, Inc. 
Firehorse Procurement & Logistics, LLC 
Xennial Group 
Gloria Mederos 
GSX International Group, Inc. 
IMC Construction, Inc. 
J&K Construction, LLC 
J&L Agricultural Equipment LLC 
Johnson’s Recycling, LLC 
Ulta Lane, Ltd. 
Jones Group International, LLC 
KDF Enterprises, LLC 
LEB Ventures, Inc. 
MadOx Construction 
Master Excavating, LLC 
TCB Services 
Measure Twice Solutions, LLC 
Modish Builder’s & Construction, LLC 
NASA Wholesale Barkyard, LLC 
National Iron and Metals 
Office Design Concepts, LLC 
Perpetual Development, LLC 
Phoenix Contracting, LLC 
Real Deal Painting 
Red River Recovery, LLC 
RJ&M Utility Construction, LLC 
J&R Contracting 

RJA Dirt Work 
RJA Dirt Work 
Roadrunner Express 
Rodriquez Industries & 
Operations, Inc. 
Rolling S Construction LLC 
Ruckit, Inc. 
SBD Transportation 
Scruggs Environmental Services 
Seven Parts, LLC 
SF Construction 
Smith-Mobely, Inc 
Smith-Mobley, Inc 
Solid Earth, LLC 
Southwest Regional Logistics 
Spirit Productions 
Steve Stilson 
Stoney’s Properties, LLC 
TCB Services 
Texas Commercial LED Suppliers, 
LLC 
The Look Enterprises 
Tomball Concrete 
Truman Contracting 
USA Technologies, Inc. 
W&F Hauling and Cleaning 
Services 
Whipstocking-Subterranean, LLC 
Perpetual Development, LLC 

100



Tab 4: Proposer’s Experience 
and Qualifications 

Debris Removal & Disposal 

Joint Planning and Training 
DRC provides Hidalgo County with planning and training throughout the length of the County’s contract at no extra cost. 

Benefits of these sessions include:  

Providing an opportunity to build relationships between both parties  
Delivering invaluable operational and administrative information to all stakeholders 
Discussing forecasting and reviewing the debris management plan 

Identifying Equipment Staging Areas 
While discussing potential plots to stage equipment, the following should be considered: 

Staging away from residential areas 
Easy access from main right-of-ways  
Sufficient acreage to manage a large number of vehicles 
Fencing around the facility is preferable   
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TDMS Site Selection  
Criteria at a minimum will include: 

Public versus private land considerations  
Environmental agency approvals 
Dust and fire mitigation  
Ingress and egress considerations 
Security features  
Storm water controls considerations 
Elevation  
Sound buffers and fencing  
DRC intends to hire a local security firm to provide 24/7 TDMS site 
security 

DRC has agreements in place with our local partners to utilize multiple DMS locations if needed in the following areas: 

11 acres- Mission 

10 acres- Progreso 

5 acres- North Mission 

4.5 acres- North Mission 

Identifying Permanent Disposal Facilities, Transfer and Recycling Facilities 
DRC has agreements in place with most major disposal and recycling facilities in the area. DRC’s management will be responsible 
for working with the jurisdiction to identify these facilities and to secure favorable terms and conditions with each facility.  
Additionally, DRC’s staff includes Steve Crawford, an expert in recycling, resource recovery, and disposal. With 25 years of 
experience, Crawford brings expertise and exceptional knowledge to every project, including the knowledge to assess regional 
landfill capacities and costs to determine reduction vs disposal possibilities. 
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Establishing Emergency Push Routes & Collection Grids 

Collection grids and emergency push routes should include:  

 Hospitals 
 Police departments 
 Emergency shelters 
 Nursing homes  
 Major traffic routes 

 

 

Forecasting Scenarios  
Scenario 1 

CUBIC YARDS ASSUMED: 1,000,000 

ESTIMATED TIME OF COMPLETION: 90 total days with three complete passes 

AVERAGE CUBIC YARDS PER TRUCK PER DAY: 500  

TRUCKS REQUIRED: (120 cubic yard self- loaders) 30 crews for the first 30 days; 20-22 crews for days 30-90 

TDMS REQUIRED FOR LESS THAN 10 MILE HAUL: 4-6 

PERSONNEL REQUIRED: Project Manager, three supervisors, TDMS site manager, staff of 3-5 per TDMS site and full back-office staff 

 

Disclaimer: The following scenarios are for discussion and demonstration only. Type, category, and intensity determine the number 

of trucks and personnel required. 

 

Scenario 2 

CUBIC YARDS ASSUMED: 500,000 

ESTIMATED TIME OF COMPLETION: 90 total days with three complete passes 

AVERAGE CUBIC YARDS PER TRUCK PER DAY: 500  

TRUCK TYPE/REQUIRED: (120 cubic yard self- loaders or equivalent) 15-18 crews for the first 30 days; 10 crews for days 30-90 

TDMS REQUIRED FOR LESS THAN 10 MILE HAUL: 2-4 

PERSONNEL REQUIRED: Project Manager, three supervisors, TDMS site manager, staff of 3-5 per TDMS site and full back-office staff 

 

Scenario 3 

CUBIC YARDS ASSUMED: 250,000 

ESTIMATED TIME OF COMPLETION: 60 total days with three complete passes 

AVERAGE CUBIC YARDS PER TRUCK PER DAY: 500  

TRUCKS TYPE/REQUIRED:  (120 cubic yard self- loaders or equivalent) 10 crews for the first 30 days; 10 crews for days 30-90 

TDMS REQUIRED FOR LESS THAN 10 MILE HAUL: 2 

PERSONNEL REQUIRED: Project Manager, two supervisors, TDMS site manager, staff of 3-5 per TDMS site and full back-office staff 
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Respond 

 Alert Phase 
 Disaster Impact 
 Response Timeline 
 Initial Damage Assessments 
 Emergency PUSH Operations 
 Loading and Hauling Operations 
 Temporary Debris Management Site Operations 
 Safety  
 Prompt Damage Complaint 
 Accounting and Document Management 

Alert Phase 
If a potential disaster can be predicted, DRC will activate the following alert phases: 

72 hours before impending impact, Clif Kennedy will contact Hidalgo County to discuss activation and response  
At the discretion of the County, DRC will mobilize personnel within 24 hours prior to disaster impact to arrive at 

the Emergency Operations Center 

o If personnel cannot be present at the EOC prior to the event, they will mobilize within 12 hours of the

Notice to Proceed

Identification and readiness assessment of subcontractor network for Emergency Push and Load and Haul 

Operations  

Pre-staging of equipment and personnel as needed to respond to the immediate aftermath of the event “push 
activities”   
Emergency Push Collection routes have been determined  

 Disaster Impact 
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Response Timeline 
The type, intensity, and duration of the each event dictates the response time. Upon receipt of Notice to Proceed or 

Task Order, DRC will commence mobilization of equipment, operators, and laborers. 

DRC proposes the following time frames in which services can be provided without unwarranted delay or 

interference:  

Within 24 Hours Post Event 
Project Manager and support are in place and interacting with Hidalgo County’s Point 
of Contact  
Staging and measurement (certification) of equipment is underway 
Permitting and mobilization of TDMS sites has begun 
Emergency Push activities are well underway with coordination with utility providers 
Initial Damage Assessment complete 
Public Service Announcements are initiated 
Logistical Support requirements have been assessed 
Initial Safety Meeting is held 
Time and location of daily production meetings is established 

Within 48 Hours Post Event 
Initial understanding of crew type and quantity has been established with the County’s 
Point of Contact 
Roughly 50 percent of required equipment and manpower are in place 
At least one TDMS is operational and load and haul activities can begin 
Discussions have begun with final disposal and recycling/composting providers (if applicable) 
Collection Zones have been mapped and discussed with the County’s Point of Contact 
Truck certifying continues 
Daily Safety Meetings continue 

Within 96 Hours Post Event 
Full Mobilization is complete 
Emergency Push complete (if applicable) 
All contractual requirements (bonds, safety plans, dust control, community outreach, bonds etc.) are 
submitted 
Productivity assessments made based upon existing travel times and TDMS requirements adjusted 
Equipment and personnel needs are reassessed 
Additional local and equal opportunity vendor outreach has begun and those applicants vetted 
Daily productivity meeting continues between DRC, the County point of contact and the Monitoring Firm 
assigned to the project  
Daily Safety Meetings continue 

DRC will provide a mobile office trailer if needed. 

DRC has a unique ability to rapidly respond to a disastrous event while maintaining communication 

with communities to help them prepare for any trouble, making us a leader in the disaster 

recovery industry.  
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Initial Damage Assessment 
Initial damage assessments are usually completed within 36 hours of 
an incident by local, state, federal, and contractors and provide an 
indication of the loss and recovery needs. The debris assessment will 
accomplish all of the following: 

Estimate the quantity and mix of debris  
Estimate damage costs 
Determine impact on critical facilities 
Identify impact on residential and commercial areas 

Emergency PUSH Operations 
PUSH routes are predetermined with the help of County, 
who have a clear understanding of geography of the 
community 
Debris is “pushed” or cleared from the Public Roadway 
generally in an order of priority established by Hidalgo 
County 
Crews generally consist of equipment capable of moving 
heavy material (skid steers, front end loaders etc.) and 
personnel and supervision with chainsaws  
Attempt to make roadways and intersections as safe as possible for sight and traffic obstructions 
This phase of work is accomplished within the first 70 cumulative hours (plus or minus) after the event 

Rapid Deployment Crews 
The DRC full project administrative staff will be on site within 24 hours of Task Order/Notice to Proceed, and commence debris 
removal operations with five or more Rapid Deployment Crews. As necessary to open key access roads, crews of saw men and 
loaders with grapples will augment the Rapid Deployment Crews. The Project Mobilization team will then rapidly escalate crew 
strength to meet Hidalgo County production rate targets. 

Loading and Hauling Operations 
Certification of Equipment 
This task can begin as soon as practical but generally 12-24 hours after a Notice to Proceed is issued. In general, trucks are staged 

at a location where the County’s third-party monitoring firm can measure load capacity and assign unique identification to each 

piece of loading and hauling equipment. 
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Debris Removal from Public Rights of Way 
Within 24-48 hours of a Notice to Proceed (or a reasonable amount of time agreed upon by the County) DRC will commence debris 
removal operations with multiple Debris Removal Crews. Debris Removal Crews will many times consist of three to five hauling 
vehicles of 100 to 150 cubic yard capacity with operators, one front end loader with operator, one foreman, and three 
laborers/flagmen (when required by traffic conditions).  In other instances where conditions allow, self-loading equipment of 
similar capacity will be utilized to maximize efficiency.  

All field supervisors shall ensure that all debris disposal-hauling operators are licensed and certified to operate 

required equipment.  

All debris disposal operators will be given area maps designating assignment/authorized areas or zones of 

operations as well as transport routes designated and/or approved by the County. 

As subcontractors complete zones, the areas are jointly surveyed by Hidalgo County or its designated 

representative and closed out.  

Through the installment of PSAs, public participation can enhance the efficiency of the collection/material separation 

process.  A typical flyer which defines material separation:  

Multiple Scheduled Passes  
In order to allow citizens to return to their properties and bring debris to the right-of-way as recovery progresses, DRC ES adheres 
to FEMA’s guideline of three scheduled collections or passes.    

In rare cases, particularly following major flooding, additional collections may be warranted. 
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Field Operations 
All eligible debris will be removed from public easements, 

property, and rights-of-way to designated Temporary Debris 

Management Site and/or directly to a final disposal site. Eligible 

debris is generated directly by the event or as a result of the event 

and is in the public Right of Way; for private property debris to be 

eligible, Private Property Debris Removal has to be authorized:  

Vegetative Debris  
Vegetative debris is defined as: tree branches, leaves, logs, timber, and stumps.  

Eligibility—Public right of way or improved public property  
Collected from Private property only with FEMA private property debris removal right of 
entry authority 
Most productive operation combines the collection of leaners and hangers with normal 
ROW debris collection 
Allows for a wide spectrum of equipment use for productive collection 
Most commonly collected and transported to a Temporary Debris Management Site for 

processing and haul out 
Reduction by grinding provides opportunity for recycling, re-use and consumption as a fuel 
source 
Reduction by burning provides for the most cost- effective processing, if burning is an 
option 

The illustration to the right depicts a typical post- disaster scenario that involves 

construction and demolition debris (C&D).  In this case, the public is advised through 

radio, television, social media, an a graphic such as above to place disaster generated 

debris to the right of way (ROW) in separate piles by debris type for separate 

collections.  
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Construction and Demolition (C & D) Debris  
Construction and Demolition (C&D) typically consist of: building materials, drywall, lumber, carpet, furniture, mattresses, and 

plumbing.

Generally produced from floods, tidal surge and earthquakes 
Allows for a wide variety of equipment use including self-loading apparatus  
Landfill restrictions on material acceptance should be a consideration and can vary by state 
Utilization of TDMS provides opportunity for reduction by material separation and compaction 
Load weight must be monitored particularly upon haul-out to final disposal 
Transportation to final disposal site does not allow for reduction, however is an alternative when travel time is not effected 

White Goods 
White goods is defined as: refrigerators, washers, dryers, freezers, air conditioners, stoves, water heaters, and dishwashers. 

Separately collected and staged within a designated area at a TDMS or hauled directly to a recycler 
Collection can be performed with light duty trucks and trailers typically possessing a lift-gate 
Freon shall be removed by a certified technician under EPA regulations 
Citizens are informed through PSAs , fliers and social media to remove all contents from refrigerators and freezers prior 
to collection or to duct tape doors shut to facilitate safety and ease of collection 
Refrigerators and freezers collected with contents shall be staged for content removal and disposal 
White goods shall be recycled, and any derived proceeds handled in accordance with the contractual terms and conditions 
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Household Hazardous Waste  
HHW typically consist of oils, batteries, pesticides, paint, cleaning supplies and compressed gas. 

Collected only by trained and certified personnel with proper PPE and typically occurs in advance of load and haul crews 
Collected separately and securely placed in spill-proof containers for transportation to staging at a TDMS or direct 
transport to a qualified recycler/disposal facility 
When stored at a TDMS, the area is generally lined or bermed or both depending upon the requirements of the state 
environmental agency 
Proper packaging and transportation is often performed by the recycler 

Electronic Waste Collection (E-Waste) 
E-Waste debris includes: televisions, computers, radios, DVD players, telephones, and almost anything with an electric cord 

Collected separately with one or two collections (passes) 
Generally staged in a specific area of a TDMS or transported directly to a recycler 
Collected in light duty trucks and trailers by general laborers and a supervisor 
Recycling of the items is always the goal  

Tires  
Tires often appear on the public ROW for collection following flood events or tidal surge. 

Collection can be accomplished separately using light duty equipment 
Transportation directly to the recycler or shredder is preferred 
Tires create a special problem for landfill operators as they tend to rise or float and can ultimately damage the landfill cap 
Federal/state regulations often require a waste hauler permit during transportation 
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Additional debris related collections, operations and projects that may occur during the response or recovery phase 

include but is not limited to the following:  

Private Property Debris Removal 
FEMA may extend public assistance to private property debris removal when it poses a threat to the public. Under the 

request and direction of Hidalgo County or its representative, the contractor will initiate and manage a Right of Entry 

(ROE) program to remove debris on private property and/or demolish private structures that are a public safety hazard.  

The property owner must grant access prior to any work, unless there is an immediate threat to the lives, health, and 

safety to the County’s citizens.  

Hazardous Tree and Limb Removal 
A tree is considered “hazardous” if its condition was caused by the disaster and public health and safety are at risk. If possible, 
leaner and hanger removal will be performed in advance of load and haul activity and collected simultaneously with ROW debris. 
Eligibility is usually determined by Hidalgo County’s independent monitoring firm.  

Equipment may include bucket trucks, automated saw trucks, excavators and climbers with chainsaws 
Criteria to deduce if a leaner or hanger is hazardous is: 

 Must be six inches in diameter or greater when measured at chest height

 More than 50% of the crown damaged or destroyed

 Split trunk or broken branches that exposed the heartwood

 Fallen or uprooted within a public use area

 Leaning at an angle greater than 30 degrees

 Hanging limbs must be 2 inches in diameter and must pose a threat of falling into an improved public area or public
right-of-way
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Removal of Hazardous Stumps 
Stump removal usually takes place late in the debris removal process and is 
generally determined eligible by the County’s monitor. A stump may be determined 
to be hazardous and eligible for Public Assistance grant funding as a per-unit cost for 
stump removal if it meets all of the following criteria: 

 50 percent or more of the root-ball exposed (less than 50 percent of the root-
 ball exposed may be flush cut) 

Greater than 24 inches in diameter, as measured 24 inches above the ground 
On improved public property or a public right-of-way  
Poses an immediate threat to life, and public health and safety 
Larger stumps are extracted by excavators and loaded upon flat- bed trailers 
for transport the TDMS or final disposal facility 
Most often, large stumps must be split prior to processing by grinding 

Canal/Waterway Debris Removal 
Canal debris removal is most often performed under the oversight of the State Environmental regulators, especially in 
environmentally sensitive areas. Environmental factors always take priority when developing an operations plan. Debris often 
consists of land based and/or water based removal of targets. Collection methods vary widely due to physical dynamics, 
environmental considerations, regulations, and scope of work, but typical methods are: 

Targets identified by side-scan sonar or below surface observation 
Target removal spans from water-bottom to surface debris or limited to designated depths 
When appropriate, debris can be collected with grapples mounted on different sized barges or even small boats 
Land based operations will consist mostly of removal of targets with long reach excavators equipped with a spoils or 
dredge bucket 
Temporary Offloading Sites can be used to temporarily stage debris prior to transport to a TDMS for processing or to 
final disposal 
When abundant access points exist, loading can occur directly into trucks for transport to processing or disposal 
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Vehicle and Vessel Removal 
DRC has extensive experience performing large scale vehicle and vessel removal and recovery projects. A single project for the 
State of Louisiana following Hurricanes Katrina and Rita involved the recovery and management of thousands of vehicles and 
vessels. The components of these projects vary from State to State due to legal requirements; but in the case of this operation, 
the scope of work will develop according to the direction of Hidalgo County. Commonly used procedures are: 

Generally, aggregation sites are activated for storage, processing, recordation and access 
For land based recovery, vehicles and vessels are tagged and recorded prior to recovery 
For water based vessel recovery, eligible targets are located and recorded prior to recovery 
Initial notification to owner is sent from VIN information gathered in the field using State Police database (County 
specific) 
Vehicles and vessels are aggregated on one or more sites and gridded for easy access 
Fluids are removed from each unit within the aggregation site 
Additional notifications are sent to owners using certified mail (if required) 
Private insurance companies are allowed to view and access units 
Vessels and vehicles can be retrieved by owner/insurance or destroyed/recycled 
Vehicles that have not been retrieved are crushed and recycled 
Scrap value proceeds (if any) are disbursed according to the contract 
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Sand, Soil Recovery, Beach Restoration 
Many jurisdictions are faced with damaged coastal areas and habitats that 
may require immediate recovery restoration. DRC has performed these 
sensitive and precise projects for thirty years. Permitting requirements will 
vary by jurisdiction. Typically multiple agencies are involved in beach 
projects. Recovery from public or private property will require Right of Entry 
(ROE) authority.  

Typical operating procedure calls for temporary staging site(s) used 
for storage and processing 

 Processing sand on the beach is a preferred method

 Soils can sometimes be processed within an established TDMS
Displaced material can be recovered from adjacent property by the 
use of skid steers and front-end loaders 
Beach rakes are an effective tool for recovering hidden and surface 
debris from beach-fronts 
Debris collected from processing is usually taken to an operating 
debris TDMS for reduction and haul-out to final disposal 
Quantities are generally measured by loader bucket size as the 
material is loaded to be screened 
Screening of sand and soils using shaker screens and trammels is a 
preferred procedure 
Production rates generally range between 100 to 200 processed 
cubic yards per hour 
Stockpiled and processed (clean) material can be returned to its 
original location 
Beach contours can be re-created by following engineered plan 
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Expertise in the Removal of Dead Animals and Putrescent Disposal 
Improper disposal of animal carcasses can contaminate drinking water sources or spread disease. It is DRC’s policy to handle and 

dispose of animal remains with care and in accordance with all state and local regulations. 

If possible, all identified carcasses should be disposed of within 48 hours of death. There are several approved methods for the 

disposal of animal carcasses: 

Incineration at a secure and pre-approved site. 

Deposition in a contained landfill approved for remains disposal.  

Composting, with approval, is a sanitary and practical method of carcass disposal. 

Demolition 
DRC Emergency Services, LLC employs many experienced supervisors, project managers, operators, and other technicians, many 
of whom have many years of experience in the demolition field.  Demolition projects will be staffed with a Superintendent to 
oversee daily operations and a Project Manager responsible for subcontractor relations, schedule maintenance, and coordination 
with Hidalgo County. 

All demolition operations will be conducted in a safe, environmentally responsible manner, in accordance with the requirements 
of the local government. Operations will proceed with the disconnection of utilities to all structures.  The structures will then be 
demolished to the slab on grade level.  Structures will be removed completely prior to the removal of any street or curb 
improvements, so that a clean and durable means of ingress and egress can be maintained during demolition operations.  Slabs 
on grade will be excavated and removed. Once a structure has been completely removed, the area will be stabilized using the best 
management practices (DMP). 

Existing structures will be demolished using conventional construction equipment such as excavators, track loaders and bull 
dozers.  Concrete slabs will be excavated using track type excavators and hammers (if necessary) and will then be crushed on site 
using portable concrete crushing technology.  Debris and recycled materials will be removed from the site using dump trucks.  

Temporary Debris Management Site Operations 
Permitting and Site Mobilization 
Within 24 hours of a notice to proceed, mobilization to pre-

established TDMS locations will begin: 

Phase One—environmental audit is performed 
The number of TDMS sites to be used is determined by 
estimated volumes, travel times, traffic patterns and material 
to be processed 
Ideally, site placement and number should facilitate a 
minimum of five loads per truck per day 
Land Use Agreements are immediately executed with any 
private land owners 
For those sites not already permitted, an immediate permitting request will be submitted by DRC’s Vice President of 
Administration and Compliance (Kristy Fuentes) 
DMS Site Plan is established and submitted  
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Site Access  
For the success of site access, separate points of ingress and egress should be 

established if possible and avoidance of truck traffic through residential areas 

is ultimately important. 

Traffic Controls - Traffic control personnel, with appropriate traffic 
control safety equipment, will be stationed at the ingress 
observation tower to maintain vehicular traffic control. Additional 
traffic control personnel can be stationed throughout the site, as 
needed, to enforce proper traffic flow. 
Inspection Towers - Inspection towers shall be constructed to 
facilitate observation and quantification of debris hauled for storage 
at debris staging sites. Ideally two inspections towers should be 
utilized at each DMS if volume warrants. One tower at point of 
ingress for use by the monitoring firm’s employee, one tower at the 
point of egress to ensure all debris hauling trucks are in fact empty 
upon leaving the site. One tower may be utilized if ingress and egress 
point is the same. Additionally, the use of all terrain man lifts are 
sometimes substituted for the tower shown. 
Maintenance and Grading - Maintenance and grading of the debris 
management site will occur throughout the operating day. Access 
roads will be constantly maintained, and dust control managed by use of a water truck. Access roads will be swept as often 
as necessary. 

Debris Storage Area 
Debris may be segregated into five main areas as determined by the type of event.  

Vegetative debris—Vegetative debris will be cleaned of C&D debris to the extent possible to facilitate compliance with 

requirements for reduction of vegetative debris and processing of C&D. 

Construction and Demolition (C&D) Debris—Stored separately within an area that will facilitate separation, compaction or 

grinding. 

Recyclables/Salvage—Recyclable/salvageable materials will be stock piled in accordance with the site plan. 

White goods—White goods will be stock piled in a contained area in accordance with the site plan if not transported directly to 

the recycler. 

Household Hazardous Waste (HHW)—HHW will be segregated and stored in an approved containment area that may be lined 

and bermed.    

Environmental Considerations 
 Where practical, a phase one environmental assessment should be performed prior to use as a TDMS

 Soil samples are taken prior to use

 Pictures and video of the site prior to use is considered a best management practice

 DRC may use drone photography before and after use as a best management practice

 An independent engineer is often used to satisfy additional requirements of State regulators such as the need
for SWPPP, perimeter silt fencing, air monitoring etc.
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Debris Reduction Methods  
Grinding and/or Chipping Operations—Primarily used for reducing vegetative debris to achieve a 4 to 1 reduction or better. 

Resulting product is beneficial for use as fuel or reused as compost. The method is less often used as a reduction method for 

Construction and Demolition material due to its impact on equipment.  

 Reduction by grinding provides opportunity for recycling, re-use and consumption as a fuel source 
Burning—Environmental impact and safety are primary considerations. Most often allowed in rural settings, it’s the most efficient 

reduction method for vegetative debris as a 95% reduction can be achieved. Air curtain incineration and trench burning can serve 

to mitigate the release of smoke etc. 

 Reduction by burning provides for the most cost- effective processing, if burning is an option 
Compaction—The most acceptable reduction method for construction and demolition debris when combined with recycling; a 2 

to 1 reduction ratio is most often achieved.  
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Final Debris Disposal 
Selection of final disposal location(s) for processed debris is normally determined during the planning phase. Per Subtitle D, lined 

sites are generally selected. However, in some cases, permitted construction and demolition sites are used when regulations 

allow. 

Recycling Strategies  
Vegetative Debris—Available to serve as a viable fuel source for manufacturing, etc. and 

used frequently as mulch for agricultural purposes. The resulting product is donated to 

citizens for use in flower beds and gardens and can be used as alternative daily cover in 

landfills when allowed. Additional uses are to use as roadbed for temporary roads and can be 

thinly spread across acreage to produce dirt. 

Aggregates—Concrete, brick, and similar materials can be crushed and used as fill material, 

road base, etc. 

Construction and Demolition Debris—Wood, metals, plastics and sometimes gypsum can 

be pulled from the waste stream and recycled if sufficient quantities exist and recycling 

facilities are available and accessible. 

White Goods— Easy to recycle due to abundant processors.  

Electronic Waste (E-Waste)—While these components are quite abundant, particularly following a flood or tidal surge, 

recyclers of these items have become more difficult to find. Some of the components found in televisions, computer monitors, 

copy machines etc. contain heavy metals making disposal a poor option, resulting in markets being the best option. Shipping to 

foreign markets is sometimes the best option. 

“This debris removal project has been a resounding success, and the GLO 

appreciates the many hours of hard work put in by the DRC team.” 

— Benjamin K. Au Architect, Director of Construction Services GLO, Texas 
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Debris Management Site Closeout 
Restoration is conducted during the close out phase of 

each TDMS. The scope of restoration is determined by post 

use site conditions, terms of the land lease, or the County 

directive and mutual understanding when public property 

is used.  Restoration can consist of final removal of all 

debris and other managed components as well as all 

structures and temporary features. Additionally, grading 

and leveling, removal of temporary roads and fencing, and 

grassing or seeding of the site to documented pre-use 

condition may be necessary. 

Post use drone footage and still photography shall be taken 

to illustrate the current condition of the site as it compares 

to the baseline or pre-use documentation.  Environmental sampling that mirrors pre-use sampling is a best management practice. 

Random soil samples, surface and if necessary water samples, may be taken and sealed in containers for comparison 
with pre-use samples taken 
Independent third- party engineers and testing labs may be used 
Post use samples and pre-use samples may be tested in an independent lab to determine the presence of contaminants 

Final Inspection, Released and Acceptance of Hidalgo County and/or Landowner 
In most cases, final closure approval is needed by both the State Environmental Agency and the property owner. 
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Safety
DRC maintains an unwavering commitment to the health and safety of our employees, subcontractors, customers, and the 

communities that we service.  

Our goal is to ensure that all projects operate under the safest possible conditions and as such, DRC maintains a robust in-house 

safety program. Headed by a dedicated team of Project Managers and Regional Managers, DRC’s programs and practices include: 

Morning project safety toolbox meetings 
Weekly “better ideas for improvement” meetings 
Weekly formal safety meetings 
Constant safety training certifications 
Safety recognition through our “challenge coin” award program  

DRC follows all OSHA regulations and other federal and state agency guidelines when conducting an operation. DRC’s Corporate 

Safety Plan includes Safety Plans and Policies, an Accident Prevention Plan and a Substance Abuse Policy. It is the policy of this 

organization to provide and maintain work environments and procedures which will: 

1. Safeguard public and Government personnel, property, materials, supplies, and equipment exposed to contractor
operations and activities;

2. Avoid interruptions of Government operations and delays in project completion dates; and
3. Control costs in the performance of this contract.

Operational safety, health, and accident prevention measures will be in effect and reinforced daily by all active personnel. These 

measures and procedures will be reiterated weekly during planning meetings, or as needed.  

Immediate action will be taken to correct any safety deficiency while maintaining the utmost respect for all members of our 

workforce. All actions will be documented and the safety of citizens will be considered vital. 

Safety comes before profit and productivity. 

Training programs include: 

Smith System Driver Training 

Hazardous Materials Training 

Demolition Safety 

Asbestos Abatement Training 

Power Line Awareness 

Hazardous Communication 

Lockout/Tagout 

Fire Prevention Training 

Environmental Management Planning 
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Prompt Damage Complaint 
DRC maintains a damage hotline (888-721-4DRC) for all projects. A complaint manager is assigned to the project 

and is responsible for tracking all damage and repair.  

DRC will investigate all damages and complaints within 24 hours and will propose a resolution to the damaged 

party within 48 hours.  

Accounting and Document Management 
DRC’s invoicing procedure is as follows: 

Load tickets are received, logged, and then scanned into DRC’s database system.  Tickets are then entered and audited 
for accuracy.   
Invoice is worked up along with the ticket data backup.  
The reconciliation process then takes place with either the Monitoring Firm or the reconciliation contact with the County 
(if there isn’t a Monitoring Firm).  
Once the invoice and ticket data has been 100% reconciled, the Monitoring Firm, or the reconciliation contact with the 
jurisdiction, then recommends the invoice to FEMA for payment.   
Frequency:   The invoicing is usually done on a weekly basis  

DRC maintains a fully-staffed, fully operational Data Center at its headquarters all year. The Data Center is staffed by 

experienced and professional personnel with extensive knowledge of recording, reporting, contract, and reimbursement 

requirements. The Data Center is equipped with state-of-the-art information technology and is prepared to meet and 

exceed the reporting requirements of each client. All servers and networked computers are backed up both on and off-

site every day. The emergency nature of DRC’s work requires that the Company remain on-line and in contact across its 

network at all time. 
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Recover

 Demolition 
 Marine Services

Many of the elements of work shown above can be categorized as a recovery functions, although some, if not all, could be 
performed simultaneously with the debris mission.  Of those listed above, marine debris removal, marine salvage, and beach 
restoration have been previously addressed under the Response phase of operations. 

Effective recovery requires a comprehensive effort of all phases that enable logical and efficient execution.  The subsequent 
functions outlined below are all steps in a model that must be executed intelligently and with real-world experience.  DRC 
Emergency Services, LLC and Callan Marine comprise a core of companies under single ownership that excel at providing a turn-
key approach to total disaster management.  We stand alone in the industry as the only provider of these services. 
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DRC’s sister Company, Callan Marine is a highly-specialized 
construction firm capable of providing, design, 
engineering, management and construction services such 
as: 

Marine debris management and removal 
Offshore and inland dredging 
Shoreline protection 
Beach re-nourishment 
Port/Dock facility construction 
Wetlands construction 
Marine protection mitigation and improvements 

Callan Marine has dredged thousands of miles of waterway in the Gulf Coast region to keep our customers productive. 
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L.2. The firm’s ability to respond and deliver debris removal service within twenty-four (24) hours of the County of 

Hidalgo’s issuance of the “Notice to Proceed.” 

Response Timeline 
The type, intensity, and duration of the each event dictates the response time. Upon receipt of Notice to Proceed or 

Task Order, DRC will commence mobilization of equipment, operators, and laborers. 

DRC proposes the following time frames in which services can be provided without unwarranted delay or 

interference:  

Within 24 Hours Post Event 
Project Manager and support are in place and interacting with Hidalgo County’s Point 
of Contact  
Staging and measurement (certification) of equipment is underway 
Permitting and mobilization of TDMS sites has begun 
Emergency Push activities are well underway with coordination with utility providers 
Initial Damage Assessment complete 
Public Service Announcements are initiated 
Logistical Support requirements have been assessed 
Initial Safety Meeting is held 
Time and location of daily production meetings is established 

Within 48 Hours Post Event 
Initial understanding of crew type and quantity has been established with the County’s 
Point of Contact 
Roughly 50 percent of required equipment and manpower are in place 
At least one TDMS is operational and load and haul activities can begin 
Discussions have begun with final disposal and recycling/composting providers (if applicable) 
Collection Zones have been mapped and discussed with the County’s Point of Contact 
Truck certifying continues 
Daily Safety Meetings continue 

Within 96 Hours Post Event 
Full Mobilization is complete 
Emergency Push complete (if applicable) 
All contractual requirements (bonds, safety plans, dust control, community outreach, bonds etc.) are 
submitted 
Productivity assessments made based upon existing travel times and TDMS requirements adjusted 
Equipment and personnel needs are reassessed 
Additional local and equal opportunity vendor outreach has begun and those applicants vetted 
Daily productivity meeting continues between DRC, the County point of contact and the Monitoring Firm 
assigned to the project  
Daily Safety Meetings continue 

DRC will provide a mobile office trailer if needed. 
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L.3. How the firm would address multiple contracts being activated at the same time. Explain how personnel and equipment 

would be divided among multiple contracts being activated at the same time. 

Ability to Manage Multiple Contracts 
Throughout the years of business, DRC has been activated in multiple jurisdictions to provide recovery. To combat any 
complications, DRC has implemented a comprehensive Corporate Level Advance Mobilization Plan to ensure a coordinated, 
expeditious and effective response to disasters by its personnel and resources. The use of this plan has made DRC experts in 
providing services quickly to multiple locations, as evidenced by the events below: 

2017 Hurricane Maria 
DRC was activated by the Department of Transportation and Public Works in Puerto Rico. During this contract, DRC 
managed 8 debris management sites and removed over 1,000,000 cubic yards of debris.  

2017 Hurricane Irma  
DRC was activated in 26 jurisdictions simultaneously while managing 30 debris management sites. DRC removed and 

disposed of over 2,000,000 cubic yards of debris. 
2017 Hurricane Harvey 

DRC was activated in 17 jurisdictions following Hurricane Harvey and simultaneously ran more than 16 debris 
management sites during this activation. 
DRC recovered and reduced over 3,500,000 cubic yards during this activation. 

2016 Hurricane Hermine 
In Citrus County, Florida, DRC successfully removed and disposed of more than a thousand tons of residential flood debris 
and tens of thousands of cubic yards of vegetation in less than 30 days 

2016 Louisiana Severe Flooding DR4277 
DRC picked up 1,000,000 cubic yards of debris over the course of 30 days in East Baton Rouge Parish, Louisiana.  
DRC opened and operated two Temporary Debris Management Sites to compact and recycle C&D debris prior to haul out 
for final disposal.  These sites operated with such efficiency that FEMA and the USACE filmed the operation to use in 
training sessions. 

Winter Storm Jonas 2016 
The snow from Winter Storm Jonas started the morning of January 22nd and by the evening DRC had started mobilizing 
in 5 different jurisdictions. Operations continued 24 hours a day and required two operators per piece of equipment, 
around the clock management and support personnel. The project was completed in 10 days.  

Ice Storm Pax 2014 
DRC was simultaneously activated in New Hanover County, NC, Pender County, NC, and the City of Wilmington, NC for 
debris removal and reduction of approximately 400,000 cubic yards of debris.    
The South Carolina Department of Transportation contracted DRC to cut, remove and transport vegetative debris in 8 
counties, totaling over 12,000 miles of roadway clearing and the trimming of over 225,000 trees. 
DRC managed and operated over 15 Debris Management Sites reducing and recycling over 1.5 million cubic yards of 
debris. 

The Hurricane Season of 2012 
DRC simultaneously operated 14 contracts throughout the Southeast in response to Hurricane Isaac. DRC concurrently 
operated six TDSRS sites in Louisiana alone. 

The Hurricane Season Of 2009   
The Texas GLO requested assistance for the removal of marine debris that was generated as a result of Hurricane Ike in 
2008.  These services were performed in Trinity, Galveston, East and West Bay and have an approximate contractual value 
of $22,703,700.00.   
DRC also provided services for areas such as Kentucky and Arkansas that were ravaged by severe ice storms.  These 
services are valued at approximately $11,157,132.02.   

The Hurricane Season Of 2008 
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 DRC responded in service to 36 separate contracts, including the cities of New Orleans, Houston, and Galveston in 
response to Hurricanes Gustav and Ike devastating the Louisiana and Texas coastlines. DRC’s work in these regions was 
nearly completed in a little over two months.  

 DRC established a single-day productivity record for post-disaster debris removal as recognized by FEMA by collecting 
440,000 cubic yards of debris in a single day in the City of Houston.    

 In just ninety days, DRC collected more than 5.6 million cubic yards of debris from the City of Houston alone. 
 DRC’s expedited operation using more than 2,000 pieces of collection equipment made it possible for the city of Houston 

to receive reimbursement in the greater than 80% range. 
 Following Hurricane Ike, DRC simultaneously operated seven TDSRS sites handling 11,000,000 CY of debris, recycling 

materials out of the waste stream in two of those facilities. 
The Hurricane Season Of 2005 

 DRC is proud to have assisted in the recovery following the devastation of Hurricanes Katrina, Rita, Wilma, and Cindy 
affecting the Florida Keys, throughout Mississippi and Louisiana, and into Houston, Texas.  To date, DRC has successfully 
completed over $130,000,000 in disaster remediation in the hardest hit parishes of Louisiana and in Monroe, Escambia, 
and Miami-Dade counties in Florida, as well as the eastern coastal counties of Texas.   

 Following Hurricane Wilma, DRC simultaneously operated five TDSRS sites in Louisiana, processing debris for the Louisiana 
DOTD. Also in 2005, DRC simultaneously operated six TDSRS sites for the Louisiana DOTD in two districts following 
Hurricane Katrina. 

The Hurricane Season Of 2004 
 In the aftermath of Hurricanes Charley, Frances, Jeanne and Ivan, DRC and its teaming partners and/or subcontractors, 

performed 37 virtually simultaneous contracts and $150,000,000 in emergency work, including the removal of over 
10,000,000 cubic yards of debris and the restoration of miles of beaches, throughout the state of Florida, from Monroe 
County to Escambia County, as well as projects in Virginia, South Carolina, and Texas. 

 DRC simultaneously operated more than ten TDSRS sites in Florida. 
2000 Winter Ice Storm 

 In January 2000, in the aftermath of the Winter Ice Storm, DRC performed debris removal and landfill management 
services in North and South Carolina and Georgia. Approximately 800,000 cubic yards of debris was removed and 
processed within approximately 90 days. 

 

L.4. The adequacy of your resources, including equipment, personnel, supplies, sub-contractors and other resources that 

could benefit the County. 

Availability of Firm’s Resources 
Availability of Key Personnel 
For the past 30 years, the DRC team has responded to major natural or man-made disasters occurring within the continental United 
States and its territories, in theatres of U.S.-led troop operations, and in Central America. The DRC personnel are trained, motivated 
and available for immediate deployment in an emergency response.  All assigned personnel will be available to the County as 
needed.  Personnel are N.I.M.S-certified and/or have specialized training in safety and asbestos management and are equipped 
with utility vehicles, digital, handheld, multi-state, two-way radios, cellular communications, and handheld computers.  DRC 
personnel will have the experience and/or training to respond immediately to disasters and are provided with a DRC ES supervisor 
handbook including required reports and forms for successful disaster response and management thereof.  
 
Regional Managers are assigned to specific geographic locations throughout the United States to assist, monitor and lead the 
project teams in response to emergency situations. Regional Managers from one region may be assigned to support other Regional 
Managers as needed and all Regional Managers may be mobilized to one location to support emergency situations. Regional 
Manager for Hidalgo County is Clif Kennedy who is capable of responding to the needs of the County 24 hours a day, 7 days a week.   
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Available Equipment 
DRC has the most expansive collection of rolling stock and equipment in the disaster services industry. The company has 
2,568 trucks and 1,657 pieces of support equipment, either owned or under agreement, available for immediate use.  As 
part of the company’s Corporate Mobilization Plan, a monthly inventory of available equipment is performed, recorded, 
and readily available.  DRC has actively demonstrated the ability to quickly amass and mobilize significant quantities of 
equipment. Most recently, during the 2017 hurricane season, we operated in excess of 2,000 pieces of equipment while 
simultaneously responding to Hurricanes Irma, Michael, and Maria. 

DRC Owned Equipment 
Trucks  General Information 

Year Make Model Description Serial # Tag # Quantity 

F150 Class, SUV/PP, F250+  class  8 

2009 Ford Ford F150 Pick up 1FTPW14V99FA05748 AL 2A62Z18 

2006 Ford F-650 4x2 Pick up 3FRNW65R16V255189 AL 2X310388 

2008 Ford F-350 Pick up 1FDSX34R48EB72833 AL 2X251612 

2010 Ford F-250 Pick up 1FTSW2BR5AEA44885 AL 2B44521 

Self Loaders  3 

2003 Kenworth Tandem T800 Knuckleboom Self-Loader 1NKDLU0X83J392848 AL 2AP757256 

2006 Peterbilt  379 TM Knuckleboom Self-Loader 1NP5LB0X26N896831 AL 2AP757259 

2006 Kenworth W900 Knuckleboom Self-Loader 1NKWLBOX96J143881 AL 2AP757260 

1999 Kenworth Knuckleboom Self-Loader 1NKDXBEX0XR798485 

2010 Kenworth Knuckleboom Self-Loader 1NKDLU0XXAJ266391 

2011 Kenworth Knuckleboom Self-Loader 1NKDLU0X6BJ284291 

Truck/Tractors 2 

Trailers  General Information 

Year Make Model Description Serial # Tag # Quantity 

Kitchen Trailer/Tractors 2 

2002 Haulmark  WT-L-BHP 6280 portable Kitchen Trailer 4XSG540362G041778 AL 2TR52559 

Dump Trailers  7 

2007 Econline DP2425DA  Dump Trailer 42EDPKV2971000240 AL 2TR13268 

2005 Top Hat 35 yd Debris Trailer 4R7B025235T060488 

2005 Top Hat 35 yd Debris Trailer 4R7B025245T060435 

2005 Top Hat 35 yd  Debris Trailer 4R7B025205T061775 

Loadmaster 2628 - 8600 Tandem Trailer  4YPAB27236T041943 

Utility Trailers  3 

2002 Iron Dog  18' X 8' 18' Utility/Car Trailer 5FELS18272C006881 AL 2TR13261 

Top Hat EH20X7 -14E-F 20'  Utility Trailer 4R7BU2022BT110787 

2010 Carry On  Enclosed 4YMCL121XAT027557 

Car/Boat Trailers 2 

EZ Haul 3 Car Hauler UTL Ark. PT60483 

Cargo @Wally-Mo 3 Car Hauler 1WHR4820SH157988 Ark. PT60482 

Cargo Trailers  2 

2007 Carry-On  6x12 Cargo Trailer Cargo Trailer 4YMCL12197G066383 AL 2TR13264 

2007 Haulmark TL GRG85X32W Lg. Cargo Trailer 16HG532267G091896 AL 2TR13260 

Miscellaneous 1 

1997 Dutchman Classic (5th Wheel) 32' Travel Trailer 47CT20P28V1078556 AL 2TL395A8 

Heavy Equipment General Information 
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Year Make Model Description Serial # Tag # Quantity 

Wheel Loader  1 

2007 Prentice  2384 loader  PR63177 

Other:  17 

ABI  T-200 Trailer mounted Air Curtain T20FN03085 

Vermeer  Bale Processor  

2000 Carlton 7500 Stump Grinder 1J9G42110Y1167345 

2002 Caterpillar TH63 Telehandler 5WM07638 

2013 Bradco 30272-9925 Cutter Head 346471 

2013 AFE SSECO Cutter Head 10-13-R125-081 

Spreader 

Spreader 

Spreader 

Spreader 

Spreader 

Std Duty Box Blade 

SRBG-6 Solesbee Root Rake 92108 

5th wheel attachment  

2004 
Gorman Rupp PA4A60-4045D 

4" Diesel Self Prifming Trash 
Pump 1283487N 

2016 Air Compressor 

1400 - Boats/Motors/Barges General Information 

Year Make Model Description Serial # Reg # Quantity 

Skimmers  1 

1974 Skimmer DIP 3001 Navy Oil Skimmer 1087-74-25R N/A 

Portable Buildings & Containers General Information 

Year Make Model Description Serial # Tag # Quantity 

Modular Housing/Camp  45 

2010 Modular Housing Camp Housing Units & Offices Each has a serial # 13 

2011 MOD Sleeping Camp MOD Sleeping Each has a serial # 27 

2011 MOD  Camp Gym Each has a serial # 

2011 MOD Gym Camp MOD Gym Each has a serial # 

2011 MOD Laundry Camp Laundry Each has a serial # 

2011 MOD Laundry Camp MOD Laundry Each has a serial # 

2011 Storage Bldg Camp Storage Bldg Each has a serial # 

Office Trailers 2 

2008 EZ Rigid Trailer EZR-8624 Portable Office Trailer  1E9BR241781434001 

2008 EZ Rigid Trailer EZR-8624 Portable Office Trailer  1E9BR241781434002 

Detention Unit/Portable Jail 8 

2011 Portable Jail 40' Portable Jail 
40 ft. Portable Jails - 2 x 7 
man  

See #267-272 

2011 Portable Jail 40' Portable Jail 
sleepers, one 6 man sleeper 
@ 

See #267-272 

2011 Portable Jail 40' Portable Jail 2 man holding area, one with See #267-272 

2011 Portable Jail 40' Portable Jail shower & toilet unit, and two See #267-272 

2011 Portable Jail 40' Portable Jail day rooms - all stainless  See #267-272 

2011 Portable Jail 40' Portable Jail new in August, 2011 See #267-272 

2009 Port City  24' Custom Trailer Prison Trailer 4PCCU242191000016 AL 2TR13265 

Detention Unit 8x20x8'6"  Portable Jail 
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L.5. An organizational chart noting supervisory and other key personnel, the team and project management structure, and 

the ratio of supervisors to field staff. 

Please see an organizational chart attached. 

L.6. Provide a past or normally used Debris Management Safety Plan and Operational Plan utilized by your company. 

Temporary Debris Management Site Operations 
Permitting and Site Mobilization 
Within 24 hours of a notice to proceed, mobilization to pre-established TDMS locations will begin: 

Phase One—environmental audit is performed 
The number of TDMS sites to be used is determined by estimated volumes, travel times, traffic patterns and material to 
be processed 
Ideally, site placement and number should facilitate a minimum of five loads per truck per day 
Land Use Agreements are immediately executed with any private land owners 
For those sites not already permitted, an immediate permitting request will be submitted by DRC’s Vice President of 
Administration and Compliance (Kristy Fuentes) 
DMS Site Plan is established and submitted  

Site Access  
For the success of site access, separate points of ingress and egress should be 

established if possible and avoidance of truck traffic through residential areas is 

ultimately important. 

Traffic Controls - Traffic control personnel, with appropriate traffic 
control safety equipment, will be stationed at the ingress observation 
tower to maintain vehicular traffic control. Additional traffic control 
personnel can be stationed throughout the site, as needed, to enforce 
proper traffic flow. 
Inspection Towers - Inspection towers shall be constructed to facilitate 
observation and quantification of debris hauled for storage at debris 
staging sites. Ideally two inspections towers should be utilized at each 
DMS if volume warrants. One tower at point of ingress for use by the 
monitoring firm’s employee, one tower at the point of egress to ensure 
all debris hauling trucks are in fact empty upon leaving the site. One 
tower may be utilized if ingress and egress point is the same. Additionally, 
the use of all terrain man lifts are sometimes substituted for the tower 
shown. 
Maintenance and Grading - Maintenance and grading of the debris 
management site will occur throughout the operating day. Access roads will be constantly maintained, and dust control 
managed by use of a water truck. Access roads will be swept as often as necessary.  

Debris Storage Area 
Debris may be segregated into five main areas as determined by the type of event.  

Vegetative debris—Vegetative debris will be cleaned of C&D debris to the extent possible to facilitate compliance with 

requirements for reduction of vegetative debris and processing of C&D. 
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Construction and Demolition (C&D) Debris—Stored separately within an area that will facilitate separation, compaction or 

grinding. 

Recyclables/Salvage—Recyclable/salvageable materials will be stock piled in accordance with the site plan. 

White goods—White goods will be stock piled in a contained area in accordance with the site plan if not transported directly to 

the recycler. 

Household Hazardous Waste (HHW)—HHW will be segregated and stored in an approved containment area that may be lined 

and bermed.    

 

Debris Reduction Methods  
Grinding and/or Chipping Operations—Primarily used for reducing vegetative debris to achieve a 4 to 1 reduction or better. 

Resulting product is beneficial for use as fuel or reused as compost. The method is less often used as a reduction method for 

Construction and Demolition material due to its impact on equipment.  

 Reduction by grinding provides opportunity for recycling, re-use and consumption as a fuel source 
Burning—Environmental impact and safety are primary considerations. Most often allowed in rural settings, it’s the most efficient 

reduction method for vegetative debris as a 95% reduction can be achieved. Air curtain incineration and trench burning can serve 

to mitigate the release of smoke etc. 

 Reduction by burning provides for the most cost- effective processing, if burning is an option 
Compaction—The most acceptable reduction method for construction and demolition debris when combined with recycling; a 2 

to 1 reduction ratio is most often achieved.  

 

Final Debris Disposal 
Selection of final disposal location(s) for processed debris is normally determined during the planning phase. Per Subtitle D, lined 

sites are generally selected. However, in some cases, permitted construction and demolition sites are used when regulations 

allow. 

 

Recycling Strategies  
Vegetative Debris—Available to serve as a viable fuel source for manufacturing, etc. and used frequently as mulch for agricultural 

purposes. The resulting product is donated to citizens for use in flower beds and gardens and can be used as alternative daily cover 

in landfills when allowed. Additional uses are to use as roadbed for temporary roads and can be thinly spread across acreage to 

produce dirt. 

Aggregates—Concrete, brick, and similar materials can be crushed and used as fill material, road base, etc. 

Construction and Demolition Debris—Wood, metals, plastics and sometimes gypsum can be pulled from the waste stream and 

recycled if sufficient quantities exist and recycling facilities are available and accessible. 

White Goods— Easy to recycle due to abundant processors.  

Electronic Waste (E-Waste)—While these components are quite abundant, particularly following a flood or tidal surge, recyclers 

of these items have become more difficult to find. Some of the components found in televisions, computer monitors, copy 

machines etc. contain heavy metals making disposal a poor option, resulting in markets being the best option. Shipping to foreign 

markets is sometimes the best option. 

 

Debris Management Site Closeout 
Restoration is conducted during the close out phase of each TDMS. The scope of restoration is determined by post use site 

conditions, terms of the land lease, or the County directive and mutual understanding when public property is used.  Restoration 

can consist of final removal of all debris and other managed components as well as all structures and temporary features. 

130



Tab 4: Proposer’s Experience 
and Qualifications 

Debris Removal & Disposal 

Additionally, grading and leveling, removal of temporary roads and fencing, and grassing or seeding of the site to documented pre-

use condition may be necessary. 

Post use drone footage and still photography shall be taken to illustrate the current condition of the site as it compares to the 

baseline or pre-use documentation.  Environmental sampling that mirrors pre-use sampling is a best management practice. 

Random soil samples, surface and if necessary water samples, may be taken and sealed in containers for comparison 
with pre-use samples taken 
Independent third- party engineers and testing labs may be used 
Post use samples and pre-use samples may be tested in an independent lab to determine the presence of contaminants 

Final Inspection, Released and Acceptance of Hidalgo County and/or Landowner 
In most cases, final closure approval is needed by both the State Environmental Agency and the property owner. 

Safety
DRC maintains an unwavering commitment to the health and safety of our employees, subcontractors, customers, and the 

communities that we service.  

Our goal is to ensure that all projects operate under the safest possible conditions and as such, DRC maintains a robust in-house 

safety program. Headed by a dedicated team of Project Managers and Regional Managers, DRC’s programs and practices include: 

Morning project safety toolbox meetings 
Weekly “better ideas for improvement” meetings 
Weekly formal safety meetings 
Constant safety training certifications 
Safety recognition through our “challenge coin” award program  

DRC follows all OSHA regulations and other federal and state agency guidelines when conducting an operation. DRC’s Corporate 

Safety Plan includes Safety Plans and Policies, an Accident Prevention Plan and a Substance Abuse Policy. It is the policy of this 

organization to provide and maintain work environments and procedures which will: 

4. Safeguard public and Government personnel, property, materials, supplies, and equipment exposed to contractor
operations and activities;

5. Avoid interruptions of Government operations and delays in project completion dates; and
6. Control costs in the performance of this contract.

Operational safety, health, and accident prevention measures will be in effect and reinforced daily by all active personnel. These 

measures and procedures will be reiterated weekly during planning meetings, or as needed.  

Immediate action will be taken to correct any safety deficiency while maintaining the utmost respect for all members of our 

workforce. All actions will be documented and the safety of citizens will be considered vital. 

L.7. Overview of safety training, monitoring and enforcement. 

Safety
DRC maintains an unwavering commitment to the health and safety of our employees, subcontractors, customers, and the 

communities that we service.  
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Our goal is to ensure that all projects operate under the safest possible conditions and as such, DRC maintains a robust in-house 

safety program. Headed by a dedicated team of Project Managers and Regional Managers, DRC’s programs and practices include: 

Morning project safety toolbox meetings 
Weekly “better ideas for improvement” meetings 
Weekly formal safety meetings 
Constant safety training certifications 
Safety recognition through our “challenge coin” award program  

DRC follows all OSHA regulations and other federal and state agency guidelines when conducting an operation. DRC’s Corporate 

Safety Plan includes Safety Plans and Policies, an Accident Prevention Plan and a Substance Abuse Policy. It is the policy of this 

organization to provide and maintain work environments and procedures which will: 

7. Safeguard public and Government personnel, property, materials, supplies, and equipment exposed to contractor
operations and activities;

8. Avoid interruptions of Government operations and delays in project completion dates; and
9. Control costs in the performance of this contract.

Operational safety, health, and accident prevention measures will be in effect and reinforced daily by all active personnel. These 

measures and procedures will be reiterated weekly during planning meetings, or as needed.  

Immediate action will be taken to correct any safety deficiency while maintaining the utmost respect for all members of our 

workforce. All actions will be documented and the safety of citizens will be considered vital. 

Safety Procedures 
Through careful planning, rigorous attention to training and safety procedures, DRC ensures the health and safety for both 

personnel and the general public. DRC’s Corporate Safety Plan includes basic policies, an accident prevention plan and a substance 

abuse policy.   

Key safety plan components include:  

1. Continuous instruction/monitoring of each contractor, subcontractor, supplier and employee in the safe operation of their
work;

2. A reward system for consistent safe operation and performance.

This organization’s safety goals are to provide and maintain safe work environments and establish procedures which will:  

Safeguard public, government personnel, and property  
Provide a safe work environment for employees and subcontractors 
Avoid interruptions to operations and delays involving project completion 
Increase morale 
Enhance cost measures through safe practices 

A copy of DRC’s Corporate Safety Plan is available for review upon request. 

Employee Performance and Training 
As one of the leading disaster response companies in the United States, DRC has developed one of the most 

comprehensive employee training modules in the industry. Every staff member is continuously trained in: 

Online FEMA doctrine  
Safety performance and practice 
Certifications relative to individual disciplines 
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All personnel records (management, supervisors, foremen and laborers) are maintained to ensure all personnel have current 

training and certification relative to their job assignment. All of DRC’s personnel receive specialized training in emergency 

management and are encouraged to further their education.  

L.8. Procedures for tracking, data collection, documentation, verification functions and reporting. 

Accounting and Document Management 
DRC’s invoicing procedure is as follows: 

Load tickets are received, logged, and then scanned into DRC’s database system.  Tickets are then entered and audited 
for accuracy.   
Invoice is worked up along with the ticket data backup.  
The reconciliation process then takes place with either the Monitoring Firm or the reconciliation contact with the County 
(if there isn’t a Monitoring Firm).  
Once the invoice and ticket data has been 100% reconciled, the Monitoring Firm, or the reconciliation contact with the 
jurisdiction, then recommends the invoice to FEMA for payment.   
Frequency:   The invoicing is usually done on a weekly basis  

DRC maintains a fully-staffed, fully operational Data Center at its headquarters all year. The Data Center is staffed by 

experienced and professional personnel with extensive knowledge of recording, reporting, contract, and reimbursement 

requirements. The Data Center is equipped with state-of-the-art information technology and is prepared to meet and 

exceed the reporting requirements of each client. All servers and networked computers are backed up both on and off-

site every day. The emergency nature of DRC’s work requires that the Company remain on-line and in contact across its 

network at all time. 

L.9. The firm’s ability to provide appropriate training for personnel that will be employed under this project. 

Please see the answer to Question L.7. 

L.10. How the firm documents and resolves damages. 

Prompt Damage Complaint 
DRC maintains a damage hotline (888-721-4DRC) for all projects. A complaint manager is assigned to the project 

and is responsible for tracking all damage and repair.  

DRC will investigate all damages and complaints within 24 hours and will propose a resolution to the damaged 

party within 48 hours.  

L.11. How will the firm ensure that the Temporary Debris Sites are secured twenty-four (24) hours a day, seven (7) days a 

week for the length of the operation? 

TDMS Site Selection 
Criteria at a minimum will include:

Public versus private land considerations 
Environmental agency approvals 
Dust and fire mitigation  
Ingress and egress considerations 
Security features  
Storm water controls considerations 
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Tab 4: Proposer’s Experience 
and Qualifications 
Debris Removal & Disposal 

Elevation  
Sound buffers and fencing  
DRC intends to hire a local security firm to provide 24/7 TDMS site security 

L.12. The use of EPA Approved technicians to collect ozone depleting refrigerants, mercury or compressor oils from white 

goods, and how this will be tracked and documented.  

White Goods 
White goods is defined as: refrigerators, washers, dryers, freezers, air conditioners, stoves, water heaters, and dishwashers. 

Separately collected and staged within a designated area at a TDMS or hauled directly to a recycler 
Collection can be performed with light duty trucks and trailers typically possessing a lift-gate 
Freon shall be removed by a certified technician under EPA regulations 
Citizens are informed through PSAs , fliers and social media to remove all contents from refrigerators and freezers prior 
to collection or to duct tape doors shut to facilitate safety and ease of collection 
Refrigerators and freezers collected with contents shall be staged for content removal and disposal 
White goods shall be recycled, and any derived proceeds handled in accordance with the contractual terms and conditions 

L.13. Firm’s ability to assess regional landfill capacities and costs to determine reduction vs disposal possibilities. 

Identifying Permanent Disposal Facilities, Transfer and Recycling Facilities 
DRC has agreements in place with most major disposal and recycling facilities in the area. DRC’s management will be responsible 
for working with the jurisdiction to identify these facilities and to secure favorable terms and conditions with each facility.  
Additionally, DRC’s staff includes Steve Crawford, an expert in recycling, resource recovery, and disposal. With 25 years of 
experience, Crawford brings expertise and exceptional knowledge to every project, including the knowledge to assess regional 
landfill capacities and costs to determine reduction vs disposal possibilities. 

L.14. How will the firm complete the project within the time frame requested. 

Please see the answer to Question L.2. 

L.15. How firm will satisfy applicable local, State, and federal statutory and regulatory requirements. 

Please see the answer to L.1. 

L.16. How firm will adhere to FEMA guidelines that govern the eligibility of recovery services for possible Federal 

reimbursement of the County of Hidalgo’s cost. 

Please see the answer to L.1. 

M. The successful proposer will be required to execute a written contract prepared and approved by the County Attorney. 

Any sample vendor contracts may be included with the proposal for review by our County Attorney prior to award of the 

proposal. 

Please see DRC’s sample contract attached. 

N. Proposer shall submit a Complete Price Book detailing services and prices and the Schedule of Fees/Price Proposal 

forms included in this Request for Proposal. For an item indicated as $0, an explanation must be provided to explain how 

this cost will be assessed if this item is encountered. 

Please see a Completed Price Book in Tab 2. 
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Tab 4: Proposer’s Experience 
and Qualifications 

Debris Removal & Disposal 

DRC takes no exceptions to the project work described. 
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06/21/2018

Issued Date

HS09809

Certificate Number

06/30/2019

Expiration Date Ingrid M. Robinson, President

THIS CERTIFIES THAT 

7th Echelon LLC 

* Nationally certified by the: HOUSTON MINORITY SUPPLIER DEVELOPMENT COUNCIL

*NAICS Code(s): 541611; 541519; 541512; 561611; 541690; 541613; 541199; 519130

* Description of their product/services as defined by the North American Industry Classification System (NAICS)

Louis Green

By using your password (NMSDC issued only), authorized users may log into NMSDC Central to view the entire profile: http://nmsdc.org 

Certify, Develop, Connect, Advocate. 
* MBEs certified by an Affiliate of the National Minority Supplier Development Council, Inc.®
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emelton@7thechelon.com

From: City of Houston <houston@mwdbe.com>
Sent: Wednesday, May 16, 2018 4:15 PM
To: emelton@7thechelon.com
Subject: Minority Business Enterprise (MBE) Certification Approved

Edgartt Melton 
7th Echelon, LLC 
2405 Centerbrook Ct 
Pearland, TX 77584 

Certification # 18-05-13812 

Dear Edgartt Melton: 

CONGRATULATIONS! Your application for certification as a City of Houston Minority Business Enterprise (MBE) is 
approved for a three year period thru May 31, 2021. The approval is contingent upon your firm maintaining certification 
eligibility throughout the three year period.  Your firm will be required to complete a three year cycle review form to be 
considered for certification eligibility beyond the three year period.  We will provide you with notification to submit the 
three year cycle review form prior to your firm’s three year expiration date.     

We have certified 7th Echelon, LLC, only for IT Consulting, Project Management, and Background Investigations. You are 
being listed in the Directory of certified M/W/S/DBE, in the following Directory Capability listing:  

NAICS 236220: PROJECT MANAGEMENT 
NAICS 541512: COMPUTER SOFTWARE CONSULTING SERVICES OR CONSULTANTS NAICS 561611: BACKGROUND CHECK 
SERVICES  

The certification covers only the company, that is listed in this letter and on the attached certificate, not any other 
company with which you may be associated, and only for those specific functions mentioned herein.  

Now that you are certified, the adventure begins. You will also receive emails on upcoming contracting opportunities, 
networking events, and free training. Check our website at www.houstontx.gov/obo/index.html for valuable resource 
information.  

Here is important information that you need to know: 

Two months prior to the expiration date of your certification, you will receive instructions on how to complete the Three 
year cycle Update Form and Affidavit. This form must be completed and returned along with signed copies of your 
Business Income Tax (Form 1120, 1065 or 1040 All Schedules including Schedule C) for the past three years.  Please note 
that for Tax Returns not yet filed under an extension of time to file, a copy of the extension will suffice.  If you do not 
complete and return the above items, your certification may be revoked. 

Also, failure to report company changes to us such as (ownership changes, address, phone number, business structure 
changes, etc.), or any subsequently discovered material misrepresentation in the certification application or in the 
execution of a contract, will be reason for revocation of certification for up to a five-year period.  

It is your responsibility to periodically monitor the online M/W/S/DBE Directory at 
https://houston.mwdbe.com/VendorSearch.asp to ensure the accuracy of your contact information and profile. 
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Attached is a copy of your firm's certification profile. If there are any changes to your firm's contact information (name, 
address, phone, fax, email), please contact our office immediately at (832) 393-0600 so that the appropriate 
adjustments can be made.  

I want to emphasize several important facts for your consideration: 

First, we are here to assist you with any questions you may have about how the City’s M/W/S/DBE program works, and 
also provide you with assistance with any challenges you may have on a City contract.  

Second, never allow a company to submit your name unless you will, through your own efforts, be doing the work. The 
following practices are violations of the City's M/W/S/DBE program and will result in the revocation of certification for a 
five-year period:  

1. Allowing your company's name to be submitted toward satisfying the M/W/S/DBE goal for a scope of work for which
you are not certified; 

2. Serving as a pass-through by allowing your company’s name to be submitted toward satisfying the M/W/S/DBE goal,
but not actually performing, with your own workforce, the exact scope of work represented in the prime’s contract 
documents;  

3. Hiring members of the prime contractor's workforce;

4. Requesting or allowing the prime contractor to “advance” dollars or otherwise meet payroll for your employees.

5. OBO discovers that the firm provided false or misleading information for the purpose of certification during the
original application process or as part of the certification update. 

Third, after you sign a Letter of Intent or contract with a prime contractor to provide services or supplies on a City 
contract, should you experience ANY problems with actually getting or completing the contract, or being paid, please 
call us immediately to file a complaint. We cannot know whether you have actually been given the contract, or working 
on a project as reported to City Council, unless you tell us.  

Fourth, the M/W/S/DBE Directory is available online at www.houstontx.gov. It is used internally by City procurement 
staff and externally by prime contractors and vendors to identify certified firms as they attempt to meet M/W/S/DBE 
goals assigned to City contracts. Our directory is also used by several other agencies and corporations in their search for 
confirmed M/W/S/DBE companies. You must maintain an accurate mailing address, a working telephone number with 
means to leave a message, and a valid email address.  It is essential that you return solicitation calls immediately. The 
accomplishment of the spirit and intent of our program is seriously affected when MWBE’s cannot be reached. Those 
interested in contracting with you must be able to reach you quickly and consistently.  

Fifth, please notify us immediately if you are ever, by action or inaction, discouraged from bidding on any City project, by 
a prime contractor or subcontractor, or any employee of the City. Our program requires that all information on a 
contract be given to you in a time frame, which will give you an opportunity to develop your bid.  

Sixth, your certification has value, so your Certification Number should be guarded carefully. We suggest that you not 
give your Certification Number to people who call and those who express an interest in doing business with you. Rather, 
we suggest you wait until your bid is accepted and you have a contract or signed Letter of Intent before releasing your 
Certification Number. OBO may be called to verify the validity of your certification.  

Seventh,be advised that the percentage of M/W/S/DBE goal credit for Material Supply will depend on whether your 
company meets the commercially useful function requirements for material supplier credit.  
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Eighth, the expiration date, which appears on this Certification letter, attached Certificate, or other related 
documentation will be superseded by a graduation date, should your firm be designated as an Established Business. 

The City M/W/S/DBE program’s focus is to open the competitive process, and to afford you an opportunity to actually 
perform work or provide services/goods related to City taxpayers’ projects. This program is working! Our FY 2015 figures 
are among the highest in the nation--$288.0 million earned by minority and women owned companies. We hope that in 
next year’s figures we can count contracts you have received.  

Finally, be sure to register as a vendor. All suppliers and contractors interested in registering with the City of Houston 
and/or bidding on products and services procured by the City of Houston, must first register with the City’s Strategic 
Procurement Division for an online web account by accessing the following web-link: 
 http://purchasing.houstontx.gov/registration_form.aspx. 

Once a user name and a password are obtained, you may then proceed to place bids, update your company profile and 
complete and submit a Supplier Registration Form to enroll on the City of Houston's registered supplier list. New 
supplier registration is incomplete until an IRS W-9 form is sent via email to houstonpurchasing@houstontx.gov. The 
information on this form must be the same as listed on the request for Taxpayer Identification Number as required by 
the Internal Revenue Service.  

Again, congratulations. We welcome your participation, and wish you every success. 

Very truly yours, 

Carlecia D. Wright, Director 
Office of Business Opportunity 

City of Houston 
Office of Business Opportunity 
http://www.houstontx.gov/ 
http://houston.mwdbe.com 

This message was sent to: emelton@7thechelon.com Sent on: 5/16/2018 4:15:13 PM System ReferenceID: 63056837 
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DEPARTMENT OF VETERANS AFFAIRS
Center for Verification and Evaluation

Washington DC 20420

March 15, 2018
In Reply Refer To:  00VE

Mr. Edgartt James Melton
7th Echelon LLC
DUNS: 081041558
2405 Centerbrook Court
Pearland, TX  77584

Dear Mr. Melton:

        On behalf of the U.S. Department of Veterans Affairs (VA), Center for Verification and
Evaluation (CVE), I am writing to inform you that 7th Echelon LLC has been verified as a
Veteran-Owned Small Business (VOSB) and added to the Vendor Information Pages (VIP) at  
http://www.vip.vetbiz.gov.  7th Echelon LLC will be eligible to participate in Veterans First
Contracting Program opportunities with VA.   

        This verification is valid for three (3) years from the date of this letter. Please retain
a copy of this letter to confirm 7th Echelon LLC's continued program eligibility in accordance
with 38 Code of Federal Regulations (CFR) § 74.12. You may reapply 120 days prior to your
expiration date by logging in to your VIP profile.

        To promote 7th Echelon LLC's verified status, you may use the following link to download
the logo for use on marketing materials and business cards:  
http://www.vetbiz.gov/cve_completed_v.jpg. In addition, please access the following link for
information on next steps and opportunities for verified businesses:
http://www.va.gov/osdbu/verification/whatsNext.asp.  

        To ensure that 7th Echelon LLC is correctly listed in the Vendor Information Pages, check
7th Echelon LLC's profile for the verified logo.  Please notify us if the logo is not present within
72 hours of receipt of this letter.

        While CVE has confirmed that 7th Echelon LLC is presently, as of the issuance of this
notice, in compliance with the regulation, 7th Echelon LLC must inform CVE of any changes or
other circumstances that would adversely affect its eligibility.  Eligibility changes not reported to
CVE within 60 days could result in a referral to the Office of Inspector General (OIG), a referral
to the Debarment and Suspension Committee, and the initiation of cancellation proceedings—
all of which could result in 7th Echelon LLC being removed from the VIP Verification Program.

“World Class Professionals  
Enabling Veteran Business Opportunities by Protecting the Veteran Advantage - One Vet at a Time”
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        Please be advised all verified businesses may be required to participate in one or more
post-verification audits at CVE's discretion. Additionally, this letter and other information
pertaining to 7th Echelon LLC's verification application may be subject to Freedom of
Information Act (FOIA) requests. However, FOIA disclosures include exceptions regarding the
personal privacy of individuals, and VA policy similarly provides limitations on the release of
individual records.  

        If 7th Echelon LLC receives a negative size determination from the U.S. Small Business
Administration (SBA), CVE must act in accordance with 38 CFR § 74.2(e). Also, note, if at any
time 7th Echelon LLC discovers that it fails to meet the size standards for any NAICS Code(s)
listed on its VIP profile, CVE requires such NAICS Code(s) be removed within five (5) business
days.  If these NAICS Code(s) are not removed within the allotted five (5) business days, CVE
may request the SBA conduct a formal size determination. In addition, CVE may initiate a
referral to OIG, a referral to the Debarment and Suspension Committee and pursue
cancellation proceedings.  All of the aforementioned referrals and procedures could result in
7th Echelon LLC being removed from the VIP Verification Program.

        Thank you for your service to our country and for continuing to serve America through
small business ownership. 

Sincerely,

Thomas J. McGrath
Director
Center for Verification and Evaluation

Mr. Edgartt James Melton

Page 2.
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Texas Historically Underutilized Business (HUB) Certificate 
Certificate/VID Number: 1271508148000 
File/Vendor Number: 508907 
Approval Date: 16-MAY-2018 
Scheduled Expiration Date: 31-MAY-2021 

In accordance with the Memorandum of Agreement between the  
City of Houston (COH) 

and the Texas Comptroller of Public Accounts (CPA), the CPA hereby certifies that 

7TH ECHELON, LLC 
has successfully met the established requirements of the State of Texas Historically Underutilized Business (HUB) Program to be 
recognized as a HUB. This certificate, printed 13-JUN-2018, supersedes any registration and certificate previously issued by the HUB 
Program. If there are any changes regarding the information (i.e., business structure, ownership, day-to-day management, operational 
control, addresses, phone and fax numbers or authorized signatures) provided in the submission of the business’ application for 
registration/certification into the COH’s program, you must immediately (within 30 days of such changes) notify the COH’s program in 
writing. The CPA reserves the right to conduct a compliance review at any time to confirm HUB eligibility. HUB certification may be 
suspended or revoked upon findings of ineligibility. If your firm ceases to remain certified in the COH’s program, you must apply and 
become certified through the State of Texas HUB program to maintain your HUB certification. 

Laura Cagle-Hinojosa, Statewide HUB Program Manager 
 Statewide Support Services Division 

Note: In order for State agencies and institutions of higher education (universities) to be credited for utilizing this business as a HUB, they must award 
payment under the Certificate/VID Number identified above.  Agencies, universities and prime contractors are encouraged to verify the company’s HUB 
certification prior to issuing a notice of award by accessing the Internet (https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp) or by contacting 
the HUB Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881. 

The Texas Comptroller of Public Accounts (CPA) administers the Statewide Historically Underutilized Business (HUB) Program for the 
State of Texas, which includes certifying minority-, woman- and service disabled veteran-owned businesses as HUBs and facilitates the 
use of HUBs in state procurement and provides them with information on the state's procurement process. The CPA has established 
Memorandums of Agreement with other organizations that certify minority-, woman- and service disabled veteran-owned businesses that 
meet certification standards as defined by the CPA. The agreements allow for Texas-based minority-, woman- and service disabled 
veteran-owned businesses that are certified with one of our certification partners to become HUB certified through one convenient 
application process. 

In accordance with the Memorandum of Agreement the CPA has established with the City of Houston (COH), we are pleased to inform 
you that your company is now certified as a HUB. Your company's profile is listed in the State of Texas HUB Directory and may be viewed 
online at https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. Provided that your company continues to remain certified with the COH, 
and they determine that your company continues to meet HUB eligibility requirements, the attached HUB certificate is valid for the time 
period specified. 

You must notify the COH in writing of any changes affecting your company’s compliance with the HUB eligibility requirements, including 
changes in ownership, day-to-day management, control and/or principal place of business. Note: Any changes made to your company’s 
information may require the COH and/or the HUB Program to re-evaluate your company’s eligibility. Failure to remain certified with the 
COH, and/or failure to notify them of any changes affecting your company’s compliance with HUB eligibility requirements, may result in the 
revocation of your company's certification. 

Please visit our website at http://comptroller.texas.gov/procurement/prog/hub/ and reference our publications (i.e. Grow Your Business 
pamphlet, HUB Brochure and Vendor Guide) that will provide you with addition information on state procurement resources that can 
increase your company’s chances of doing business with the state. 

Thank you for your participation in the HUB Program! If you have any questions, you may contact a HUB Program representative at   
512-463-5872 or toll-free In Texas at 1-888-863-5881. 
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Senior Director 
Small Business & Maritime Education 

Effective Date: 05/29/2018 

Expiration Date: 05/31/2021 

7TH ECHELON, LLC. 
is registered as a 

Small Business Enterprise 
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License / Credential Package
7th Echelon LLC
EIN: 271508148

CAGE: 831G2

DUNS: 081041558

TEXAS TAX ID: 32065884309
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Services Provided
Mapped to Key NAICS Codes

Regulated 
License 

Required

NAICS 
Code

NAICS Classification 7th Echelon Services 7th Echelon Qualifications/Credentials
Slide (#)

Companies that provide this 
service that share the same NAICS 

Code

Yes

561611
541690

Investigation/Security • Investigations
• Security consulting
• Background checks
• Security consulting/contractor
• Camera/Card access
• Locksmith
• Guard

• Security Consultant/Investigator, Texas (1)
• Certified Fraud Examiner (2)
• Certified Information System Auditor (3)

• Kelmar And Associates
• Integrity Center
• Carrizal And Associates
• PricewaterhouseCoopers LLP

Yes

541611
541618

Consulting Services • Notary Services
• IT project management
• Construction project management
• Change management

• Notary Public, Texas (4)
• Project Management Professional (5)
• Certified Scrum Master (6)
• Certified Scrum Product Owner (7)
• PROSCI Change Management Certification (8)

• Booz Allen Hamilton
• Accenture
• PricewaterhouseCoopers LLP
• Guidon Building Solutions

No
541219 Other accounting services • Information system risk assessments

• Information system audits
• Certified Information System Auditor (3)
• Certified in Risk and Information Control (9)

• PricewaterhouseCoopers LLP
• KPMG
• Accenture

No

541690
541512
541519

Other Scientific and Technical 
Consulting Services

• Cybersecurity
• Information security
• Cyberfraud
• Risk Management

• Certified Fraud Examiner (2)
• Certified Information System Auditor (3)
• Certified in Risk and Information Control (9)

• PricewaterhouseCoopers LLP
• Ernst & Young LLP
• KPMG
• Booz Allen Hamilton

No

541613 Marketing Consulting Services • Social Marketing
• eMail Marketing
• Inbound Sales
• Content Marketing

• Content Marketing Certified (10)
• Inbound Marketing Certified (11)
• Inbound Sales Certified (12)
• eMail Marketing Certified (13)
• Certified in Social Marketing (14)

• Harte Hanks Inc
• Freeman Co
• Shamrock Companies
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Licensed investigator/security contractor, State of 
Texas
Texas Department of Public Safety

1
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Certified Fraud Examiner (CFE)

2

147



Certified Information Systems Auditor (CISA)

https://www.youracclaim.com/badges/bd704434-89ce-4ad9-975a-f5fb1b9cbe03

3
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Notary public, State of Texas

4
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Project Management Professional (PMP)

https://www.youracclaim.com/badges/97e7211d-42b6-4a8e-b8ad-d82025f61e4c

5
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Certified Scrum Master (CSM)

6
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Certified Scrum Product Owner (CSPO)

7
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PROSCI – Change management certification

8

153



Certified in Risk and Information Systems 
Control (CRISC)

https://www.youracclaim.com/badges/26d63a8c-1ec0-482e-a3fb-53c4e2b96643/linked_in_profile

9
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HubSpot – content marketing certified

http://api.hubapi.com/academy/v1/badge-image/9E57D134BE254509AAFD53BCDF134FFC

10
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HubSpot – inbound marketing certified

https://hubspot-academy.s3.amazonaws.com/prod/certification/badges/DB564B606ED9463498A5BA48F445DFC7

1111
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HubSpot – inbound sales certified

http://api.hubapi.com/academy/v1/badge-image/37891BCC48E74264AC6C5701CF5F3D69

12
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HubSpot – email marketing certified

http://api.hubapi.com/academy/v1/badge-image/17C6F82D54B34AC09244ADB3916C9237

13
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Hootsuite - social marketing certification

https://accredible.com/10533847

14
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DUNS Number: 081041558
CAGE ID: 831G2

EDGARTT MELTON, PMP, CFE, CISA 
Chief Executive Officer 
7th Echelon LLC. 
m: (312) 401-1788 
w: www.7thechelon.com  e: emelton@7thechelon.com 
 

TxDPS LICENSED
Investigator
Security Contractor
Security Consultant
Electronic Access
Locksmith/Alarm
Unarmed Guard
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11601 Shadow Creek Parkway Suite 111-252, Pearland, TX 77584 

WWW.7THECHELON.COM 

EDGARTT MELTON 
PMP |  CFE | CISA | CRISC 

Chief Execut ive Off icer  

(312) 401-1788 

emel ton@7thechelon.com 

7TH ECHELON CAPABILITY STATEMENT 

CORE COMPETENCIES 

We work alongside our clients to help them maintain process control, 

reduce execution risk, manage change, increase speed of delivery and 

enhance readiness for critical initiatives by using our network of 

professionals and proven processes to deliver consistent results.  We 

provide services in, but not limited to, the following areas:  

• Project Management

• Risk Management

• Information Security

• Background Checks

• Physical Security

• Fraud Examination

INDUSTRY EXPERTISE 

• Retail

• Utilities

• Food & Beverages

• Consumer Electronics

• Consulting

• Construction

WHY 7TH ECHELON 

We have the keen ability to devise a strategy. Think ahead, realize the 

big picture and understand the impact of our clients vision. We are: 

• Solution driven: We use our expertise and knowledge to assist

our clients to define project strategy while ensuring quality and

adherence to regulatory compliance.

• Client focused: We focus on performance of quality work by

understanding our clients issues and current environment as well

as professional standards.

• Adaptable: We maintain effectiveness when experiencing major

changes in our clients work or business environments.

• Courageous: We never compromise on ethics, quality or

professional standards.

RECENT CLIENT(S) 

CLIENT PROJECT(S) NAICS 

Major beverage 
company 

• Organized and led product launch for a
premium sports drink and water brand

• Led design of organizations Enterprise
Project/Change Management Office

541618 
236220 

We are insured for commercial general liability and errors and omissions. 

COMPANY DATA 
DUNS: 081041558 
CAGE: 831G2 

NAICS CODES 
236220: Project management 
541618: Consulting services 
561611: Investigation services 
541690: Security consulting 

TxDPS LICENSED 
Investigator 
Security Contractor 
Security Consultant 
Electronic Access 
Guard 
Alarm 
Locksmith 

CERTIFICATIONS 
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1st Global Mfg, inc 

DUNS: 079143979 

CAGE Code: 7BFA8 

POC: Keith Morton, President 

Email:      kmorton@1stglobalgroup.com 

Phone: (316) 201-6143 

Address: 2621 S. Custer 

Wichita, KS 67217- 1323  

Years in Business: 12 years 

Company Website: 1stglobalgroup.com 

Type of Work Performed* 

Debris load/haul, blue tarp, C&D load/haul, STEEP program 

Previous Disaster Response Experience* 

Katrina 2 years. Houston 4 months. Florida 4 months. Puerto Rico 6 months 

Main Contact Title: David Nicodemus manager   Cell Phone: 913-269-4259 

Email Address: david@1stglobalgroup.com 

Indicate quantity of each: 

Dump Trucks < 30 YD: 20 

Dump Truck > 39 YD: 15 

Pickup Trailer: 30 

Knuckle Boom: 10 

Wheel Loaders: 20 

Tub Grinders: 5 
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Chippers: 5 

Skid Steer Loader: 20 

Bucket Trucks: 25 

Additional Notes and Resources Available (crews, services, etc.) 

We have crew’s onsite that have been doing first push. Also have incinerators, Scorpion saws, and tub 

grinders available to come. 
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Robert Hunter Fuzzell 
320 Long Ct. Mobile, AL 36608 

404-936-4833 

HFuzzell@rpfes.net 

Bachelor of Science, Finance, August 1999 

Auburn University Auburn, Alabama 

Masters of Business Administration, December 2000 

Specialization: Information Systems 

Auburn University  Auburn, Alabama 

Masters of Engineering – Construction Management 

University of Alabama at Birmingham 2013 

SUMMARY OF QUALIFICATIONS 

 Diversified senior management experience on projects up to $75M in value, across a

spectrum of disaster responses

 Serve as part of the senior management team for companies with revenues in excess of

$150M

 Comfortable in working in high stress disaster situations, both international and domestic

 Founded and grew RPF Emergency Services to revenues in excess of $50M annually in

less than 36 months

 Ability to completely turnkey the management and operations of all types of disaster debris

projects including: municipal ROW, DOT, demolitions, marine debris, body recovery,

ROE, PPDR, grinding and tree trimming

PROFESSIONAL EXPERIENCE 

Founder and Owner, January 2015 to Present 

RPF Emergency Services, LLC 

Mobile, AL 

 2015 – RPF is founded and subcontracts over $10m in FEMA reimbursable

projects

 2016 – as subcontractor to multiple prime contractors, RPF turn-keyed 18

multiple projects, managing the hauling and reduction of over 3.5 million cubic

yards of debris, totaling over $26m in FEMA reimbursements

 2017 - As a subcontractor to DRC Emergency Services, managed the hauling and

reduction of over 5 million cubic yards of debris, totaling over $50m in FEMA

reimbursements

Director of Business Development, November 2014 to January 2015 

TFR Enterprises, LLC  

Leander, TX 

 Responsible for all bidding and sales programs

 Grew preposition contract base from 47 contracts to 78 contracts in 13 months
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 Served as Operations Manager for multiple projects, including the devastating

floods in Hays County and Wimberly TX in May of 2015.

Vice President – Regional Manager, January 2-2013 to October 2014 

DRC Emergency Services, LLC 

Mobile, Alabama 

 Serves as Regional Manager for the Northern Gulf Coast and US West Coast

 Act as Program Manager for major projects

 Coordinate the response to major RFPs

 Become the Qualifying Party for over 30 different contractor licenses, across 13

states, including: Heavy Construction, Building Construction, Hazardous

Materials, and Demolition

Director of Operations, August 2005- January 2013 (acquired by DRC) 

Cahaba Disaster Recovery, LLC 

Mobile, Alabama 

 Identify, estimate, and bid strategically determined proposal opportunities

 Act as Program Manager for major projects

 Serve as contact for critical clientele

 Work with Controller to identify and implement corporate cost saves

 Design lead for industry standard proprietary data management system

Director of Revenue Analysis, January 2004 - August 2005 

Financial Manager of Program Management Office 

 February 2003 – January 2004 

Nova Information Systems 

Atlanta, GA 

 Responsible working with Senior Management in the development of annual

budgets, in excess of $150M

 Prepared month end revenue presentations for Senior Management

 Analyzed month to month, quarter to quarter, and year over year financials on a

monthly basis

 Provided budget analysis and tracking for all Program Management Office

projects

 Partnered with upper management to identify potential project cost saves or

overruns

Analyst, Financial Services Stream January 2001 – December 2002 

Accenture 

Atlanta, GA 

 Responsible for detailed scheduling on implementations of over 1000 items

 Tasked with tracking budgets and suggesting cost saves across multiple projects

References available upon request. 

165



VMK Materials, LLC is a family owned business based out of Mission, TX that supplies Construction 
Aggregates, Landscaping Materials, and Trucking Services as well as Land Clearing and Demolition 
Services.  VMK Materials supplies multiple and diverse projects across South Texas in both the private 
and public sectors including windfarms, electrical substations, commercial & residential construction, 
municipalities, and school districts such as the City of McAllen, McAllen ISD, and Valley View ISD among 
others. 

VMK Materials was established in 2017 and is owned and operated by Karla Garza (President) and Victor 
Garza (Vice-president) whom are both Rio Grande Valley natives.  Victor has been in the construction 
materials industry for over 16 years where he managed operations and sales teams across the Valley for 
a large multi-national corporation.  He received a Master's in Mechanical Engineering from Stanford 
University, a Bachelor's in Mechanical Engineering from Texas A&M University, and was the 
Valedictorian of Mission High School.  Karla has 10 years of sales, operations, and management 
experience as a senior level manager successfully managing large teams and global retail customers for a 
large multi-national corporation in the food & beverage industry and is an active member of the Hidalgo 
County community through volunteering and co-chairing in the Junior League of McAllen.  She is a 
graduate of Texas A&M University's May's Business School.  Victor and Karla both enjoy giving back to 
the community they operate and reside in through their charitable contributions to the FFF (Faith Family 
Friends) Foundation, college scholarships for Hidalgo County prospective Texas A&M students and 
donations to support the Junior League of McAllen's mission to address children impacted by food 
scarcity in the RGV. 

Victor Garza  

VMK Materials LLC 

cell: 956-240-6186 

email: vgarza@vmkmaterials.com 

www.VMKmaterials.com 
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CARLOS GARZA, P.E.
President and Principal Engineer

Mr. Garza has over 20 years of experience and education in Environmental and Civil Engineering
practice as well as Surveying Principles.  He is experienced in a variety of projects ranging from

Environmental Clearance and Permitting of Municipal Facilities to Planning, Design, Construction,
and Implementation of Residential and Commercial Land Development projects.  He has been

involved with the design and construction administration of a great variety of commercial, private,
and municipal developments.

His numerous certi�cations and professional a�liations, in addition to his BS and ME in Agricultural
Engineering from Texas A&M University, have led to his involvement in countless civil and

environmental engineering projects of the Rio Grande Valley and across the State of Texas;

CARLOS GARZA, P.E.

 (HTTP://AECENGINEERING.NET/)


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OTHER MEMBERS

including Commercial, Residential, Educational, and Industrial Facilities.

His development experience includes clients like: McDonald’s USA, Raising Cane’s, Family Dollar,
O’Reilly Auto Parts, Dollar General, Dollar Tree, Taco Bell, Genghis Grill, Golden Corral, Melrose

Clothing Company, First Cash Financial Services, Chick-�l-A, Blue Wave Carwash, IBC Bank,
InterNational Bank.  He has worked in areas like: El Paso, Laredo, Cotulla, Roma, La Joya, San

Antonio, Corpus Christi, El Paso, Brownsville, McAllen, Edinburg, Pharr, Mission, Magnolia,
Falfurrias, Corsicana, San Juan, and Alamo, Austin, Boerne, and Copperas Cove.

Professional Engineer #92602-TX
Professional Geoscientist #1267-TX

TDSHS Licensed Asbestos Individual Consultant #10-5714
Licensed Corrective Action Plan Manager # PM0000091 – TX

Certi�ed Floodplain Manager #1038-06N – TX
Texas Surveyor in Training Certi�ed Erosion, Sediment, and Stormwater Inspector #758

  carlos@aecengineering.net (mailto:carlos@aecengineering.net)

  (956) 380-6558 ext 1 (tel:(956) 380-6558 ext 1)

 (HTTP://AECENGINEERING.NET/)



168

mailto:carlos@aecengineering.net
tel:(956) 380-6558  ext 1
http://aecengineering.net/


President
John Sullivan

Controller

Ray Boyer
VP of Compliance & Administration

Kristy Fuentes
VP of Operations

Joe Newman
VP of Business Development

Cliff Lowe
VP of Response & Recovery

Mark Stafford

Accounts Payable

Katie Bienveneu

Bids & Proposals

Olivia Marino

Contracts Manager

Lisa Walsh

Administration

Jolie Bonvillian

Estimating

Marc Watkins

Taylor Oakley
Rae Sharp

Cecelia Morise
Jessica Zimmer

Regional Managers

Ben Bankston (LA, MS)
Steve Crawford (GA, N FL)

Jay Gunter (S FL)
Clif Kennedy (TX)
Charles Kraft (AL)

Tony Swain (NC, SC)

Project Managers

Mark Bush
Sam Dancer

Jerry Gibbens
Derick Lipford

Lynn Longly
Shawn Meeks

Dan Strode
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CONTRACT FOR DISASTER DEBRIS REMOVAL SERVICES 

This Contract for Disaster Debris Removal Services entered into on this ___ day of 

________________, 2017 (hereafter “Contract” or Agreement”), by and between the 

________________________ (hereafter “Government”), represented herein by authorized 

representative below, and DRC Emergency Services, LLC (hereafter “DRC” or “Contractor”),  

represented herein by authorized representative below. 

WITNESSETH that Contractor and Government, in consideration of the mutual 

covenants, promises and agreements set forth herein agree as follows: 

SCOPE OF CONTRACT: The Contractor shall perform and provide all those services 

and work for the benefit of the Government in accordance with and as set forth in the Contract 

Documents defined below. 

CONTRACT TERM: The initial term of this Contract shall be from ______ __, 2017 

through ______ __, 201_, with additional renewal options of __________________. 

CONTRACT DOCUMENTS: The Contract Documents shall consist of the: 

(a) The Government Request for Proposal or other solicitaion and all documents 

referenced therein; 

(b) The FEMA Contract Clauses attached hereto as Exhibit “A”; 

(c) Contractor Certification Regarding Lobbying attached hereto as Exhibit “B”; 

and, 

(d) Contractor’s Proposal submitted in response to the Government’s Request for 

Proposal or other solicitation. 

All of the above-described Contract Documents are expressly adopted and incorporated herein 

by reference and form part of this Contract. 

 THUS DONE AND SIGNED, the parties have caused this Contract to be duly executed 

intending to be bound thereby. 

_____________________ DRC EMERGENCY SERVICES, LLC 

_____________________ _____________________ 

(Signature) (Signature) 

_____________________ _____________________ 

(Print Name) (Print Name) 

_____________________ _____________________ 

(Title) (Title) 

170



EXHIBIT “A” 

The following provisions are adopted by reference and form part of the parties’ Agreement 

(hereinafter the “AGREEMENT”). For purposes of the provisions below, the City of 

Albany, Georgia shall be referenced as “GOVERNMENT” and DRC Emergency Services, 

LLC shall be referenced as “CONTRACTOR.” 

(A) LIQUIDATED DAMAGES (2 CFR §200.326 Appendix II to Part 200 (A)) 

(1) All work to be performed under this AGREEMENT shall be timely commenced. 

As a breach of this AGREEMENT would cause substantial delay in the completion of the 

required services   affecting the safety and welfare of the public, the parties adopt the following 

liquidated damages clause.  

(2) Liquidated damages are hereby fixed and agreed upon between the parties, 

recognizing the impossibility of precisely ascertaining the amount of damages that will be 

sustained by the GOVERNMENT as a consequence of such delay in performance. 

CONTRACTOR acknowledges and agrees that damages to GOVERNMENT from untimely 

performance are extremely difficult to determine, and accordingly, the CONTRACTOR agrees 

that the amount of liquidated damages provided for herein is the nearest and most exact measure 

of damages for such delays.  

(a) Failure of the CONTRACTOR to meet the mobilization requirements under 

this AGREEMENT: $100.00 per calendar day.  

(3) The GOVERNMENT is authorized to deduct liquidated damage amounts from 

the monies due to CONTRACTOR for the work under this AGREEMENT, or as much thereof as 

the GOVERNMENT may, at its own option, deem just and reasonable. 

(B) TERMINATION RIGHTS (2 CFR §200.326 Appendix II to Part 200 (B))  

(1) Termination for Cause: GOVERNMENT may terminate this AGREEMENT for cause 

if the CONTRACTOR fails to take corrective action within thirty (30) days after written notice 

from the GOVERNMENT identifying the breach. Cause for termination shall include, but not be 

limited to, failure to suitably perform the work, failure to suitably deliver goods in accordance 

with the specifications and instructions in the AGREEMENT, failure to continuously perform 

the work in a manner calculated to meet or accomplish the objectives of the GOVERNMENT as 

set forth in the AGREEMENT, or multiple breaches of the provisions of the AGREEMENT 

notwithstanding whether any such breach was previously waived or cured.  

(2) Termination for Convenience: GOVERNMENT may terminate this AGREEMENT 

for convenience upon no less than thirty (30) days written notice. In the event this 

171



AGREEMENT is terminated for convenience, CONTRACTOR be paid for any goods properly 

delivered and services properly performed to the date the AGREEMENT is deemed terminated; 

however, upon being notified of GOVERNMENT’s election to terminate, CONTRACTOR shall 

cease any deliveries, shipment or carriage of goods, and refrain from performing further services 

or incurring additional expenses under the terms of this AGREEMENT. CONTRACTOR 

acknowledges and agrees that is has received good, valuable and sufficient consideration from 

GOVERNMENT, the receipt and adequacy of which are hereby acknowledged for 

GOVERNMENT’s right to terminate this AGREEMENT for convenience. 

(C) EQUAL EMPLOYMENT OPPORTUNITY CLAUSE (2 CFR §200.326 Appendix II to 

Part 200 (C))  

If applicable to the work and services performed by CONTRACTOR under the AGREEMENT, 

during the performance of the AGREEMENT, CONTRACTOR shall comply with the Equal 

Employment Opportunity Clause (41 CFR 60-1.4(b)):  

(1) CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, or national origin.  CONTRACTOR will take 

affirmative action to ensure that applicants are employed, and that employees are treated during 

employment without regard to their race, color, religion, sex, or national origin. Such action shall 

include, but not be limited to the following: Employment, upgrading, demotion, or transfer; 

recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 

compensation; and selection for training, including apprenticeship. AGREEMENTOR agrees to 

post in conspicuous places, available to employees and applicants for employment, notices to be 

provided setting forth the provisions of this nondiscrimination clause.  

(2) CONTRACTOR will, in all solicitations or advertisements for employees placed 

by or on behalf of the CONTRACTOR, state that all qualified applicants will receive 

considerations for employment without regard to race, color, religion, sex, or national origin.  

(3) CONTRACTOR will send to each labor union or representative of workers with 

which it has a collective bargaining agreement or other agreement or understanding, a notice to 

be provided advising the said labor union or workers’ representatives of the CONTRACTOR’S 

commitments under this section, and shall post copies of the notice in conspicuous places 

available to employees and applicants for employment.  

(4) CONTRACTOR will comply with all provisions of Executive Order 11246 of 

September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

(5) CONTRACTOR will furnish all information and reports required by Executive 

Order 11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of 
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Labor for purpose of investigation to ascertain compliance with such rules, regulations, and 

orders.  

(6) In the event of the CONTRACTOR’S noncompliance with the nondiscrimination 

clauses of this AGREEMENT or with any of the said rules, regulations or orders, this 

AGREEMENT may be canceled, terminated, or suspended in whole or in part and the 

CONTRACTOR may be declared ineligible for further government contracts  or federally 

assisted construction contracts in accordance with procedures authorized in Executive Order 

11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked 

as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of 

the Secretary of Labor, or as otherwise provided by law.  

(7) CONTRACTOR will include the portion of the sentence immediately preceding 

paragraph (1) and the provisions of subparagraphs 1 through 7 in every subcontract or purchase 

order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant 

to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be 

binding upon each subcontractor or contractor. CONTRACTOR will take such action with 

respect to any subcontract or purchase order as the administering agency may direct as a means 

of enforcing such provisions, including sanctions for noncompliance: provided, however, that in 

the event CONTRACTOR becomes involved in, or is threatened with, litigation with a 

subcontractor or contractor as a result of such direction by the administering agency the 

CONTRACTOR may request the United States to enter into such litigation to protect the interest 

of the United States.  

D. DAVIS-BACON ACT AND COPELAND “ANTI-KICKBACK” ACT (2 CFR §200.326 

Appendix II to Part 200 (D)) 

If applicable to the work and services performed by CONTRACTOR under the parties’ 

AGREEMENT: 

(1) Bacon-Davis Act: Applicable to construction or repair of public buildings or public 

works. see FEMA Public Assistance Program and Policy Guide, Ch.2(V)(G)(2), page 32 and Ch. 

(FP 104-009-2/January 2016);  

(2) Copeland “Anti-Kickback” Act: In contracts subject to the Davis-Bacon Act, 

CONTRACTOR shall comply with the Copeland “Anti-Kickback” Act (40 U.S.C. §3145), as 

supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors and 

Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or 

Grants from the United States”). The Act provides that the contractor and subcontractor must be 

prohibited from inducing, by any means, any person employed in the construction, completion, 

or repair of public work, to give up any part of the compensation to which he or she is otherwise 
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entitled. The GOVERNMENT must report all suspected or reported violations to the appropriate 

Federal agency.  

If applicable to the work and services under the parties’ AGREEMENT: 

(a)  CONTRACTOR shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, 

and the requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by 

reference into this AGREEMENT.  

(b) CONTRACTOR or subcontractor shall insert in any subcontract the clause 

above and such other clauses as FEMA may by appropriate instructions require, and also 

a clause requiring the subcontractors to include these clauses in any lower tier 

subcontracts. The CONTRACTOR shall be responsible for the compliance by any 

subcontractor or lower tier subcontract with all of these contract clauses.  

(c)  A breach of the AGREEMENT clause above may be grounds for 

termination of the AGREEMENT, and for debarment as a contractor and subcontractor as 

provided in 29 C.F.R. §5.12.  

E. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT (2 CFR §200.326 

Appendix II to Part 200 (E)) (40 U.S.C. 3701-3708)  

Contracts in excess of $100,000 that involve the employment of mechanics or laborers shall 

comply with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29 

CFR Part 5). Under 40 U.S.C. 3702 of the Act, each contractor and its subcontractors shall 

compute the wages of every mechanic and laborer on the basis of a standard work week of 40 

hours. Work in excess of the standard work week is permissible provided that the worker is 

compensated at a rate of not less than one and a half times the basic rate of pay for all hours 

worked in excess of 40 hours in the work week.  

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers or mechanics 

shall require or permit any such laborer or mechanic in any workweek in which he or she 

is employed on such work to work in excess of forty hours in such workweek unless such 

laborer or mechanic receives compensation at a rate not less than one and one-halftimes 

the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

(2) Violation: liability for unpaid wages: liquidated damages. In the event of any 

violation of 
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the clause set forth in paragraph (I) of this section the contractor and any subcontractor 

responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 

subcontractor shall be liable to the United States (in the case of work done under contract 

for the District of Columbia or a territory, to such District or to such territory), for 

liquidated damages. Such liquidated damages shall be computed with respect to each 

individual laborer  

or mechanic, including watchmen and guards, employed in violation of the clause set 

forth in paragraph (I) of this section, in the sum of $10 for each calendar day on which 

such individual was required or permitted to work in excess of the standard workweek of 

forty hours without payment of the overtime wages required by the clause set forth in 

paragraph (I) of this section. 

(3) Withholding for unpaid wages and liquidated damages. The GOVERNMENT shall 

upon its own action or upon written request of an authorized representative of the 

Department of Labor withhold or cause to be withheld, from any moneys payable on 

account of work performed by the contractor or subcontractor under any such contract or 

any other Federal contract with the same prime contractor, or any other federally-assisted 

contract subject to the Contract Work 

Hours and Safety Standards Act, which is held by the same prime contractor, such sums 

as may be determined to be necessary to satisfy any liabilities of such contractor or 

subcontractor for unpaid wages and liquidated damages as provided in the clause set forth 

in paragraph (2) of this section. 

(4) The contractor and subcontractor shall insert in any subcontract the clauses set forth 

in paragraphs (1) through (4) of this section and also a clause requiring the subcontractors 

to include these clauses in any lower tier subcontracts.  

F. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT (2 

CFR §200.326 Appendix II to Part 200 (F))  

If applicable to the work and services performed by CONTRACTOR under the parties’ 

AGREEMENT and if the Federal award meets the definition of “funding agreement” under 37 
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CFR §401.2 (a) and the GOVERNMENT wishes to enter into a contract with a small business 

firm or nonprofit organization regarding the substitution of parties, assignment or performance of 

experimental, developmental, or research work under that “funding agreement,” the 

GOVERNMENT must comply with the requirements of 37 CFR Part 401, “Rights to Inventions 

Made by Nonprofit Organizations and Small Business.” 

  

G. CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (2 CFR 

§200.326 Appendix II to Part 200 (G))  

CONTRACTOR shall comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control 

Act as amended (33 U.S.C. 1251-1387). Violations must be reported to the Federal awarding 

agency and the Regional Office of the Environmental Protection Agency (EPA). 

CONTRACTOR shall include the foregoing requirments in each subcontract exceeding 

$100,000. 

 

 

H. ENERGY EFFICIENCY AND CONSERVATION (2 CFR §200.326 Appendix II to Part 

200 (H)) 

If applicable to the work and services performed by CONTRACTOR under the parties’ 

AGREEMENT, CONTRACTOR shall comply with the mandatory standards and policies of the 

state regulation promulgated in accordance with the Energy Policy and Conservation Act (42 

U.S.C. § 6201). 

 

 

I. DEBARMENT AND SUSPENSION (2 CFR §200.326 Appendix II to Part 200 (I))  

(1) This AGREEMENT is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 

C.F.R. pt. 3000.   As such, the CONTRACTOR is required to verify that none of the 

contractor, its principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined at 2 

C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined 

at 2 C.F.R. § 180.935). 
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(2) The CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 

3000, subpart C and must include a requirement to comply with these regulations in any 

lower tier covered transaction it enters into. 

(3) This certification is a material representation of fact relied upon by GOVERNMENT. 

If it is later determined that the CONTRACTOR did not comply with 2 C.F.R. pt. 180, 

subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to 

GOVERNMENT, the Federal Government may pursue available remedies, including but 

not limited to suspension and/or debarment. 

(4) The CONTRACTOR agrees to comply with the requirements of 2 C.F.R. pt. 180, 

subpart C and 2 C.F.R. pt. 3000, subpart C AGREEMENT is valid and throughout the 

period of performance. The CONTRACTOR further agrees to include a provision 

requiring such compliance in its lower tier covered transactions. 

J. BYRD ANTI-LOBBYING AMENDMENT (2 CFR §200.326 Appendix II to Part 200 (J)) 

CONTRACTOR must file with the GOVERNMENT the required certification. Each tier certifies 

to the tier above that it will not and has not used Federal appropriated funds to pay any person or 

organization for influencing or attempting to influence an officer or employee of any agency, a 

member of Congress, officer or employee of Congress, or an employee of a member of Congress 

in connection with obtaining any Federal contract, grant or any other award covered by 31 

U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal funds that takes place 

in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier 

up to the non-Federal award. If not provided with the bid response, CONTRACTOR must 

complete and submit the Certification Regarding Lobbying Form. 

K. PROCUREMENT OF RECOVERED MATERIALS (2 CFR §200.326 Appendix II to 

Part 200 (K) and 2 CFR §200.322)  

(1) In the performance of this contract, the Contractor shall make maximum use of 

products containing recovered materials that are EPA-designated items unless the product 

cannot be acquired- 

(a) Competitively within a timeframe providing for compliance with the contract 

performance schedule; 
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(b)    Meeting contract performance requirements; or 

(c)    At a reasonable price. 

(2) Information about this requirement is available at EPA's Comprehensive Procurement 

Guidelines web site, http://www.epa.gov/cpg/. The list of EPA-designate items is 

available at http://www.epa.gov/cpg/products/htm. 

L. AGREEMENTING WITH SMALL AND MINORITY BUSINESSES, WOMEN'S 

BUSINESS ENTERPRISES, AND LABOR SURPLUS AREA FIRMS (2 CFR §200.321) 

Should the CONTRACTOR subcontract any of the work under this AGREEMENT, 

CONTRACTOR shall take the following affirmative steps: place qualified small and minority 

businesses and women's business enterprises on solicitation lists; assure that small and minority 

businesses, and women's business enterprises are solicited whenever they are potential sources; 

divide total requirements, when economically feasible, into smaller tasks or quantities to permit 

maximum participation by small and minority businesses, and women's business enterprises; 

establish delivery schedules, where the requirement permits, which encourage participation by 

small and minority businesses, and women's business enterprises; and use the services and 

assistance, as appropriate, of such organizations as the Small Business Administration and the 

Minority Business Development Agency of the Department of Commerce.  

M. ACCESS TO RECORDS 

 (1) CONTRACTOR agrees to provide GOVERNMENT, the FEMA Administrator, the 

Comptroller General of the United States, or any of their authorized representatives access to any 

books, documents, papers, and records of the Contractor which are directly pertinent to this 

AGREEMENT for the purposes of making audits, examinations, excerpts, and transcriptions. 

(2) CONTRACTOR agrees to permit any of the foregoing parties to reproduce by any means 

whatsoever or to copy excerpts and transcriptions as reasonably needed. 

(3) CONTRACTOR agrees to provide the FEMA Administrator or his authorized representatives 

access to construction or other work sites pertaining to the work being completed under the 

contract. 

N. SEAL, LOGO AND FLAGS 
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CONTRACTOR shall not use the U.S. Department of Homeland Security’s seal(s), logos, crests, 

or reproductions of flags or likenesses of the U.S. Department of Homeland Security’s agency 

officials without specific FEMA preapproval. 

O. COMPLIANCE WITH FEDERAL LAW, REGULATIONS AND EXECUTIVE 

ORDERS 

This is an acknowledgement that FEMA financial assistance will be used to fund the 

AGREEMENT only. If applicable to the work and services performed by CONTRACTOR under 

the AGREEMENT, the CONTRACTOR will comply will all federal law, regulations, executive 

orders, FEMA policies, procedures, and directives. 

P. NO OBLIGATION BY FEDERAL GOVERNMENT 

The Federal Government is not a party to this AGREEMENT and is not subject to any 

obligations or liabilities to GOVERNMENT, CONTRACTOR, or any other party pertaining to 

any matter resulting from the contract. 

Q. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR 

RELATED ACTS 

CONTRACTOR acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False 

Claims and Statements) applies to the CONTRACTOR'S actions pertaining to this contract. 

GOVERNMEMT: CONTRACTOR: 

City of Albany DRC EMERGENCY SERVICES, LLC 

__________________________ __________________________ 
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EXIHBIT “B” 

CERTIFICATION REGARDING LOBBYING 

The undersigned certifies, to the best of his or her knowledge, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or employee of 

an agency, a Member of Congress, an officer or employee of Congress, or an employee of a 

Member of Congress in connection with the awarding of any Federal contract, the making of any 

Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 

and the extension, continuation, renewal, amendment, or modification of any Federal contract, 

grant, loan, or cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any agency, a 

Member of Congress, an officer or employee of Congress, or an employee of a Member of 

Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 

undersigned shall complete and. submit Standard Form-LLL, "Disclosure Form to Report 

Lobbying," in accordance with its instructions. 

(3) The undersigned shall require that the language of this certification be included in the award 

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 

grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 

accordingly. 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying 

Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to 

a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

The undersigned Contractor certifies or affirms the truthfulness and accuracy of each statement 

of its certification and disclosure, if any. In addition, the Contractor understands and agrees that 

the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any. 
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DRC EMERGENCY SERVICES, LLC 

_______________________________ 

KRISTY FUENTES, VICE-PRESIDENT 

Date: ___________ __, 2017 
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Tab 5: Proposer’s Equipment List 
Debris Removal & Disposal 

Availability of Firm’s Resources 
Availability of Key Personnel 
For the past 30 years, the DRC team has responded to major natural or man-made disasters occurring within the continental United 
States and its territories, in theatres of U.S.-led troop operations, and in Central America. The DRC personnel are trained, motivated 
and available for immediate deployment in an emergency response.  All assigned personnel will be available to the County as 
needed.  Personnel are N.I.M.S-certified and/or have specialized training in safety and asbestos management and are equipped 
with utility vehicles, digital, handheld, multi-state, two-way radios, cellular communications, and handheld computers.  DRC 
personnel will have the experience and/or training to respond immediately to disasters and are provided with a DRC ES supervisor 
handbook including required reports and forms for successful disaster response and management thereof.  

Regional Managers are assigned to specific geographic locations throughout the United States to assist, monitor and lead the 
project teams in response to emergency situations. Regional Managers from one region may be assigned to support other Regional 
Managers as needed and all Regional Managers may be mobilized to one location to support emergency situations. Regional 
Manager for Hidalgo County is Clif Kennedy who is capable of responding to the needs of the County 24 hours a day, 7 days a week.  

Available Equipment 
DRC has the most expansive collection of rolling stock and equipment in the disaster services industry. The company has 
2,568 trucks and 1,657 pieces of support equipment, either owned or under agreement, available for immediate use.  As 
part of the company’s Corporate Mobilization Plan, a monthly inventory of available equipment is performed, recorded, 
and readily available.  DRC has actively demonstrated the ability to quickly amass and mobilize significant quantities of 
equipment. Most recently, during the 2017 hurricane season, we operated in excess of 2,000 pieces of equipment while 
simultaneously responding to Hurricanes Irma, Michael, and Maria. 

DRC Owned Equipment 

Trucks  General Information 

Year Make Model Description Serial # Tag # Quantity 

F150 Class, SUV/PP, F250+  class  8 

2009 Ford Ford F150 Pick up 1FTPW14V99FA05748 AL 2A62Z18 

2006 Ford F-650 4x2 Pick up 3FRNW65R16V255189 AL 2X310388 

2008 Ford F-350 Pick up 1FDSX34R48EB72833 AL 2X251612 

2010 Ford F-250 Pick up 1FTSW2BR5AEA44885 AL 2B44521 

Self Loaders  3 

2003 Kenworth Tandem T800 Knuckleboom Self-Loader 1NKDLU0X83J392848 AL 2AP757256 

2006 Peterbilt  379 TM Knuckleboom Self-Loader 1NP5LB0X26N896831 AL 2AP757259 

2006 Kenworth W900 Knuckleboom Self-Loader 1NKWLBOX96J143881 AL 2AP757260 

1999 Kenworth Knuckleboom Self-Loader 1NKDXBEX0XR798485 

2010 Kenworth Knuckleboom Self-Loader 1NKDLU0XXAJ266391 

2011 Kenworth Knuckleboom Self-Loader 1NKDLU0X6BJ284291 

Truck/Tractors 2 

Trailers  General Information 

Year Make Model Description Serial # Tag # Quantity 

Kitchen Trailer/Tractors 2 

2002 Haulmark  WT-L-BHP 6280 portable Kitchen Trailer 4XSG540362G041778 AL 2TR52559 

Dump Trailers  7 

2007 Econline DP2425DA  Dump Trailer 42EDPKV2971000240 AL 2TR13268 

2005 Top Hat 35 yd Debris Trailer 4R7B025235T060488 

2005 Top Hat 35 yd Debris Trailer 4R7B025245T060435 
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Tab 5: Proposer’s Equipment List 
Debris Removal & Disposal 

2005 Top Hat 35 yd  Debris Trailer 4R7B025205T061775 

Loadmaster 2628 - 8600 Tandem Trailer  4YPAB27236T041943 

Utility Trailers  3 

2002 Iron Dog  18' X 8' 18' Utility/Car Trailer 5FELS18272C006881 AL 2TR13261 

Top Hat EH20X7 -14E-F 20'  Utility Trailer 4R7BU2022BT110787 

2010 Carry On  Enclosed 4YMCL121XAT027557 

Car/Boat Trailers 2 

EZ Haul 3 Car Hauler UTL Ark. PT60483 

Cargo @Wally-Mo 3 Car Hauler 1WHR4820SH157988 Ark. PT60482 

Cargo Trailers  2 

2007 Carry-On  6x12 Cargo Trailer Cargo Trailer 4YMCL12197G066383 AL 2TR13264 

2007 Haulmark TL GRG85X32W Lg. Cargo Trailer 16HG532267G091896 AL 2TR13260 

Miscellaneous 1 

1997 Dutchman Classic (5th Wheel) 32' Travel Trailer 47CT20P28V1078556 AL 2TL395A8 

Heavy Equipment General Information 

Year Make Model Description Serial # Tag # Quantity 

Wheel Loader  1 

2007 Prentice  2384 loader  PR63177 

Other:  17 

ABI  T-200 Trailer mounted Air Curtain T20FN03085 

Vermeer  Bale Processor  

2000 Carlton 7500 Stump Grinder 1J9G42110Y1167345 

2002 Caterpillar TH63 Telehandler 5WM07638 

2013 Bradco 30272-9925 Cutter Head 346471 

2013 AFE SSECO Cutter Head 10-13-R125-081 

Spreader 

Spreader 

Spreader 

Spreader 

Spreader 

Std Duty Box Blade 

SRBG-6 Solesbee Root Rake 92108 

5th wheel attachment  

2004 
Gorman Rupp PA4A60-4045D 

4" Diesel Self Prifming Trash 
Pump 1283487N 

2016 Air Compressor 

1400 - Boats/Motors/Barges General Information 

Year Make Model Description Serial # Reg # Quantity 

Skimmers  1 

1974 Skimmer DIP 3001 Navy Oil Skimmer 1087-74-25R N/A 

Portable Buildings & Containers General Information 

Year Make Model Description Serial # Tag # Quantity 

Modular Housing/Camp  45 

2010 Modular Housing Camp Housing Units & Offices Each has a serial # 13 

2011 MOD Sleeping Camp MOD Sleeping Each has a serial # 27 

2011 MOD  Camp Gym Each has a serial # 

2011 MOD Gym Camp MOD Gym Each has a serial # 

2011 MOD Laundry Camp Laundry Each has a serial # 

2011 MOD Laundry Camp MOD Laundry Each has a serial # 

2011 Storage Bldg Camp Storage Bldg Each has a serial # 

Office Trailers 2 

2008 EZ Rigid Trailer EZR-8624 Portable Office Trailer  1E9BR241781434001 

2008 EZ Rigid Trailer EZR-8624 Portable Office Trailer  1E9BR241781434002 

Detention Unit/Portable Jail 8 
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Tab 5: Proposer’s Equipment List 
Debris Removal & Disposal 

2011 Portable Jail 40' Portable Jail 40 ft. Portable Jails - 2 x 7 man  See #267-272 

2011 Portable Jail 40' Portable Jail 
sleepers, one 6 man sleeper 
@ 

See #267-272 

2011 Portable Jail 40' Portable Jail 2 man holding area, one with See #267-272 

2011 Portable Jail 40' Portable Jail shower & toilet unit, and two See #267-272 

2011 Portable Jail 40' Portable Jail day rooms - all stainless  See #267-272 

2011 Portable Jail 40' Portable Jail new in August, 2011 See #267-272 

2009 Port City  24' Custom Trailer Prison Trailer 4PCCU242191000016 AL 2TR13265 

Detention Unit 8x20x8'6"  Portable Jail 
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Tab 6: Additional Services, 
Additions, or Deletions 

Debris Removal & Disposal 

DRC requests no additional service and/or service suggestions or deletions that exceed the agreed upon scope.  
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Tab 7: Miscellaneous Information 
Debris Removal & Disposal 

COMPREHENSIVE SERVICES 
DRC and its sister companies have the capability to execute each step in the recovery process, utilizing some of the best 
personnel, resources and financial capabilities in the disaster industry. Through the combined efforts of our distinct 
companies, we are ready, willing and able to take the lead in all three critical phases of disaster management and recovery 
and assist clients with accomplishing the full restoration of lives and communities. 

Immediate response to a disaster is imperative to quickly restoring a community to functioning levels. No matter the task, 
we specialize in executing this phase and work around the clock to clear the way for the restoration of critical services to 
affected areas. 

 Disaster management and relief services

 Emergency mitigation with debris removal

 Demolition and structural stabilization

 Emergency sheltering and mass care

 Restoration of critical services and emergency utilities

 Water damage mitigation and removal of materials

RESPOD

Once critical needs are met, the second phase commences to execute recovery efforts and enable communities to begin 

moving forward. We have the ability to streamline the process and make the phased transition immediate and seamless.

 Temporary and permanent housing solutions

 Road reconstruction and utility work

 Electrical, plumbing, sewage and HVAC services

 Marine debris salvage and recovery

 Debris removal and hazardous material abatement

 Beach sand screening and replenishment

With the completion of recovery efforts, permanent restoration begins, which enables a community to rebuild in a manner 
that brings a return to normalcy. Through “pocket” construction or comprehensive community development, we help 
bring stability and enable positive forward momentum. 

 Permanent residential rehabilitation, reconstruction, and elevation

 Infrastructure development

 Marine and port facility reconstruction

 Land and marine disaster mitigation improvements

 Community master-plan design and construction

 Program and construction management

RESPOND

RECOVER

RESTORE
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Tab 7: Miscellaneous Information 
Debris Removal & Disposal 

FINANCIAL STRENGTH & STABILITY
DRC is one of the most financially sound and stable companies in the disaster response industry. With a bonding capacity 

of over $1 billion and access to dedicated cash and credit lines in excess of $200 million, DRC has the ability to manage 

and complete multiple projects simultaneously without being hindered by a lack of operating capital. During high storm 

seasons over the past decade, DRC operated substantially out of pocket prior to client payment, yet remained fully 

capable of providing the critical services necessary to complete all contracts.  

The 2018 hurricane season brought several storms, most notably Hurricanes Florence and Michael. With only two weeks of 

reprieve between each storm, DRC mobilized in Florida, North Carolina, Virginia and Georgia simultaneously.  

Three major hurricanes hit continental North America in 2017, Hurricanes Harvey, Irma, and Maria, consecutively. DRC 

managed a total of 53 projects simultaneously in the months that followed these disasters, totaling to $207 million and 6 

million cubic yards.  

2016 brought several severe flooding events, primarily in Texas and Louisiana. Additionally, Hurricanes Hermine and Mathew 

wreaked havoc on Florida and the East Coast. DRC was activated in 30 total jurisdictions), DRC picked up a total of 4 million 

cubic yards of debris, totaling to an estimated amount of $64.7 million contract value.  

The winter of 2014 wreaked havoc on the eastern seaboard.  Working primarily in South Carolina and North Carolina, DRC 

managed the debris removal for 5 counties in North Carolina and 8 counties for SCDOT. Removing over 225,000 trees and 

400,000 cubic yards, the contract value is $54,449,473.  

DRC successfully performed in at least 9 contracts that were directly related to the British Petroleum Deepwater Horizon oil 

spill in the Gulf of Mexico which flowed for three months in 2010. The company’s depth of knowledge with debris handling 

in ecologically sensitive environments was a significant asset to the regions affected. The total contract value is $185,334,469. 

In 2008, following Hurricanes Ike and Gustav, DRC provided debris removal services for 36 separate and simultaneous disaster 

management services contracts, including the cities of Houston, Galveston and New Orleans. The total value of these 

contracts was approximately $200 million. 

In 2005-2006, DRC mobilized, performed and completed a contract valued at over $100 million for the Louisiana Department 

of Transportation and Development in response to Hurricane Katrina, while still performing other projects across the United 

States.  

DRC has never failed to complete any awarded work, defaulted on a contract, or filed for bankruptcy. The company has a 100% 

assignment completion record. 

Banking  Surety  Insurance 
Texas Capital Bank Bowen, Michlette & Britt Insurance McGriff, Seibels & Williams 
Mike Chryssikos  Agency LLC Rob Harrison  
Senior Vice President  Toby Michlette  818 Town & Country Blvd.  
One Riverway, Suite 2100 Surety Bond Producer, Senior VP Suite 500  
Houston, TX 77056 1111 North Loop West, Suite 400 Houston, TX 77024 
(832) 308-7109  Houston, TX 77046 (713) 940-6544 
michael.chryssikos@texascapitalbank.com (713) 880-7109  Rob.harrison@mcgriff.com 
(Please see attached letter) Tmiclette@bmbinc.com  (Please see sample insurance 

(Please see attached letter) certificate in Tab 1) 
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Tab 7: Miscellaneous Information 
Debris Removal & Disposal 

COMMITMENT TO COMPLIANCE & ETHICAL BUSINESS 
CONDUCT 

DRC strives to provide the most dependable, honest, 

customer-centric service in the industry while upholding the 

highest standards of ethical conduct and compliance at all 

times. To better ensure our continued compliance with all 

laws, rules, and regulations, DRC’s senior management has 

established a formal code of business conduct that all 

contractors and individuals are expected to adhere to. 

Kristy Fuentes, DRC’s Vice President of Compliance and 

Administration, oversees the Corporate Compliance 

Program. Her responsibilities include: 

Evaluating internal and external compliance 
issues/concerns relating to DRC’s interaction with 
customers  
Ensuring that our management, employees, and customers are in compliance  
Serving to form a valuable line of communication between the company and customers  
Acting as a conduit to the President by monitoring and reporting results of the ethics practices of the company 
Providing guidance to the senior management team  

Ms. Fuentes is authorized to implement all necessary actions to insure achievement of the objectives of an effective 

compliance program.  

Application of Core Values 
DRC is committed to upholding our core values in all aspects of 

business and conduct. We expect all personnel to apply these values: 

 To our customers we place highest priority on our response 

time to a disaster, our effectiveness, and the quality of our service 

and solutions. 

 To our fellow employees we look out for their welfare, safety 

and health. We promote an environment that encourages new 

ideas, enjoyment of work, and equal opportunity for advancement. 

 To our suppliers and subcontractors, we are fair and 

professional, honoring our commitments to business partners who 

hold our same values.  

DRC’s Core Values 
Be Honest 

Work Hard 

Be Accountable 

Show Courtesy and Respect 

Be Prepared 
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Debris Removal & Disposal 

COMPLIANCE STANDARDS AND PROCEDURES 

Our senior management and key personnel are committed to the highest standard of ethical conduct and compliance. 

Our senior management team has also established a very detailed ethics program with procedures to detect some of the 

obvious and easier ways that fraud occasionally occurs.  

Quality Control Plan 
The purpose of the Quality Control Plan is to 

promote efficient and safe operations and a 

quality product. DRC’s approach to quality control 

consists of a series of tasks and processes tailored 

to suit the challenging circumstances facing 

Hidalgo County in the wake of a disaster event.  

A copy of the Quality Control Plan is available for 

review upon request. 

DRC aspires to be the “first in response” for natural and man-made disasters by being prepared, 

responsive, competent, and demonstrating ethical business conduct. Headed by a team of caring people, 

we recognize that how we do our work is as important as what work we do. We will not tolerate any short 

cuts when it comes to our ethical values and standards of conduct. 

Our mission is to provide the most dependable, honest and customer-centric 
services in the industry by building lasting relationships with the clients we serve. 

We are among the leading disaster management and civil construction groups in the 

United States, specializing in providing emergency preparation, disaster response 

and recovery from major catastrophes. Our experience covers all facets of a project, 
including the FEMA reimbursement process. 

At DRC we’re always striking back against disaster. 
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Debris Removal & Disposal 

RELEVANT WORK EXPERIENCE 
2018 Activations 

Temporary 
Sites 

Cubic 
Yardage 

Contract 
Value 

Hurricane 
Michael 

Florida: Holmes County, Jackson County, Florida Department of 
Transportation, Tyndall Air Force Base, NSA Panama City 
Georgia: Colquitt 

27 
Work in 
Progress 

Work in Progress 

Hurricane 
Florence 

North Carolina: Pender County, Wilmington, Havelock, Burgaw, 
Pine Knoll Shores, Surf City, Topsail Beach, Pamlico County, New 
Hanover County, Greene County, Southport, Jones County, and 
Sampson County, Camp Lejune 

18 
Work in 
Progress 

Work in Progress 

Alabama 
Tornado 

Outbreaks 

Alabama: Calhoun County, St. Clair County, and the City of 
Jacksonville 

2 302,004.00 
$  4,833,620 

2017 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Hurricane 
Harvey 

Texas: Texas GLO, Waller County, Harris County, Jefferson 
County, Port of Corpus Christi, Cities of Aransas Pass, Groves, 
Cleveland, Bellaire, Humble, Nederland, Port Aransas, Houston, 
Jacinto, Port Arthur,  Piney Point Village, Port Neches, and Texas 
City 

16 3,579,940.50 $  89,426,277.00 

Hurricane 
Irma 

Florida: Florida Department of Transportation, Florida 
Department of Environmental Protection, Monroe County, 
Citrus County, Miami-Dade County, Coconut Creek, Cutler Bay, 
Daytona Beach, Debary, Deland, Fernandina, Ft. Lauderdale, 
Indian Creek Village, Inverness, Largo, Miami, North Miami, 
North Miami Beach, Surfside, Orange City, Orlando, Palm Beach 
Gardens, Pembroke Pines, Redington Beach, and St. Augustine 
Georgia: Brunswick 

30 2,159,454.64 $  48,775,168 

Hurricane 
Maria 

Puerto Rico: Department of Transportation and Public Works 8 1,082,845.80 $  69,757,413 

2016 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Winter Storm 
Jonas 

Maryland: Maryland Department of General Services, State of 
Maryland, Prince Georges County and City of Baltimore      
Virginia: Loudoun County 

N/A N/A $  1,002,792 

Multiple 
Severe 

weather 
events and 

flooding 

Texas: Harris County, Houston, Texas DOT 

5 2,800,000.00 $  50,000,000 Louisiana: East Baton Rouge parish, Ascension Parish, 
Tangipahoa Parish, Lafayette Parish, St. Martin Parish, City of 
Baker, Assumption Parish, Iberville Parish, City of St. Gabriel, 

Hurricane 
Hermine 

Florida: Citrus County, Leon County N/A 26,694.25 $1,792,096.93 

Hurricane 
Matthew 

Florida: Daytona Beach, Ormond Beach, Deland, Orange City, St. 
Augustine, Sebastian                                                                North 
Carolina: New Hanover County, Pender County, Hyde County, 
Greene County, City of Wilmington, City of North Topsail Beach    
Georgia: Georgia Department of Transportation 

14 579,473.65 $13,572,406.02 
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2015 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 
Texas Flood 

Event 
Texas: Texas Department of Transportation, City of Houston, 
and City of Bellaire 

N/A 238,463.00 $  2,039,329 

Louisiana 
Storm Event 

Louisiana: East Baton Rouge Parish and Ascension Parish N/A 135,977.96 $  875,867 

2014 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Winter Ice 
Storms 

South Carolina: South Carolina Department of Transportation  
North Carolina: New Hanover County, Pender County, City of 
Wilmington, City of Thomasville and City of Archdale 

15 1,839,119.82 $  54,449,473 

2013 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Midwestern 
Tornado 
Outbreak 

Missouri: St. Louis County, St. Charles County, and City of 
Bradenton 
Oklahoma: City of Pottawatomie and City of Oklahoma City 

2 

205,288.10 
Cubic Yards 
50,426.28 

Tons 

$  3,253,487 

2012 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Superstorm 
Sandy 

New Jersey: Piscataway and City of Ocean City 
New York: New York Department of Transportation 
Maryland: Harford County 

N/A 988,081.93 $  19,063,581 

Hurricane 
Isaac 

Louisiana: Louisiana Department of Transportation, Ascension 
Parish, St. John the Baptist Parish, Jefferson Parish, East Baton 
Rouge Parish, St. Charles Parish, City of New Orleans, New 
Orleans Downtown Development District, and City of 
Mandeville 

6 814,611.22 $  11,929,391 

2011 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Hurricane 
Irene 

North Carolina: New Hanover County, Pender County, Pamlico 
County, North Topsail Beach, Havelock, and Southern Shores 
Virginia: Virginia Department of Transportation, Virginia 
Department of Emergency Management, City of Richmond, 
Suffolk 
Maryland: St. Mary's County, Calvert County, and  Harford 
County 
Rhode Island: Rhode Island Department of Transportation, 
Burgaw, Barrington, Cranston, Narragansett, Cumberland, 
Providence, 

14 872,108.16 $  18,477,522 

2011 
Tornado 
Outbreak 

Alabama: Alabama Department of Transportation Divisions 1, 3, 
and 5, Alabama Department of Natural Resources, Jefferson 
County, Franklin County   Calhoun County, City of Birmingham, 
City of Trussville, Town of Phil Campbell, Birmingham Airport 
Authority, and University of South Alabama 
Mississippi: Holmes County, Clay County,  Durant, 

12 2,695,808.75 $  32,235,282 

FEMA Site 
Development 

North Dakota: Minot N/A N/A $  9,367,899 
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2010 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Deepwater 
Horizon Oil 

Spill 

Louisiana: USES of Louisiana, Plaquemines Parish, Terrebonne 
Parish, St. Bernard Parish, Lafourche Parish, and Jefferson Parish 
Florida: Okaloosa County, Santa Rosa County, and Escambia 
County 

N/A N/A $  185,334,468 

2008 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Hurricane Ike 

Texas: Texas GLO,  Texas Department of Transportation, Trinity 
Bay Conservation, Harris County,  Jefferson County, Jefferson 
County Drainage District, Nassau Bay, City of Nederland, City of 
Humble, Jamaica Beach, Port Arthur, Baytown, El Largo Port of 
Galveston, City of Groves, Piney Point Village, City of Galveston, 
Taylor Lake Village, City of Bellaire, City of Port Neches, and the 
City of Houston 

25 11,377,207.60 $  169,770,518 

Hurricane 
Gustav 

Louisiana: Louisiana Department of Transportation, Assumption 
Parish,  Iberville Parish, Bayou Lafourche Fresh Water District, 
St. John the Baptist Parish, St. Landry Parish, Iberville Parish, 
Lafayette Parish, Iberia Parish, Tangipahoa Parish, Terrebonne 
Parish, City of Kenner, and the City of New Orleans 

21 4,289,503.96 $  38,218,302 

2005 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Hurricanes 
Katrina, Rita 
and Wilma 

Louisiana: Louisiana Department of Environmental Quality, 
Orleans Levee District, East Baton Rouge Parish, Washington 
Parish, Plaquemines Parish, St. Tammany Parish, City of Kenner, 
City of Westlake 
Mississippi: USCG, Mississippi Department of Transportation, 
and the City of Gulfport 
Florida: Florida Department of Transportation, Palm Beach Solid 
Waste Authority, Martin County, Miami-Dade County, Monroe 
County, Palm Beach County, Plantation, Deerfield Beach, North 
Miami, Miami, Hollywood, and the City of Gulf Breeze 

20 
Currently 
Unknown 

$ 1,162,578,450 

2004 Activations 
Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Hurricanes 
Charley, 

Frances, Ivan 
and Jeanne 

Florida: South Florida Management District, Okaloosa County, 
Escambia County, St. Lucie County, Hillsborough County,  Indian 
River County, Martin County, Jacksonville Beach, Mary Esther, 
Broward County, City of Tampa, Crestiew, Deerfield Beach, 
Deltona, Hollywood, Orchid, Plantation, Tarpon Springs, 
Nicevilla, Sanford, Temple Terrace, West Palm Beach, Vero 
Beach 

10 
Approximately 

10,000,000 
$  130,293,371 

192



193



C-19-074b-08-27 
Debris Removal & Disposal      DRC Emergency Services, LLC 

11 

EXHIBIT “C” 
PROOF OF INSURANCE 

 
 



THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

$

CERTIFICATE HOLDER

© 1988-2015 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2016/03)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE

OTHER:

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

PER
STATUTE

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO

OWNED SCHEDULED

HIRED NON-OWNED
AUTOS ONLY AUTOS

AUTOS ONLY AUTOS ONLY

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE $

$

$

$

$

INSD
ADDL

WVD
SUBR

N / A

$

(Ea accident)

(Per accident)

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

$
$
$
$
$

9P5KJUK3

05/26/2019

Hidalgo County
Attn: Purchasing Department
2812 S Highway Bus. 281
Edinburg, TX 78539

1,000,000

1,000,000

713-877-8975 713-877-8974

Underwriters At Lloyd's, London

19801

A

Texas Mutual Insurance Company

1,000,000

5,000,000

25623

05/26/201905/26/2018

05/26/201905/26/2018

1,000,000

300,000

2,000,000

15792

A

jbecvar@mcgriff.com

The Phoenix Insurance Company

B0621EMSSL000118

B0621EMSSL000218

Julia Becvar

B

C
D

2,000,000

5,000,000

N

MCGRIFF, SEIBELS & WILLIAMS OF TEXAS, INC.
818 Town & Country Blvd, Suite 500
Houston, TX 77024-4549

DRC Emergency Services, LLC
P.O. Box 17017
Galveston, TX 77552

04/25/2019

05/26/2018

0001307608   TX
WC928318471754

05/26/2018

1,000,000

05/26/2019

10,000

RE: RFP NO: 2019-074-05-01-YSS, Debris Removal & Disposal

Certificate Holder is included as an Additional Insured on the General Liability, Automobile Liability and Excess Liability policies. Waiver of Subrogation applies in favor of
Certificate holder as respects the General Liability, Automobile Liability, Workers' Compensation and Excess Liability policies. The General Liability Policy includes a Per
Project Aggregate. Coverage is primary and non-contributory as respects to the General Liability, Automobile Liability and Excess Liability policies.  All as required by
written contract subject to policy, terms, conditions, and exclusions.  In the event of cancellation by the insurance companies the General Liability, the Texas Workers'
Compensation, Automobile Liability and Excess policies have been endorsed to provide 30 days Notice of Cancellation (except for non-payment) to the Certificate Holder
shown below.

1,000,000

810-9J994734-18-26-G

22945
Argonaut Insurance Company

X

X

X

X

X

X

X

X X

X X

XX

X
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Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 08/23/2019

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
DRC Emergency Services, LLC
Galveston, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Hidalgo County

Debris Removal and Disposal
C-19-074B-08-27

2019-532715

08/23/2019

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION

Check only if there is NO Interested Party.5
X

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.

Executed in ________________________________________County,

I declare under penalty of perjury that the foregoing is true and correct.

(street) (state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)

Version V1.1.39f8039cwww.ethics.state.tx.usForms provided by Texas Ethics Commission
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