

AEP Texas

Contribution-In-Aid-Of-Construction Agreement
For Electric Distribution Service

HIDALGO COUNTY PRECINT #2
Service: 7 S JACKSON RD
PHARR, TX

Contract #: DWMS00000487152 Work Request #: 76082883

Date: 3/27/2020

You, HIDALGO COUNTY PRECINT #2 (Customer) have requested AEP Texas (Company) to install/construct certain electric distribution facilities (hereinafter referred to as "Facilities") as follows:BY: Ruben Guerra /// WR# 76082883
/// SVC Type: Relocation /// Purpose: Remove 3-phase dip pole and line crossing; install inline pole and new 3-phase dip pole; reroute primary to padmount transformer

The cost for construction/installation of the requested Facilities will be in excess of what would normally be provided by Company at no additional cost to the Customer to initiate service. In accordance with the Company's approved Tariff, as filed with the Public Utilities Commission of Texas, the Customer agrees to pay Company a one-time, non-refundable, Contribution-In-Aid-Of-Construction (CIAC) in the amount of 9,721.53. The Customer understands that he/she receives no ownership or control of the Facilities by virtue of the payment of the CIAC. The Facilities installed by the Company will remain the property of the Company. The Company expressly retains the right to use said Facilities for any purpose which Company deems appropriate under good utility practices, including the distribution of electric service to other customers.

Company agrees to provide and install all materials and make electrical terminations, and the Customer agrees to provide all company requirements before the job is released to construction and to be ready to take electric service on or before 04/30/2020.

It is understood and agreed that the Company will not begin construction/installation of the Facilities until full payment of the CIAC has been received by the Company; therefore, Customer understands and agrees that he/she needs to make full payment of the CIAC in sufficient time to allow for the construction/installation to be completed by the In Service Date.

The pricing of the CIAC quoted herein is based on the specifics of the Customer's request, including the Customer's stated In Service Date, and must be accepted by the Customer by executing and returning to the Company this Agreement by 6/25/2020 to remain valid. Should Customer alter the request for facilities, or request a delay in (or is otherwise unable to take service by) the stated In Service Date, the Company reserves the right to update the pricing and require an additional CIAC payment to reflect any increases in cost due to the alteration in requested facilities or the delay in taking service, or both.

Nothing contained herein shall be construed as a waiver or relinquishment by Company of any right it has or may hereafter have to discontinue service for default in the payment of any bill owing or to become owing hereunder or for any reason or cause allowed by law.

By signing and returning this Agreement, Customer understands and accepts the above described terms and conditions.

Customer
By _____
Signature: _____
Title: _____
Date: _____

Company
By _____
Signature: _____
Title: _____
Date: _____

PLEASE >> Please remit To:
 DETACH >> American Electric Power
 >> Attn: Rose Underwood Company No: 211
 STUB >> 5700 N Cage Blvd Contract No: DWMS00000487152
 >> Pharr, TX 78586 Customer No:
 AND >> Date: 3/27/2020
 >> Bill To: Amount Due: 9,721.53
 RETURN >> HIDALGO COUNTY PRECINT #2
 WITH >>
 PAYMENT >> Amount Remitted: _____

Contract No: DWMS00000487152

Date: 3/27/2020

PRO FORMA

Customer No:
 Purchase Order: 76082883

Description	Quantity	UOM	Init Amt	Net Amount
BY: Ruben Guerra /// WR# 76082883 /// SVC Type: Relocation /// Purpose: Remove 3-phase dip pole and line crossing; install inline pole and new 3-phase dip pole; reroute primary to padmount transformer	1.0	EA	9,721.53	9,721.53

Amount Due: 9,721.53