

THE STATE OF TEXAS §

THE COUNTY OF TRAVIS §

INTERLOCAL AGREEMENT

THIS CONTRACT is entered into by the Contracting Parties under Government Code, Chapter 791.

I. CONTRACTING PARTIES:

The Texas Department of Transportation
Hidalgo County

TxDOT
Local Government

II. PURPOSE: Perform material inspection and testing services

III. STATEMENT OF SERVICES TO BE PERFORMED: TxDOT will undertake and carry out services described in Attachment A, Scope of Services, for project 0921-02-312 as described in Attachment D, Resolution of Ordinance. Order

IV. CONTRACT PAYMENT: The total amount of this contract shall not exceed \$2000.00 and shall conform to the provisions of Attachment B, Budget. Payments shall be billed monthly.

V. TERM OF CONTRACT: This contract begins when fully executed by both parties and terminates on February 28,2022 or when otherwise terminated as provided in this Agreement.

VI. LEGAL AUTHORITY:

THE PARTIES certify that the services provided under this contract are services that are properly within the legal authority of the Contracting Parties.

The governing body, by resolution or ordinance, dated _____, has authorized the Local Government to obtain the services described in Attachment A.

This contract incorporates the provisions of Attachment A, Scope of Services, Attachment B, Budget, Attachment C, General Terms and Conditions, Attachment D, Resolution or Order and Attachment E, Location Map Showing Project.

HIDALGO COUNTY

By _____ Date _____

AUTHORIZED SIGNATURE

TYPED OR PRINTED NAME AND TITLE

Title _____

FOR THE STATE OF TEXAS

Executed for the Executive Director and approved for the Texas Transportation Commission for the purpose and effect of activating and/or carrying out the orders, established policies or work programs heretofore approved and authorized by the Texas Transportation Commission.

By _____ Date _____

Kenneth Stewart
Director of Contract Services

ATTACHMENT A

Scope of Services

TxDOT agrees to perform material inspection and testing services as requested by the Local Government, subject to the terms set forth below. Material inspection and testing services to be performed by TxDOT consists of the following:

- Various inspected materials fabricated off-site (structural steel bridge components, pre-cast concrete stressed/non-stressed products, and miscellaneous fabricated products).
- Other materials inspection and testing as agreed upon in writing by TxDOT and the Local Government.

Inspections will be performed in compliance with the specifications and instructions supplied by the Local Government and are subject to the terms and conditions described below. Written inspection or test reports will be provided to the Local Government in accordance with TxDOT's existing policies as inspection and testing services are performed by TxDOT.

Prior to the commencement of material inspection and testing services, the Local Government shall provide TxDOT with a single point of contact. TxDOT will direct all invoices, test reports, questions and other issues to this point of contact. The Local Government shall provide an email address to which invoices will be sent. The Local Government shall provide written notification of any change to the point of contact.

INSPECTED MATERIALS

The Local Government will provide TxDOT a list of the materials requiring inspection. Estimated quantities of each material will also be provided. The types of products and the extent of the inspections will be as agreed upon prior to commencement of any inspections. The level of inspection and documentation furnished for Local Government inspections will be as provided for typical TxDOT projects.

TxDOT will only perform inspection services for the Local Government at structural steel fabrication plants, commercial precast prestressed and non-stressed concrete products plants, and other miscellaneous fabrication plants where TxDOT routinely provides such inspection and testing services for its own highway materials or for others. Out-of-state inspections for Local Government will be performed only when TxDOT has employees scheduled to conduct inspections for TxDOT projects at the requested locations, unless agreed upon otherwise. All out-of-state inspections will require reimbursement of the additional costs for travel (airfare, lodging, per diem, vehicle rentals, and other miscellaneous costs). Reimbursement will be requested through invoices from TxDOT.

TxDOT reserves the right to prioritize or reschedule any inspection and testing services according to the following:

- Inspection and testing services may be cancelled or deferred due to unavailability of TxDOT personnel to perform the necessary inspection
- Inspections for the Local Government will be given lower priority than inspections performed by TxDOT for TxDOT projects
- Inspections for the Local Government may be rescheduled to coincide with the inspection of products for TxDOT projects.

The Local Government and its fabricators will abide by the Nonconformance Report (NCR) process utilized by TxDOT for disposition of products that do not meet the requirements of the Local Government's specifications provided.

WORK REQUESTS

A minimum of two (2) weeks prior to TxDOT performing any inspections, the Local Government will submit Work Requests to TxDOT. Submit one Work Request per Fabricator and include the following:

- Project information (i.e. contract number, CSJ, etc.)
- Work description
- Type and estimated quantity of material(s) to be inspected
- Fabricator information (Name, contact person, phone number, physical location)
- Desired date of inspection
- Name, title, signature, and telephone number of the Local Government's authorized representative.
- Specification Item or Special Specification to be used for inspection
- List of the Local Government's amendments to Specification Item
- Local Governments Special Specifications
- Complete set of necessary design drawings, material specifications, and shop drawing files in Adobe .pdf format to perform inspection of the material.

Incomplete Work Requests will not be accepted. E-mail completed Work Requests, with attachments, as an Adobe .pdf format to MTD_StructuralCorrespondence@txdot.gov and include "Work Request" in the subject line.

TEST REPORTS

TxDOT will send test reports and pertinent information to the Local Government's designated point of contact for services performed as attachments to invoices for services.

ATTACHMENT B

Budget

Texas Department of Transportation Inspection & Testing Rates

TxDOT will only perform inspection and testing services outlined in Attachment A.

Charges will be based on rates in effect at the time inspection and testing services are performed. Current Inspection and Testing Rates are published at

http://ftp.dot.state.tx.us/pub/txdot/mtd/inspection_testing.pdf

Invoices will be sent to the Local Government on a monthly basis. Payments are due within 30 days of date of invoice and will be mailed to the following address:

Texas Department of Transportation
P. O. Box 149001
Austin, Texas 78714-9001

Dicker Road Bridge/Box Culvert Items - TESTING COST

County : Hidalgo	Let Date : August 28th 2019
Highway : Dicker Road	BID # 2019-017-08-28-RFV
	CSJ 0921-02-312
Limits : Spur 115 (23rd Street) to FM 2061 (Jackson Road)	

Item #	Discription	UNIT	QUANTITY	RATE	TOTAL
409-6002	PRESTR CONC PILE (18 SQ)	LF	1218	0.42601	\$518.88
422-6003	REINF.CONC SLAB - DECK PANELS	SF	8631	0.06174	\$532.88
425-6037	PRESTR CONC GIRDER (TX 40)	LF	427	0.9261	\$395.44
425-6037	ELATOMERIC BEARING (LAMINATED)	EA	12	3.087	\$37.04
425-6039	PRESTR CONC GIRDER (TX 54)	LF	372.3	0.9261	\$344.79
	Subtotal				\$1,829.03
	Administrative Fee		6%		\$109.74
TOTAL FOR TESTING					\$1,938.78

Bexar Concrete will provide : TX Girders and Deck panels
Heldenfels will provide : Precast Piling



Texas Department of Transportation

Inspection & Testing Rates

Asphalt Laboratory

Material	Unit	Rate (\$/Unit)	Last Update
Asphalt (AC, Emulsion, Cutback)	Test	\$ 165.00000	08/02/2008
Asphalt (PG)	Test	\$ 300.00000	08/01/2008
Backerboard	Test	\$ 66.00000	08/01/2008
Bituminous Adhesive for Pavement Markers (Basic Tests)	Test	\$ 230.00000	08/01/2008
Bituminous Adhesive for Pavement Markers (Extraction of Base/filler)	Test	\$ 230.00000	08/08/2008
Crack Sealers, All Types	Test	\$ 230.00000	08/01/2008
Hard Residue Surface Sealant (AC, Emulsion, Cutback,HRSS)	Test	\$ 165.00000	04/16/2010
Joint Sealer, Class 1, 2, 3	Test	\$ 230.00000	08/01/2008
Joint Sealer, Class 4, 5, 7, 8	Test	\$ 365.00000	08/01/2008
Joint Sealer, Class 9 & 10	Test	\$ 200.00000	01/01/2008
Preformed Fiber Material	Test	\$ 50.00000	01/01/2008

Chemical Laboratory

Material	Unit	Rate (\$/Unit)	Last Update
1, 1, 1, Trichlorethane	Test	\$ 200.00000	01/01/2008
Acid Insolubles in Aggregate	Test	\$ 150.00000	09/01/2012
Aluminum Sign Blanks	Test	\$ 300.00000	09/01/2012
Asphalt Extraction Solvent	Test	\$ 300.00000	09/01/2012
Binder for Producing Grout or Concrete (Type VIII)	Test	\$ 550.00000	09/01/2012
Bridge Deck Sealant and Adhesive (Type IV)	Test	\$ 550.00000	09/01/2012
Concrete Adhesive (Type V)	Test	\$ 550.00000	09/01/2012
Concrete Patching Material	Test	\$ 550.00000	09/01/2012
De-icing Salt	Test	\$ 500.00000	09/01/2012
Dowel & Tie Bar Adhesive/Epoxy (Type III)	Test	\$ 550.00000	09/01/2012
Elastomeric Bearings (Laminated)	Test	\$ 850.00000	09/01/2012
Elastomeric Bearings (Plain)	Test	\$ 850.00000	09/01/2012
Elastomeric Bearings (Sliding)	Test	\$ 850.00000	09/01/2012
Elastomeric Concrete Type I	Test	\$ 550.00000	09/01/2012
Emulsifying Agent & Detergent	Test	\$ 200.00000	01/01/2008
Epoxy - Segmental	Test	\$ 550.00000	09/01/2012
Epoxy for Crack Injection type IX	Each	\$ 550.00000	09/01/2012
Epoxy for Crack Injection Type IX	Each	\$ 550.00000	09/01/2012
Epoxy Type V	Test	\$ 550.00000	09/01/2012
Epoxy Type VII	Test	\$ 550.00000	09/01/2012
Fabric Joint Underseal	Test	\$ 300.00000	09/01/2012
Fabric Underseal	Test	\$ 300.00000	09/01/2012
Filter Fabric	Test	\$ 300.00000	09/01/2012
Geogrid	Each	\$ 550.00000	09/01/2012
Lime	Test	\$ 200.00000	09/01/2012
Lime - Type B	Test	\$ 250.00000	09/01/2012
Polyethylene Plastic Bags	Test	\$ 150.00000	09/01/2012
Preformed Joint Seal and Adhesive	Test	\$ 250.00000	09/01/2012
Quick Lime	Test	\$ 200.00000	09/01/2012
Salt	Test	\$ 350.00000	09/01/2012
Silt Fence	Test	\$ 300.00000	09/01/2012
Spelter Test	Test	\$ 150.00000	09/01/2012
Traffic Cones	Test	\$ 350.00000	09/01/2012



Texas Department of Transportation

Inspection & Testing Rates

Traffic Marker Adhesive (Type II)	Test	\$	550.00000	09/01/2012
Vehicle Loop Sealant	Test	\$	550.00000	09/01/2012
Water Analysis	Test	\$	300.00000	09/01/2012
Waterproofing Membrane	Test	\$	300.00000	09/01/2012

Coatings & Traffic Materials

Material	Unit	Rate (\$/Unit)	Last Update
Anti-graffiti Paint	Test	\$ 780.00000	04/01/2016
Barrier Reflectors and Object Markers	Test	\$ 200.00000	04/01/2016
Coatings for Concrete, Clear	Test	\$ 150.00000	01/01/2008
Concrete Paint	Test	\$ 370.00000	04/01/2016
Concrete Surface Treatment, Penetrating	Test	\$ 165.00000	04/01/2016
Epoxy Powder Coating for Reinforced Steel	Test	\$ 100.00000	04/01/2016
Flexible Delineator Posts	Test	\$ 100.00000	01/01/2008
Full Evaluation of New License Plate Sheeting (all tests in specification)	Test	\$ 460.00000	09/01/2012
Glass Traffic Beads	Test	\$ 150.00000	01/01/2008
Liquid Membrane Forming Compound for Curing Concrete	Test	\$ 700.00000	04/01/2016
Opaque Concrete Sealer	Test	\$ 420.00000	04/01/2016
Overhead Sign Background Coatings	Test	\$ 100.00000	01/01/2008
Paint - Project	Test	\$ 290.00000	04/01/2016
Pavement Markers	Test	\$ 250.00000	01/01/2008
Pavement Marking Tape	Test	\$ 75.00000	09/01/2012
Reflective Sheeting	Test	\$ 250.00000	04/01/2016
Reflective Traffic Cone Sleeves	Test	\$ 100.00000	01/01/2008
Retroreflective Prefabricated Pavement Marking Material	Test	\$ 100.00000	01/01/2008
Routine Retro & Color Test for License Plate Sheeting & Standard Completed License Plates	Test	\$ 80.00000	04/01/2016
Routine Test Retro, Color, and WOM Testing	Test	\$ 175.00000	09/01/2012
Structural Paints	Test	\$ 475.00000	04/01/2016
Temporary Flexible-Reflective Roadway Marker Tabs	Test	\$ 100.00000	01/01/2008
Thermoplastic Pavement Marking Material	Test	\$ 500.00000	04/01/2016
Traffic Buttons	Test	\$ 130.00000	04/01/2016
Traffic Paint	Test	\$ 265.00000	04/01/2016
Zinc Dust	Test	\$ 165.00000	04/01/2016

Flexible Pavements

Material	Unit	Rate (\$/Unit)	Last Update
Bulk Specific Gravity of Molded Specimen (set of 3)	Test	\$ 40.00000	01/01/2008
Coverstone	Ton	\$ 0.63000	01/01/2008
Moisture Content	Test	\$ 25.00000	01/01/2008
Molding (Set of 2) Superpave	Test	\$ 100.00000	08/01/2008
Molding (Set of 3) Texas	Test	\$ 60.00000	08/01/2008
Pre-Coated Coverstone	Ton	\$ 0.63000	01/01/2008
Pre-Mix	Ton	\$ 0.63000	01/01/2008
Rapid Curing Patching Mix	Pound	\$ 0.06000	08/01/2008
Rapid Curing Patching Mix	Test	\$ 650.00000	08/01/2008
Sieve Analysis	Test	\$ 50.00000	08/01/2008
Synthetic Aggregates	Cubic yard	\$ 0.19000	01/01/2008



Texas Department of Transportation

Inspection & Testing Rates

Material	Unit	Rate (\$/Unit)	Last Update
Theoretical Maximum Specific Gravity	Test	\$ 60.00000	08/01/2008
Geotechnical Soils & Aggregates			
Bar Linear Shrinkage	Test	\$ 116.00000	09/01/2012
Coarse Aggregate Analysis	Test	\$ 56.00000	01/01/2008
Concrete Aggregates	Cubic yard	\$ 0.05000	01/01/2008
Consolidation/Swell	Test	\$ 375.00000	01/01/2008
Decantation	Test	\$ 25.00000	01/01/2008
Deleterious Materials	Test	\$ 25.00000	01/01/2008
Differential Wear	Test	\$ 29.00000	01/01/2008
Differential Wear (W.O.Polish Value)	Test	\$ 175.00000	01/01/2008
Direct Shear	Test	\$ 200.00000	09/01/2012
Fine Aggregate Analysis	Test	\$ 50.00000	01/01/2008
Flakiness Index	Test	\$ 38.00000	01/01/2008
Fly Ash, Part II	Test	\$ 200.00000	11/19/2009
Freeze - Thaw	Test	\$ 94.00000	01/01/2008
Hydrometer Analysis	Test	\$ 240.00000	11/19/2009
Lime Fly Ash, Part I	Test	\$ 1,200.00000	11/19/2009
Los Angeles Abrasion	Test	\$ 44.00000	01/01/2008
Natural Aggregates	Cubic yard	\$ 0.01900	01/01/2008
Organic Impurities	Test	\$ 20.00000	01/01/2008
Particle Count Test	Test	\$ 13.00000	01/01/2008
Percent Limestone	Test	\$ 75.00000	01/01/2008
Polish Value	Test	\$ 188.00000	01/01/2008
Pressure Slaking	Test	\$ 63.00000	01/01/2008
Resistivity of Soils	Test	\$ 80.00000	09/01/2012
Sand Equivalent Value	Test	\$ 28.00000	01/01/2008
Screen Analysis	Test	\$ 90.00000	09/01/2012
Soil Constants	Test	\$ 180.00000	09/01/2012
Soil Permeability	Test	\$ 94.00000	01/01/2008
Soil pH	Test	\$ 70.00000	09/01/2012
Soundness	Test	\$ 75.00000	01/01/2008
Specific Gravity	Test	\$ 33.00000	01/01/2008
Triaxial, Consolidated - Undrained	Test	\$ 600.00000	09/01/2012
Triaxial, TEX-117-E	Test	\$ 600.00000	11/19/2009
Triaxial, Unconsolidated - Undrained	Test	\$ 44.00000	01/01/2008
Unit Weight	Test	\$ 25.00000	01/01/2008
Wet Ball Mill	Test	\$ 140.00000	09/01/2012
Sulfate Content in Soils	Test	\$ 140.00000	09/01/2012
Conductivity of Soil	Test	\$ 60.00000	09/01/2012
Organic Test (using UV-Vis)	Test	\$ 90.00000	09/01/2012
Petrographic Analysis	Test	\$ 280.00000	09/01/2012
Linear Traverse	Test	\$ 280.00000	09/01/2012
Modified Point Count	Test	\$ 175.00000	09/01/2012
Flat and Elongation	Test	\$ 36.29000	09/01/2012
Micro-Deval	Test	\$ 55.00000	09/01/2012
Crushed Face Count	Test	\$ 36.29000	09/01/2012



Texas Department of Transportation

Inspection & Testing Rates

Miscellaneous

Material	Unit	Rate (\$/Unit)	Last Update
All Materials Sampling	HR	\$ 27.50000	01/01/2008
Bridge Inspection	HR	\$ 33.33000	01/01/2008
Bridge Inspection - Overtime	HR	\$ 49.99500	01/01/2008
Specification Development & Engineering Services	HR	\$ 61.13000	09/01/2012
Technical Writing Services	HR	\$ 37.34000	09/01/2012

Pavements

Material	Unit	Rate (\$/Unit)	Last Update
Ride Quality Test 1001-S	Test	\$ 250.00000	

Rigid Pavements & Concrete Materials

Material	Unit	Rate (\$/Unit)	Last Update
Concrete Absorption Test	Test	\$ 23.00000	
Metal Charpy Impact	Test	\$ 122.00000	09/01/2012
Concrete Compression Test	Test	\$ 34.00000	09/01/2012
Concrete Chloride Content (prep & analysis: single measurement)	Test	\$ 95.00000	09/01/2012
Concrete M.O.E.	Test	\$ 75.00000	09/01/2012
Metal Low-Relaxation Strand	Test	\$ 69.00000	09/01/2012
Metal Multi-Piece Tie Bar	Test	\$ 45.00000	09/01/2012
Cement Sand Briquettes	Test	\$ 50.00000	09/01/2012
Metal Strand Tension Test	Test	\$ 39.00000	09/01/2012
Metal Tension Test	Test	\$ 48.00000	09/01/2012
Cement Chemical Analysis - Insoluble Residue	Test	\$ 438.69000	09/01/2012
Cement Density by Pycnometer	Test	\$ 78.12000	09/01/2012
Cement Early Stiffening (Paste Method)	Test	\$ 125.19000	09/01/2012
Cement Fineness by Air-Permeability Apparatus	Test	\$ 78.12000	09/01/2012
Cement Mortar Compressive Strength	Test	\$ 250.38000	09/01/2012
Cement Paste Normal Consistency	Test	\$ 125.19000	09/01/2012
Cement Time of Setting by Vicat Needle	Test	\$ 250.38000	09/01/2012
Cement/Pozzolan Air Content of Mortar	Test	\$ 125.19000	09/01/2012
Cement/Pozzolan Autoclave Expansion	Test	\$ 344.53000	09/01/2012
Cement/Pozzolan Available Alkalies	Test	\$ 360.06000	09/01/2012
Cement/Pozzolan Chemical Analysis - Loss on Ignition	Test	\$ 109.16000	09/01/2012
Cement/Pozzolan Chemical Analysis -XRF Analysis	Test	\$ 171.75000	09/01/2012
Cement/Pozzolan Density - ycnometer	Test	\$ 78.12000	09/01/2012
Cement/Pozzolan Fineness by the 45 µm (No. 325) Sieve	Test	\$ 78.12000	09/01/2012
Cement/Pozzolan ICP-MS	Test	\$ 500.00000	09/01/2012
Cement/Pozzolan Ion Chromatography (anion or cation)	Test	\$ 65.00000	09/01/2012
Cement/Pozzolan Isothermal Calorimetry	Test	\$ 1,185.73000	09/01/2012
Cement/Pozzolan Laser Particle Size Analysis	Test	\$ 124.68000	09/01/2012
Cement/Pozzolan Moisture Content	Test	\$ 109.16000	09/01/2012
Cement/Pozzolan Shrinkage of Mortars	Test	\$ 250.38000	09/01/2012
Cement/Pozzolan/Soil TGA/DSC	Test	\$ 155.72000	09/01/2012
Cement/Pozzolan Strength Activity Index	Test	\$ 360.06000	09/01/2012
Cement/Pozzolan X-Ray Diffraction	Test	\$ 809.12000	09/01/2012
Concrete Admixture Density	Test	\$ 25.00000	09/01/2012



Texas Department of Transportation

Inspection & Testing Rates

Concrete Admixture FTIR	Test	\$ 150.00000	09/01/2012
Concrete Admixture pH	Test	\$ 50.00000	09/01/2012
Concrete Admixture % Solids	Test	\$ 109.16000	09/01/2012
Concrete Average Residual Strength (Fab and Testing)	Test	\$ 650.00000	09/01/2012
Concrete Coefficient of Thermal Expansion	Test	\$ 200.00000	09/01/2012
Concrete Compression test of Drilled Cores	Test	\$ 32.00000	09/01/2012
Concrete Length Change due to ASR (CPT)	Test	\$ 1,750.00000	09/01/2012
Concrete Potential Alkali Reactivity of Aggregate (AMBT)	Test	\$ 700.00000	09/01/2012
Concrete Rapid Chloride Permeability Testing	Test	\$ 150.00000	09/01/2012
Concrete Sample Fab (CoTE, Compression, Flexural, MoE, Splitting)	Test	\$ 275.00000	09/01/2012
Concrete Shrinkage	Test	\$ 225.00000	09/01/2012
Concrete Slant Shear	Test	\$ 175.00000	09/01/2012
Concrete Splitting Tensile Strength	Test	\$ 45.00000	09/01/2012
Core Drilling (not including travel time and charges)	HR	\$ 45.00000	09/01/2012
Metal Beam Guard Fence	Test	\$ 81.00000	09/01/2012
Metal Bolts/Nuts Rotational Capacity	Test	\$ 27.00000	09/01/2012
Metal Chain	Test	\$ 33.00000	09/01/2012
Metal Grader Blades	Test	\$ 42.00000	09/01/2012
Metal Hardness (Brn & Hr) without surface preparation	Test	\$ 33.00000	09/01/2012
Metal Hardness (Brn & Hr) with surface preparation	Test	\$ 71.00000	09/01/2012
Metal High Strength Bolts	Test	\$ 54.00000	09/01/2012
Metal High Strength Bolts Nuts	Test	\$ 42.00000	09/01/2012
Metal High Strength Washers	Test	\$ 24.00000	09/01/2012
Metal Mechanical Couplers	Test	\$ 98.00000	09/01/2012
Metal Reinforcing Steel	Test	\$ 54.00000	09/01/2012
Metal Sheet for CMP	Test	\$ 81.00000	09/01/2012
Metal Stainless Steel Wire Rope	Test	\$ 45.00000	09/01/2012
Metal Welded Wire Reinforcement	Test	\$ 60.00000	09/01/2012
PVC Conduit	Test	\$ 60.00000	09/01/2012

Structural

Material	Unit	Rate (\$/Unit)	Last Update
Anchor Bolts - OSSB, Poles, etc.	Each	\$ 3.08700	09/01/2012
Bridge Mounted Sign Post	Pound	\$ 0.67914	09/01/2012
Bridge Rail Post	Each	\$ 2.03742	09/01/2012
Bridge Rail Tube	Linear Foot	\$ 2.46960	09/01/2012
Concrete Box Culverts	Linear Foot	\$ 1.08045	09/01/2012
Disc/Pot Bearing	Each	\$ 123.48000	09/01/2012
Elastomeric Bearings (Laminated)	Each	\$ 3.08700	09/01/2012
Elastomeric Bearings (Plain)	Each	\$ 1.23480	09/01/2012
Elastomeric Bearings (Sliding)	Each	\$ 39.45186	09/01/2012
Elastomeric Laminated Bearing Assembly	Each	\$ 61.74000	09/01/2012
High Mast Illumination Assembly Ring	Each	\$ 59.57910	09/01/2012
High Mast Illumination Poles	Each	\$ 148.17600	09/01/2012
Large Roadside Sign Supports	Pound	\$ 0.67914	09/01/2012
Mast Arms	Each	\$ 17.34894	09/01/2012
Misc. Structural Steel	Pound	\$ 0.04445	09/01/2012
Precast Concrete Arch Unit	Linear Foot	\$ 12.59496	09/01/2012
Precast Concrete Columns for Sound Walls	Linear Foot	\$ 0.42601	09/01/2012
Precast Concrete Coping	Linear Foot	\$ 0.42601	09/01/2012



Inspection & Testing Rates

Precast Concrete Wall Panel (Non Standard)	Square Foot	\$	1.23480	09/01/2012
Precast Headwalls	Each	\$	63.09828	09/01/2012
Precast Wall Panels	Square Foot	\$	0.08026	09/01/2012
Precast Sound Wall Panels	Square Foot	\$	0.08026	09/01/2012
Prestressed Concrete Box Beams	Linear Foot	\$	1.42002	09/01/2012
Prestressed Concrete Panels	Sq. Foot	\$	0.06174	09/01/2012
Prestressed Concrete Piling	Linear Foot	\$	0.42601	09/01/2012
Prestressed Concrete Sheet Piling	Sq. Foot	\$	0.15435	09/01/2012
Prestressed Concrete Tee, Slab, & I-Beams	Linear Foot	\$	0.92610	09/01/2012
Prestressed Concrete Trap. Beams	Linear Foot	\$	4.50000	01/01/2008
Prestressed Concrete U Beams	Linear Foot	\$	1.54350	09/01/2012
Railing	Linear Foot	\$	0.49392	09/01/2012
Roadway Illumination Poles	Each	\$	29.94390	09/01/2012
Segmental Prestressed Units	Linear Foot	\$	88.00000	01/01/2008
Sign Support Bridges	Linear Foot	\$	2.59308	09/01/2012
Sign Walkway	Linear Foot	\$	0.79350	09/01/2012
Signs	Sq. Foot	\$	0.49392	09/01/2012
Structural Steel Bridge Girders	Pound	\$	0.01605	09/01/2012
T-6 Rail Steel Line Post	Each	\$	2.03742	09/01/2012
T-6 Rail Tube	Linear Foot	\$	2.46960	09/01/2012
Treated Timber Post (Old Rate)	Each	\$	0.81500	09/01/2012

ATTACHMENT C

General Terms and Conditions

Article 1. Amendments

This contract may only be amended by written agreement executed by both parties before the contract is terminated.

Article 2. Conflicts Between Agreements

If the terms of this contract conflict with the terms of any other contract between the parties, the most recent contract shall prevail.

Article 3. Disputes

TxDOT shall be responsible for the settlement of all contractual and administrative issues arising out of procurements entered in support of contract services.

Article 4. Ownership of Equipment

Except to the extent that a specific provision of this contract states to the contrary, all equipment purchased by TxDOT under this contract shall be owned by TxDOT.

Article 5. Termination

This contract terminates at the end of the contract term, when all services and obligations contained in this contract have been satisfactorily completed, by mutual written agreement, or 30 days after either party gives notice to the other party, whichever occurs first.

Article 6. Gratuities

Any person who is doing business with or who reasonably speaking may do business with TxDOT under this contract may not make any offer of benefits, gifts, or favors to employees of TxDOT.

Article 7. Responsibilities of the Parties

Each party acknowledges that it is not an agent, servant, or employee of the other party. Each party is responsible for its own acts and deeds and for those of its agents, servants, or employees.

Article 8. Compliance with Laws

The parties shall comply with all federal, state, and local laws, statutes, ordinances, rules, and regulations and with the orders and decrees of any courts or administrative bodies or tribunals in any manner affecting the performance of this agreement.

Article 9. State Auditor's Provision

The state auditor may conduct an audit or investigation of any entity receiving funds from TxDOT directly under the contract or indirectly through a subcontract under the contract. Acceptance of funds directly under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in connection with those funds. An entity that is the subject of an audit or investigation must provide the state auditor with access to any information the state auditor considers relevant to the investigation or audit.

Article 10. Signatory Warranty

Each signatory warrants that the signatory has necessary authority to execute this agreement on behalf of the entity represented.

Article 11. Notices

All notices to either party shall be delivered personally or sent by certified U.S. mail, postage prepaid, addressed to that party at the following address:

Local Government:	Hidalgo County Attn: Armando Garza, Jr., Chief Administrator, Pct. 2 300 W Hall Acres, Suite G Pharr, TX 78577
TxDOT:	Texas Department of Transportation Attention: Director, Contract Services 125 East 11 th Street Austin, TX 78701-2483

All notices shall be deemed given on the date delivered in person or deposited in the mail. Either party may change the above address by sending written notice of the change to the other party. Either party may request in writing that notices shall be delivered personally or by certified U.S. mail, and that request shall be carried out by the other party.

ATTACHMENT D
Resolution or Order

ATTACHMENT D: ORDER

STATE OF TEXAS §

COUNTY OF HIDALGO §

ORDER

AN ORDER OF THE COMMISSIONERS COURT OF HIDALGO COUNTY TEXAS, APPROVING AN INTERLOCAL AGREEMENT FOR MATERIAL INSPECTION AND TESTING SERVICES REQUIRED FOR THE WIDENING OF DICKER ROAD FROM SP 115 TO FM 2061; MAKING THIS ORDER A PART OF THE AGREEMENT.

WHEREAS, Hidalgo County has agreed to enter into that certain Interlocal Agreement with Texas Department of Transportation so that they may provide material inspection and testing services required for the Dicker Road Reconstruction Project from SP 115 to FM 2061 and that this Order is made part of the Interlocal Agreement.

FURTHER ORDERED, that Richard F. Cortez, County Judge of Hidalgo County, is authorized to execute the Interlocal Agreement for CSJ 0921-02-312.

APPROVED, PASSED, AND ORDERED this _____ day of _____, 2020.

Richard, F. Cortez, County Judge

ATTEST:

Arturo Guajardo, Jr., County Clerk

ATTACHMENT E
Location Maps Showing Project

ATTACHMENT E: LOCATION MAP

LOCATION MAP

The following provides a location map of the project for the proposed Dicker Road Project (from SP 115 to FM 2061) in Hidalgo County.

