

CSJ GROUP

ENGINEERS ■ CONSULTANTS ■ MANAGERS
TBPE FIRM NO. 17262

October 29, 2020

COUNTY OF HIDALGO
URBAN COUNTY PROGRAM
1916 Tesoro Street
Pharr, Texas 78577

ATTN: Eloisa Pena
UCP Coordinator II

RE: City of Penitas Street Paving Project
Bid No: 5020-60-0311-5000-5500-SR
Bid Recommendation

Ms. Pena,

Bids were received on Wednesday (10.28.20) at 9:30 AM. Three contractors submitted bids and the following attachments reveal a breakdown of the bids for each contractor. All bidders submitted a Bid Bond and there were no addendums to acknowledge.

Upon our review and certification of the unit prices for each item, as well as the total bid amount, we are submitting our recommendation for your consideration. The following is a breakdown of the submitted bids.

<u>BIDDER</u>	<u>BID AMOUNT</u>
2GS LLC, EarthWorks Enterprises	\$ 500,000.00
MJA Construction, LLC	\$ 589,320.00
Clore Equipment, LLC	\$ 656,488.09
RDH Site and Construction, LLC	\$ 685,444.00
Jimmy Closner & Sons	\$ 746,091.60

With this in mind, we recommend the contract be awarded to the most responsive responsible bidder being 2GS, LLC, EarthWorks Enterprises for a contract amount of \$500,000.00. Should you have any questions, we are available at your earliest convenience.

Respectfully,

Jose E. Saenz

Jose E. "Eddie" Saenz, P.E.

w/attachments

CSJ GROUP

ENGINEERS • CONSULTANTS • MANAGERS

825 E. ALBERTA RD. | EDINBURG TX 78539
956.239.2984 | eddiescaenz5@gmail.com
FIRM REGISTRATION # F-17262 (TEXAS)

PROJECT:	CITY OF PEÑITAS STREET PAVING PROJECT	REVISED DATE: 10/28/20	PREPARED BY: JOSE E. "EDDIE" SAENZ, P.E.
LOCATION:	URBAN Co. PROJECT #: 5020-60-0311-5000-5500-SR	BID COMPARISON TAB	
CLIENT:	CITY OF PEÑITAS (LIST OF STREETS BELOW)	NO DESIGN	
	CITY OF PEÑITAS	PRELIMINARY DESIGN	
	PAVEMENT IMPROVEMENTS	X FINAL DESIGN	

ITEM	DESCRIPTION	UNIT	QUANTITY	1		2		3		4		5	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
				2GS LLC (Earthworks Ent.)		M.J.A. Construction LLC		Clare Equipment LLC		RDH Site and Con. LLC		Jimmy Cloesner & Sons	
1	MOBILIZATION	EA	1	\$5,590.00	\$5,590.00	\$5,000.00	\$5,000.00	\$83,516.76	\$83,516.76	\$5,000.00	\$5,000.00	\$27,000.00	\$27,000.00
2	TRAFFIC CONTROL	EA	1	\$3,500.00	\$3,500.00	\$14,400.00	\$14,400.00	\$65,986.40	\$65,986.40	\$15,000.00	\$15,000.00	\$17,000.00	\$17,000.00
3	PROJECT SIGN (4'x8'-1/2" PLYWOOD W/4"x4" POSTS)	EA	1	\$400.00	\$400.00	\$1,200.00	\$1,200.00	\$975.94	\$975.94	\$500.00	\$500.00	\$1,800.00	\$1,800.00
			SUB-TOTAL=		\$9,490.00		\$20,600.00		\$150,479.10		\$20,500.00		\$45,800.00
				1- VELA DR (FROM PUERTA BLANCA DR N 390' TO RODRIGUEZ ST)									
ITEM	DESCRIPTION	UNIT	QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	1 1/2" H/MAC, TYPE "D" OVERLAY	SY	997	\$8.00	\$7,976.00	\$8.82	\$8,793.54	\$8.82	\$8,793.54	\$11.00	\$10,967.00	\$11.65	\$11,615.05
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	100	\$4.75	\$475.00	\$8.00	\$800.00	\$3.48	\$348.00	\$5.00	\$500.00	\$4.50	\$450.00
			SUB-TOTAL=		\$8,451.00		\$9,773.00		\$9,141.54		\$11,467.00		\$12,065.05
				2- W RODRIGUEZ ST. (FROM TOM GILL RD W 430' TO VELA DR)									
ITEM	DESCRIPTION	UNIT	QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	1 1/2" H/MAC, TYPE "D" OVERLAY	SY	1114	\$8.00	\$8,912.00	\$9.00	\$10,026.00	\$8.82	\$9,825.48	\$11.00	\$12,254.00	\$11.65	\$12,978.10
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	111	\$4.75	\$527.25	\$8.00	\$888.00	\$3.48	\$386.28	\$5.00	\$555.00	\$4.50	\$499.50
			SUB-TOTAL=		\$9,439.25		\$10,914.00		\$10,211.76		\$12,809.00		\$13,477.60
				3- PUERTA BLANCA DR. (FROM TOM GILL RD W 430' TO VELA DR)									
ITEM	DESCRIPTION	UNIT	QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	1 1/2" H/MAC, TYPE "D" OVERLAY	SY	1111	\$8.00	\$8,888.00	\$9.00	\$9,999.00	\$8.82	\$9,799.02	\$11.00	\$12,221.00	\$11.65	\$12,943.15
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	111	\$4.75	\$527.25	\$8.00	\$888.00	\$3.48	\$386.28	\$5.00	\$555.00	\$4.50	\$499.50
			SUB-TOTAL=		\$9,415.25		\$10,887.00		\$10,185.30		\$12,776.00		\$13,442.65
				4- MARIA DR (FROM PUERTA BLANCA DR N 383' TO RODRIGUEZ ST)									
ITEM	DESCRIPTION	UNIT	QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	1 1/2" H/MAC, TYPE "D" OVERLAY	SY	1001	\$8.00	\$8,008.00	\$9.00	\$9,009.00	\$8.82	\$8,828.82	\$11.00	\$11,011.00	\$11.65	\$11,661.65
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	100	\$4.75	\$475.00	\$8.00	\$800.00	\$3.48	\$348.00	\$5.00	\$500.00	\$4.50	\$450.00
			SUB-TOTAL=		\$8,483.00		\$9,809.00		\$9,176.82		\$11,511.00		\$12,111.65

CSJ GROUP

ENGINEERS • CONSULTANTS • MANAGERS

825 E. ALBERTA RD. | EDINBURG TX 78539
956.239.2984 | cddiscamz95@gmail.com
FIRM REGISTRATION # F-17262 (TEXAS)

PROJECT: CITY OF PEÑITAS STREET PAVING PROJECT
URBAN Co. PROJECT #: 5020-60-03111-5000-5500-SR
REVISD DATE: 10/28/20
PREPARED BY: JOSE E. "EDDIE" SAENZ, P.E.

LOCATION: CITY OF PEÑITAS
 (LIST OF STREETS BELOW)
CLIENT: CITY OF PEÑITAS
 PAVEMENT IMPROVEMENTS

BID COMPARISON TAB

NO DESIGN
 PRELIMINARY DESIGN
 X FINAL DESIGN

ITEM	DESCRIPTION	UNIT	QUANTITY	1		2		3		4		5	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
2GS LLC (Earthworks Ent)													
5- W. G. GONZALEZ CIR. (FROM S. G. GONZALEZ CIR. N 430' TO N. G. GONZALEZ CIR.)													
1	1 1/2" H/MAC, TYPE "D" OVERLAY	SY	1099	\$8.00	\$8,792.00	\$9.00	\$9,891.00	\$8.12	\$8,923.88	\$11.00	\$12,089.00	\$11.65	\$12,803.35
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	110	\$4.75	\$522.50	\$8.00	\$880.00	\$3.47	\$381.70	\$5.00	\$550.00	\$4.50	\$495.00
	SUB-TOTAL=				\$9,314.50		\$10,771.00		\$9,305.58		\$12,639.00		\$13,298.35
6- N. G. GONZALEZ CIR. (FROM TOM GILL RD W 1,675')													
1	1 1/2" H/MAC, TYPE "D" OVERLAY	SY	4292	\$8.00	\$34,336.00	\$9.00	\$38,628.00	\$8.12	\$34,951.04	\$11.00	\$47,212.00	\$11.65	\$50,001.80
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	429	\$4.75	\$2,037.75	\$8.00	\$3,432.00	\$3.48	\$1,492.92	\$5.00	\$2,145.00	\$4.50	\$1,930.50
	SUB-TOTAL=				\$36,373.75		\$42,060.00		\$36,343.96		\$49,357.00		\$51,932.30
7- S. G. GONZALEZ CIR. (FROM TOM GILL RD W 1,678')													
1	1 1/2" H/MAC, TYPE "D" OVERLAY	SY	4300	\$8.00	\$34,400.00	\$9.00	\$38,700.00	\$8.12	\$34,916.00	\$11.00	\$47,300.00	\$11.65	\$50,095.00
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	430	\$4.75	\$2,042.50	\$8.00	\$3,440.00	\$3.48	\$1,496.40	\$5.00	\$2,150.00	\$4.50	\$1,935.00
	SUB-TOTAL=				\$36,442.50		\$42,140.00		\$36,412.40		\$49,450.00		\$52,030.00
8- ZARATE ST (FROM MILE 3 RD S 700' TO DEAD-END + C)													
1	1 1/2" H/MAC, TYPE "D" OVERLAY	SY	2196	\$8.00	\$17,568.00	\$9.00	\$19,764.00	\$8.12	\$17,831.52	\$11.00	\$24,156.00	\$11.65	\$25,583.40
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	220	\$4.75	\$1,045.00	\$8.00	\$1,760.00	\$3.48	\$765.60	\$5.00	\$1,100.00	\$4.50	\$990.00
3	MANHOLE ADJUSTMENT & 4"x4" CONCRETE COLLAR	EA	1	\$600.00	\$600.00	\$1,200.00	\$1,200.00	\$2,971.21	\$2,971.21	\$600.00	\$600.00	\$850.00	\$850.00
	SUB-TOTAL=				\$19,213.00		\$22,724.00		\$21,568.33		\$25,856.00		\$27,423.40
9- SOLIS ST (FROM MILE 3 RD S 700' TO DEAD-END + C)													
1	1 1/2" H/MAC, TYPE "D" OVERLAY	SY	2196	\$8.00	\$17,568.00	\$9.00	\$19,764.00	\$8.12	\$17,831.52	\$11.00	\$24,156.00	\$11.65	\$25,583.40
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	220	\$4.75	\$1,045.00	\$8.00	\$1,760.00	\$3.48	\$765.60	\$5.00	\$1,100.00	\$4.50	\$990.00
3	MANHOLE ADJUSTMENT & 4"x4" CONCRETE COLLAR	EA	1	\$600.00	\$600.00	\$1,200.00	\$1,200.00	\$2,971.21	\$2,971.21	\$600.00	\$600.00	\$850.00	\$850.00
	SUB-TOTAL=				\$19,213.00		\$22,724.00		\$21,568.33		\$25,856.00		\$27,423.40

CSJ GROUP

ENGINEERS • CONSULTANTS • MANAGERS

825 E. ALBERTA RD. | EDINBURG TX 78539
956.239.2984 | cddiscamz95@gmail.com
FIRM REGISTRATION # F-17262 (TEXAS)

REVISED DATE: 10/28/20
 PREPARED BY: JOSE E. "EDDIE" SAENZ, P.E.
BID COMPARISON TAB
 NO DESIGN
 PRELIMINARY DESIGN
 X FINAL DESIGN

CITY OF PEÑITAS STREET PAVING PROJECT
 URBAN Co. PROJECT #: 5020-60-0311-5000-5500-SR
 CITY OF PEÑITAS
 (LIST OF STREETS BELOW)
 CITY OF PEÑITAS
 PAVEMENT IMPROVEMENTS

PROJECT:	LOCATION:	CLIENT:	1		2		3		4		5		
			2GS LLC (Earthworks Ent.)	M.J.A. Construction LLC	Clore Equipment LLC	RDH Site and Con. LLC	Jimmy Closer & Sons						
ITEM	DESCRIPTION	UNIT	QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
10-	GARZA ST (FROM MILE 3 RD S 700' TO DEAD-END + C)												
1	1 1/2" HMAC, TYPE "D" OVERLAY	SY	2196	\$8.00	\$17,568.00	\$9.00	\$19,764.00	\$8.12	\$17,831.52	\$11.00	\$24,156.00	\$11.65	\$25,683.40
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	220	\$4.75	\$1,045.00	\$8.00	\$1,760.00	\$3.48	\$765.60	\$5.00	\$1,100.00	\$4.50	\$990.00
			SUB-TOTAL=		\$18,613.00		\$21,524.00		\$18,597.12		\$25,256.00		\$26,573.40
11-	E ARBOLEDAS DR (FROM TOM GILL RD E 1,558')												
1	1 1/2" HMAC, TYPE "D" OVERLAY	SY	4495	\$8.00	\$35,960.00	\$9.00	\$40,455.00	\$8.42	\$37,847.90	\$11.00	\$49,445.00	\$11.65	\$52,366.75
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	450	\$4.75	\$2,137.50	\$8.00	\$3,600.00	\$3.48	\$1,566.00	\$5.00	\$2,250.00	\$4.50	\$2,025.00
3	MANHOLE ADJUSTMENT & 4"x4" CONCRETE COLLAR	EA	1	\$600.00	\$600.00	\$1,200.00	\$1,200.00	\$2,971.21	\$2,971.21	\$600.00	\$600.00	\$850.00	\$850.00
			SUB-TOTAL=		\$38,697.50		\$45,255.00		\$42,385.11		\$52,295.00		\$55,241.75
12-	LA FUENTE DR (FROM TOM GILL RD E 1,740')												
1	1 1/2" HMAC, TYPE "D" OVERLAY	SY	4670	\$8.00	\$37,360.00	\$9.00	\$42,030.00	\$8.42	\$39,321.40	\$11.00	\$51,370.00	\$11.65	\$54,405.50
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	467	\$4.75	\$2,218.25	\$8.00	\$3,736.00	\$3.48	\$1,625.16	\$5.00	\$2,335.00	\$4.50	\$2,101.50
			SUB-TOTAL=		\$39,578.25		\$45,766.00		\$40,946.56		\$53,705.00		\$56,507.00
13-	LA PLAZA DR (FROM ARBOLEDAS DR. S 1,342' TO MILE 2 LINE RD.)												
1	1 1/2" HMAC, TYPE "D" OVERLAY	SY	3557	\$8.00	\$28,456.00	\$9.00	\$32,013.00	\$8.42	\$29,849.94	\$11.00	\$39,127.00	\$11.65	\$41,439.05
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	356	\$4.75	\$1,691.00	\$8.00	\$2,848.00	\$3.48	\$1,238.88	\$5.00	\$1,780.00	\$4.50	\$1,602.00
			SUB-TOTAL=		\$30,147.00		\$34,861.00		\$31,188.82		\$40,907.00		\$43,041.05
14-	LA PLAZA CIR (FROM LA PLAZA DR. E 750' TO DEAD-END + C)												
1	1 1/2" HMAC, TYPE "D" OVERLAY	SY	2320	\$8.00	\$18,560.00	\$9.00	\$20,880.00	\$8.42	\$19,534.40	\$11.00	\$25,520.00	\$11.65	\$27,028.00
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	232	\$4.75	\$1,102.00	\$8.00	\$1,856.00	\$3.48	\$807.36	\$5.00	\$1,160.00	\$4.50	\$1,044.00
			SUB-TOTAL=		\$19,662.00		\$22,736.00		\$20,341.76		\$26,680.00		\$28,072.00

CSJ GROUP

ENGINEERS • CONSULTANTS • MANAGERS

825 E. ALBERTA RD. | EDINBURG TX 78539
956.239.2984 | cddiscamz95@gmail.com
FIRM REGISTRATION # F-17262 (TEXAS)

PROJECT: CITY OF PEÑITAS STREET PAVING PROJECT
URBAN Co. PROJECT #: 5020-60-0311-5000-5500-SR
REVISD DATE: 10/28/20
PREPARED BY: JOSE E. "EDDIE" SAENZ, P.E.

LOCATION: CITY OF PEÑITAS
 (LIST OF STREETS BELOW)
BID COMPARISON TAB
 NO DESIGN
 PRELIMINARY DESIGN
 X FINAL DESIGN

CLIENT: CITY OF PEÑITAS
 PAVEMENT IMPROVEMENTS

		1			2			3			4			5		
		2GS LLC (Earthworks Ent.)			M.J.A. Construction LLC			Clore Equipment LLC			RDH Site and Con. LLC			Jimmy Closer & Sons		
ITEM	DESCRIPTION	UNIT	QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	
15- DESPERADO CIR DR (FROM TOM GILL RD W 400' / N 1,555' / E 400')																
1	1 1/2" HMAC, TYPE "D" OVERLAY	SY	6388	\$8.00	\$51,104.00	\$9.00	\$57,492.00	\$7.81	\$49,890.28	\$11.00	\$70,268.00	\$11.65	\$74,420.20			
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	639	\$4.75	\$3,035.25	\$8.00	\$5,112.00	\$3.48	\$2,223.72	\$5.00	\$3,195.00	\$4.50	\$2,875.50			
	SUB-TOTAL=				\$54,139.25		\$62,604.00		\$52,114.00		\$73,463.00		\$77,295.70			
16- BLUE BIRD AVE (FROM TOM GILL RD E 1,734' TO LIBERTY BLVD)																
1	1 1/2" HMAC, TYPE "D" OVERLAY	SY	5220	\$8.00	\$41,760.00	\$9.00	\$46,980.00	\$8.33	\$43,482.60	\$11.00	\$57,420.00	\$11.65	\$60,813.00			
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	522	\$4.75	\$2,479.50	\$8.00	\$4,176.00	\$3.48	\$1,816.56	\$5.00	\$2,610.00	\$4.50	\$2,349.00			
	SUB-TOTAL=				\$44,239.50		\$51,156.00		\$45,299.16		\$60,030.00		\$63,162.00			
17- QUAIL AVE (FROM TOM GILL RD E 1,738' TO LIBERTY BLVD)																
1	1 1/2" HMAC, TYPE "D" OVERLAY	SY	5254	\$8.00	\$42,032.00	\$9.00	\$47,286.00	\$8.33	\$43,765.82	\$11.00	\$57,794.00	\$11.65	\$61,209.10			
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	525	\$4.75	\$2,493.75	\$8.00	\$4,200.00	\$3.48	\$1,827.00	\$5.00	\$2,625.00	\$4.50	\$2,362.50			
	SUB-TOTAL=				\$44,525.75		\$51,486.00		\$45,592.82		\$60,419.00		\$63,571.60			
18- BLUE JAY AVE (FROM TOM GILL RD E 1,738' TO LIBERTY BLVD)																
1	1 1/2" HMAC, TYPE "D" OVERLAY	SY	5258	\$8.00	\$42,064.00	\$9.00	\$47,322.00	\$8.33	\$43,799.14	\$11.00	\$57,838.00	\$11.65	\$61,255.70			
2	TACK COAT AC-10 (0.10 GAL/SY)	GAL	526	\$4.75	\$2,498.50	\$8.00	\$4,208.00	\$3.48	\$1,830.48	\$5.00	\$2,630.00	\$4.50	\$2,367.00			
	SUB-TOTAL=				\$44,562.50		\$51,530.00		\$45,629.62		\$60,468.00		\$63,622.70			
	TOTAL=				\$500,000.00		\$589,320.00		\$656,488.09		\$685,444.00		\$746,091.60			

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

Certificate Number:
2020-685748

Date Filed:
11/03/2020

Date Acknowledged:

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

2GS, LLC dba Earthworks Enterprise
Penitas, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Hidalgo County Urban County

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

5020-60-0311-5000-5500-SR
Penitas Street Paving Project

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary
	Garcia, Humberto	Penitas, TX United States	X	

5 Check only if there is NO Interested Party.

6 UNSWORN DECLARATION

My name is Humberto Garcia, Jr, and my date of birth is 08/25/1981.

My address is 2006 Gardenia Penitas TX 78576 USA
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in Hidalgo County, State of Texas, on the 3rd day of November, 2020
(month) (year)



[Signature]
Signature of authorized agent of contracting business entity (Declarant)

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
 Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.
 2GS, LLC dba Earthworks Enterprise
 Penitas, TX United States

Certificate Number:
 2020-685748

Date Filed:
 11/03/2020

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.
 Hidalgo County Urban County

Date Acknowledged:
 11/03/2020

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.
 5020-60-0311-5000-5500-SR
 Penitas Street Paving Project

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary
	Garcia, Humberto	Penitas, TX United States	X	

5 Check only if there is NO Interested Party.

6 UNSWORN DECLARATION

My name is _____, and my date of birth is _____.

My address is _____, _____, _____, _____, _____.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in _____ County, State of _____, on the _____ day of _____, 20____.
(month) (year)

 Signature of authorized agent of contracting business entity
 (Declarant)

**CONSTRUCTION
CONTRACT**

This Agreement entered into this November 10, 2020 by and between Hidalgo County acting by and through Hidalgo County Urban County Program, hereinafter called the "OWNER", acting herein through its County Judge and 2GS, LLC dba EARTHWORKS ENTERPRISE (a corporation) (a partnership) (an individual) of PEÑITAS, State of Texas, hereinafter called "CONTRACTOR".

WITNESSETH

That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete the construction described as follows:

PROJECT NAME: PEÑITAS - STREET IMPROVEMENTS
PROJECT No.: 5020-60-0311-5000-5500-SR
PROJECT DESCRIPTION: PEÑITAS STREET PAVING PROJECT

heinafter called the project, for the sum of (\$500,000.00) – Five Hundred Thousand Dollars and Zero Cents and all extra work in connection therewith, under the terms as stated in the General and Special Conditions of the Contract; and at his (its or their) own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services necessary to complete the said project in accordance with the conditions and prices stated in the Proposal, the General Conditions, Supplemental General Conditions and Special Conditions of the contract, the plans, which include all maps, plats, blue prints, and other drawings and printed or written explanatory matter thereof, the specifications and contract documents therefore as prepared by CSJ Group and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of which are made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and to fully complete the project within (60) Sixty consecutive calendar days thereafter. The CONTRACTOR further agrees to pay, as liquidated damages, the sum of (\$100.00) One hundred dollars and zero cents for each consecutive calendar day thereafter as hereinafter provided in Paragraph 19 of the General Conditions.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the contract, subject to additions and deductions, as provided in the General Conditions of the contract, and to make payments on account thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.

IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) counterparts, each of which shall be deemed an original, in year and day first above mentioned.

Humberto Garcia, Jr.

Name of Firm: 2Gs, LLC dba Earthworks Enterprise

Address: P.O. Box 595

Peñitas, Texas 78576

Federal I.D./S.S.: 45-4338911

STATE OF TEXAS '

 '

COUNTY OF HIDALGO '

This instrument was acknowledged before me on this the ___ day of _____, 20____, by _____, _____ of and on behalf of _____.
(title) (a corporation) (a partnership) (an individual)

Notary Public - Signature



URBAN COUNTY PROGRAM

Patricio R. Avila, Director
Urban County Program

APPROVED AS TO FORM:
Hidalgo County Office of the Criminal District Attorney
Ricardo Rodriguez, Jr.

By: _____
Victor Garza, Assistant District Attorney