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DRAFT

To be Completed By 
Vendor 

To be Completed By 

2 ROW Vegetative Debris Removal (Collect & Haul)

10,155,000                 $0.00

3 ROW C&D Debris Removal (Collect & Haul)

3,385,000                   $0.00

4 Demolition, Removal, Transport, and Demolition of Eligible Non-RACM Structures

100                             $0.00

5 Demolition, Removal, Transport, and Demolition of Eligible RACM Structures

100                             $0.00

6 DMS Management and Operations

13,540,000                 $0.00

7 Reduction of Debris Through Grinding

10,155,000                 $0.00

8 Reduction of Debris Through Air Curtain Incineration

3,385,000                   $0.00

9 Haul-out of Reduced Debris to Final Disposal Site

2,640,300                   $0.00

$ Per Cubic Yard Estimated CY TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the collection and transportation of 
eligible C&D debris on the ROW to an approved disposal facility.

SCHEDULE 1 - UNIT RATE PRICE SCHEDULE

$ Per Cubic Yard Estimated CY TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the collection and transportation of 
eligible vegetative debris on the ROW to an approved DMS or other designated disposal facility.

$ Per Cubic Yard Estimated CY TotalWork consists of all labor, equipment, fuel, and associated costs necessary to demolish, remove, transport, and 
dipose of eligible non-RACM structures on private property.

$ Per Cubic Yard Estimated CY TotalWork consists of all labor, equipment, fuel, and associated costs necessary to demolish, remove, transport, and 
dipose of eligible RACM structures on private property.

$ Per Cubic Yard Estimated CY TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the management and operation of 
DMS for acceptance, management, segregation, and staging of disaster related debris. 

$ Per Cubic Yard Estimated CY TotalWork consists of all labor, equipment, fuel, and miscellaneous costs necessary to reduce disaster generated 
debris through grinding. 

$ Per Cubic Yard Estimated CY TotalWork consists of all labor, equipment, fuel, and miscellaneous costs necessary to reduce disaster generated 
debris through air curtain incineration. 

$ Per Cubic Yard Estimated CY TotalWork consists of all labor, equipment, fuel, and associated costs necessary for loading and transporting reduced 
debris at an approved DMS to a final disposal facility.

Notes:
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To be Completed By 
Vendor 

To be Completed By 

10 Removal of Eligible Hazardous Leaning Trees and Hanging Limbs

6 inch to 12 inch diameter 752 $0.00
13 inch to 24 inch diameter 1,344 $0.00
25 inch to 36 inch diameter 668 $0.00
37 inch to 48 inch diameter 96 $0.00
49 inch and larger diameter 16 $0.00
Hanger Removal (2" or greater at the break and price per Tree) 108,936 $0.00

11 Removal of Eligible Hazardous Stumps

24.1 inch to 36 inch diameter 334 $0.00
37 inch to 48 inch diameter 48 $0.00
49 inch and larger diameter 8 $0.00

12 Removal of Eligible White Goods

100 $0.00

13 Removal of Eligible Used Electronics

50 $0.00

14 Removal of HHW

100 $0.00

15 Abandoned Eligible Vessel and Vehicle Removal

50 $0.00

16 Eligible Animal Carcass Removal and Disposal

100 $0.00

Total Estimated Contract Price -$                              
(Total Price in words: and No Cents) Enter Firm Name )

SCHEDULE 1 - UNIT RATE PRICE SCHEDULE (Continued)

$ Per Tree Estimated Trees TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the removal of eligible hazardous 
leaning or hanging limbs and placement of them on the ROW for haul-off.  

$ Per Stump Estimated Stumps TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the removal of eligible hazardous 
stumps and transportation to an approved DMS or other designated disposal facility.  

$ Per Unit Estimated Units TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the collection of eligible white 
goods, removal of refrigerants, transportation to an approved DMS, decontamination, and transportation to an 
approved final disposal facility.  

$ Per Unit Estimated Units TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the collection of eligible used 
electronics and transportation to an approved final disposal facility. 

$ Per Pound Estimated Units TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the removal of eligible HHW and 
transportation to an approved final disposal facility. 

$ Per Unit Estimated Units TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the removal of eligible abandoned 
vessels and vehicles and transportation to an approved staging area. 

$ Per Unit Estimated Units TotalWork consists of all labor, equipment, fuel, and associated costs necessary for the removal of eligible animal 
carcasses and transportation to an approved final disposal facility.
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