
 

 

HIDALGO COUNTY 
Professional Engineering Services 

Agreement # C-21-0616-12-28 
 

WORK AUTHORIZATION NO. 1 
 
THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of the 
Professional Engineering Services Agreement No. C-21-0616-12-28, incorporated herein by 
reference, for the “Pct.1 - Hargill Solar Lights Project” made by and between HIDALGO 
COUNTY, action herein by and through the Commissioner’s Court, hereinafter called the 
“Owner,” and RO Engineering, PLLC, hereinafter called “Engineer”. 
 
PART 1.  SCOPE OF WORK 
 The purpose of this Work Authorization is for the Engineer to provide Professional Engineering 
Services related to the proposed street solar lighting improvements for the Hargill Solar 
Lights Project. 
 
The Engineer is to provide the scope of Services as required by the Agreement with Owner.   
 
The scope of services to be provided by the Engineer is identified in Attachment “A” –“EXHIBIT 
“C” – Project Specific Scope of Services to be provided by Engineer” attached hereto and 
incorporated by reference.  
 
PART 2.  ESTIMATED COST 
The estimated cost for services under this Work Authorization is $26,660.00.This amount is based 
upon the costs outlined in the Attachment “B” –“EXHIBIT “D” – Contract Rates” attached 
hereto and incorporated by reference. 
 
PART 3.  PAYMENT  
Compensation and payment to the Engineer for the services established under this Work 
Authorization shall be made in accordance with the Professional Engineering Services 
Agreement No. C-21-0616-12-28 between the Owner and the Engineer. 
  
PART 4. FUNDING 
This Work Authorization No.1 shall be funded through funding source: 
Account No. ________________________________  
Requisition Number __________________ (MUST BE INCLUDED AFTER CC APPROVAL) 

      
PART 5. PERIOD OF SERVICE 
This Work Authorization shall become effective on the date of final acceptance of the parties 
hereto, and terminate upon completion of the scopes of the Work Authorization, within the 
limits of Agreement No. C-21-0616-12-28, provided in this Work Authorization; or on 
(_________________________________).  If applicable: Engineer shall conform to the approved 
“Work/Project Schedule”, attached hereto and incorporated by reference herein as Attachment 
“C”. 
 



 

 

PART 6. RESPONSIBILITIES AND OBLIGATIONS 
This Authorization does not waive the parties’ responsibilities and obligations provided under the 
Agreement No. C-21-0616-12-28. 
 
PART 7.  ACKNOWLEDGEMENT AND CONFIRMATION 
Acknowledgement and confirmation by Hidalgo County Precinct No. 1 Commissioner David L. 
Fuentes, as to content and detail of this Work Authorization No.1. 
 
HIDALGO COUNTY 
COMMISSIONER PRECINCT No. 1: 
 
BY:_____________________________ 
 
PART 8. ACCEPTANCE AND APPROVAL 
This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court 
on                    as indicated below and effective as of _____ day of ___________, 20__. 
 
THE ENGINEER:     THE OWNER: 
RO ENGINEERING, PLLC                  HIDALGO COUNTY 
     
       ___________________________  
By: __________________________   By: Richard F. Cortez, County Judge 
  
 
ATTEST: 
 
_______________________________ 
By: Arturo Guajardo Jr., County Clerk  
 
 
LIST OF ATTACHMENTS:  
Attachment “A” – EXHIBIT “C” – Project Specific Scope of Services to be provided by Engineer 
Attachment “B” – EXHIBIT “D” – Contract Rates/Fee Proposal 
Attachment “C” – Approved Work/Project Schedule 
 



 Attachment A 
EXHIBIT "C" - Scope of 
Services to be provided 

by Engineer 



2705 E. Davis Rd., Suite A 
Edinburg, Texas 78542 

Office (956)513-1849 
r.olivarez@ro-engineering.com 

 

TBPE Firm Registration #F-12179 
 

EXHIBIT “C” 
 

Pursuant to your request, we are pleased to provide our fee and rates for engineering 

services related to the Proposed Street Solar Lighting Improvements at Hargill, TX. We 

understand that the County is seeking to place light poles at each intersection within Bucy 

Rd. & Lincoln Ave. and 1st Street & 11th Street. 

 

SERVICES TO BE PROVIDED BY THE ENGINEER 
 

A. Survey existing conditions and determine best location to place light poles. 

B. Review land records for parcel, lot and street mapping.  Identify utility locations. 

C. Perform photometric analyses of lighting levels. 

D. Inform the property owner of proposed location of light pole. 

E. Prepare site plan layout showing location of light poles. 

F. Provide structural engineering plans for concrete foundation or helical base 

G. Shall provide traffic control plans in accordance with TXDOT Standards. 

H. Provide engineering construction cost estimate. 

I. Provide engineering plans and specifications required for bidding. 

J. Oversee bidding and respond to RFI’s. 

K. Provide project management from commencement to completion of the project.  

L. Monitor progress, budget and schedule; endeavoring to guard the owner against 

performance of any work that is inconsistent with plans and specifications.   

M. Review payment applications, submittals, operations and maintenance manuals, and 

warranty documents. 

 

VERIFICATION OF EXISTING CONDITIONS 

1. The scope of engineering services includes a field investigation to verify the condition of 
the existing “MEP” systems installation. We will visit the job site and perform an observation 
of the existing systems. 
 

2. RO Engineering will attempt to accurately determine the existing conditions. However, 
because the systems are installed and may be concealed, we cannot be held accountable 
for omissions of items that were concealed or appeared to be installed and operating 
properly at the time of the observation. 
 

3. During the construction, items may be uncovered by the contractors that were not apparent 
during our field observations. We will revise the documents as the situation warrants and 
the drawings will be re-issued as a request for proposal. 

 



Attachment B 
EXHIBIT "D" 

Contract Rates/Fee 
Proposal



2705 E. Davis Rd. 
Edinburg, TX 78542    

(956) 292-3336   
r.olivarez@ro-engineering.com 

 

TBPE Firm Registration #F-12179 
 

 

EXHIBIT “D” 

CONTRACT RATES / FEE PROPOSAL  
 

FEE PROPOSAL FOR ENGINEERING SERVICES FOR STREET SOLAR LIGHTING 

IMPROVEMENTS AT HARGILL COMMUNITY AREA – HIDALGO COUNTY PCT.1 

 

1. Our engineering fee shall be a fixed sum of Twenty-Six Thousand Six hundred & Sixty Dollars 
($26,660.00).  

 

2. If additional services are requested, we will negotiate a fixed fee amount for the additional work, or we will 

perform the work on an hourly basis.  

3. Hourly billing rates for approved engineering services shall be as follows: 

 

HOURLY BILLING RATES 

Principal/Partner   $160.00/hour  

Senior Project Manager   $140.00/hour  

Project Manager    $125.00/hour  

Senior Engineer    $130.00/hour  

Engineer /Sr. Designer  $120.00/hour 

Senior Construction Administrator  $120.00/hour 

Construction Administrator   $110.00/hour 

Designer     $85.00/hour 

CAD Technician    $65.00/hour 

Administrative    $45.00/hour 



Attachment C
Approved Work/
Project Schedule



Gantt Chart © 2006-2014 Vertex42.com TRUE

Hidalgo County PCT#1 Solar Street Lighting at Hargill Community

1 GENERAL REQUIREMENTS Mon 11/22/21 Mon 11/29/21 6 0%

1.1 COMMISSIONERS COURT APPROVAL Mon 11/22/21 Tue 11/23/21 1 0%

1.2 EXECUTE CONTRACT Tue 11/23/21 Mon 11/29/21 6 0%

2 ENGINEERING & PROJECT MANAGEMENT Mon 11/29/21 Tue 3/08/22 72 0%

2.1 TOPOGRAPHICAL SURVEY Mon 11/29/21 Mon 12/06/21 7 0%

2.2 SCHEMATIC DESIGN Mon 12/06/21 Mon 12/13/21 7 0%

2.3 DESIGN-DEVELOPMENT Mon 12/13/21 Mon 12/20/21 7 0%

2.4 CONSTRUCTION DOCUMENTS Mon 12/20/21 Mon 12/27/21 7 0%

2.5 BIDDING Mon 12/27/21 Thu 1/06/22 10 0%

2.6 PROCURE GENERAL CONTRACTOR Thu 1/06/22 Thu 1/13/22 7 0%

2.7 COMMISSIONERS COURT APPROVAL OF CONTRACTOR Thu 1/13/22 Thu 1/27/22 14 0%

2.8 CONSTRUCTION ADMINISTRATION Thu 1/27/22 Tue 3/08/22 40 0%

3 CLOSE OUT Tue 3/08/22 Tue 4/12/22 26 0%

3.1 SUBSTANTIAL COMPLETION Tue 3/08/22 Tue 3/22/22 14 0%

3.2 PUNCH LIST Tue 3/22/22 Wed 4/06/22 15 0%

3.3 PROJECT CLOSE OUT Wed 4/06/22 Tue 4/12/22 6 0%

WBS Task Start End

Project Lead: RENE OLIVAREZ, P.E.
Project Start Date: 11/22/2021 (Monday)

Today's Date: 11/11/2021 (Thursday)
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