

AEP Texas

Contribution-In-Aid-Of-Construction Agreement
For Electric Distribution Service

HIDALGO COUNTY - DEPT OF BUDGET & MGMT
Service: 7309 N 2ND ST
EDINBURG, TX

Mailing: 2818 S BUSINESS HWY 281
Edinburg, TX 78539

Contract #: DWMS00000532585 Work Request #: 80986261

Date: 12/6/2021

You, HIDALGO COUNTY - DEPT OF BUDGET & MGMT (Customer) have requested AEP Texas (Company) to install/construct certain electric distribution facilities (hereinafter referred to as "Facilities") as follows:ENGINEER AGREES TO INSTALL OH FACILITES TO SERVE NEW STREET LIGHTS AT SANDY RIDGE SUBDIVISION

The cost for construction/installation of the requested Facilities will be in excess of what would normally be provided by Company at no additional cost to the Customer to initiate service. In accordance with the Company's approved Tariff, as filed with the Public Utilities Commission of Texas, the Customer agrees to pay Company a one-time, non-refundable, Contribution-In-Aid-Of-Construction (CIAC) in the amount of 203.60. The Customer understands that he/she receives no ownership or control of the Facilities by virtue of the payment of the CIAC. The Facilities installed by the Company will remain the property of the Company. The Company expressly retains the right to use said Facilities for any purpose which Company deems appropriate under good utility practices, including the distribution of electric service to other customers.

Company agrees to INSTALL ALL AEP FACILITIES, and the Customer agrees to provide CIAC PAYMENT OF \$203.60 and to be ready to take electric service on or before 11/18/2021.

It is understood and agreed that the Company will not begin construction/installation of the Facilities until full payment of the CIAC has been received by the Company; therefore, Customer understands and agrees that he/she needs to make full payment of the CIAC in sufficient time to allow for the construction/installation to be completed by the In Service Date.

The pricing of the CIAC quoted herein is based on the specifics of the Customer's request, including the Customer's stated In Service Date, and must be accepted by the Customer by executing and returning to the Company this Agreement by 3/6/2022 to remain valid. Should Customer alter the request for facilities, or request a delay in (or is otherwise unable to take service by) the stated In Service Date, the Company reserves the right to update the pricing and require an additional CIAC payment to reflect any increases in cost due to the alteration in requested facilities or the delay in taking service, or both.

Nothing contained herein shall be construed as a waiver or relinquishment by Company of any right it has or may hereafter have to discontinue service for default in the payment of any bill owing or to become owing hereunder or for any reason or cause allowed by law.

By signing and returning this Agreement, Customer understands and accepts the above described terms and conditions.

Customer
By _____
Signature: _____
Title: _____
Date: _____

Company
By _____
Signature: _____
Title: _____
Date: _____

PLEASE >> Please remit To:
 DETACH >> American Electric Power Company No: 211
 STUB >> American Electric Power Contract No: DWMS00000532585
 AND >> PO Box 371883 Customer No: 11272613
 RETURN >> Pittsburgh, PA 15250-7883 Date: 12/6/2021
 WITH >> Bill To: Amount Due: 203.60
 PAYMENT >> HIDALGO COUNTY - DEPT OF BUDGET & MGMT
 2818 S BUSINESS HWY 281
 Edinburg, TX 78539
 Amount Remitted: _____

Contract No: DWMS00000532585

Date: 12/6/2021

PRO FORMA

Customer No: 11272613
 Purchase Order: 80986261

Description	Quantity	UOM	Init Amt	Net Amount
ENGINEER AGREES TO INSTALL OH FACILITES TO SERVE NEW STREET LIGHTS AT SANDY RIDGE SUBDIVISION	1.0	EA	203.60	203.60

Amount Due: _____ 203.60