


# **Exhibit “A”**

## **Work/Road Sections**

8



# **Exhibit “B”**

## **Labor/Equipment**

	<b>Precinct # 3 Estimated Labor</b>
	<b>And</b>
	<b>Equipment</b>
	<b>City of Alton</b>
	<b>Employee Labor=\$15,695.88</b>
	<b>Equipment Cost=\$43,175.08</b>
	<b>Fuel Cost=\$2,464.28</b>
	<b>Total=\$61,335.24</b>

**Exhibit “C”**

**Materials/Asphalt/Paving**

**Hidalgo County Precinct 3**

**Project Worksheet**

<b>Project Name:</b>	City of Alton
<b>Project Location:</b>	Glasscock 5 Mile to 6 Mile
<b>Project Description:</b>	Overlay

(New Const./Overlay/Drainage Improvement)

**Vendor: Upper Valley Materials**

**Cont. #C-21-079-10-19**

**Expires 10-25-2022**

<b>Length</b>	5280'
<b>Width</b>	24'
<b>Thick</b>	2"
<b>Tons</b>	1540
<b>Contract Price</b>	<b>\$58.00</b>
<b>Total</b>	<b>\$ 89,320.00</b>

**Vendor: Ergon Asphalt**

**Cont. #C-20-352-12-01**

**Expires 11-30-2022**

	Price	Gallons	Total
1000-1999 Gallons	\$3.21	1100	\$ 3,531.00
2000-2999 Gallons	\$2.68		
3000-3999 Gallons	\$2.51		
4000-4999 Gallons	\$2.42		
5000 Plus Gallons	\$2.37		
<b>Total SS1</b>			<b>\$ 3,531.00</b>

**Vendor: Pavement Marking**

**Cont. #C-20-033-09-08**

**Expires 9-9-22**

	Quantity	Unit Price	Amount
<b>4" YELLOW THERMOPLASTIC (LF)</b>	5430.00	\$0.42	\$2,280.60
<b>24" WHITE THERMOPLASTIC (LF)</b>	280.00	\$8.80	\$2,464.00
<b>REFLECTORS (EA)</b>	280.00	\$3.80	\$1,064.00
<b>Only, School, Zone, Slow, Stop Ahead (EA)</b>	4.00	\$95.00	\$380.00
<b>Total Striping</b>			<b>\$6,188.60</b>

<b>TOTAL PROJECT COST</b>	<b>\$ 99,039.60</b>
---------------------------	---------------------

**Project Approved By:**