Purchase Order PO# 870328

S  COUNTY OF HIDALGO  owre oo

Nedonsest” PAGE: 1 Of 1

PO TYPE:
VENDOR: 488917 REQ: 00481373
PHONE: (956)603-2025
EMAIL: robert@gdjeng.com SHIP TO: HIDALGO COUNTY JAIL
701 EL CIBOLO RD
GDJ ENGINEERING EDINBURG Tx 78539

2805 FOUNTAIN PLAZA BLVD STE. A
EDINBURG TX 78539

CONTACT: E LONGORIA (956)393-6023
SITE: HIDALGO COUNTY JAIL
CONTRACT: C-22-0698-01-01

SPECIAL INSTRUCTIONS:
VENDOR NOTES
1 Da rot add to. ar aker s Purchase Ordar  This Order 1s 02l renawame
2. TAX EXEMPTION This Purchase Order nay be accepted n teu ol Exempticr Cersficute
3. This Order 1s also ptaved F.O.B. Destinaticr. Vendur must repay at shipping couls,
4. trveosce wach Purchase Order singly. Ororal invoses ave requited custiomer copy may be ascepted. Out rumber must 2ppear on sl rreces, bifs of lating. and packages.
5. Payinent il be mude only for bona fide 2nd ful: cormpicted orders unless oerwise aliachey

Qry uoM DESCRIPTION % UNIT PRICE AMOUNT

DO NOT DUPLICATE ORDER

AI-92259 CC:9/5/2023 C-22-0698-01-01

PROJECT MANAGMENT FOR DETENTION CENTER PARKING
! LOT CONSTRUCTION

(AMENDMENT #2)

1.00; LOT CC PROJECT MANAGEMENT (12 HRS) 1,362.0000 1,362.00

1.001 LOT | CC CONSTRUCTION BID REVIEW (5 HRS) 599.0000 599.00
1.00i LOT | CC CONSTRUCTION CONTRACT ADMINISTRATION AND INSPECTION {34 HRS) 3,284.0000 . 3,284.00
1.00. LOT CC MISCELLANEOUS TECHNICAL ACTIVITIES ( 16 HRS) 1,430.0000 1,430.00

TOTAL: ‘ 6,675.00

REPORT ROAD HAZARDS 1-866-HCR~SAFE OR 1-866-427-7233
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For Hidalgo County use only .
3-1100-423-21-280-005-0-740 6,675.00




SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

PROJECT DESCRIPTION

The services designated herein as “Services provided by the ENGINEER?” shall include the performance
of all engineering services for the following described facility:

COUNTY/CITY: Hidalgo County

CONTROL:

PROJECT/DESCRIPTION: Project Management

LENGTH: Sheriff’s Parking Lot
HIGHWAY: N/A
LIMITS: At Sheriff’s Dept. Jail Parking Lot
PROJECT CLASSIFICATION
(Place an “X” in only one Project Classification)
Surface Treatment
Overlay

Rehabilitation Existing Road (Scarify & Reshape)
Convert Non-Freeway to Freeway
Widen Freeway

Widen Non-Freeway

New Location Toll Freeway

New Location Non-Freeway
Interchange (New or Reconstruct)
Bridge Widening or Rehabilitation
Bridge Replacement

Upgrade to Standards - Freeway
Upgrade to Standards - Non-Freeway
Parking Lot Improvements

SEENNNEERERE

ENGINEER shall mean GDJ Engineering.
COUNTY shall mean Hidalgo County.

LPA shall mean Hidalgo County.




"Exhibit D"
Fee Estimate

) A . Hidalgo County Sheriff's Department Parking Lot Project - Amendment #2
Engineering
MANHOURS
Hidalgo Co. Sheriff"s Dept. Parking Lot Project o Project/Const. | Project/Design Engineering s Total Line [tem
Amendment #2 - Jail Parking Lot Pranae Manager Engineer ) Tech/Inspector i levieal Totel Bours Cost
TASK
Hidalgo Co. Sherifl’s Jail Parking Lot i J = 25 i
1 Project Management 2 4 6 12 s 1.362.00
2 Construction Bid Review 1 2 2 5 S 599.00
3 Construction Contract Administration & Inspection 2 8 22 2 34 $ 3.284.00
4 Miscellaneous Technical Activities 4 10 2 16 $ 1,430.00
Subtotal (Sheriff's Jail Parking Lot) 5 18 0 0 40 4 67 S 6,675.00
Labor Hours 5 18 0 0 40 4 67
Contract Rate $ 185.00 | $ 12500 | $ 138.00 | $ 9500 1] $ 82.00| $ 55.00
Total Labor Costs $ 925.00 | § 2,250.00 | § - $ - S 3,280.00 | § 220.00 | 8 6,675.00 | S 6,675.00
LINE ITEM EXPENSES
N/A S -
s i

Total Expenses

GDJ Engineering Total Cost



CERTIFICATE OF INTERESTED PARTIES

of business.
GDJ Engineering LLC

2023-1068019

Edinburg, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 09/05/2023
being filed.
Hidalgo County Sheriff's Office Date Acknowledged:

FOrRM 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:

C-22-0698-01-01-Amendment#2
The Sheriffs Office Repavement of Jail Parking Lot 23-0093

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

Nature of interest

4
Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary
Macheska, Robert Edinburg, TX United States X
Macheska, Lydia Edinburg, TX United States X
Rodriguez, Christopher Edinburg, TX United States X

5 Check only if there is NO Interested Party. D

6 UNSWORN DECLARATION

e

My name is Lydia Macheska , and my date of birthis ____ 01/14/1974
My address is 2805 Fountain Plaza Blvd. Ste. A Edinburg . TX 78539 (.S,
(street) (city) (state) (zip code) (country)
| declare under penalty of perjury that the foregoing is true and correct.
Executed in Hidalgo County, State of ___Texas ,onthe 5th day of September 20 23 .
(month) (year)

Signature of authg ed’agent%%contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us

Version V3.5.1.99923476




SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

MISCELLANEOUS TECHNICAL ACTIVITIES:
8. Shop Drawings. The ENGINEER will review and check all shop or working drawings furnished
by the Contractor.

9. Control of Materials & Equipment. The ENGINEER will provide inspection of all materials and
equipment furnished/used by the Contractor as follows:

a. Review and record all laboratory, shop and mill tests of materials and equipment for
compliance with the construction contract specifications.

b. Observe and/or perform Project record testing and/or independent assurance testing as
outlined in the construction contract specifications.

10. Change Orders. When applicable the ENGINEER will prepare the engineering data, including plan
sheet drawings, specifications, and estimates, for the preparation of construction contract change
orders, which may be required due to actual field conditions encountered or new requirements
directed by the LPA.

11. As Built Drawings. The ENGINEER will develop as built drawings to depict the work as actually
constructed. The LPA will be furnished a pdf of the as built drawings.

ADDITIONAL RESONSIBILITIES

MEETINGS:

Meetings will be held with the FHWA, State Officials, local governments, property owners, utility owners,
railroad companies, other consulting firms, etc., as needed or required by the LPA. The ENGINEER shall
coordinate through the LPA for the development of this project with any local entity having jurisdiction or
interest in the project (i.e., city, county, etc).

PROJECT MANAGER/ENGINEER COMMUNICATION:

The ENGINEER shall designate one Texas Registered Professional Engineer to be responsible throughout
the project for project management and all communications, including billing, with the LPA’s Director.
Any replacements to the ENGINEER'’s designated Project Manager/Engineer must be approved by the
LPA.

PROPOSAL TIME:
The time indicated in the proposal and the contract shall include time necessary for reviews, approval, etc.

OFFICE LOCATION:
The ENGINEER will perform all services to be provided under this agreement out of their office located
at: 2805 Fountain Plaza Blvd., Suite A, Edinburg, Texas 78539




SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

PROJECT MANAGEMENT
(Function Code 164)

MEETINGS, COORDINATION & SUPPORT FOR PROJECT MANAGEMENT:

The ENGINEER shall meet and coordinate with all relevant entities (i.e. County, Regional Mobility
Authority, Texas Department of Transportation, Rio Grande Valley Metropolitan Planning Organization,
etc...) and all other affected parties. The Engineer shall serve as representative for the Owner in
coordination items. The Engineer shall coordinate with the Owner’s staff on all Project related items.

CONSTRUCTION PHASE SERVICES
{Function Code 320)

The ENGINEER will provide construction engineering and support services for and during the construction
of the Project or portions of the Project approved by the LPA. Specific (basic and special) services for
CONSTRUCTION MANAGEMENT AND SUPPORT by the ENGINEER will include the following:

CONSTRUCTION BIDDING:
1. The ENGINEER will furnish the LPA the necessary copies of approved plans and specifications
as prepared under PS&E.

2. The ENGINEER will assist the LPA on the recommendations to the Owner as to the proper action
on the proposals received from the JOCs.

CONSTRUCTION CONTRACT ADMINISTRATION AND INSPECTION:
3. In general, the ENGINEER will provide the management and engineering support/data required
for consultation and advisement to the LPA and act as the LPA’s representative as provided in the
General Condition of the Construction Contract.

4. The ENGINEER will coordinate and conduct a pre-construction conference (if required).

5. Defects and Deficiencies. The ENGINEER will use his best efforts to protect the LPA against
defects and deficiencies in the work of the Contractor. The ENGINEER will promptly notify the
LPA of any such defect or deficiency, and take all steps possible to require the Contractor to correct
the defect or deficiency.

6. Contractor Payment. The ENGINEER will review quantities as submitted by the Contractor and
will coordinate with the LPA for the preparation of the monthly and final estimates for payment to
the Contractor.

7. The ENGINEER will provide Project site inspection of the authorized construction contract as
follows:

a. Project Enginecer. The ENGINEER will provide visits by the Project Engineer or a
competent representative of the ENGINEER to the site of construction for the purpose of
monitoring the Contractor’s progress and conformance to the construction contract plans
and specifications.

b. Resident Engineer and/or Construction Inspector(s). The ENGINEER will furnish the
services of a Resident Engineer and/or Construction Inspector(s) for on the site inspection
construction to monitor/inspect the Contractor’s daily progress and conformance to
TxDOT’s PS&E specifications.




