

IN WITNESS WHEREOF, the Engineer and the Owner have caused this Supplemental Agreement to the Agreement for Professional Services to be executed as of the 20th day of January 2026.

APPROVED BY COMMISSIONERS' COURT ON January 20, 2026 .

Agenda Item No. 102037

Executive Office: _____

ENGINEER:

COUNTY:

TEDSI Infrastructure Group, Inc.

COUNTY OF HIDALGO

Jesus Salinas, CEO/President

Hon. Richard F. Cortez, County Judge

ATTEST:

Arturo Guajardo, Jr., County Clerk

ATTACHMENTS:

SUPPLEMENTAL SIGNATURES: