

HIDALGO COUNTY
Professional Construction Material Testing Services
Agreement #C-CAP-14-425-12-16
Work Authorization Form

WORK AUTHORIZATION NO. 1

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section I.A. of the Agreement made by and between **HIDALGO COUNTY**, action herein by and through the **Commissioner's Court**, hereinafter called the "**Owner**," and, **L&G Consulting Engineers, Inc dba L&G Engineering** professional engineers of **Mercedes, Texas**, hereinafter called "**Laboratory**".

PART 1. SCOPE OF WORK

The purpose of this Work Authorization is for the **Laboratory** to provide Construction Materials Testing Services for the **Border Colonia Access Program (BCAP) projects in Hidalgo County Precinct No. Three (3)**.

The scope of services to be provided by the **Owner** is identified in *EXHIBIT "A" – Scope of Services to be Provided by the Owner* attached hereto.

The scope of services to be provided by the **Laboratory** is identified in *EXHIBIT "B" – Scope of Services to be Provided by the Laboratory* attached hereto.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is \$6,911.10. This amount is based upon the costs outlined in the **Estimated Cost Proposal** attached hereto as **EXHIBIT "D"**.

PART 3. PAYMENT

Compensation and payment to the **Laboratory** for the services established under this Work Authorization shall be made in accordance with Articles/Section 3 of the Agreement.

PART 4. FUNDING

This Work Authorization No. 1 shall be funded through funding source:

Account No. 5-1312-431-00-123-310-0-339
5-1312-431-00-123-311-0-339

Requisition Number 272181 (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate upon completion of scopes of the work authorization.


PART 6. RESPONSIBILITIES AND OBLIGATIONS

This Authorization does not waive the parties' responsibilities and obligations provided under the Agreement.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION

Acknowledgement and confirmation by Hidalgo County Precinct No. 3 Commissioner Joe M. Flores as to content and detail of this Work Authorization No. 1.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. 3:

BY: 
Commissioner Joe M. Flores

PART 8. ACCEPTANCE AND APPROVAL

This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners' Court on March 03, 2015 as indicated below and effective as of 3rd day of March, 2015.


THE LABORATORY:
L&G CONSULTING ENGINEERS
dba L&G ENGINEERS


THE OWNER:
HIDALGO COUNTY


By: Jacinto Garza


By: Ramon Garcia, County Judge

ATTEST:


by: Arturo Guajardo Jr., County Clerk

Approved by Commissioners' Court
on 3-3-2015 

LIST OF ATTACHMENTS

- EXHIBIT "A" - Service to be Provided by the Owner
- EXHIBIT "B" - Services to be Provided by the Laboratory
- EXHIBIT "C" - Work Schedule
- EXHIBIT "D" - Cost Proposal

EXHIBIT “A”

SERVICES TO BE PROVIDED BY THE OWNER

EXHIBIT "A"

Services to be Provided by County

The following provides an outline of the services to be provided by the Owner in the development of Projects (as defined and more particularly identified in Exhibit "A" attached to this Agreement).

General:

The Owner will provide to the Laboratory the following:

- 1) Provide the authorization to proceed with services through coordination with the project consulting and design Laboratory.
- 2) Payment for work performed by the Laboratory and accepted by the Owner in accordance with Article 3 of this Agreement.
- 3) Assistance to the Laboratory, as necessary, to obtain the required data and information from other local, regional, State and Federal agencies the Laboratory cannot easily obtain.
- 4) Provide any available relevant data the Owner may have on file concerning the projects.
- 5) Provide timely review and decisions in response to the Laboratory's request for information and/or required submittals and deliverables, in order for the Laboratory to maintain the agreed upon work schedule prepared in accordance with Exhibit "A" attached to this Agreement.
- 6) Attend and participate in progress meetings as required and as coordinated and conducted by Laboratory.
- 7) Provide the authorization to proceed with services on project by project basis through consulting design and construction Laboratory.

EXHIBIT “B”

SCOPE OF SERVICES TO BE PROVIDED BY THE LABORATORY

Exhibit "B"

Services to be Provided by Laboratory

The services to be provided by the LABORATORY in providing Geotechnical Laboratory services, Construction Materials Testing Services, Construction Observation Services and Environmental Services for: Hidalgo County Precinct No.3 Projects, **"ON A AS NEEDED BASIS"** and projects is as follows:

A. Preliminary Phase:

- 1) Attend preliminary conferences with the OWNER and, if requested, with the funding agency and other government agencies or interested parties regarding the Project.
- 2) Provide for the necessary geotechnical investigation and testing necessary to develop design.
- 3) Provide environmental studies as may be necessary to complete a project.
- 4) Provide assistance to the OWNER in providing material requirements and specifications for design, construction and maintenance projects.
- 5) Provide assistance to the OWNER in providing pavement design recommendations for the design, construction and maintenance projects.
- 6) Provide assistance to the OWNER in providing pavement rehabilitation recommendations for the design, and maintenance projects.
- 7) Provide assistance to the OWNER in providing pavement condition studies.

B. Design Phase:

- 1) Attend the OWNER'S and respective Party's meeting as requested for the purpose of explaining geotechnical investigation report recommendations and preliminary testing results and their impact to proposed design activities.
- 2) Perform any additional geotechnical investigations, testing and environmental studies necessary to collect information required in the design of the Project.
- 3) Provide assistance to the OWNER in providing material requirements and specifications for design, construction and maintenance projects.
- 4) Provide assistance to the OWNER in providing pavement design recommendations for the design, construction and maintenance projects.
- 5) Provide assistance to the OWNER in providing pavement rehabilitation recommendation for the design, construction and maintenance projects.
- 6) Provide assistance to the OWNER in providing pavement condition studies.
- 7) Furnish the OWNER all necessary report for preliminary design, design, and construction and maintenance projects.

C. Construction/Maintenance Phase:

- 1) Attend the OWNER'S and respective Party's pre-construction and construction meetings as requested for the purpose of explaining geotechnical investigation report recommendation and preliminary testing results and their impact to proposed construction activities and establish coordination and lines of communication for proposed construction materials testing during construction activities.
- 2) Consult and advise with the OWNER during construction.
- 3) Provide construction materials testing for construction and maintenance project as required by the project plans and specifications and/or specified by the project design Laboratory.
- 4) Review all material designs as requested by the OWNER and/or project design Laboratory.
- 5) Furnish the OWNER all necessary reports for construction and maintenance projects.
- 6) Provide construction observation services as requested by the OWNER on construction and maintenance projects.

D. Miscellaneous/Other:

- 1) Act for Owner in professional manner, using that degree of care and skill ordinarily exercised by and consistent with the standards of the profession.
- 2) Perform all technical services under the general direction of a Licensed Professional Laboratory in the State of Texas and in substantial accordance with the basic requirements of the appropriate Standards of the American Society for Testing and Materials, where applicable, or other standards designated by County.
- 3) Employ testing machines which have been calibrated within a period not exceeding twelve (12) months from the time of use by devices of accuracy traceable to the National Institute for Standards and Technology (NIST) of the United States Department of Commerce, and, upon request, submit to the OWNER or its authorized representative documentation of such calibration.
- 4) Promptly submit formal construction materials testing reports for all tests, observations and services performed indicating where applicable, compliance with OWNER specifications or other documents. Such reports shall be completed and factual, citing the tests performed, methods employed, values obtained, parts of the structure and location at which tests were made.
- 5) The plans and specifications prepared under this Agreement shall become the property of the OWNER upon completion of the work and payment in full of all monies due to the Laboratory.
- 6) Retain all pertinent records relating to the services performed for a period of five (5) years following submission of all reports, during which period the records will be made available to the Owner within a reasonable time.

NOTE: Change in and/or additional services to Scope will require prior approval from Owner prior to undertaking.

EXHIBIT “C”

WORK SCHEDULE

EXHIBIT "C"
Work Schedule

Project: Border Colonia Access Program (BCAP) projects in Hidalgo County
Precinct No. Three (3)

Work Schedule: L&G Consulting Engineers, Inc. dba L&G Engineering will provide
Border Colonia Access Program (BCAP) projects in Hidalgo County Precinct No. **Three (3)**
with Construction Materials Testing Services as outlined in Agreement **C-CAP-14-425-12-16**.

EXHIBIT “D”

COST PROPOSAL

EXHIBIT "D"
Cost Proposal

**Project: Border Colonia Access Program (BCAP) projects in Hidalgo County Precinct
No. Three (3)**

Contract # C-CAP-14-425-12-16

Colonia Names

Havana Lomas #4	\$3,755.85
Havana Lomas #5	\$3,155.25
Total	\$6,911.10