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Professional Engineering Services =

Contract # C-15-255-09-01
Work Authorization Form

WORK AUTHORIZATION NO. 1

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 1
of the Agreement made by and between HIDALGO COUNTY, action herein by and
through the Commissioner’s Court, hereinafter called the “Owner,” and, L & G
Consulting Engineers, Inc. d/b/a L & G Engineering, professional engineers of
Mercedes, Texas hereinafter called “Engineer”.

PART 1. SCOPE OF WORK
The purpose of this Work Authorization is for the Engineer to provide the following:

The scope of work for Professional services includes serving as Hidalgo County’s
Technical Committee Representative at the Hidalgo County Metropolitan Planning
Organization (HCMPO). The Engineer will coordinate with the County’s MPO Policy
Representative. The Engineer will attend the HCMPO technical and policy meetings, and
upon request, attend Commissioner’s Court meetings. Additionally, the Engineer upon
the request of the Commissioner’s Court will meet to discuss strategies for completing
projects that may be eligible for federal and/or state funding. This will include
completing the project selection criteria (cost estimates, project layouts, ADT,
accidents, etc.) for prioritizing projects.

PART 2. ESTIMATED COST

The cost for services under this Work Authorization will be based on a monthly lump
sum fee of $7,681.76 for HCMPO coordination. Any additional services requested will
be at the hourly rates provided in the contract. See Exhibits “D” Contract Rates and “D-
1” Fee Schedule.

PART 3. PAYMENT
Compensation and payment to the Engineer for the services established under this
Work Authorization shall be made in accordance with Article 6 of the Agreement.



PART 4. FUNDING

This Work Authorization No.1 shall be funded through funding source:
Account No.
Requisition Number

_________ (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final acceptance of the
parties hereto, and terminate in a period of two (2) years, commencing September 10,
2015 and expiring on September 11, 2017.

PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorization does not waive the parties’ responsibilities and obligations provided
under the Agreement.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION
Acknowledgement and confirmation by Hidalgo County Precinct No. 3,
Commissioner Joe Flores as to the content and detail of this Work Authorization No. 1.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. 3

BY: (Coun o ™0
\

PART 8. ACCEPTANCE AND APPROVAL
This Work Authorization is hereby accepted, approved by Hidalgo County
Commissioners’ Court on September 1, 2015 as indicated below.

THE ENGINEER: THE OWNER:
L&G ENGINEERI HIDALGO COUNTY

W /é&&tq
y: Ramon Garcia,
County Judge

: APPROVED BY
COMMIS ‘”Il\E S' COURT
- 7 T
Co

By: Arturo Guajardo, Yr., ty Clerk

LIST OF ATTACHMENTS

Exhibit A - Services to be provided by Owner
Exhibit B - Services to be provided by Engineer
Exhibit C - Work Schedule

Exhibit D-1 - Fee Schedule



2015 Hidalgo County MPO Contract

EXHIBIT “A”
SERVICES TO BE PROVIDED BY THE OWNER

1. Hidalgo County will issue work authorization to initiate all required services and
designate the authorized representative of the coordination of each work
authorization.

2. Hidalgo County will provide the Engineer with on-going guidance, timely
reviews, and decisions necessary to complete services required by the work

authorization.

3. Assistance will be provided to the Engineer to obtain the required data and
information from other local, regional, state and federal agencies.

4. The County shall adhere to Article 6 of the Contract with respect to Payment.

Exhibit A — Services to be provided by the Owner Page 1 of 1



2015 Hidalgo County MPO Contract

EXHIBIT “B”
SERVICES TO BE PROVIDED BY THE ENGINEER

A. REPRESENT COUNTY

1. The scope of work for Professional services includes serving as Hidalgo County’s
Technical Committee Representative at the Hidalgo County Metropolitan Planning
Organization (HCMPO). The Engineer will coordinate with the County’s MPO Policy
Representative. The Engineer will attend the HCMPO technical and policy meetings, and
upon request, attend Commissioner’s Court meetings. Additionally, the Engineer upon
the request of the Commissioner’s Court will meet to discuss strategies for completing
projects that may be eligible for federal and/or state funding. This will include
completing the project selection criteria (cost estimates, project layouts, ADT,
accidents, etc.) for prioritizing projects.

Exhibit B — Services to be provided by the Engineer Page 1 of 2



2015 Hidalgo County MPO Contract

EXHIBIT “C”
WORK SCHEDULE

[THIS PAGE LEFT BLANK INTENTIONALLY]

Exhibit C — Work Schedule Page 1 of 1



2015 Hidalgo County MPO Contract

EXHIBIT “D-1"
FEE SCHEDULE

COMPENSATION AND TIME FOR PERFORMANCE AT HCMPO MEETINGS
The Engineer's compensation and the time for performance for services under this agreement
shall be as set forth below:

ITEM A. HCMPO REPRESENTATION

ESTIMATED
BASIS OF NO. OF ESTIMATED
SERVICE COMPENSATION | MEEETINGS | MAN-HOURS TOTAL
(HOURLY RATE) PER PER MEETING
MONTH
JACINTO GARZA, PE. HCMPO POLICY
AND/OR L&G ENGINEER | REPRESENTATION 821140 l B HOURS $1;621-20
PROVIDE UPDATE TO
COUNTY MPO POLICY $211.40 4 4 HOURS $3,38240
REPRESENTATIVE
L&G HCMPO HCMPO TAC
REPRESENTATIVE REPRESENTATION $129.86 ) B HOURS $1,038.88
PREPARE
INFORMATION,
DOCUMENTS AND MAPS
NEEDED FOR THE $129.86 4 2 HOURS $1,038.88
COUNTY MPO
POLICY
REPRESENTATIVE
ADMINISTRATIVE ADMINISTRATIVE
ASSISTANT PREPARATION-MPO $60.40 2 2HOURS $241.60
CLERICAL PREPARATION
FOR THE COUNTY MPO
POLICY $60.40 2 1 HOURS $120.80
REPRESENTATIVE
UPDATE
MILEAGE
REIMBURSEMENT $.56 / PER MILE 6 Réwgf}flp $168.00
PER MEETING
MONTHLY TOTAL COST | $7,681.76
*NOTE (ITEM A):

ADDITIONAL MEETINGS, PREPARATION OF LETTERS AND COORDINATION WITH VARIOUS ENTITIES WILL BE
PROVIDED AND CHARGED AT THE RATES LISTED ON EXHIBIT “D” CONTRACT RATES.

HCMPO POLICY AND/OR HCMPO TAC

MEETINGS

ARE SOMETIMES

CANCELLED. UPDATE FOR PROJECT

INFORMATION AS WELL AS COORDINATION WITH THE ELECTED OFFICIALS STILL NEEDS TO BE COMPLETED
FOR THE MONTH. ENGINEER WILL BILL SET AMOUNT ON A MONTHLY BASIS.

Exhibit D — Fee Schedule

Page 1 of 1




