

STATE OF TEXAS §
COUNTY OF HIDALGO §

**AMENDMENT TO INTERLOCAL COOPERATION AGREEMENT
BETWEEN THE CITY OF McALLEN AND HIDALGO COUNTY**

This Amendment to Interlocal Cooperation Agreement by and between the City of McAllen and the County of Hidalgo (the "Amendment"), effective the 6th day of November, 2018 is made between the City of McAllen, ("McAllen"), and the County of Hidalgo (the "County"), pursuant to the provisions of the Texas Interlocal Cooperation Act, as follows:

WHEREAS, by interlocal agreement dated July 25, 2017 McAllen and the County ("Interlocal Agreement") agreed to the extension of Military Highway to Jackson Road;

WHEREAS, following the execution of the Agreement McAllen annexed the portion of Military Highway that was within County jurisdiction;

WHEREAS, the portion of Military Highway which is the subject of the Agreement will connect rural unincorporated areas that are rapidly developing;

WHEREAS, currently there is only one east-west connection in the subject area in South McAllen which is Dicker Road;

WHEREAS, Dicker Road has become increasingly congested due to commercial truck traffic crossing the Pharr International Bridge and traveling east to the McAllen Foreign Trade Zone and due to Dicker Road being classified as an "Over Weight Corridor";

WHEREAS, the extension of Military Highway provides an additional east-west corridor for residents of the County to address current and growing traffic congestion, providing safety of the commuting public and economic development for the unincorporated areas in the area; and

WHEREAS, McAllen and the County now desire to amend the Agreement as hereinafter provided due of the extension of the city limits of McAllen.

NOW THEREFORE, for and in consideration of the tasks performed by McAllen and the County and other good and valuable consideration the receipt and sufficiency of which are hereby acknowledged, and this mutually agreed upon amendment to the Agreement, McAllen and the County hereby agree to the following amendments to the Agreement:

1. The fourth "Whereas Clause" of the Agreement is deleted in its entirety and the following is inserted in lieu thereof:


Whereas, County desires to extend Military Highway from the intersection of 10th Street (SH 336) east to Jackson Road an approximate distance of 8,650 linear feet within the jurisdiction of McAllen.

2. The fifth "Whereas Clause" of the Agreement shall be deleted in its entirety.
3. Except as modified herein, all terms and conditions of the Agreement, as amended, remain in full force and effect and McAllen and County ratify and confirm the terms and provisions of the Agreement as amended.



EXECUTED IN DUPLICATE ORIGINALS and effective as of the day and year first written above.

CITY OF McALLEN

ATTEST:
By: 
City Secretary

By: 
James E. Darling

HIDALGO COUNTY

ATTEST:


Arturo Guajardo, Jr., County Clerk

By: 
Ramon Garcia, County Judge

APPROVED AS TO FORM:

ATLAS, HALL & RODRIGUEZ, LLP

By: 
Stephen L. Crain

APPROVED BY
COMMISSIONERS' COURT
ON: 11/6/18 

AI-67548**Precinct #2 21. A.****CC - REGULAR****Meeting Date:** 11/06/2018**Submitted For:** Eddie Cantu, COMM. PCT. #2**Submitted By:** Erika Zamora, COMM. PCT. #2**Department:** COMM. PCT. #2**Information****CAPTION**

Requesting approval of Amendment No. 1 to the Interlocal Cooperation Agreement with the City of McAllen approved by CC 7/25/17 (AI#60827) to amend the City and County jurisdiction lines for the Pct 2 Military Highway Extension Project

BACKGROUND**Fiscal Impact****CALENDAR YEAR:****ACCT. #:****FUNDS AVAILABLE Y/N?:****MATCHING FUNDS Y/N?:****BUDGETARY IMPACT:**

No fiscal impact. The county/city boundary lines is the only change being made to the agreement. The object code for project expenditures will need to be revised to 841 only.

AttachmentsAmendment No. 1Legal Approval Email**Form Review**

Inbox	Reviewed By	Date
Budget & Management	Veronica Ortiz	11/02/2018 04:56 PM
Ivan Cantu	Ivan Cantu	11/02/2018 04:59 PM
Final Approval	Monica Salinas	11/02/2018 05:17 PM
Form Started By: Erika Zamora		Started On: 11/02/2018 04:41 PM
Final Approval Date: 11/02/2018		