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THE STATE OF TEXAS §

§

COUNTY OF HIDALGO §

SERVICE CONTRACT

C-19-074-08-27

THIS CONTRACT is made and entered into this 27th day of August, 2019 by and

between the COUNTY OF HIDALGO, TEXAS ("County"), and Ceres Environmental Services,

Inc. ("Company").

WHEREAS, Company has proposed and agreed to provide Debris Removal & Disposal (the
“Services”) in accordance with the following:

a. Hidalgo County’s Request for Proposals # 2019-074-05-01-YSS,

b. Contractor Pricing Worksheet (“Worksheet™);
Whereas the Proposal and Worksheet (sometimes collectively the “Proposal Package™ are
incorporated and attached as Exhibits A and B respectively;

WHEREAS, in recognition of and in consideration of Company's agreement to perform the
Services in accordance with the terms and conditions of the Proposal Packet, the Commissioners
Court of County awarded the contract bid to Company.

NOW, THEREFORE, in mutual consideration of the foregoing and the further

consideration of the following, the parties hereto agree as follows:
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l. County and Company hereby agrees that this Contract is entered into in order to
provide the Services to Hidalgo County. This Contract does not extend to any third parties any
duties or benefits conferred in any manner hereunder or otherwise.

2. Company hereby promises and agrees to render and provide, during the term of this
Contract, and shall be obligated to render and provide the Services as a Primary provider of the
Services in accordance with the Proposal Package within Hidalgo County following a request for
Services by the Department Head or his designated agent. Company agrees in performing the
Services that it will use proper professional standards, comply with any and all appropriate laws and
regulations in providing the Services, and devote such time as is necessary to safely and efficiently
provide the Services.

3. The term of this Agreement shall begin on August 27, 2019 through August 26,2021

and may be extended on the same terms and conditions at the option and sole discretion of the
County for three (3) additional one (1) year terms, unless this Contract is terminated pursuant to the
provisions herein, whichever occurs first.

County will award debris management services contracts to a “Primary”, “Secondary” and
“Tertiary” vendor for services to be rendered through effective period of this Contract. Company
agrees in situations when the “Primary” Service Provider does not and/or not adequately perform in
accordance with comply with the specifications, requirements, terms, conditions, obligations
contained within this Contract, Hidalgo County reserves the right to seek the Services from the

“Secondary” Service Provider. In such event, County shall charge the “Primary” Service Provider

the difference for any additional cost of Services.
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Hidalgo County reserves the right to continue this Contract for an additional sixty (60) Days
Grace Period at the end of the contract term for unforeseen delay in award of new bid for next
contract term.

4. As a condition of this Contract, Company shall hold and maintain throughout the term
of this Contract all licenses and permits required, or which may be required by any authority during
the term hereof to provide the Services.

= All trucks or vehicles operated by the Company to perform the Services shall contain
all equipment required by any authority to operate on streets and roads and all persons in the employ
of Company who operate such trucks or vehicles shall have the required licenses, qualifications, skill
and expertise to perform such Services and shall comply with all laws, rules and regulations
prescribed by any agency or authority having jurisdiction with regard to the operation of such trucks
or vehicles in providing the Services.

6. As consideration for rendering the Service provided for in this Contract, the County agrees
to pay Company the amounts specified in Exhibit "B" attached hereto payable against written invoice
submitted by Company in accordance with the Texas Prompt Payment Act. Tex. Govt.CodeCh.2251.

7= Company shall provide insurance in force on all its vehicles and all persons connected
with providing services under this Contract naming County as an additional insured (with the
coverage and in the amounts described herein at this point for all purposes), and shall furnish to

County certificates of such insurance coverage.

Workers Compensation Statutory
Employer’s Liability U.S. $1,000,000
Commercial General Liability U.S. $1,000,000 per occurrence

U.S. $1,000,000 aggregate
Comprehensive General Automobile U.S. $1,000,000 combined single limit
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Professional Liability U.S. $1,000,000 per claim and in the aggregate

Additionally, the certificates must state that the County will be given at least thirty (30) days
notice, by certified mail, of cancellation, material change in the coverages or intent not to renew any
of the policies. The County must be named as an Additional Insured. The County must be given
copies of all insurance policies within fifteen (15) days of the County’s written request.

8. Company shall provide a sufficient number of trucks, vehicles, personnel and
equipment available to safely and efficiently provide the Services.

9. Company shall indemnify and hold harmless County, its elected officials,
employees and agents from any and all claims, damages, losses, and expenses including
attorney's fees for the defense of any action against County arising out of, resulting from, or
connected with the provision of the Service by Company under this Contract. Said
indemnity shall cover any act or failure to act by the Company, its agents or employees.

10.  This Contract shall not be assignable in whole or in part by either party without prior
written consent of the other party.

11. It is expressly agreed that this Contract and the performance by the parties hereunder
does not create any agency relationship or master-servant relationship that County has no supervision
of the performance of the Services provided by Company, and that Company is an independent
contractor under this Contract.

12. Any notice required or permitted to be given hereunder shall be in writing and shall
be delivered personally or sent by certified mail, postage prepaid, as set forth below:

If to County: The County of Hidalgo
Attn: County Judge

C-19-074-08-27 4
Debris Removal & Disposal Ceres Environmental Services, Inc.



100 E. Cano, 2™ Floor
Edinburg, Texas 78539

If to Company: Ceres Environmental Services, Inc. (Primary)
Attn: Dawn Brown, Assistant Corporate Secretary
9945 Windfern Road
Houston, Texas 77064

13. In case any one or more of the provisions contained in this Agreement shall for any
reason be held to be invalid, illegal or unenforceable in any respect, such invalidity, illegality, or
unenforceability shall not affect any other provision thereof and this Agreement shall be construed as
if such invalid, illegal, or unenforceable provision had never been contained herein.

14. County may terminate this Agreement upon thirty (30) days written notice at any time
for any reason or no reason at all.

15. This Agreement shall be binding upon and inure to the benefit of and be enforceable
by the parties hereto and their respective heirs, executors, administrators, legal representatives,
successors, and assigns where permitted by this Agreement.

16.  This Agreement shall be governed by and construed in accordance with the laws of
the State of Texas and shall be performable in Hidalgo County.

17. Commitment of Current Revenues Only. Inthe event that, during any term hereof,
the Commissioners Court does not appropriate sufficient funds to meet the obligations of County
under this Agreement, County may terminate this Agreement upon ninety (90) days written notice to
Company. County agrees, however, to use reasonable efforts to secure funds necessary for the

continued performance of this Agreement. The parties intend this provision to be a continuing right
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to terminate this Agreement at the expiration of each budget period of County. Agreements for the
acquisition, including lease of real or personal property under Tex.Local.Govt. In the event
that, during any term hereof, the Commissioner’s Court does not appropriate sufficient funds to meet
the obligations of County under this Agreement, County may terminate this Agreement upon ninety
(90) days written notice to the other party, County agrees, however, to use a best efforts attempt to
obtain and appropriate funds for payment of the Agreement. The parties intend this provision, if
applicable, to be a continuing right to terminate this Agreement at the expiration of each budget
period of County in accordance with Tex.Local.Govt.Code §271.903.

18.  Entire Agreement. This Agreement contains the entire contract between the parties
hereto, and each party acknowledges that neither has made (either directly or through any agent or
representative) any representation or agreement in connection with this Agreement not specifically
set forth herein. This Agreement may be modified or amended only by agreement in writing executed
by the parties hereto, and not otherwise.

19. Immunities. Nothing in this Agreement is intended to and County does not hereby
waive, release or relinquish any right to assert any of the defenses County enjoys by virtue of the
state or federal constitution, laws, rules or regulations, and any sovereign, official or qualified
immunity available to County as to any claim or action of any person, entity, or individual against
County.

20. Nondiscrimmation. Company, including subcontractors, assignees and successors in
interest, ensures that no person shall on the grounds of race, religion, color, national origin, sex, age,

or disability, or any other protected class under law, be excluded from participation in, be denied the
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benefits of, or be otherwise subjected to discrimination or retaliation in any federally or non-federally
funded program or activity when providing any services described herein under this
contract/agreement. Applicable nondiscrimination statements and provisions of Title VI of the Civil
Rights Act of 1964, as amended, were provided as part of the initial procurement packet and are
incorporated herein and made part of this agreement for all purposes.

21. Additional Documents. The parties hereto covenant and agree that they will execute
cach such other and further instruments and documents as are or may become necessary or
convenient to effectuate and carry out the terms of this contract/agreement.

22. Required Contract Provision for Contracts Subject to Federal Award (if
applicable). Pursuant to 2 CFR 200.326, a non-federal entity's contracts must contain the applicable
provisions described in Appendix II to 2 CFR 200-Contract Provisions for non-Federal Entity
Contracts under Federal Awards. Additionally, County contracts under Federal award which are
subject to assistance from the Federal Emergency Management Agency (FEMA) are also required to
contain additional contract clauses. The applicable required contract clauses were provided as part of
the initial procurement packet and are incorporated herein and made part of this agreement for all
purposes.

23.  Hidalgo County has the authority to utilize cooperative purchasing State Contracts

and contracts under cooperative purchasing when it is in the County’s best interest to do so.
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Exhibit A: Hidalgo County’s RFP-Debris Removal & Disposal
Exhibit B: Contractor Pricing Worksheet
Exhibit C: Insurance
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EXHIBIT “A”
HIDALGO COUNTY’S RFP-DEBRIS REMOVAL &
DISPOSAL
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2812 S. Bus. Hwy 281

Edinburg. Texas 78539

Phone: (956) 318-2626

Fax: (956) 318-2629
www.co.hidalgo.tx.us/purchasing

DEPARTMENT

County of Hidalgo

MEMORANDUM

TO: All Participating Vendors
FROM: Yvette Salinas, Contract Specialist 111
Hidalgo County Purchasing Department
DATE: April 25,2019
RE: QUESTIONS AND ANSWERS: Hidalgo County-Debris Removal & Disposal

RFP NO: 2019-074-05-01-YSS

Please see following questions and answers for the above referenced project:

1. ...correct number of originals copies, and electronics to be submitted with response?

One (1) original, One (1) copy, Two (2) CDs/USBs (electronic) should be submitted with
response.
2. ...1s there work to be done now or is this for future work?

As needed in the future.

3. ...will tipping fees be considered a passthrough ...or do we need to add disposal fees to our price proposal?
Please see Requirements; page 16: “The County will arrange and incur all tipping fees at approved
Final Disposal Site(s).”

4. Did the <County> have any impacts after Hurricane Harvey? If so, can you please tell me the number of
cubic yards removed of Vegetation & C&D?
Hidalgo County did not have an impact after Hurricane Harvey.

3. Will Pricing Section B be evaluated? If so, what weight will it hold?
Yes it will be, please refer to Addendum #1.

6. Can [ get ...current contract pricing for these services?
Hidalgo County does not have a current contract for these services.

7. ...legal notice says...proposer’s affidavit is Exhibit J....confirm there is no exhibit J and...the Proposer’s
Affidavit is Exhibit E.
Correct, there is no Exhibit J, the Proposer’s Affidavit is Exhibit E.

8. Are we required to submit Exhibit | FHWA 1273 with the proposal submittal?
No.



9 If the CIQ form is not applicable do we need to submit it with the proposal marked as N/A or do we leave
it out?
If not applicable then you may submit it marked N/A.

10. P.2 of exhibit A says the title of the RFP is “disaster Debris Clearance, Removal & Other Miscellaneous
Services” but p.2 of the Legal Notice says it’s “Debris Removal and Disposal”...Which is correct?
“Debris Removal and Disposal” is correct, please refer Addendum #1.

11. Please confirm that we do not need to submit the service contract with the proposal.
A draft service contract was provided in the RFP, one is not required with your submittal.

12. There are multiple signatures required throughout the RFP which are not in...required forms...does
County want entire bid packet returned with the proposal submitted?
The required documents are listed on the RFP Submittal Checklist, all others are at your discretion.

13. Does the questionnaire need to be answered in the exact order the questions are given or can ...required

information be in a way that flows better?
Please reply to questions in the order they are in. In addition, you may include the answers in the
Miscellaneous Information section in the order that you prefer.

14. Do the CIQ and the Vendor application need to be returned to another location and at a different time than the
bid opening?

They both must be included with your response, please refer to RFP Submittal Checklist indicating
what must be submitted in the RFP response.



2802 S. Bus. Hwy 281

Edinburg, Texas 78539

Phone: (956) 318-2626

Fax: (956) 318-2629

0 DEPARTMENT www.co.hidalgo.tx.us/purchasing

County of Hidalgo

April 25,2019
RE:
ADDENDUM NO. 1
FOR RFP No.: 2019-074-05-01-YSS
“Debris Removal & Disposal”’-Hidalgo County

Dear Gentlemen:

Attached you will find ADDENDUM NO. 1, in connection with Hidalgo County’s request for proposals
for “Debris Removal & Disposal”.

Please acknowledge receipt of ADDENDUM NO. 1 by signing and returning this notice with your packet
submittal.

If you do not receive all pages of this ADDENDUM please notify us immediately at (956) 318-2626.

Please be advised that this ADDENDUM will complete your packet for Hidalgo County’s “Debris
Removal & Disposal”.

Thank you for your prompt attention to this matter.

Martha L. Salazar, CPPB U
Hidalgo County Purchasing Agent

Enclosures
MLS/yss

I of 8 pages



ADDENDUM NO.1

April 25,2019

“Debris Removal & Disposal”
RFP NO.: 2019-074-05-01-YSS

PLEASE NOTE THE FOLLOWING CHANGES:

1. Please remove Exhibit “B”-Evaluation Criteria & Form & replace with attached *Revised*
Exhibit B-Evaluation Criteria & Form.

2. Please remove Requirements Page 2 and replace with attached *Revised* Requirements
Page 2.

3. Please remove Requirements Page 4 and replace with attached *Revised* Requirements
Page 4.

4. Please remove Requirements Page 12 and replace with attached *Revised* Requirements
Page 12.

2 of 8 pages

I acknowledge receipt of ADDENDUM NO. 1 dated, April 25, 2019 for RFP-*Debris
Removal & Disposal”-Hidalgo County.

BY:
Signature
Print Name:
Company Name:
Date:
NOTE: PLEASE SUBMIT THIS ADDENDUM WITH YOUR PROPOSAL PACKET IN

ORDER TO COMPLETE THE PROPOSAL.



*REVISED*

EXHIBIT B

SELECTION/EVALUATION CRITERIA
REQUEST FOR PROPOSALS

For
HIDALGO COUNTY

“Debris Removal & Disposal”
RFP NO: 2019-074-05-01-YSS




SELECTION/EVALUATION CRITERIA

Hidalgo County will conduct a comprehensive evaluation of all Proposals received in response to this RFP. Hidalgo
County will establish a “Selection Committee” comprised of staff members to perform such evaluation. Each RFP
received will be analyzed to determine overall responsiveness and qualifications under the RFP; further, the “Selection
Committee” may select proposing organizations for “in person” presentation for some proposers. Criteria to be
evaluated, not necessarily in order of priority, may include the items listed below. Final approval of a selected
PROPOSER is subject to the action of Hidalgo County’s Commissioners Court.

Hidalgo County will review all proposals for completeness. Those proposals found to be incomplete, or which fail to
address the needs of the County as stated herein, will not be evaluated. Only those proposals furnished complete, with
all required documentation, will be evaluated. Proposers are urged to initially submit their best offer.

During the evaluation process, Hidalgo County may request Proposer’s representative to answer questions regarding
the proposal. Failure of the Proposer to demonstrate that the claims made in its proposal are try may be sufficient
cause for deeming a proposal non-responsive.

i Experience, References, Reputation, and Compliance with RFP Requirements 20 Points
» Firm background, history and overall experience in performing proposed work.
= Experience in managing debris removal and disposal services within State and Federal rules and guidelines.
= Personnel, experience, training and qualifications of firm and key staff.
» Financial stability.

2. Debris Management Services 30 Points
» Response time, Debis Management Plan and capacity to quickly respond to large volumes of debris removal.
« Experience including, ROW, C&D debris, marine debris, property, structure, demolition and vessel removal.
» Procedures for documentation and verification of debris removal services.
= Ability to ensure debris is collected, sorted and transported safely, and reduced appropriately.
= Ability to serve a wide range of project types (for example, permanent facility, one-day event, and mobile
collection unit) community types (for example, rural, urban, and suburban).

3. Responsiveness of Proposal and Compliance with RFP Requirements 15 Points
» Demonstrated understanding of Hidalgo County’s needs.
= Demonstrated understanding of requirements of the RFP and Contract.
» Quality of proposal and impression of response as it relates to project scope of work.

4. Support and Training 15 Points
« Demonstrated experience and ability to assist/train Hidalgo County prepare before event.
= Demonstrated experience and ability to support and train Hidalgo County during event.
= Demonstrated experience and ability to support and follow through with Hidalgo County after event.

5. Pricing 20 Points
= Price Proposal Worksheet A - 15%
= Price Proposal Worksheet B - 5%

Total Points: 100 Points

RFP #2019-074-05-01-YSS; SELECTION/EVALUATION CRITERIA *REVISED*
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EXHIBIT B
EVALUATION FORM
Hidalgo County
“Debris Removal & Disposal”
RFP NO: 2019-074-05-01-YSS

SELECTION CRITERIA | POINTS | SCORE
1) Experience, References, Reputation, and Compliance i

+  Firm background, history and overall experience in performing proposed work.

+ _ Experience in managing debris removal and disposal services within State and Federal rules and guidelines.

= Personnel, experience, training and qualifications of firm and key staff

Comments/Rationale for points:

2) Debris Management Services (maximum points 30)

= Degree of Hidalgo County liability in proposed debris management methods

= Breadth of service and number of contracts Contractor can handle

= Debris management methods and commitment to Hidalgo County debris management preferences

= Availability of preferred disposal methods (for example, types of materials planned for reuse and recycling)

*___Ability to ensure debris is collected, sorted transported safely, and reduced appropriately

= Ability to serve a wide range of project types (for example, permanent facility, one-day event, and mobile
collection unit) community types (for example, rural, urban, and suburban)

Comments/Rationale for points: TOTAL:

3) Responsiveness of Proposal (maximum points 15

= Demonstrated understanding of Hidalgo County’s needs

»  Demonstrated understanding of requirements of the RFP and Contract

*  Quality of proposal and impression of response as it related to project

Comments/Rationale for points:

4) Support and Training (maximum points 15)

= Demonstrated experience and ability to assist/train Hidalgo County prepare before event

= Demonstrated experience and ability to support and train Hidalgo County during event

= Demonstrated experience and ability to support and follow through with Hidalgo County after event

Comments/Rationale for points:

5) Pricing (maximum points 20)

= Based on Price Proposal Worksheets A & B

Comments/Rationale for points: TOTAL:

TOTAL SCORE

Firm Name: Date:

Evaluator: Dept:




Hidalgo County is requesting sealed proposals from interested and qualified firms to provide
services for “Debris Removal & Disposal”. The Hidalgo County Purchasing Department will
receive sealed envelopes containing proposals for the provision of “Debris Removal &
Disposal” as specified herein. Sealed Proposals will be accepted until 9:30 A.M., Wednesday,
May 01 2019. ANY PROPOSALS RECEIVED AFTER THAT DATE AND TIME WILL
NOT BE ACCEPTED AND WILL BE RETURNED UNOPENED.

Deliver Submittal to:
Hidalgo County Administration Building-Purchasing Department

Attn: Martha L. Salazar, CPPB, HC Purchasing Agent
RFP No: 2019-074-05-01-YSS

US Postal Mail Address: 2812 S. Business Hwy 281, Edinburg, Texas 78539
Physical Address: 2802 S. Business Hwy. 281, Edinburg, Texas 78539

The Submittal Envelope Must Show the RFP Number, Name and Acceptance Date.

The following outlines the Request for Proposal:

SECTION I: GENERAL TERMS AND CONDITIONS

ADDITIONAL INFORMATION:

Hidalgo County is requesting that question, inquiries and/or clarifications for the proposals be routed to
Martha L. Salazar, CPPB, Purchasing Agent, 2812 S. Business Highway 281, New Administration Building,
Edinburg, Texas 78539.

WRITTEN QUESTIONS WILL BE ACCEPTED VIA EMAIL: BY NO LATER THAN Wednesday,
April 24, 2019 at 5:00 P.M. Responses will be sent to all applicants by Friday, April 26, 2019.
TELEPHONE INQUIRIES WILL NOT BE ACCEPTED.

PROPOSER’S AFFIDAVIT:

Respondents to this RFP must submit a signed Proposer’s Affidavit (attached herein in Exhibit “E”)
certifying that the submission is one (1) not the result of Collusion as described in the Proposer’s Affidavit;
two (2) that the Respondent does not have a Conflict of Interest as described in the Proposer’s Affidavit; or
that the Respondent has not and will not attempt to lobby directly or indirectly as described in the Proposer’s
Affidavit.

REQUIREMENT FOR DISCLOSURE OF CONFLICT OF INTEREST:
A person, vendor, consultant or contractor required to file a conflict of interest must file an updated
questionnaire each year that a contractual relationship or negotiation is pending with the County.

NON-COLLUSION:

Submitters, by submitting a signed submission, certify that the accompanying submission is not the result
of, or affected by, any unlawful act of collusion with any other person or company engaged in the same line
of business or commerce, or any other fraudulent act punishable under Texas or United States law.

NON-DISCRIMINATION:
RFP #2019-074-05-01-YSS: REQUIREMENTS
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Hidalgo County reserves the right to continue this proposal for an additional sixty (60) day Grace Period at
the end of the contract under the same rates, terms and conditions, due to unforeseen delay during the
procurement process.

ADDITIONAL INFORMATION TO TERMS AND CONDITIONS: All costs and expenses associated
with the preparation and submission of (bids, proposals, and/or quotes) shall be the responsibility of the
bidder/proposer or respondent and no reimbursements for such charges or expenses shall be passed onto
Hidalgo County.

DAVIS BACON ACT: (If Applicable)
All selected and awarded firms are required to include the Davis-Bacon Act when advertising and developing
specifications.

SECTION II: REQUIREMENTS/SCOPE OF SERVICES/ QUALIFICATIONS

PLEASE REVIEW THIS DOCUMENT IN ITS ENTIRETY. ENSURE THAT YOUR PROPOSAL
INCLUDES ALL FORMS REQUIRED.

PROJECT OVERVIEW:

Hidalgo County is seeking proposals for Debris Removal & Disposal and intends to enter into contract with
one (1) primary, one (1) secondary and one (1) tertiary service providers as directed by the County in
order to eliminate and/or reduce immediate threats to public health and safety in accordance with the
Stafford Act and Federal Emergency Management Agency (“FEMA?™) policies and guidelines. The
County’s goal is to complete the debris removal and disposal process within ninety (90) days if the entire
area of the County is accessible during that period. The resulting contract will be utilized on an “as
needed” basis for disaster debris removal and disposal services.

Due to the unpredictability of both natural and man-made disasters the exact type and amount of services
cannot be determined; therefore, the County shall not be liable for any contractual agreements/obligations
the Contractor enters into with third parties based on the County’s need for such services in the event of
disaster. The County does not guarantee any specific amount of work under a contract resulting from this
request for proposal.

Debris as used in this document is defined as found in the Federal Emergency Management Agency
(FEMA) Debris Management Guide, Chapter 3. This guide may be accessed at FEMA
publication 325, http://www.fema.gov/pdf/government/grant/pa/demagde.pdf. It is the intent of this
solicitation to enter into pre-event contracts, which would result in no immediate cost to the County,
and which must meet FEMA guidelines established as found in FEMA Debris Management Guide
(FEMA publication 325).

The qualified providers can deliver the services requested in an efficient and effective manner while
ensuring the highest standards of performance, integrity, customer service and fiscal accountability. The
County of Hidalgo wishes to contract with firms that understands the importance of the tasks, the
impact, and the necessary urgency for such implementation. The successful firms will demonstrate the
ability to consistently provide these services to the County of Hidalgo. By submitting a proposal, the
offeror acknowledges and will adhere to all specifications as stated within this proposal.

Hidalgo County is aware and appreciative of the time and effort you expend in preparing and submitting
proposals to the County. Please notify the designated person in writing of any bid requirements that are
RFP #2019-074-05-01-YSS: REQUIREMENTS
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USDA ......... United States Department of Agriculture
VOCs ........... Volatile Organic Compounds

SUBCONTRACTING:

Provide a list of any proposed sub-contractors or joint venture arrangements that may be used on
the project along with a description of their respective duties. (See Questionnaire Section Questions I.
and J.)

Contractor may not sell, sublet, or otherwise delegate services outlined in this proposal to others
without written consent of the County.

The use of Debarred Subcontractors is prohibited. A complete list of federally debarred contractors
can be found at www.sam.gov. It is the sole responsibility of the Contractor to ensure that
Subcontractor(s) are in good standing with Office of Federal Contract Compliance Program (OFCCP).

EQUIPMENT:

Proposers shall supply a list of equipment owned by the company, or provide proof of the ability
to obtain the necessary type of equipment, needed to successfully perform the job duties under this
contract i.e. Trucks, loaders, towers, temporary office buildings, etc.

All vehicles used in the operations of this contract must be clearly identified with the Contractor’s
name. Personal use vehicles are exempt.

ADJUSTMENTS, ADDITIONS OR DELETIONS:

Requests by the County for additional service and/or service suggestions made by the contractor
which exceed agreed upon scope, shall be provided in writing including itemized pricing. If agreed
upon in writing by the County, contractor may produce with additional services with the
understanding charges shall be shown on billing invoice in a category stating “Additions to
Contract” and must itemize the quote and invoice.

MINIMUM QUALIFICATIONS OF PROPOSERS:

By submitting a proposal, the Proposer certifies that they are a duly qualified, capable, and
otherwise bondable business entity that is not in receivership or contemplates same, nor has filed for
bankruptcy. The Proposer must not be indebted to the County and shall not owe any back taxes to the
County. The Proposer warrants they are familiar with all laws, regulations, and customs applicable
to the type of business required herein.

The selected firm must be experienced and knowledgeable with the Federal Emergency
Management Administration (“FEMA”) and Insurance reimbursement rules and procedures and
must demonstrate such to the County in its proposal and subsequent selection process presentations.
The selected firm must also demonstrate experience and knowledge with state, local and federal
environmental regulating and permitting agencies.

REP #2019-074-05-01-YSS:
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Edinburg, Texas 78539

Phone: (956) 318-2626

Fax: (956) 318-2629
www.co.hidalgo.tx.us/purchasing

DEPARTMENT

County of Hidalgo

TABLE OF CONTENTS
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15. Exhibit “H”- Required Contract Clauses for Contracts Under Federal Award 15
16. | Exhibit “I, FHWA1273 13
17. Draft Agreement 11
18. Submittal Checklist 1

The above mentioned items shall be found in the Request for Proposal (RFP) packet that is attached herewith.
Should you find that any of the items are not attached in its entirety please contact Purchasing by calling (956)
318-2626, advise of missing documentation, and Purchasing will forward information either through facsimile
or by U.S. Mail. Thank you.



I 2802 S. Bus. Hwy 281
. Edinburg, Texas 78539
i A Phone: (956) 318-2626

Fax: (956) 318-2629
wiwwv.co.hidalgo.tx.us/purchasing

& U CHASING DEPARTMENT
County of Hidalge

April 15,2019

Bidder’s name

Address

City

State, Zip Code

Re:  HIDALGO COUNTY
Request for Proposals -“Debris Removal & Disposal”
RFP No: 2019-074-05-01-YSS

Dear Sir/Madam:
Enclosed, please find the Request for Proposals (RFP) packet. Modifications and new
requirements have been added and implemented. Carefully read and review all instructions,

Requirements and Specifications.

Hidalgo County Purchasing Department welcomes and appreciates your participation in the
Request for Proposals process.

If any further assistance is required, please do not hesitate to call the Purchasing Department
956/318-2626 x 4874,

Sincerely,

Montts & bl

Martha L. Salazar, CPPB
Hidalgo County Purchasing Agent

MLS/yss
Enclosures



REQUEST FOR PROPOSALS (RFP)

HIDALGO COUNTY
“Debris Removal & Disposal”
RFP NO: 2019-074-05-01-YSS

Acceptance Date:

May 01, 2019

Martha L. Salazar, CPPB, Purchasing Agent

Hidalgo County Purchasing Department

Project Contract Specialist Contact Information:

Yvette Salinas, Contract Specialist I11

(956) 318-2626 Ext. 4874

yvette.salinas@co.hidalgo.tx.us Form HCPD-04
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1. Sealed bids will be received for Hidalgo County-“Debris Removal & Disposal”, in accordance
with the specifications attached as Exhibit "A" hereto. Responses should address all specifications
set forth. Bidders (may also be referred to as respondents, contractor or vendor) may suggest
substitutions of features which they feel would be in the best interest of Hidalgo County ("County"),
however, a strong rationale must be presented for any deviation from the requirements. Hidalgo
County reserves the right to reject the deviation and its effect on the overall bid.

2. One (1) original (original must be one sided ad clearly marked original), one (1) copy and six
(6) CDs/USBs of responses are required, with the respondent’s name and address clearly
typed/printed on upper left-hand corner and the proper notation clearly typed/printed on the lower
lefti-hand corner of the envelope and/or package, RFB: 2019-074-05-01-YSS Hidalgo County-
“Debris Removal & Disposal”, and in County's Purchasing Department, Physical Location: 2802 S.
Business Hwy. 281 Postal/ Mailing: 2812 S. Business Hwy. 281 Administration Building,
Edinburg, Texas, on or before 9:30 am, Wednesday, May 01, 2019.

NO FACSIMILES OR LATE ARRIVALS WILL BE ACCEPTED. ANY PROPOSAL
RECEIVED AFTER THAT TIME WILL NOT BE OPENED AND WILL BE RETURNED.
OVERNIGHT MAIL MUST ALSO BE PROPERLY LABELED ON THE OUTSIDE OF
EXPRESS ENVELOPE AND/OR PACKAGE IN REFERENCE TO BID.

Hidalgo County reserves the right to refuse and reject any/all bids and to waive any/all formalities or
technicalities or to accept the best and most advantageous to Hidalgo County.

Additionally, all forms listed below must be properly executed and included with your Bid:

Legal Notice (See page 11);
Insurance pages with Acknowledgment Forms (See Exhibit “C”);
Form CIQ-Conflict of Interest Questionnaire (See Exhibit “D”);
Vendor Bidder Application & W-9 forms (See Exhibit “E”);
Certification Regarding Debarment (See Exhibit “F”);
(If applicable) - Required Contract Clauses for Contracts Under Federal Award — 2
CFR 200, Appendix II & FEMA (See Exhibit “H”);
7. Proposer’s Affidavit (See Exhibit “J”); and
8. SAMS.gov Registration Acknowledgement (See Number 17 below).

O B G

3. Hidalgo County reserves the right to separate and accept or eliminate any item(s) listed under this
qualification that it deems necessary to accommodate budgetary and/or operational requirements.
Hidalgo County also reserves the right to reject any or all qualifications submitted and further
reserves the right to design the evaluation criteria to be used in selecting the lowest and best
qualification for approval. Receipt of any qualification shall under no circumstances obligate
County to accept the lowest dollar qualification. The award of this contract shall be made to the
responsible offeror whose qualification is determined to be the best-evaluated offer resulting from
negotiation, taking into consideration the relative importance of price and other evaluation factors as
herein set forth.

4. Failure of the delivered item to perform as specified or failure to meet the stated delivery schedule
shall release Hidalgo County from all obligations to the contracting party with regard to the item(s)
in question. In such event, County may elect to award the contract to the next-lowest responsible

RFP #2019-074-05-01-YSS: LEGAL NOTICE
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10.
11.

12.

13.

respondent or to reject all bids and re-advertise.

For work to be performed at a County owned or operated location, each respondent shall, in its sole
discretion, visit the job site before preparing the qualification and thoroughly familiarize
himself/herself with existing conditions. Respondent should take field dimensions and note all
circumstances which affect the dollar amount of the qualification.

Descriptive specifications are referenced in this document to indicate the general kind and quality of
equipment desired by Hidalgo County. Due to various styles and models of equipment, respondents
are required to include illustrations, specifications, explanation of warranties, and service data with
their qualification including catalog numbers and any necessary references.

Proposed prices are to remain firm for a minimum of ninety (90) days after priced qualification
opening.

County reserves the right to accept or reject any or all qualifications.

Any interpretations, amendments, corrections or changes to this qualification document must be in a
written addendum and signed by the County Judge or his designee. Addenda will be mailed to all
who are known to have received a copy of the Request for Qualifications. Respondents shall
acknowledge receipt of all addenda as a part of their qualification.

Costs are to be net F.O.B., County Prepaid.

The county is exempt from Federal Excise Tax, State Tax, and Local Tax. DO NOT include tax in
cost figure. If it is determined that tax was included in the cost figure it will not be included in the
tabulation of any awards. Tax exemption certificates will be furnished upon request.

Funds for this procurement have been provided through the County budget for this fiscal year only.
County, on an annual basis, has the right to reconsider a contract during the budget process for
ensuing years if financial resources of County are insufficient to meet the liabilities of said contract.
The award of a qualification or contract hereunder will not be construed to create a debt of the
County which is payable out of funds beyond the current fiscal year.

DELIVERY INSTRUCTIONS:
e No deliveries accepted after 3:00 P.M., Monday-Friday (if applicable).

e At least seventy-two (72) hours prior notice of delivery must (if applicable) be given to
Martha L. Salazar, CPPB, Purchasing Agent before delivery will be accepted.

e [fyou need additional information call the office listed below:

Hidalgo County Purchasing Department
Martha L. Salazar, CPPB, Purchasing Agent
(956) 318-2626

14. BILLING AND PAYMENT INSTRUCTIONS:

e Invoices must include:
a) Name and address of successful respondent
b) Name and address of receiving department or official
¢) Purchase Order Number and Contract number (if any)

RFP #2019-074-05-01-YSS: LEGAL NOTICE
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d) Notation - Hidalgo County-“Debris Removal & Disposal”
) Descriptive information as to the items or services delivered, including product code
item number, quantity, etc.

]

e Discount payments will be considered when offered.

e Contact person for Billing and Payment questions:

HIDALGO COUNTY AUDITOR’S OFFICE
Postal/Mailing 2808 S. Business Hwy. 281
Edinburg, Texas 78539
956-318-2511
15. SCHEDULE OF EVENTS

Qualification Opening, 9:30 A.M. May 01, 2019
Award of Contract: 2019
Commence Work or Deliver Products: 2019

16. HIDALGO COUNTY HOLIDAYS:

2019 YEAR
New Year’s Day 01/01/19
Martin Luther King Day 01/21/19
President’s Day 02/18/19
Good Friday 04/19/19
Memorial Day 05/27/19
Independence Day 07/04/19
Labor Day 09/02/19
Columbus Day 10/14/19
Veteran’s Day 11/11/19
Thanksgiving Day 11/28/19-11/29/19
Christmas Day 12/24/19-12/25/19
New Year’s Eve 12/31/19

17. BID OR PERFORMANCE BOND AND DEBARMENT CERTIFICATION; PAYMENT
UNDER CONTRACT:

e If the contract proposed is for the construction of public works or is for a contract for goods and
services exceeding $100,000, all bidders shall furnish a good and sufficient bid bond in the
amount of five percent of the total contract price. A bid bond must be executed by a surety
company authorized to do business in Texas.

e Together with the signing of a contract or issuance of a purchase order following the acceptance
of qualification, and prior to the commencement of the actual work, the respondent shall furnish
a performance bond to the County for the full amount of the contract, if that contract exceeds
$50,000.

RFP #2019-074-05-01-YSS: LEGAL NOTICE
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If the contract is for $50,000 or less, no money will be paid to the contractor until completion
and acceptance of the work or the fulfillment of the purchase obligation to the County, and, if
applicable, the receipt by County of satisfactory evidence that all subcontractors and material
men have been paid.

If a contract is for the construction, alteration or repair of public buildings or public works, the
contractor shall provide a payment bond for a contract in excess of Twenty-Five Thousand
Dollars ($25,000.00), as required by Tex. Govt. Code Ch. 2253.

For requirements contracts, bond requirements are determined by applying the proposed unit
price to the estimated quantities included in the specifications.

All participants are also required to furnish a certification or acknowledgment stating that
the contractor or vendor is free from suspension or debarment pursuant to federal
regulation 45CFR76. Register at SAMs System for Award Management @ www.sam.gov.

18. TITLE VI NOTICE/ NONDISCRIMINATION

a)

b)

By submitting a bid, the bidder certifies that it will comply with the following nondiscrimination
statutes and their implementing regulations. Title VI of the Civil Rights Act of 1964, as
amended (78 Stat.252, 42 U.S.C. §§2000d to 2000d-4) provides that no person in the United
States shall, on the grounds of race, color, or national origin, be excluded from participation in,
be denied the benefits of, or be otherwise subjected to discrimination under any program or
activity for which the Recipient receives Federal financial assistance. Title VI has been
broadened by related statutes, regulations and executive orders as found in Appendices “A”
through “E” as delineated in the USDOT Standard Title VI/Non-Discrimination Assurances-
Specific Assurances to prohibit discrimination on other grounds including, but not limited to,
religion, sex, age, and disability. (Title VI-Appendices “A” through “E”) are hereby attached as
Exhibit “G”. The County’s entire Title VI policy may be found at
https://www.hidalgocounty.us/2071/Title-VINondiscrimination-Plan and is hereby incorporated
by reference.

The following required statement and the applicable provisions of the Title VI Appendices “A”
through “E” expanding these protections to the categories described herein are hereby
incorporated by reference as applicable.

*  “The County of Hidalgo, in accordance with the provisions of Title VI of the Civil Rights
Act of 1964 (78 Stat.252, 42 U.S.C. §§2000d to 2000d-4) and the Regulations, hereby
notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to
this advertisement, disadvantaged business enterprises will be afforded full and fair
opportunity to submit bids in response to this invitation and will not be discriminated against
on the grounds of race, color, or national origin in consideration for an award”.

The bidder will attach all applicable notices, including those referenced in Title VI — Appendices
“A” through “E”, to which it is obligated to provide or submit as part of the bid.

+ Ifapplicable, Form FHWA 1273 — “Required Contract Provisions Federal-Aid Construction
Contracts”, must be physically attached to certain Federal-aid construction contracts. A

contractor (or subcontractor) is required to insert Form FHWA 1273 in each subcontract and
RFP #2019-074-05-01-YSS: LEGAL NOTICE
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all lower tier subcontracts. Form FHWA 1273 is attached as Exhibit “I”, and, if applicable,
its provisions are incorporated in and made part of the contract entered into between the
County and the successful respondent related to the present procurement.

ETHICAL STANDARDS:

e It shall be a breach of ethics to offer, give or agree to give any elected official, department head
or employee, or former elected official, department head or employee, of the County, or for any
elected official, department head or employee or former elected official, department head or
employee of the County, to solicit, demand, accept or agree to accept from another person, entity
or organization, a gratuity or an offer of employment in connection with any decision, approval,
disapproval, recommendation, preparation or any part of a program requirement or purchase
request, influencing the content of any specification or procurement standard, rendering of
advice, investigation, auditing, or in any other advisory capacity in any proceeding or
application, request for ruling, determination, claim or controversy, or other particular matter
pertaining to any program requirement or a contract or subcontract, or to any solicitation or
qualification therefore pending before any department or agency of the County.

e It shall be a breach of ethics for any payment, gratuity or offer of employment to be made by or
on behalf of a subcontractor under a contract to the prime contractor or higher tier subcontractor
for any contract for the County, or any person associated therewith, as an inducement for the
award of a subcontract or order.

e No public official shall have an interest in a contract awarded hereunder except in accordance
with Tex. Loc. Govt. Code Chapter 171.

e NOTICE:
ALL COMMUNICATIONS BY A VENDOR TO THE COUNTY, ITS OFFICIALS, AND
DEPARTMENT HEADS REGARDING THIS PROCUREMENT SHALL BE DONE
THROUGH THE HIDALGO COUNTY PURCHASING DEPARTMENT.

No vendor, its representative, agent, or employee shall engage in private communication with a
member of the Hidalgo County Commissioners Court or county department heads regarding any
procurement of goods or services by the County from the date that the bid, RFP, or RFQ is
released. No private communication regarding the purchase shall be permitted until the
procurement process is complete and a purchase order is granted or a contract is entered into.
Members of the commissioner's court are required to make a reasonable effort to inform
themselves regarding potential procurements and have a duty to inquire of vendors, their
representatives or employees, the nature of any private communication being sought prior to
engaging in any communication. “Private Communication” means communication with any
vendor outside of a posted meeting of the governing body, a regular meeting of a standing or
appointed committee, or negotiation with a vendor which has been specifically authorized by the
governing body.

19. DISCLOSURE OF CONFLICT OF INTEREST
Effective January 1, 2016, Chapter 176 of the Texas Local Government Code requires that any
vendor, person, consultant or contractor considering doing business with Hidalgo County
(“the County”) to disclose in the Conflict of Interest Questionnaire (the “CIQ”) attached as

REFP #2019-074-05-01-YSS: LEGAL NOTICE
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Exhibit “D”, the vendor, person, consultant or contractor’s affiliation or business relationship
that might cause a conflict of interest with the County. By law, the CIQ must be filed with the
Hidalgo County Clerk’s Office no later than the seventh business day after the date the person
becomes aware of facts that require the statement to be filed. The disclosure requirement
applies to a person or business that contracts or seeks to contract with Hidalgo County for the
sale or purchase of property, goods or service. Any purchase order or contract resulting from
this process shall be considered null and void if the successful respondent fails to comply with
the Texas Local Government Code Chapter 176. Vendors, consultants, contractors and others
who desire to conduct business with Hidalgo County are encouraged to refer to Texas Local
Government Code Chapter 176 for details of this law. An offense under Texas Local
Government Code Chapter 176 is a Class C Misdemeanor.

If applicable, completed Form CIQ must be submitted to the Hidalgo County Clerk’s Office

located at 100 N. Closner, Edinburg, Texas 78539 - Hidalgo County Courthouse.

COMPLETION AND SUBMISSION OF FORM CIQ IS THE SOLE RESPONSIBILITY OF

THE PROSPECTIVE RESPONDENT. QUESTIONS REGARDING COMPLIANCE SHOULD

BE DIRECTED TO YOUR LEGAL COUNSEL.

20.

CERTIFICATE OF INTERESTED PARTIES (FORM HB1295)

As of January 1, 2016, to comply with Texas Government Code Section §2252.908, and the
rules issued by the Texas Ethics Commission found in Title 1, Section 46.1, 46.3 and 46.5 of the
Texas Administrative Code, we have updated and revised our packet. In accordance with these
requirements, a business must submit a completed Certificate of Interested Parties Form 1295
to the County before the County may enter into a contract with the business entity. In box 3 of
Form 1295, you will provide the RFP No. 2017-074-05-01-YSS as shown on the packet. Once
completed and filed with the Texas Ethics Commission, Form 1295 must be printed, signed,
and submitted to our office either by facsimile transmission to (956) 292-7612 or via email to
yvette.salinas@co.hidalgo.tx.us. Hidalgo County cannot enter into a contract until Form 1295
is submitted. Therefore, failure to timely submit signed Form 1295 may result in a delay of the
award. Full instructions for completion and submittal of Form 1295 may be found on the
Texas Ethics Commission website:

https://www.ethics.state.tx.us/tec/1295-Info.htm

THE AWARDED VENDOR WILL HAVE THIRTY (30) DAYS FROM THE DATE THE
HIDALGO COUNTY COMMISSIONERS’ COURT APPROVES THIS AGREEMENT TO
SUBMIT THE SIGNED NOTARIZED FORM 1295. HIDALGO COUNTY CANNOT ENTER INTO A

CONTRACT UNTIL FORM 1295 IS SUBMITTED.

21.

22,

23.

If during the life of any contract, or qualification awarded, the successful respondents’ net prices
generally available to other customers for items awarded herein are reduced below the contracted
price, it is understood and agreed that the benefits of such reduction shall be extended to County.

Qualifications and all goods and services provided thereunder shall comply with all federal, state and
local laws concerning this type(s) of goods and/or services.

Minimum Standards for Responsible Prospective Respondents: A prospective respondent must
affirmatively demonstrate the respondent's responsibility. A prospective respondent, by submitting a
RFP #2019-074-05-01-YSS: LEGAL NOTICE
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24,

25.

26.

27,

28.

qualification, represents to County that it meets the following requirements:

e Possess or is able to obtain adequate financial resources as required to perform under the
qualification;

e Be able to comply with the required or proposed delivery schedule;
e Have a satisfactory record of performance;

e Have a satisfactory record of integrity and ethics; and

e Be otherwise qualified and eligible to receive an award.

Successful respondent will pay or cause to be paid, without cost or expenses to County, all FICA,
FUTA/SUTA and Federal Income Withholding Taxes of all employees, and all wages and benefits
as required by Federal or State law. Successful respondents’ officers, agents, and/or employees will
not be entitled to any benefits of an employee or elected official of County, including, but not
limited to, benefits associated with County's civil service system.

Any contract award to a successful respondent will be in effect until (a) the contract expires, (b)
delivery and acceptance of products, and/or performance of services ordered, or (c) terminated by
County with thirty (30) days written notice prior to cancellation.

County reserves the right to enforce performance of any contract awarded hereunder in any manner
prescribed by law or deemed to be in the best interest of the County. County reserves the right to
terminate the contract immediately in the event of breach or default by a successful respondent, or in
the event, a successful respondent fails to:

A. Meet schedules;

B. Pay any required fees or taxes; or

Cs Otherwise, perform in accordance with the requirements.

Successful respondent shall defend, indemnify and save harmless County and all its elected
officials, officers, agents and employees from all suits, actions, or other claims of any
character, name and description brought for or on account of any injuries or damages
received or sustained by any person, persons, or property on account of any negligent act or
fault of the successful respondent, or of any agent, employee, subcontractor or supplier in the
execution of, or performance under, any contract which may result from qualification award.
Successful respondent indemnifies and will indemnify and save harmless County from liability,
claim or demand on their part, agents, servants, customers, and/or employees whether such
liability, claim, or demand arises from event or casualty happening on or within the occupied
premises themselves or happening upon or in any of the halls, elevators, entrances, stairways
or approaches to the facilities within which the occupied premises are located. Successful
respondent shall pay any judgment with costs which may be obtained against county growing
out of such injury or damages, and shall, upon request, provide a defense to County by counsel
reasonably acceptable to County. Successful respondents’ indemnity hereunder shall include
but is not limited to, claims relating to patent, copyright or trademark infringement, and the
like, arising out of the goods or services provided by the successful respondent.

Successful respondent shall warrant that all items/services shall conform to the specifications and/or
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29,

30.

31.

32.

all warranties provided under the Uniform Commercial Code and be free from all defects in material,
workmanship and the like. Items supplied under a contract pursuant to this Request for
Qualifications shall be subject to County approval. Items found to be defective or not meeting
specifications shall be replaced by the successful respondent within two (2) business days at no
expense to County. Items that are not picked up within one (/) week after notification shall be
deemed a donation to County and may be used or disposed of at County's discretion and without
waiver of any other rights of County as to the items’ nonconformity.

This document and any disputes arising hereunder shall be governed and construed according to the
laws of the State of Texas and will be performable exclusively in Hidalgo County, Texas.

The successful respondent shall not assign, sell, transfer or convey its rights under any awarded
contract, in whole or in part, without the prior written consent of County.

Respondents shall provide with the qualification response, a list of at least three (3) references where
like services have been supplied by their firm. Include the name of the business or government,
address, telephone number and the name of the representative or contact person.

CONTRACTS SUBJECT TO FEDERAL AWARD:

* The procurement standards of 2 CFR, Part 200, including, but not limited to 2 CFR 200.317-
200.326, and  applicable = Hidalgo  County  Purchasing  Policy  (found at
https://www.hidalgocounty.us/805/County-Administrative-Policies) —address the County’s
requirements, as a non-Federal entity, in regards to contracts it enters into that are subject to
federal award. Pursuant to 2 CFR 200.236, the County, as a non-Federal entity, is required to
include into contracts subject to federal award, the applicable provisions and contract clauses
described in Appendix II to 2 CFR 200, the provisions of Appendix II to 2 CFR 200 and the
required contract clauses found in Exhibit “H” are incorporated by reference, whether specified
explicitly or not, as part of this procurement packet and any resulting agreement.

* In addition, should the County’s contracts under Federal award be subject to assistance from the
Federal Emergency Management Agency (FEMA), FEMA requires the inclusion of contract
terms in addition to those under Appendix II to 2 CFR 200. If applicable, the additional
contract clauses required by FEMA are found in Exhibit “H” and incorporated by reference,
whether specified explicitly or not, as part of this procurement packet and any resulting
agreement. Should the contract be subject to assistance from FEMA, it is the County’s intention
to comply with FEMA requirements; therefore, any conflict in terms should be resolved as such.

« If applicable, in accordance with 2 CFR 200.319, Contractors that develop or draft
specifications, requirements, statements of work, or invitations for bids or requests for proposals
must be excluded from competing for such procurements. (See 2 CFR 200.219). Additionally,
Hidalgo County policy provides that for federal road projects, engineers, engineering firms,
and/or a subsidiary, affiliate, or a consultant of the engineer or engineering firm who has
received compensation from the County, that assist in the development of, or draft specifications,
requirements, statements of work, or invitations for bids or requests for proposals, will be
excluded from competing for such procurements (i.e...subsequent construction
engineering/management and/or inspection/testing) for all other phases of the project. (See
Hidalgo County Policy: “Procedures for Selection and Contracting of Professional Service
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Providers for Federal Road Projects” found at https://www.hidalgocounty.us/805/County-
Administrative-Policies, which, if applicable, is incorporated by reference, whether specified
explicitly or not, as part of this procurement packet and any resulting agreement for all
purposes).

33. HISTORICALLY UNDERUTILIZED BUSINESS/DISADVANTAGED BUSINESS

34.

ENTERPRISES:

The County is committed to ensuring that Historically Underutilized Businesses (HUB) and
Disadvantaged Business Enterprises (DBE) such as small business enterprises (SBE), minority and
women-owned business enterprises (MWBE) receive a fair and equal opportunity for participation in
the County’s procurement process. The County encourages the use of these enterprises both as

prime and subcontractors. (See Exhibit “E” for requirements).

When federal funds are expended by the County, the County will take affirmative steps set forth in 2
CFR 200.321 to assure that small, minority, women-owned businesses and labor surplus area owned
firms are used when possible. Pursuant to 2 CFR 321, the County requires that a prime contractor
who uses sub-contractors take affirmative steps set forth in 2 CFR 200.321, including:

a) Placing qualified small and minority business and women’s business enterprises on solicitation
lists;

b) Assuring that small and minority businesses, and women’s business enterprises are solicited
whenever they are potential sources;

¢) Dividing total requirements, when economically feasible, into smaller tasks or quantities to
permit maximum participation by small and minority businesses, and women’s business
enterprises;

d) Establishing delivery schedules, where the requirement permits, which encourage participation
by small and minority businesses, and women’s business enterprises; and

e) Using the services and assistance, as appropriate, of such organizations as the Small Business
Administration and the Minority Business Development Agency of the Department of
Commerce.

Nothing in this section is to be construed to require the County to award a contract other than as
required by law and Hidalgo County policies and procedures.

Respondents must provide all applicable documentation requested with this Qualification in their
response. Failure to provide this information may result in rejection of the qualification as non-
conforming.
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Request for Qualifications
For
HIDALGO COUNTY

“Debris Removal & Disposal”
RFP NO: 2019-074-05-01-YSS

To:  Martha L. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department
Physical Location: 2802 S. Business Hwy. 281
Postal/ Mailing: 2812 S. Business Hwy. 281
Edinburg, Texas 78539

In accordance with the Requirements, and subject to all laws and regulations of the United States
and state and local laws, the undersigned respondent proposes and commits to furnish all labor,
equipment, material, software, and services as set forth in the documents hereinbefore mentioned. The
undersigned further agrees, upon acceptance of its qualification, to execute a contract and/or Purchase
Order issued by Hidalgo County for performing and completing the work described in the Requirements
within the time stated and for the prices proposed in the documents attached hereto and made a part
hereof. =

Respondent acknowledges receipt of all of the pages of the documents referenced in the Request
for Qualification Table of Contents presented in connection with this procurement. Respondent
understands that Hidalgo County reserves the right to reject any or all qualifications and further reserves
the right to design the evaluation criteria to be used in selecting the lowest and best qualification.

Respondent agrees that this qualification shall be good and may not be withdrawn for a period of
ninety (90) calendar days after the scheduled closing time for receiving qualifications, as contained in
the Requirements.

Respectfully submitted,

Firm:

Address:

By:

Printed
Name:

Title:
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EXHIBIT “A”
Requirements

Request for Proposals (RFP)

For
HIDALGO COUNTY

“Debris Removal & Disposal”

RFP No.: 2019-074-05-01-YSS

Proposals Acceptance Due: May 01, 2019, 9:30 am

RFP #2019-074-05-01-YSS:; REQUIREMENTS
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Hidalgo County is requesting sealed proposals from interested and qualified firms to provide
services for “Disaster Debris Clearance, Removal & Other Miscellaneous Related Services”.
The Hidalgo County Purchasing Department will receive sealed envelopes containing proposals for
the provision of “Disaster Debris Clearance, Removal & Other Miscellaneous Related
Services” as specified herein. Sealed Proposals will be accepted until 9:30 A.M., Wednesday,
May 01 2019. ANY PROPOSALS RECEIVED AFTER THAT DATE AND TIME WILL
NOT BE ACCEPTED AND WILL BE RETURNED UNOPENED.

Deliver Submittal to:
Hidalgo County Administration Building-Purchasing Department

Attn: Martha L. Salazar, CPPB, HC Purchasing Agent
RFP No: 2019-074-05-01-YSS

US Postal Mail Address: 2812 S. Business Hwy 281, Edinburg, Texas 78539
Physical Address: 2802 S. Business Hwy. 281, Edinburg, Texas 78539

The Submittal Envelope Must Show the RFP Number, Name and Acceptance Date.

The following outlines the Request for Proposal:

SECTION I: GENERAL TERMS AND CONDITIONS

ADDITIONAL INFORMATION:

Hidalgo County is requesting that question, inquiries and/or clarifications for the proposals be routed to
Martha L. Salazar, CPPB, Purchasing Agent, 2812 S. Business Highway 281, New Administration Building,
Edinburg, Texas 78539.

WRITTEN QUESTIONS WILL BE ACCEPTED VIA EMAIL: BY NO LATER THAN Wednesday,
April 24, 2019 at 5:00 P.M. Responses will be sent to all applicants by Friday, April 26, 2019.
TELEPHONE INQUIRIES WILL NOT BE ACCEPTED.

PROPOSER’S AFFIDAVIT:

Respondents to this RFP must submit a signed Proposer’s Affidavit (attached herein in Exhibit “E”)
certifying that the submission is one (1) not the result of Collusion as described in the Proposer’s Affidavit;
two (2) that the Respondent does not have a Conflict of Interest as described in the Proposer’s Affidavit; or
that the Respondent has not and will not attempt to lobby directly or indirectly as described in the Proposer’s
Affidavit.

REQUIREMENT FOR DISCLOSURE OF CONFLICT OF INTEREST:
A person, vendor, consultant or contractor required to file a conflict of interest must file an updated
questionnaire each year that a contractual relationship or negotiation is pending with the County.

NON-COLLUSION:

Submitters, by submitting a signed submission, certify that the accompanying submission is not the result
of, or affected by, any unlawful act of collusion with any other person or company engaged in the same line
of business or commerce, or any other fraudulent act punishable under Texas or United States law.

NON-DISCRIMINATION:
REP #2019-074-05-01-YSS: REQUIREMENTS
PAGE 2




Respondents, during the performance of this agreement, will not discriminate against any employee or
applicant for employment because of race, religion, sex, national origin or disability except where religion,
sex, national origin or disability is a bona fide occupational qualification reasonably necessary to the normal
operation of the contractor.

PROCESSING TIME FOR PAYMENT:
Respondents are advised that a minimum of thirty (30) days is required to process invoices for payment.

ELECTRONIC TRANSMISSION OF BIDS:
Hidalgo County's Purchasing Department will not accept telegraphic or electronically transmitted
submissions.

PROOF OF FINANCIAL AND BUSINESS CAPABILITY:

Respondents must, upon request, furnish satisfactory evidence of their ability to furnish products or services
in accordance with the terms and conditions of these requirements. Hidalgo County will make the final
determination as to the respondent’s ability.

RESPONDENT DEFAULT:
Hidalgo County reserves the right, in case of respondent default, to procure the articles or services from
other sources and hold the defaulting respondent responsible for any excess cost occasioned thereby.

RESTRICTIVE OR AMBIGUOUS REQUIREMENTS:

[t is the responsibility of the respondent to review the Request for Proposals (RFP) packet and to notify the
Purchasing Department if the requirements are formulated in a manner that would unnecessarily restrict the
respondent’s ability to comply with. Any such protest or question regarding the requirements or bidding
procedures must be received in the Purchasing Department not less than seventy-two hours prior to the time
set for the opening. These criteria also apply to requirements that are ambiguous.

RFP DELIVERY:
Hidalgo County requires respondent, when hand delivering sealed proposals, to have a Purchasing
Department representative time/date stamp and initial the sealed envelope and/or sealed package.

SIGNING OF PROPOSALS:
In order to be considered all proposals must be signed. Please sign the ORIGINAL IN blue ink.

NUMBER OF ORIGINALS:
One (1) Original (original must be one (1) sided and clearly marked as original), one (1) Copy, and
two (2) CD/USB in PDF format containing a complete copy of Response is required.

WAIVING OF INFORMALITIES:
Hidalgo County reserves the right to waive minor informalities or technicalities when it is in the best interest
of Hidalgo County.

SUBCONTRACTING-ASSIGNMENTS:
The successful respondents may not subcontract the award without the written consent of the
Commissioners’” Court of Hidalgo County.

TERM: The term of the proposal contract will be for a period of two (2) years. Hidalgo County may in its
sole discretion elect the option to extend the contract for three (3) additional one (1) year terms under the
same rates, terms and conditions.
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Hidalgo County reserves the right to continue this proposal for an additional sixty (60) day Grace Period at
the end of the contract under the same rates, terms and conditions, due to unforeseen delay during the
procurement process.

ADDITIONAL INFORMATION TO TERMS AND CONDITIONS: All costs and expenses associated
with the preparation and submission of (bids, proposals, and/or quotes) shall be the responsibility of the
bidder/proposer or respondent and no reimbursements for such charges or expenses shall be passed onto
Hidalgo County.

DAVIS BACON ACT: (If Applicable)
All selected and awarded firms are required to include the Davis-Bacon Act when advertising and developing
specifications.

SECTION II: REQUIREMENTS/SCOPE OF SERVICES/ QUALIFICATIONS

PLEASE REVIEW THIS DOCUMENT IN ITS ENTIRETY. ENSURE THAT YOUR PROPOSAL
INCLUDES ALL FORMS REQUIRED.

PROJECT OVERVIEW:

Hidalgo County is seeking proposals for Disaster Debris Clearance, Removal & Other Miscellaneous
Services and intends to enter into contract with one (1) primary, one (1) secondary and one (1) tertiary
service providers as directed by the County in order to eliminate and/or reduce immediate threats to
public health and safety in accordance with the Stafford Act and Federal Emergency Management Agency
(“FEMA?”) policies and guidelines. The County’s goal is to complete the debris removal and disposal
process within ninety (90) days if the entire area of the County is accessible during that period. The
resulting contract will be utilized on an “as needed” basis for disaster debris removal and disposal services.

Due to the unpredictability of both natural and man-made disasters the exact type and amount of services
cannot be determined; therefore, the County shall not be liable for any contractual agreements/obligations
the Contractor enters into with third parties based on the County’s need for such services in the event of
disaster. The County does not guarantee any specific amount of work under a contract resulting from this
request for proposal.

Debris as used in this document is defined as found in the Federal Emergency Management Agency (FEMA)
Debris Management Guide, Chapter 3. This guide may be accessed at FEMA publication 325,
http://www.fema.gov/pdf/government/grant/pa/demagde.pdf. 1t is the intent of this solicitation to enter
into pre-event contracts, which would result in no immediate cost to the County, and which must meet
FEMA guidelines established as found in FEMA Debris Management Guide (FEMA publication 325).

The qualified providers can deliver the services requested in an efficient and effective manner while ensuring
the highest standards of performance, integrity, customer service and fiscal accountability. The County of
Hidalgo wishes to contract with firms that understands the importance of the tasks, the impact, and the
necessary urgency for such implementation. The successful firms will demonstrate the ability to consistently
provide these services to the County of Hidalgo. By submitting a proposal, the offeror acknowledges and
will adhere to all specifications as stated within this proposal.

Hidalgo County is aware and appreciative of the time and effort you expend in preparing and submitting
proposals to the County. Please notify the designated person in writing of any bid requirements that are
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causing you difficulty in responding to our proposal. We want to make the process as convenient as
possible so that all responsible vendors can compete for the County’s business. Given the urgent nature of
the services requested herein, the County regrets any errors or omissions to this document, and request
Contractor’s understanding and acceptance of corrections of minor issues or irregularities which may need
to be perfected prior to issuance of a contract.

PRE-PROPOSAL CONFERENCE: A pre-proposal conference will be held on Wednesday, April 24,
2019 at the Hidalgo County Purchasing Department Conference Room located in the Hidalgo County
Administration Building, 2812 S. Business Hwy 281, Edinburg, Texas 78539 at 2:00 pm CST. IT IS
HIGHLY RECOMMENDED THAT ALL PROPOSERS ATTEND THE PRE-PROPOSAL
CONFERENCE. Firms may ask questions about the Request for Proposal process during this conference.
Questions and answers will be made in the presence of all attendees. If a question cannot be answered during
the conference, answers will be provided via written addendum. Prospective proposers should bring a copy
of the RFP to the pre-proposal conference.

It will be the sole responsibility of the Contractor to inspect the County’s location(s) facilities and/or
designated work areas prior to submitting a proposal in response to this request for proposal. Submission of
a proposal will be considered evidence that the proposer has familiarized themselves with the nature and
extent of the work, equipment, materials, and labor required.

Please _advise who will be attending the pre-proposal conference by providing the name of the proposer
and the number of attendees via email to yvette.salinas@co.hidalgo.tx.us by 9:00 am on April 24, 2019.

PROPOSAL OUTLINE AND CONTENT:

To simplify the review process and to obtain the maximum degree of comparability, the proposal must follow the
outline as set forth below and, at a minimum, contain the information as requested. Proposers are encouraged
to include additional relevant information. At proposer’s option, brochures may accompany required proposal
materials, but willnotbe considered as substitution for other written requirements.

Proposals must be submitted on 8-1/2” x 11” in paper.

Submittals must be in the following order: (label each section as follows)

1. Forms — the forms requiring signatures — Page 11 of Legal Notice, Exhibits C, D, E, F, H,
Vendor/Bidder Application & W-9, SAMS.gov Registration Acknowledgment clause, and any
issued Addenda (required)

Proposer’s Cost for Services — include the Pricing Worksheet-A & Pricing Worksheet-B

3. References — vendor may use “References” Exhibit. Additional information may be added on a
separate page behind References Exhibit.

4. Proposer’s Experience and Qualifications — include the responses to QUESTIONNAIRE on

Requirements Page 13.

5. Proposer’s Equipment List — as described on Requirements Page 12 EQUIPMENT.

6. Additional Services, Additions, or Deletions — as described on Requirements page 12
ADJUSTMENTS, ADDITIONS OR DELETIONS.

7. Miscellaneous Information — Value added services, exceptions, etc.

e

DEFINITIONS AND ACRONYMS:

A. Definitions are provided for those terms listed below:

1. Authorized Representative — County employees and/or contracted individuals designated by
the County or County Debris Manager.
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10.

11.

12.

Chipping or Mulching — The process of reducing woody material, such as lumber and
vegetative debris, by mechanical means into small pieces to be used as mulch or fuel.

Cleanup Crew — A group of individuals and/or an individual working for Debris Removal
Service Provider (DSRP) collecting disaster debris.

Construction and Demolition Debris (C&D) — FEMA Publication 325 defines eligible
construction and demolition (C&D) debris as damaged components of buildings and
structures such as: lumber and wood, gypsum wallboard, glass, metal, roofing material, tile,
carpeting and floor coverings, window coverings, plastic pipe, concrete, fully cured asphalt,
heating, ventilation and air conditioning systems and their components, light fixtures, small
consumer appliances, equipment, furnishings and fixtures that are a result of a disaster. Current
eligibility criteria include:

e Debris must be located within a designated disaster area and be removed from an
eligible applicant’s improved property or right-of-way.

e Debris removal must be the legal responsibility of the applicant.

e Debris must be a result of the major disaster.

Citizen Collection Center (CCC) — A temporary debris management site set-up to allow citizens
to drop-off identified eligible debris.

County — County of Hidalgo, Texas, a political subdivision of Texas.

Debris Manager — The County will designate a Debris Manager, who will lead the debris
removal process and provide general oversight for all phases of debris removal operation(s)
within the County of Hidalgo.

County Approved Final Disposal Site — A final disposal location approved in writing by the
County.

Debris —Items and materials broken, destroyed or displaced by a natural or man-made federally
declared disaster. Examples of debris include, but are not limited to, trees, construction and
demolition debris and personal property.

Debris Clearance — Clearing roads by pushing debris to the roadside to accommodate
emergency traffic.

Debris Monitoring — Actions taken by applicants in order to document eligible quantities and
reasonable expenses during debris activities to ensure that the work complies with the contract
scope-of-work and/or is eligible for federal or state grant reimbursement.

Debris Removal — Picking up debris and taking to a debris management site, composting
facility, recycling facility, permanent landfill or other reuse or end-use facility.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

Debris Removal Contractor — Also referred to as the “Proposer,” “Debris Removal Service
Provider (DRSP),” “Service Provider,” and/or “Contractor” in this document, conducts debris
removal operations per the terms of the contract. Term includes primary contractor(s),
subcontractors and individual crews.

Demobilization — Following the completion of services provided under the resulting contract,
the Contractor will remove all equipment, supplies and other associated materials involved in
the services provided to the County. The DRSP will leave all sites utilized clean and restored
to the original state as approved by the County and verified through soil and groundwater
samples.

Demolition — The act or process of reducing a structure, as defined by the State of Texas or
local code, to a collapsed state. It contrasts with deconstruction, which is the taking down of a
building while carefully preserving valuable elements for reuse.

Disaster Specific Guidance — Disaster Specific Guidance (DSG) is a policy statement issued
in response to a specific post-event situation or need in a state or region. Each DSG is issued
anumber and is generally referred to, along with their numerical identification.

Eligible — Eligible means qualifying for and meeting the most current stipulated
requirements (at the time written Release Orders are issued and executed by the County to the
Service Provider) of the Public Assistance grant program, FEMA Publication 321, FEMA
Publication 322, FEMA Publication 323, FEMA Publication 325 and all current FEMA fact
sheets, guidance documents and disaster-specific documents. Eligible also includes
meeting any changes in definition, rules or requirements regarding debris removal
reimbursement as stipulated by the Federal Emergency Management Agency during the
course of a debris removal project.

Electronic Debris — End of life electronics, typically televisions, computers and related
components

FEMA Publication 325 — Debris Management Guide — This publication is specifically
dedicated to the rules, regulations and policies associated with the debris cleanup process.
Familiarity with this publication and any revisions, can aid a local government to limit the
amount of non- reimbursable expenses. The Debris Management Guide provides the
framework for the debris removal process authorized by the Stafford Act including:

e Eliminating immediate threats to lives, public health and safety.

e Eliminating immediate threats of significant damage to improved public or private
property.

e Ensuring the economic recovery of the affected community to the benefit of the
community-at-large.

Field Inspector — Monitor.

Force Account Labor — Labor performed by the applicant’s permanent, full time or temporary
employees.
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22,

23.

24.

25.

26.

2.

Garbage — Waste that is regularly picked up by an applicant. Common examples of garbage
are food, packaging, plastics and papers.

Grinding — Reduction of disaster-related vegetative debris through mechanical means into
small pieces to be used as mulch or fuel. Grinding may also be referred to as chipping or
mulching.

Hazardous Hangers — A Hanger is a hazardous limb that poses significant threat to the public.
The current eligibility requirements for hazardous hangers according to FEMA Publication
325 are:

e The limb must be greater than two inches in diameter;
e The limb must be suspended in a tree and threatening a public-use area; and

e The limb must be located on improved public property.

Hazardous Leaners — A tree is considered hazardous and defined as an eligible leaner when
the tree’s present state is caused by a disaster, the tree poses a significant threat to the public
and the tree is six inches in diameter or greater as measured two feet from the ground. The
current eligibility requirements for leaning trees according to FEMA Publications 325 include:

e The tree has more than 50 percent of the crown damaged or destroyed (requires
written documentation from an arborist).

e The tree has a split trunk or broken branches that expose the heartwood.
e The tree has fallen or been uprooted within a public use area.

e The tree is leaning at an angle greater than 30 degrees.

Hazardous Stump - A stump is defined as hazardous and eligible for reimbursement if all of
the following criteria are met. The current eligibility requirements for hazardous hangers
according to FEMA Publication 325 are:

e The stump has 50 percent or more of the root-ball exposed.

e The stump is greater than 24 inches in diameter when measured 24 inches from the ground.
e The stump is located on a public right-of-way.

e The stump poses an immediate threat to public health and safety.

Household Hazardous Waste — Waste with properties that make it potentially harmful to
human health or the environment. Hazardous waste is regulated under the Resource
Conservation and Recovery Act (RCRA). In regulatory terms, a RCRA hazardous waste is a
waste that appears on one of the four hazardous wastes lists or exhibits at least one of the
following four characteristics: ignitability, corrosively, reactivity or toxicity.

e HHW must be located within a designated disaster area and be removed from an eligible
applicant’s improved property or right-of- way.
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28.

29,

30.

31.

32.

33.

34.

35.

36.

37.

38.

e HHW removal must be the legal responsibility of the applicant.

e HHW must be a result of the major disaster.

The collection of commercial disaster related hazardous waste is generally not eligible for
reimbursement. The County may utilize existing environmental contractor to remove this type
of waste in a large-scale debris generating event.

Monitor — Person that observes day-to-day operations of debris removal crews to ensure they
are performing eligible work, meeting the County’s expectations and contractual requirements
and are in compliance with all applicable Federal, State and local regulations. (May also be
referred to as a Field Inspector.)

National Response Framework (NRF) — A plan developed to facilitate the delivery of all types
of Federal assistance to States following a disaster. It outlines the planning assumptions,
policies, concept of operations, organizational structures and specific assignments and
agencies involved in Federal assistance to supplement State, tribal and local efforts.

Outbuilding — Any structure secondary to a house such as a barn, shed or outhouse separated
from the main structure.

Recycling — The recovery or use of wastes as a raw material for making products of the same
or different nature as the original product.

Refrigerant — Ozone depleting compound that must be removed from white goods or other
refrigerant containing items prior to recycling or disposal.

Regulated Waste — Any waste that is regulated by the EPA, TCEQ or local rules/ordinance.

Right of Entry — As used by FEMA, the document by which a property owner confers to an
eligible applicant or its Service Provider or the United States Army Corps of Engineers the
right to enter onto private property for a specific purpose without committing trespass.

Right-of-Way (ROW) — The portions of land over which facilities such as highways, railroads
or power lines are built. It includes land on both sides of the facility up to the private property
line.

Scale/Weigh Station — A scale used to weigh trucks as they enter and leave a landfill. The
difference in weight determines the tonnage dumped and a tipping fee is charged accordingly.
It also may be used to determine the quantity of debris picked up and hauled.

Service Provider — The party or parties contracting directly with the County to perform Work
pursuant to this Agreement.

Subservice Provider/Subcontractor — Any person, firm, partnership, joint venture, company,
corporation, or entity having a contractual agreement with the Debris Removal Service
Provider or with any of its subservice providers at any tier to provide a part of the Work called
for by this Agreement.
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39. Supplemental Agreement — A written order to Service Provider signed by the County and
accepted by Service Provider, effecting an addition, deletion or revision in the Work, or an
adjustment in the Agreement Price or the Contract Time, issued after execution of this
Agreement.

40. Temporary Debris Management Site (TDMS) — Site where collected debris is taken by the
County and/or Service Provider(s) for staging and processing prior to final disposal.

41. Tipping Fee — A fee charged by landfills or other waste management facilities based on the
weight or volume of debris dumped.

42. Vegetative Debris — As outlined in FEMA Publication 325, Eligible Vegetative Debris consists
of whole trees, tree stumps, tree branches, tree trunks and other leafy material. Vegetative
debris will largely consist of mounds of tree limbs and branches piled along the public ROW
by residents and volunteers. Current eligibility criteria include:

e Debris must be located within a designated disaster area and be removed from an Eligible
applicant’s improved property or right-of- way.

e Debris removal must be the legal responsibility of the applicant.

e Debris must be a result of the major disaster.

43. Volatile Organic Compounds (VOCs) — VOCs are hydrocarbon compounds that have a low
boiling point which allows them to evaporate quickly. Many VOCs are toxic and ground-
water contaminants of concern because they may persist in and migrate with ground-water to
a drinking- water supply.

44. White Goods — As outlined in FEMA Publication 325, White Goods are defined as discarded
disaster related household appliances such as refrigerators, freezers, air conditioners, heat
pumps, ovens, ranges, washing machines, clothes dryers and water heaters. White goods can
contain ozone-depleting refrigerants, mercury or compressor oils and must be removed. The
EPA Clean Air Act specifies that only qualified technicians can extract refrigerants from white
goods before they can be recycled. The eligibility criteria for white goods are as follows:

e White goods must be located within a designated disaster area and be removed from an
eligible applicant’s improved property or ROW.

e White goods removal must be the legal responsibility of the applicant.

e  White goods must be a result of the major disaster.

45. Work — Any and all obligations, duties and responsibilities, including furnishing equipment,
engineering, design, workmanship, labor and any other services or things necessary to the
successful completion of the Project, assigned to or undertaken by Service Provider under this
Agreement.

B. Acronyms

ACM ........... Asbestos Containing Material
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C&D ............ Construction and Demolition

CFR ............ Code of Federal Regulations

DMSP........... Debris Monitor Service Provider

IB]242) Am— Debris Removal Service Provider

2\ [ Gpe—— Emergency Management Coordinator

1210 G — Emergency Operations Center

] o Environmental Protection Agency

ESAuc e Endangered Species Act

ESE.....:5500500 Emergency Support Function

FEMA ........... Federal Emergency Management Agency
FHWA ........ Federal Highway Administration
GIS...cooeee Geographic Information System

GPS ... Global Positioning System

HHW ............ Household Hazardous Waste

IA i Individual Assistance

ICS . Incident Command System

) L { 0 R—— Natural Resources Conservation Service

Jal] 4 Cp— National Response Framework

6], (R—— Office of Emergency Management

OSHA eossssss Occupational Safety and Health Administration
PA ssssszesvmns Public Assistance

PIVA. seesmsusseass Preliminary Damage Assessment

PNP ...z Private Nonprofit

PPDR .......... Private Property Debris Removal
PRE.....c500000e Personal Protective Equipment

PW Project Worksheet

RACM .......... Regulated Asbestos Containing Material
RCRA........... Resource Conservation and Recovery Act
RFP......cc...... Request for Proposal

ROE ............ Right-of-Entry

ROW .......c... Right-of-Way

RRC ............. Rapid Response Crew

SHPO........... State Historic Preservation Officer

TCEQ .......... Texas Commission on Environmental Quality
TDMS ......... Temporary Debris Management Site

TDSR Site ... Temporary Debris Storage and Reduction Site
TSDF ........... Hazardous Waste Treatment, Storage, and Disposal Facility
TxDOT ......... Texas Department of Transportation

USACE ........ United States Army Corps of Engineers
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USDA .......... United States Department of Agriculture
VOCs ........... Volatile Organic Compounds

SUBCONTRACTING:

Provide a list of any proposed sub-contractors or joint venture arrangements that may be used on the
project along with a description of their respective duties. (See Section XIV. Questions I. and J.)

Contractor may not sell, sublet, or otherwise delegate services outlined in this proposal to others without
written consent of the County.

The use of Debarred Subcontractors is prohibited. A complete list of federally debarred contractors can

be found at www.sam.gov. It is the sole responsibility of the Contractor to ensure that Subcontractor(s)
are in good standing with Office of Federal Contract Compliance Program (OFCCP).

EQUIPMENT:
Proposers shall supply a list of equipment owned by the company, or provide proof of the ability to
obtain the necessary type of equipment, needed to successfully perform the job duties under this contract

i.e. Trucks, loaders, towers, temporary office buildings, etc.

All vehicles used in the operations of this contract must be clearly identified with the Contractor’s name.
Personal use vehicles are exempt.

ADJUSTMENTS, ADDITIONS OR DELETIONS:

Requests by the County for additional service and/or service suggestions made by the contractor which
exceed agreed upon scope, shall be provided in writing including itemized pricing. If agreed upon in
writing by the County, contractor may produce with additional services with the understanding charges
shall be shown on billing invoice in a category stating “Additions to Contract” and must itemize the
quote and invoice.

MINIMUM QUALIFICATIONS OF PROPOSERS:

By submitting a proposal, the Proposer certifies that they are a duly qualified, capable, and otherwise
bondable business entity that is not in receivership or contemplates same, nor has filed for bankruptcy.
The Proposer must not be indebted to the County and shall not owe any back taxes to the County. The
Proposer warrants they are familiar with all laws, regulations, and customs applicable to the type of
business required herein.

The selected firm must be experienced and knowledgeable with the Federal Emergency Management
Administration (“FEMA”) and Insurance reimbursement rules and procedures and must demonstrate
such to the County in its proposal and subsequent selection process presentations. The selected firm
must also demonstrate experience and knowledge with state, local and federal environmental regulating
and permitting agencies.
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Proposers must demonstrate knowledge of this information to the County in its proposal and subsequent
selection process presentations.

The selected firm will be responsible for staying current with all FEMA, NRCS, OSHA, FHWA,
TXDOT, TCEQ, TPWD, and THC agency guidelines and regulations and will be responsible for
advising the County from beginning to end to ensure maximum financial recovery for the County.

Suspension and Debarment

This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor is required
to verify that the contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as defined at 49
CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940 and 29.945. The firm is required
to comply with 49 CFR 29, Subpart C, and must include the requirement to comply with 49 CFR 29,
Subpart C, in any lower tier covered transaction it enters into.

By signing and submitting its proposal, the proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by the County. Ifit is later
determined that the proposer or proposer knowingly rendered an erroneous certification, in addition to
remedies available to the County, the federal government may pursue available remedies including, but
not limited to, suspension and/or debarment. The proposer or proposer agrees to comply with the
requirements of 49 CFR 29, Subpart C, while this offer is valid and throughout the period of any contract
that may arise from this offer. The proposer or proposer further agrees to include a provision requiring
such compliance in its lower tier covered transactions.

RIGHT OF THE COUNTY TO REQUEST FURTHER DOCUMENTATION:

The County reserves the right to request additional documentation that it deems appropriate and
necessary for the review and award process during both the initial proposal review process and the
award/appointment phase.

QUESTIONNAIRE:

Each proposer shall give written responses to the following questions in their proposal response.
A. Name of a person who is authorized to answer questions regarding the firm’s proposal.
B. Year the firm was established and former names of the firm, if applicable.

C. Name of principals and key personnel in the firm along with a brief biography of each highlighting
their experience in providing services similar in scope to this project.

D. Supply the name of the person who will serve as the primary contact and/or supervisor of this project
along with a brief biography of his/her experience in providing services similar in scope to this
project.

E. Supply the name of other key personnel assigned to this project along with a brief biography of

his/her experience in providing services similar in scope to this project.
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List any certifications or licenses held by the firm’s principals or employees that are related to Debris
Management.

. List any additional experience that would make the firm uniquely qualified for this project.

. Provide narrative that demonstrates firm’s knowledge of Federal, State, and local laws and
regulations governing this type of work and familiarity with FEMA, NRCS, OSHA, FHWA,
TXDOT, TCEQ, EPA, TPWD, and THC.

If firm intends to utilize subcontractors, provide subcontracting protocols and ~ procedures.  In
addition provide a subcontracting plan that provides a clear description of the percentage of work
the offeror may subcontract.

Provide list of all subcontractors with whom the firm has agreements for post-disaster support
provide brief biography/resume of each principal and key personnel of those identified firms
highlighting their experience in providing services similar in scope to this project.

. Provide a listing of current and possible future commitments in Texas in regards to other debris
removal and disposal contracts with a detailed explanation of how the firm will manage multiple
contracts in the event of a regional or statewide disaster. Include in the narrative the firm’s ability
to respond to the County of Hidalgo with the full force of manpower committed in its proposal.

Provide a narrative description of the firm’s approach to debris removal and disposal operations. At
a minimum, the applicant shall provide the following information:

1. Scope and sequence of debris removal operations to be performed.

2. The firm’s ability to respond and deliver debris removal service within twenty-four (24) hours
of the County of Hidalgo’s issuance of the “Notice to Proceed.”

3. How the firm would address multiple contracts being activated at the same time. Explain how
personnel and equipment would be divided among multiple contracts being activated at the

same time.

4. The adequacy of your resources, including equipment, personnel, supplies, sub-contractors and
other resources that could benefit the County.

5. An organizational chart noting supervisory and other key personnel, the team and project
management structure, and the ratio of supervisors to field staff.

6. Provide a past or normally used Debris Management Safety Plan and Operational Plan utilized
by your company.

7. Overview of safety training, monitoring and enforcement.
8. Procedures for tracking, data collection, documentation, verification functions and reporting.

9. The firm’s ability to provide appropriate training for personnel that will be employed under this
project.
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10. How the firm documents and resolves damages.

1'1. How will the firm ensure that the Temporary Debris Sites are secured twenty-four (24) hours a
day, seven (7) days a week for the length of the operation?

12. The use of EPA Approved technicians to collect ozone depleting refrigerants, mercury or
compressor oils from white goods, and how this will be tracked and documented.

13. Firm’s ability to assess regional landfill capacities and costs to determine reduction vs disposal
possibilities.

14. How will the firm complete the project within the time frame requested.
15. How firm will satisfy applicable local, State, and federal statutory and regulatory requirements.

16. How firm will adhere to FEMA guidelines that govern the eligibility of recovery services for
possible Federal reimbursement of the County of Hidalgo’s cost.

*If there are exceptions to the project work as described, provide explanations and detail.

M. The successful proposer will be required to execute a written contract prepared and approved by the
County Attorney. Any sample vendor contracts may be included with the proposal for review by
our County Attorney prior to award of the proposal.

N. Proposer shall submit a Complete Price Book detailing services and prices and the Schedule of

Fees/Price Proposal forms included in this Request for Proposal. For an item indicated as $0, an
explanation must be provided to explain how this cost will be assessed if this item is encountered.

DESCRIPTION OF DESIGNATED AREAS:

The designated area for debris removal (the County right-of-way) is comprised of the incorporated areas
of the County of Hidalgo and includes public property and Right-of-Way (ROW), County parks and
Temporary Debris Management Sites (TDMS) and Citizen Collection Centers (CCC). The County
Debris Manager may also authorize the Contractor to perform debris removal on non-County roadways
or other areas, as directed in writing by the County Debris Manager.

The County Debris Manager will authorize and approve which services the Service Provider(s) shall
provide from the scope of services and which zones/areas must be prioritized.

All debris identified by the County Debris Manager shall be removed. The number of complete passes
the Service Provider shall conduct through the County is at the discretion of the County Debris Manager.
Partial removal of debris piles is strictly prohibited unless approved by the County Debris Manager. The
Debris Removal Service Provider (DRSP) shall not move from one designated work area to another
designated work area without prior approval from the County or its authorized representative. Any
eligible debris, such as fallen trees, which extends onto the ROW from private property, shall be cut at
the point where it enters the ROW, and that part of the debris which lies within the ROW shall be
removed. The Service Provider shall not enter onto private property during the performance of this
contract unless specifically authorized by the County Debris Manager in writing.
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The DRSP shall deliver all disaster related debris to a County approved Temporary Debris Management
Site (TDMS) or County approved Final Disposal Site that has been approved to receive disaster-
generated debris and adhere to all local, state, and federal regulations.

All Final Disposal Sites must be approved, in writing, by the County Debris Manager. The DRSP will
be responsible for the handling, reduction and final haul-out and disposal of all reduced and unreduced
debris. Debris Removal and Disposal operations and remediation must comply with all local, state, and
federal safety and environmental standards. The DRSP reduction, handling, disposal and remediation
methods must be approved, in writing, by the County Debris Manager.

The County will arrange and incur all tipping fees at approved Final Disposal Site(s).

The DRSP shall conduct the work so as not to interfere with the disaster response and recovery activities
of local, state, and federal governments or agencies, or of any public utilities.

The County reserves the right to inspect TDMS’s, CCC’s, verify quantities, review operations and re-
certify truck/trailer capacities at any time.

TEMPORARY DEBRIS MANAGEMENT SITES / CITIZEN COLLECTION CENTERS

A. The County will assist in identifying TDMS(s). Site information can be provided upon request. The
cost associated with preparing, operating and remediating these sites used as TDMS in the County
is a cost borne by the DRSP and compensated based on the DRSP proposal for Debris Removal and
Disposal.

B. The DRSP Operations Manager will assign a Foreman to the (each) TDMS or CCC, who will be
responsible for the management of all operations of the site, including traffic control, dumping
operations, segregation of debris, grinding, fire protection, and safety. The TDMS Foreman will be
responsible for monitoring and documenting equipment and labor time and providing the daily
operational reports to the DRSP Operation Manager, who will in turn provide this information to
the County. These daily reports must meet the requirements of FEMA or other federal agencies,
and other reimbursement and regulatory governmental agencies.

C. DRSP will prepare and maintain the TDMS(s) to accept and process all eligible storm debris.
Preparation and maintenance of these sites shall include the following:

» Maintaining the TDMS(s) approach and interior road(s) for all weather conditions for the
entire period of debris hauling, including provision of crushed concrete for any roads that
require stabilization for ingress and egress.

» Ensuring only Service Provider vehicles and others specifically authorized by the County
will be allowed to use the TDMS(s)

» Providing TDMS(s) utilities which include but are not limited to water, lightning and
portable toilets.

» Providing TDMS(s) facilities such as, but are not limited to, temporary office buildings.

» Providing TDMS(s) and CCC’s with traffic control which includes, but is not limited to,
traffic cones and staff with traffic flags.
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» Providing TDMS(s) dust control and erosion control which includes but is not limited to an
operational water truck, silt fencing, and other best management practices.

> Providing TDMS(s) One per site fire protection which includes but is not limited to an
operational water truck (sufficient and equipped for fire protection), fire breaks, and a site
foreman.

> Providing TDMS(s) and CCC(s) with soil barriers, berms and other control measures for
House Hold Hazardous Waste, White Goods and Electronic Debris that may be incurred
during the disposal process.

> Provide EPA approved technicians at these sites to collect ozone depleting refrigerants,
mercury or compressor oils from white goods, and provide documentation of removal.

» Providing 24-hour site security for TDMS(s).

> Environmental monitoring will be conducted on a continuous basis during operations. In
the event that environmental concerns are discovered, the DRSP shall halt operations until
remediation can occur to rectify the issue to the approval of the County and TCEQ (if
needed).

> Safety monitoring will be conducted on a continuous basis during operations. In the event
that a safety concern is identified, the DRSP shall halt all operations until such time the
safety concern can be rectified or eliminated. The DRSP shall document the safety concern
and the actions taken to rectify or eliminate it.

» Restoring the site to its original condition prior to site use. Site remediation includes
returning original site grade, sod, and other physical features. Site remediation also includes
returning the site to its original condition as verified through soil and groundwater samples.

D. DRSP will be responsible for removing all debris from each CCC site on a daily basis.

E. DRSP will be responsible for returning all utilized TDMS to their original condition prior to site
use. TDMS remediation will include, but is not limited to, returning the original site grade, fill dirt,
base material, sod, and other physical features. TDMS site remediation will also include returning
all utilized sites to their original condition as verified through soil and groundwater samples. TDMS
remediation will follow all state and federal environmental regulatory requirements and is subject
to final approval by the County and the Texas Commission on Environmental Quality (TCEQ). All
debris, mulch, etc. is to be removed adequately; fill dirt and/or other base material (if required) must
meet standards for intended use; new sod or seeding must meet standards for intended use.

I.  STATEMENT OF WORK

A. Under this contract, work shall consist of coordinating and mobilizing a reasonable and
appropriate number of debris removal and reduction crews, as approved by the County Debris
Manager. Work shall also include the clearing and removing of any and all “Eligible” debris as
most currently defined (at the time written notice to proceed is issued to the DRSP) by the Federal
Emergency Management Agency (FEMA) Publication 321 — Public Assistance Policy Digest,
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FEMA Publication 322 — Public Assistance Guide, FEMA Publication 323 — Public Assistance
Applicant Handbook, FEMA Publication 325 — Debris Management Guide, all applicable state and
federal Disaster Specific Guidance (DSG) documents, FEMA fact sheets and policies and as directed
by the County Debris Manager. Eligible also includes meeting any changes in definition, rules or
requirements regarding debris removal reimbursement as required by FEMA during the course of a
debris removal project. The aforementioned definition of “eligible” applies to all uses throughout
Scope of Services items 1 through 16. Work will include: 1) examining debris to determine whether
or not debris is eligible; 2) loading the debris by mechanical equipment (hand loading is strictly
prohibited); 3) hauling debris to County approved TDMS(s) or County approved Final Disposal
Site(s); 4) reducing disaster related debris through a means approved by the County Debris
Manager; 5) hauling reduced debris to a County approved Final Disposal Site; and 6) disposing of
reduced debris at a County approved Final Disposal Site. Debris not defined as eligible by FEMA
Publication 325 or state or federal Disaster Assistance Directorates (DADs), Disaster Assistance
Policies (DAPs) or Recovery Policies (RPs) will not be loaded, hauled or dumped under this contract
unless written instructions are given to the Service Provider by the County Debris Manager. It shall
be the Service Provider’s responsibility to load, transport, reduce and properly dispose of any and
all disaster generated debris which is the result of the event under which the Debris Removal Service
Provider (DRSP) was issued notice to proceed, unless otherwise directed by the County Debris
Manager, in writing.

B. County personnel will complete the initial debris clearance for access from public streets, including
the moving of debris to unblock a street. The County intends to perform debris clearance for access
within its own forces or under existing contracts between the County and local firms. However, in
a significant disaster, these resources may be insufficient to perform the clearance activities in a
timely manner and the DRSP may be directed to perform them.

C. After activation of the contract and after a preliminary damage assessment, the County and the
DRSP, together, will establish a time limit in which work will be completed. In addition, a schedule
of events will be established to identify at a minimum:

e Start of debris removal operations

e First pass of the removal of pubic and/or private vegetative debris

e Second pass of the removal of pubic and/or private vegetative debris
e Last pass of the removal of public and/or private vegetative debris

e Last pass for all eligible debris

e If opened, the closure and remediation of CCCs and TDMSs

D. Scope of services under this contract includes, but is not limited to:

1. Emergency Road Clearance

At the request of the County this contract, work shall consist of all labor, equipment, fuel, and
associated costs necessary to clear and remove debris from County roadways, to make them
passable immediately following a declared disaster. All roadways designated by the County
Debris Manager shall be clear and passable within 70 working hours of the issuance of Release
Orders from the County to conduct emergency roadway clearance work. The County may
choose to extend the Service Provider’s 70-hour limit through a written request. The Service
Provider shall assist the County and its representatives in ensuring proper documentation of
emergency road clearance activities by documenting the type of equipment and/or labor utilized
(e.g. certification), starting and ending times, and zones/areas worked. Services performed
under this Contract element will be compensated using Hourly Labor and Equipment Price
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Schedule.

2. ROW Vegetative Debris Removal

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary to pick up and transport disaster-related vegetative
debris existing on the County ROW to a County approved TDMS or a County approved Final
Disposal Site in accordance with all federal, state and local rules and regulations. ROW
Vegetative Debris Removal will be accomplished as identified and/or approved by the County
Debris Manager.

e For the purposes of this contract, vegetative debris that is piled in immediate
close proximity to the street, and is accessible from the street with loading
equipment (i.e., not behind a fence or other physical obstacle) will be removed.

e Once the debris removal vehicle has been issued a Load-Out Ticket from the
County’s authorized representative, the DRSP vehicle will travel immediately to a
County approved TDMS or a County approved Final Disposal Site. The debris
removal vehicle will not collect additional debris once a Load Out ticket has been
issued.

e All debris will be removed from each location before proceeding to the next
location unless directed otherwise by the County or its authorized representative.

e Entry onto private property for the removal of vegetative hazards will only be
permitted when directed by the County or its authorized representative. The County
will provide specific Right-of-Entry (ROE), Hold Harmless and other required legal
agreements as well as operational procedures.

e The DRSP must provide traffic control as conditions require or as directed by the
County Debris Manager.

3. ROW C&D Debris Removal

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary to pick up and transport Construction and Demolition
(C&D) debris existing on the County ROW to a County approved TDMS or County approved
Final Disposal. ROW C&D removal will be accomplished as identified and/or approved by the
County Debris Manager.

e For the purposes of this contract, C&D debris that is piled in immediate close
proximity to the street, and is accessible from the street with loading equipment
(i.e., not behind a fence or other physical obstacle) will be removed.

e Once the debris removal vehicle has been issued a load ticket from the County’s
authorized representative, the DRSP vehicle will travel immediately to a County
approved TDMS or a County approved Final Disposal Site. The debris removal
vehicle will not collect additional debris once a load ticket has been issued.
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All debris will be removed from each location before proceeding to the next location
unless directed otherwise by the County or its authorized representative.

Entry onto private property for the removal of C&D hazards will only be permitted
when directed by the County or its authorized representative. The County will
provide specific Right-of-Entry (ROE), Hold Harmless and other required legal
agreements as well as operational procedures.

The DRSP must provide traffic control as conditions require or directed by the
County Debris Manager.

4. Demolition, Removal, Transport and Disposal of Non-RACM Structures

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary to decommission, demolish and dispose of Non-
Regulated Asbestos Containing Material (Non-RACM) structures on private property within the
jurisdictional limits of the County. Under this service, work will include Asbestos Containing
Material (ACM) testing, decommissioning, structural demolition, debris removal and site
remediation. Further, debris generated from the demolition of Non-RACM structures, as well as
scattered C&D debris on private property, will be  transported to a County approved Final
Disposal Site in accordance with all federal, state, and local rules and regulations.

County representative will accompany the DRSP for all pre-inspections,
decommissioning actions, and demolitions of structures.

Decommissioning consists of the removal and disposal of all HHW, Electronic
Debris, White Goods, and Waste from a Non-RACM structure at a properly
sanctioned facility in accordance with all applicable federal, state and local rules
and regulations.

Removal and transportation of Non-RACM demolished structures and scattered
C&D debris on private property will be performed as directed in writing by the
County Debris Manager.

Once the DRSP vehicle has been issued a Load-Out ticket from the County’s
authorized representative, the debris removal vehicle will travel immediately to a
County approved Final Disposal Site. The debris removal vehicle will not collect
additional debris once a Load-Out ticket has been issued.

Entry onto private property for the removal of C&D hazards will only be permitted
when directed in writing by the County or its authorized representative. The County
will provide specific Right-of-Entry (ROE), Hold Harmless and other required legal
agreements as well as operational procedures.

The DRSP is required to strictly adhere to any and all local, state, and federal
regulatory requirements for the demolition, handling and transportation of Non-
RACM structures.
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5

TDMS(s) Management, Operations and Reduction through Grinding

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary to manage and operate TDMS(s) for the
acceptance, management, segregation, staging and reduction through grinding of disaster related
debris. Grinding must be approved by the County Debris Manager prior to commencement of
reduction activities. The size of the reduced debris (chips) for vegetative debris must be
identified before operations begin and approved by the County Debris Manager. The TDMS(s)
layout and ingress, egress, traffic, safety zones for reduction areas must be identified in the
operations plan to be submitted to and approved by the County Debris Manager before
operations begin. In addition, the DRSP will provide a safety plan for review and approval by
the County Debris Manager before operations begin. Safety is a first priority for the County of
Hidalgo.

The management of TDMS(s) includes assistance in obtaining necessary local, state and
federal permits or approval and operating in accordance with all rules and regulations of local,
state, and federal regulatory agencies which may include, but are not limited, to the U.S.
Environmental Protection Agency (EPA) and TCEQ. The DRSP shall also be responsible for
any and all costs associated with third-party groundwater and soil testing.

e The DRSP is responsible for operating the TDMS(s) in accordance with EPA and
TCEQ guidelines.

e Debris at TDMS(s) will be clearly segregated and managed independently by debris
type (C&D, vegetative debris, Household Hazardous Waste, etc.) and program
(ROW collection, private property debris removal, etc.).

e All un-reduced storm debris must be staged separately from reduced debris at the
TDMS(s).

e The DRSP is responsible for all associated costs necessary to provide TDMS(s)
utilities such as, but not limited to, water, lighting and portable toilets.

e The DRSP is responsible for all associated costs necessary to provide TDMS(s)
traffic control such as, but not limited to, traffic cones and staff with traffic flags.

e The DRSP is responsible for all associated costs necessary to provide TDMS(s) dust
control and erosion control such as, but not limited to, an operational water truck,
silt fencing and other best management practices (BMPs).

e The DRSP is responsible for all associated costs necessary to provide TDMS(s)
fire protection such as, but not limited to, an operational water truck (sufficient and
equipped for fire protection), fire breaks and a site foreman.

e The DRSP is responsible for all associated costs necessary to provide insect and
rodent control.

e The DRSP is responsible for all associated costs necessary to provide qualified
personnel, as well as lined containers or containment areas, for the segregation of
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visible contaminants, White Goods, Electronic Debris and/or HHW that may be
mixed with disaster debris.

e The DRSP is responsible for the removal of ozone depleting refrigerants, mercury
or compressor oils from White Goods by an approved EPA technician qualified to
do so and provide documentation of removal of such contaminants before final
disposal.

e The DRSP is also responsible for all associated costs necessary for contaminant
disposal at a permitted Hazardous Waste Treatment, Storage and Disposal Facility
(TSDF), as requested by the County. The cost associated with qualified personnel
and lined containers/containment areas for contaminant segregation, as well as
contaminant disposal from TDMS locations, is a cost reflected in the scope of
services.

e The DRSP is responsible for providing 24-hour TDMS(s) security. The DRSP will
only permit DRSP vehicles and others specifically authorized by the County or its
authorized representative on site(s).

e The DRSP shall provide a tower(s) from which the County or its authorized
representative can make volumetric load calls.

Upon completion of haul-out activities, the DRSP shall be responsible for remediating the site
to its original condition prior to site use. Site remediation shall include, but is not limited to,
returning the original site grade, sod, and other physical features. All debris, mulch, etc. is to
be removed adequately; fill dirt and/or other base material (if required) must meet standards for
intended use; new sod or seeding must meet standards for intended use. Site remediation shall
also include returning all utilized sites to their original condition as verified through soil and
groundwater samples. Site remediation shall abide by all state and federal environmental
regulatory requirements and is subject to final approval by the County and TCEQ.

TDMS(s) Management, Operations and Reduction through Air Curtain Incinerators
(Includes Portable)

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary to manage and operate TDMS(s) for the acceptance,
management, segregation, staging and reduction through an Air Curtain Incinerator (ACI) of
disaster related debris. ACI reduction must be approved by the County Debris Manager, County
of Hidalgo Fire Marshal, Texas Forest Services, TCEQ and any other applicable regulatory
agencies as required prior to commencement of reduction activities. The TDMS(s) layout and
ingress, egress, traffic route, safety zones for reduction areas must be identified in the operations
plan to be submitted to and approved by the County Debris Manager before operations begin.
In addition, the DRSP will provide a safety plan for review and approval by the County Debris
Manager before operations begin. Safety is a top priority for the County of Hidalgo.

e The management of TDMS(s) includes assistance in obtaining necessary local,
state, and federal permits or approval and operating in accordance with all rules and
regulations of local, state, and federal regulatory agencies which may include, but
are not limited, to EPA and TCEQ. The DRSP shall also be responsible any and all
costs associated with third-party groundwater and soil testing which will be
conducted continuously during operations.
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The DRSP is responsible for operating the TDMS(s) in accordance with, EPA and
TCEQ guidelines.

Debris at TDMS(s) will be clearly segregated and managed independently by debris
type (C&D, vegetative debris, Household Hazardous Waste (HHW) etc.) and
program (ROW collection, private property debris removal, etc.).

All un-reduced storm debris must be staged separately from reduced debris at the
TDMS(s).

The DRSP is responsible for all associated costs necessary to provide TDMS(s)
utilities such as, but not limited to, water, lighting and portable toilets.

The DRSP is responsible for all associated costs necessary to provide TDMS(s)
traffic control such as, but not limited to, traffic cones and staff with traffic flags.

The DRSP is responsible for all associated costs necessary to provide TDMS(s) dust
control and erosion control such as, but not limited to, an operational water truck,
silt fencing and other BMPs.

The DRSP is responsible for all associated costs necessary to provide TDMS(s) fire
protection such as, but not limited to, an operational water truck (sufficient and
equipped for fire protection), fire breaks and a site foreman.

The DRSP is responsible for all associated costs necessary to provide insect and
rodent control.

The DRSP is responsible for all associated costs necessary to provide qualified
personnel, as well as lined containers or containment areas, for the segregation of
visible contaminants, White Goods, Electronic Debris and/or HHW that may be
mixed with disaster debris.

The DRSP is responsible for the removal of ozone depleting refrigerants, mercury
or compressor oils from White Goods by an approved EPA technician qualified to
do so and provide documentation of removal of such contaminants before final
disposal.

The DRSP is also responsible for all associated costs necessary for contaminant
disposal at a permitted Hazardous Waste Treatment, Storage and Disposal Facility
(TSDF), as requested by the County. The cost associated with qualified personnel
and lined containers/containment areas for contaminant segregation, as well as
contaminant disposal from TDMS locations, is a cost reflected in the scope of
services.

The DRSP is responsible for providing 24-hour TDMS(s) security and fire tender.

The DRSP will only permit DRSP vehicles and others specifically authorized by
the County or its authorized representative on site(s).
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e The DRSP shall provide a tower(s) from which the County or its authorized
representative can make volumetric load calls.

e The Service Provider is responsible for all associated costs necessary to test residual
ash from processing for arsenic and other Volatile Organic Compounds (VOCs) as
deemed necessary based on TDMS operations.

Upon completion of haul-out activities, the DRSP will be responsible for remediating the site to
its original condition prior to site use. Site remediation will include, but is not limited to,
returning the original site grade, sod, and other physical features. All debris, mulch, etc. is to
be removed adequately; fill dirt and/or other base material (if required) must meet standards for
intended use; new sod or seeding must meet standards for intended use. Site remediation will
also include returning all utilized sites to their original condition as verified through soil and
groundwater samples. Site remediation will abide by all state and federal environmental
regulatory requirements and is subject to final approval by the County and TCEQ.

TDMS(s) Management, Operations and Reduction through Controlled Open Burning

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary to manage and operate TDMS(s) for the acceptance,
management, segregation, staging and reduction through controlled open air burning of disaster
related debris.

Controlled open air burning must be approved by the County Debris Manager, County Fire
Marshal, Texas Forest Service, TCEQ and any other applicable regulatory agencies as required
prior to commencement of reduction activities. The TDMS(s) layout and ingress, egress, traffic
route, safety zones for reduction areas must be identified in the operations plan to be submitted
to and approved by the County Debris Manager before operations begin. In addition, the DRSP
will provide a safety plan for review and approval by the County Debris Manager before
operations begin. Safety is a top priority for the County of Hidalgo.

e The management of TDMS(s) includes assistance in obtaining necessary local,
state, and federal permits or approval and operating in accordance with all rules and
regulations of local, state, and federal regulatory agencies which may include, but
are not limited, to EPA and TCEQ. The DRSP shall also be responsible any and all
costs associated with third-party groundwater and soil testing.

e The DRSP is responsible for operating the TDMS(s) in accordance with, EPA and
TCEQ guidelines.

e Debris at TDMS(s) will be clearly segregated and managed independently by debris
type (C&D, vegetative debris, Household Hazardous Waste (HHW) etc.) and
program (ROW collection, private property debris removal, etc.).

e All un-reduced storm debris must be staged separately from reduced debris at the
TDMS(s).

e The DRSP is responsible for all associated costs necessary to provide TDMS(s)
utilities such as, but not limited to, water, lighting and portable toilets.
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The DRSP is responsible for all associated costs necessary to provide TDMS(s)
traffic control such as, but not limited to, traffic cones and staft with traffic flags.

The DRSP is responsible for all associated costs necessary to provide TDMS(s) dust
control and erosion control such as, but not limited to, an operational water truck,
silt fencing and other BMPs.

The DRSP is responsible for all associated costs necessary to provide TDMS(s) fire
protection such as, but not limited to, an operational water truck (sufficient and
equipped for fire protection), fire breaks and a site foreman.

The DRSP is responsible for all associated costs necessary to provide insect and
rodent control.

The DRSP is responsible for all associated costs necessary to provide qualified
personnel, as well as lined containers or containment areas, for the segregation of
visible contaminants, White Goods, Electronic Debris and/or HHW that may be
mixed with disaster debris.

The DRSP is responsible for the removal of ozone depleting refrigerants, mercury
or compressor oils from White Goods by an approved EPA technician qualified to
do so and provide documentation of removal of such contaminants before final
disposal.

The DRSP is also responsible for all associated costs necessary for contaminant
disposal at a permitted Hazardous Waste Treatment, Storage and Disposal Facility
(TSDF), as requested by the County. The cost associated with qualified personnel
and lined containers or containment areas for contaminant segregation, as well as
contaminant disposal from TDMS locations, is a cost reflected in the scope of
services.

The DRSP is responsible for providing 24-hour TDMS(s) security and fire tender.

The DRSP will only permit DRSP vehicles and others specifically authorized by
the County or its authorized representative on site(s).

The DRSP shall provide a tower(s) from which the County or its authorized
representative can make volumetric load calls.

The DRSP is responsible for all associated costs necessary to test residual ash from
processing for arsenic and other Volatile Organic Compounds (VOCs) as deemed
necessary based on TDMS operations.

Upon completion of haul-out activities, the DRSP will be responsible for remediating the site to
its original condition prior to site use. Site remediation will include, but is not limited to,
returning the original site grade, sod, and other physical features. All debris, mulch, etc. is to
be removed adequately; fill dirt and/or other base material (if required) must meet standards for
intended use; new sod or seeding must meet standards for intended use. Site remediation will
also include returning all utilized sites to their original condition as verified through soil and
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groundwater samples. Site remediation will abide by all state and federal environmental
regulatory requirements and is subject to final approval by the County and TCEQ.

8. Haul-Out of Reduced Debris to a County Approved Final Disposal Site

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and associated costs necessary to load and transport reduced material such as, but not
limited to, ash, Vegetative mulch, compacted C&D or mulch existing at a County approved
TDMS(s) to an approved Recycling Site or Final Disposal Site in accordance with all federal,
state, and local rules and regulations. The DRSP shall not receive any payment from the County
for Haul-Out or Load-Out tickets related to reduced or un-reduced debris transported and
disposed of at a non- County approved Final Disposal Site.

e The DRSP is responsible for all associated costs necessary to provide qualified
personnel, as well as lined containers or containment areas, for the segregation of
visible contaminants, White Goods, Electronic Debris and/or HHW that may be
mixed with disaster debris.

e The DRSP is responsible for the removal of ozone depleting refrigerants, mercury
or compressor oils from White Goods by an approved EPA technician qualified to
do so and provide documentation of removal of such contaminants before final
disposal.

e The DRSP is also responsible for all associated costs necessary for contaminant
disposal at a permitted Hazardous Waste Treatment, Storage and Disposal Facility
(TSDF), as requested by the County. The cost associated with qualified personnel
and lined containers/containment areas for contaminant segregation, as well as
contaminant disposal from TDMS locations, is a cost reflected in the scope of
services.

9. Removal of Hazardous Leaning Trees and Hanging Limbs

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary to remove all hazardous trees six inches or greater in
diameter, measured four-and-a-half (4 %) feet from the base of the tree and hazardous hanging
limbs two (2) inches or greater in diameter when measured at the break existing on the County
ROW. Debris generated from the removal of hazardous trees and hanging limbs two inches or
greater existing in the County ROW will be placed in the safest possible location on the County
ROW and subsequently removed in accordance with scope of services, item 2, under the terms,
conditions and procedure described in “ROW Vegetative Debris Removal.” Hazardous leaning
trees less than six inches in diameter, measured four-and-a-half feet from the base of the tree,
will be flush cut, loaded and removed in accordance with the terms, conditions, and
compensation schedule for scope of services item 2.

The County will not compensate the DRSP for cutting leaning trees less than six (6) inches in
diameter on a unit rate basis. The collection of all hazardous leaning trees and hazardous
hanging limbs must be performed on the same day as the cut work. If there is insufficient room
for safe placement along the County ROW then the DRSP must load the resulting debris as
hazardous leaning tree or hazardous hanging limbs as they are removed.
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e Hazardous trees will be identified by the County or its authorized representative for
removal. Removal and placement of hazardous trees six inches or greater in
diameter existing on the County ROW or private property will be performed as
identified by the County Debris Manager. All disaster specific eligibility guidelines
regarding size and diameter of leaning trees will be communicated to the DSRP, in
writing, by the County Debris Manager. In order for leaning or hazardous trees to
be removed and eligible for reimbursement, the tree must satisfy a minimum of one
of the following requirements:

1) The tree is leaning in in a direction that poses an immediate threat to
public health, welfare and safety.

2) The tree is dead, twisted or mangled as a direct result of the storm and a
certified Arborist can attest to the fact that the tree will die, and
potentially create a falling hazard to the public.

3) The tree has a split trunk that exposes heartwood.

e Removal and placement of hazardous hanging limbs two inches or greater in
diameter existing on the County ROW or private property will be performed as
identified by the County Debris Manager. All disaster specific eligibility guidelines
regarding size and diameter of limbs will be communicated to the DRSP, in writing,
by the County Debris Manager. In order for hanging limbs to be removed and
eligible for payment, the limb must satisfy all of the following requirements:

1) The limb is still hanging in a tree and threatening a public- use area.
2) The limb is located on improved public property.
3)

10. Removal of Hazardous Stumps

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary to remove hazardous uprooted stumps greater than
twenty-four (24) inches in diameter, measured twenty-four (24) inches from the base of the tree
existing on the County ROW. Further, debris generated from the removal of uprooted stumps
existing on the County ROW will be transported to a County approved TDMS or a County
approved Final Disposal Site in accordance with all federal, state and local rules and regulations.

Hazardous stumps measured twenty-four (24) inches from the base of the tree and twenty-
four (24) inches or less in diameter will be considered normal vegetative debris and removed in
accordance with scope of services item 2. The diameter of stumps less than twenty-four (24)
inches will be converted into a cubic yardage volume based on the published FEMA stump
conversion table (Reference — FEMA Stump Conversion Table) and removed under the terms
and conditions of scope of services item 2.

e Hazardous stumps will be identified by the County or its authorized representative
for removal. Removal and transportation of hazardous uprooted stumps existing on
the County ROW or private property will be performed as identified by the County
Debris Manager. All disaster specific eligibility guidelines regarding size and
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diameter of hazardous stumps will be communicated to the DRSP, in writing, by
the County Debris Manager. In order for hazardous stumps to be removed and
eligible for reimbursement, the stump must satisfy the following criteria:

1) Fifty percent or more of the root ball is exposed.

2) The stump is on County ROW and poses an immediate threat to public
health, safety or welfare.

Tree stumps that are not attached to the ground will be considered normal vegetative
debris and subject to removal under the terms and conditions of scope of services
item 2. Stumps with less than fifty percent (50%) of the root ball exposed shall be
flush cut to the ground. The stump portion of the tree will not be removed but the
residual debris (i.e. tree trunk) will be removed under the terms and conditions of
scope of services, item 2. The cubic yard volume of unattached stumps will be
based off of the diameter conversion using the published FEMA stump conversion
table (Reference — FEMA Stump Conversion Table).

The County or its authorized representative will measure and certify all eligible
stumps prior to removal.

11. Sand, Silt, and Debris Removal from Detention/Retention/Canal/Navigable/ROW areas

12.

or_ Structures

Under this element, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs, and other associated costs necessary to collect sand, silt, and debris from County
detention/retention/canal/navigable/row areas or structures and transport to a County approved
final disposal site in accordance with all federal, state, and local rules and regulations.

For the purposes of this element, sand, silt, and debris existing in County of Hidalgo
detention/retention/canal/navigable/row areas or structures will be removed to a
depth designated by the County or the County’s authorized representative.

Once the debris removal vehicle has been issued a load ticket from the County’s
authorized representative, the debris removal vehicle or spoil material will travel
immediately to a County approved final disposal site. The debris removal vehicle
will not collect additional debris or spoil material once a load ticket has been issued.

Household Hazardous Waste Removal Transport and Disposal

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary for the removal, transportation and disposal of HHW
from the ROW to the TDMS.

The removal, transportation and disposal of HHW includes obtaining all necessary
local, state, and federal handling permits and operating in accordance with all rules
and regulations of local, state, and federal regulatory agencies.
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II.

13,

14.

15.

e AllHHW shall be managed as hazardous waste and disposed of at a permitted TSDF
or acceptable recycling facility. The facility for recycling or final disposal site must
be approved in writing by the County.

ROW White Goods Debris Removal

Under this contract, work shall consist of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary for the collection of White Goods from the ROW,
removal of refrigerants, transportation to a County approved TDMS, decontamination, and
transportation to a County approved facility for recycling or final disposal. The facility for
recycling or final disposal site must be approved in writing by the County. White goods
containing contaminants such as ozone depleting refrigerants, mercury or compressor oils must
first have such contaminants removed by the DRSP’s EPA qualified technicians prior to
mechanical loading.

e  White Goods can be collected without first having contaminants removed if the
White Goods are manually placed into a hauling vehicle with lifting equipment so
that the elements containing refrigerants are not damaged.

e The removal, transportation, and recycling or final disposal of White Goods
includes obtaining all necessary local, state, and federal handling permits and
operating in accordance with all rules and regulations of local, state, and federal
regulatory agencies.

e All White Goods containing food items shall be decontaminated in accordance with
local, state, and federal law prior to recycling.

e The DRSP shall recycle or dispose of all White Goods in accordance with all rules
and regulations of local, State, and federal regulatory agencies.

Dead Animal Carcasses

Under this element, work shall consists of all vehicles, labor, equipment, fuel, traffic control
costs and other associated costs necessary for the removal, transportation, and lawful disposal
of dead animal carcasses from the ROW to a County approved Final Disposal Site. The DRSP
shall coordinate activities with the County and appropriate state agencies, if needed.

e Disposal of animal carcasses must be compliant with the Texas Department of
Agriculture, Texas Animal Commission and TCEQ rules for handling, solid waste,

and air quality.

Other Debris Removal Work

Neither the DRSP nor any subcontractors shall solicit work from private citizens or others to be
performed in the designated work areas during the term of this agreement.

TECHNICAL SPECIFICATIONS

A. Drug Free Workplace:
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In the interest of job safety and to protect the general public, other DRSPs and the County’s
employees from the consequences of accidents that are caused by worker abuse of controlled
substances on County construction projects, the Respondent certifies by submission of its proposal
that it will make a good faith effort to maintain a drug-free jobsite.

. Changes in Statement of Work:

The County Debris Manager or EOC Manager may request changes in the scope of work to be
performed. Such changes, including increase or decrease in compensation must be mutually agreed
upon and incorporated by written amendment to the agreement.

. Pre-Event:

DRSP shall appoint a Project Manager, who will be the County’s primary point-of contact. The
Project Manager will be responsible for all services and personnel that are provided by the DRSP.
The Project Manager, at no cost to the County, shall:

e Participate in annual planning meetings with the County of Hidalgo and other
representatives to review the Disaster Debris Management Plan.

e Participate in certain County-directed disaster recovery training and/or exercises.

. Notice to Proceed:

The County shall issue official written Notice to Proceed for the services referenced in this contract.
Notice to Proceed shall be sent via electronic transmission (e-mail, fax, etc.). If the DRSP’s
authorized representative is on site in the County then the written notice to proceed may be hand
delivered. Under no circumstances shall the County be liable for any services rendered unless the
written notice to proceed has been sent and received by the DRSP(s). The DRSP(s) must
acknowledge receipt of the written notice to proceed.

Mobilization:

Within 12 hours of notice to proceed from the County, the DRSP will mobilize an Operations
Manager to the County. The Operations Manager will assist the County in planning for the operation
and mobilization of DRSP personnel and equipment necessary to perform the work
assignments to support the scope of work. If the DRSP does not send an Operations Manager within
18 hours after the Notice to Proceed by the County, the County may then go to the next awarded
DRSP for their services instead of using the first DRSP.

e Within 24 hours of notice to proceed from the County, the DRSP shall mobilize
equipment and resources in the County to begin debris removal operations as
directed by the County Debris Manager. As part of the DRSP’s mobilization effort
the DRSP should be prepared to provide an on-site office trailer for the duration of
the project as directed by the County.

e  When additional debris removal support is needed to meet requirements of this
contract, the DRSP shall be prepared to increase the number of staff and/or
equipment to support the additional needs.

Use of Local Resources:

As per the Robert T. Stafford Act and Federal Emergency Management Agency (FEMA)
regulations, the DRSP(s) shall give first priority to using resources located within the disaster area,
including but not limited to procuring supplies and equipment, awarding subcontracts and
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employing workers.

. On-Site Project Manager:

The DRSP(s) shall provide an on-site project manager to the County. The project manager shall
provide a telephone number to the County with which he or she can be reached for the duration of
the project. The project manager will be expected to have daily meetings with the County Debris
Manager and/or County authorized representatives. Daily meeting topics will include, but not
limited to, volume of debris collected, completion progress, County coordination and damage
repairs. Frequency of meetings may be adjusted by the County Debris Manager. The DRSP(s)
project manager must be available 24 hours a day, or as required by the County Debris Manager.

1) The On-Site Project Manager is required to submit a daily report to the County Debris
Manager for approval, which identifies daily and cumulative totals of service provided by
the DRSP towards work completion.

. Time of Completion:

Services shall commence upon written notice to proceed from the County Debris Manager or
his/her designee. For each event in which the contract is activated the County and the DRSP will
develop a project completion date. The project completion date may be revised if mutually agreed
upon by the County and the DRSP.

Temporary Debris Site Foreman(s):
The DRSP(s) shall provide a Foreman for each TDMS and CCC activated. The Foreman shall be
responsible for the management and safety of all operations at the site to include:

e Safety (Plans, Meetings and oversight)

e Traffic Control

e Dumping Operations

e Segregation of debris

e Reduction of debris

e Fire protection and safety

e Monitoring and documenting equipment use

e Monitoring and documenting labor time

e Monitoring and documenting damage or incidents
e Providing daily operational reports

Work Hours:

The DRSP(s) shall conduct those debris removal operations generating noise levels above that
normally associated with routine traffic flow, during daylight hours only. Work may be performed
seven days per week. Adjustments to work hours, as local conditions may dictate, shall be
coordinated between the County and the DRSP(s). Unless otherwise directed, the DRSP(s) must be
capable of conducting volumetric reduction operations at TDMS locations on a 24 hour, 7 days a
week basis.

. Safety:

The DRSP shall be solely responsible for maintaining safety at all work sites including TDMS(s)
and debris collection sites. The DRSP shall take all reasonable steps to insure safety for both
workers and visitors to TDMS(s) and debris collection sites. Safety at TDMS(s) and debris
collection sites includes, but is not limited to, traffic control such as traffic cones and flag
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personnel. The DRSP(s) will also be solely responsible to ensure that all requirements are met and
identify a safety officer to provide oversight to the assigned project for the duration of this contract.

1) The DRSP shall provide a safety plan to the County Debris Manager.

2) The DRSP shall conduct periodical safety meetings with all staff and Subcontractors. The
meeting shall be documented to include the following:

» Personnel Sign-in sheet
» Topics Discussed
» Date and Time Started/Ended

*A copy of this document shall be provided to the County Debris Manager.

L. Equipment:

1.

All trucks/trailers and other equipment must be in compliance with all applicable local, state,
and federal rules and regulations. Any truck/trailer or equipment used to haul debris must be
capable of rapidly unloading its load without the assistance of other equipment, be equipped
with a tailgate that will effectively contain the debris during transport and permit the truck to
be filled to capacity.

Sideboards or other extensions to the bed are allowable provided they meet all applicable rules
and regulations, cover the front and both sides and are constructed in a manner to withstand
severe operating conditions. The sideboards are to be constructed of two-inch by six-inch
boards or greater and not to extend more than two feet above the metal bedsides. Trucks or
equipment certified with sideboards must maintain such sideboards and keep them in good
repair. In order to ensure compliance, equipment will be inspected by the County’s authorized
representatives prior to its use and randomly during the operations as deemed necessary.

Debris shall be reasonably compacted into the hauling vehicle using mechanical equipment.
Hand loading of vehicles is strictly prohibited unless White Goods are being loaded prior to
contaminants such as ozone depleting refrigerants, mercury or compressor oils being removed.
Measures must be taken to avoid the debris blowing out of the hauling vehicle during transport
to a County approved TDMS or a County approved Final Disposal Site.

Trucks or equipment designated for use under this contract shall not be used for any other work.
The DRSP(s) shall not solicit work from private citizens or others to be performed in the
designated work area during the period of this contract. Under no circumstances will the
DRSP(s) mix debris hauled for others with debris hauled under this contract.

Equipment used under this contract shall be rubber tired and sized properly to fit loading
conditions. Excessive size equipment (100 cubic yards and up) and non-rubber tired equipment
must be approved for use on the road by the County Debris Manager.

Hand loaded vehicles are strictly prohibited unless pre-authorized, in writing, by the County
Debris Manager or for the loading of White Goods that have not had contaminants such as
ozone depleting refrigerants, mercury or compressor oils removed. All hand-loaded vehicles
will receive an automatic fifty percent (50%) deduction for lack of compaction.

M. Traffic Control:
The DRSP(s) shall mitigate the impact of their operations on local traffic to the fullest extent
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practical. The DRSP(s) is responsible for establishing and maintaining appropriate traffic controls
in all work areas, including TDMS(s) and CCC(s). The DRSP(s) shall provide sufficient signage,
flagging and barricading to ensure the safety of vehicular and pedestrian traffic in all work areas.
All work shall be done in conformity with all applicable local, state, and federal laws, regulations,
and ordinances governing personnel, equipment and work place safety. Any notification of a
deficiency in traffic control or other safety items shall be immediately corrected by the DRSP(s).
No further work shall take place until the deficiency is corrected. Neither the County Debris
Manager nor the authorized representative shall sign any additional load or unit rate tickets until the
safety item is corrected. The expense incurred by the DRSP(s) for traffic control is an overhead
expense planned as part of the DRSP’s compensation under the terms and conditions of scope of
service.

N. Facilities at TDMS Locations:
The DRSP(s) shall provide as many portable toilets as designated by the County at each dumpsite
for the use of DRSP personnel, DRSP Subcontractors and County authorized representatives. The
toilets shall be provided prior to start of any dumping operations and kept in a sanitary condition by
the DRSP(s) throughout the duration of dumping operations. The expense incurred by the Service
Provider(s) for the operation of portable toilets is an overhead expense planned as part of the DRSP’s
compensation under the terms and conditions of scope of services items 6, 7, and 8.

O. Environmental Protection:
1. Any and all fluids or chemicals (work-related materials such as oil-dri, absorbents, etc.) used
by the DRSP(s) must be used and disposed of in accordance with all rules and regulations of
local, state, and federal regulatory agencies.

2. DRSP(s) and DRSP Sub Contractors shall not perform maintenance on over-the road
equipment at TDMS(s). Maintenance of equipment that typically remain at the TDMS (e.g.,
track hoes, front end loaders, grinders, etc.) may be conducted at the TDMS provided best
management practices are followed and all wastes are managed and disposed of in accordance
with all rules and regulations of local, state, and federal regulatory agencies.

3. The DRSP(s) shall, at its own expense, ensure that noise and dust pollution is minimized to
comply with all local and state ordinances and the approval of the County Debris Manager. The
DRSP(s) shall comply in a timely manner with all directions of the County Debris Manager
regarding the use of a water truck or other approved dust abatement measures.

4. The DRSP(s) shall comply with all laws, rules, regulations and ordinances regarding
environmental protection.

5. The DRSP(s) shall immediately report all incidents to the County Debris Manager or the
authorized representative that affect the environmental quality of TDMS(s) such as, but not
limited to, hydraulic fluid leaks, oil spills or fuel leaks. All reports will be documented in the
Site Log with actions taken to correct the issue.

6. The DRSP must notify the County regarding any fluid or chemical spillage so that the County
or its authorized representative can review and approve of the cleanup.

P. Debris Site Tower(s) Specifications:
1. The DRSP(s) shall provide as many towers as designated by the County at each dumpsite for
the use of County authorized representatives during their inspection of dumping operations. If
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3.

ingress and egress of a TDMS is of significant distance that the County or its authorized
representative are unable to verify the entering and exiting trucks, then the DRSP(s) may be
required to provide a second tower. The expense incurred by the DRSP for the construction of
towers is an overhead expense planned for as part of the DRSP’s compensation under the terms
and conditions of scope of services items 6, 7, 8, and 9.

Care shall be taken to place tower(s) at a sufficient distance away from any reduction/dumping
operations. If necessary, dumping operations may be temporarily suspended by the County

Debris Manager due to unsuitable conditions at the tower.

Debris Site Tower(s) shall be inspected by a County official before operations begin.

Q. Rapid Response Crew.
DRSP(s) shall be required to provide the County with access to one or more Rapid Response Crews
(RRC) as directed by the County. The purpose of the RRC is to respond immediately to disaster
related debris piles as directed by the County Debris Manager or the County’s authorized
representative. The RRC assists in the overall cleanup effort by responding to and collecting disaster
related debris which the County deems a priority for the overall County recovery process.

R. Damages:

1.

The DRSP shall repair any damages caused by the DRSP equipment in a timely manner at no
expense to the County. If there is disagreement between a resident and the DRSP as to the repair
of damages, the County shall decide and make the final determination on the repair. Any
damages to private property shall be repaired at the DRSP’s expense. Failure to restore damage
to public property or private property to the satisfaction of the County will result in the County
withholding retainage money in an amount sufficient to make necessary repairs.

To the extent that the County deems the DRSP negligent in management practices, the County
may withhold from retainage money or invoice the Service Provider(s) for time and material
costs associated with resolving issues or damages related to the DRSP’s work.

S. Existing Utilities:

1.

Some trees and debris that are to be removed under this contract may be blocked or entangled
with overhead power, telephone and television cables. In this case, it shall be DRSP’s
responsibility to coordinate directly with the utility owners to arrange for the removal of the
debris without damage to the overhead and underground utility lines (i.e. water and sewer). The
Service Provider(s) shall pay all such costs to the utility company for any adjustments.

The County may choose either to have the DRSP make the necessary repairs or have the DRSP
pay all costs incurred to repair damaged utilities that are a result of the DRSP, as determined by
the affected utility company. Repairs to all municipal and privately owned utilities shall be made
by the DRSP.

T. Documentation and Measurement:

1.

The Service Provider is responsible for ensuring that all labor and equipment used for
Emergency Push activities (those occurring in the first 70 hours of the event) is certified and
that logs are kept for starting days/times, ending days/times, and zones, areas, and streets
worked.
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2. All DRSPs(s) trucks/trailers used for collection and hauling of debris from the County ROW to
County approved TDMS(s) or County approved Final Disposal Sites shall be measured (inside
bed measurements) and certified for total cubic yard volume by the County or County-
authorized representative. The DRSP shall provide a representative to attest to the
certification/measuring process. It is the DRSP’s responsibility to verify the accuracy of
truck/trailer certifications within 24 hours of truck certification (and notify the County of any
discrepancies). Placards will be attached to both sides of each certified truck and shall clearly
state the truck total capacity in cubic yards, DRSP name, assigned truck number, and other
pertinent information, as determined by the County Debris Manager . If a vehicle is working
under multiple contracts or for multiple communities, it must be re-certified and issued a new
placard by a County authorized representative each time it returns to work from other contracts
or communities.

3. The DRSP(s) is responsible for ensuring that all personnel (which include Subcontractors)
maintain a valid driver’s licenses and equipment legally fit for travel on the road.

4. Load-Out and Haul-Out tickets will be provided by the County or its authorized representative
for recording volumes of debris removal. Unit rate tickets will be provided by the County or its
authorized representative for documenting unit rate services, such as hanger or leaning tree
removal. Only tickets designated and approved by the County will be authorized for use.

e Each ticket shall be of a type that consists of one original and four carbon-copy
duplicates.

e Each ticket shall be used to document the location the disaster related debris was
collected (e.g. street address or GPS) and the type of debris picked up, hauled, reduced
and disposed. DRSP are responsible for ensuring all Load-Out, Haul-Out and unit
rate tickets are fully completed. No payment will be made by the County for
incomplete Load-Out, Haul-Out or unit rate tickets submitted for payment.

e Load-Out and Haul-Out tickets will be issued by an authorized representative of the
County at the collection site. The County authorized representative will complete the
applicable portion of the Load-Out or Haul-Out ticket, and provide four copies to the
vehicle operator. Upon arrival at the TDMS or County approved Final Disposal Site,
the vehicle operator will present the four copies of the load ticket to the County
authorized representative on site. Trucks with less than full capacities will be adjusted
down by visual inspection. This determination will be made by the County authorized
representative present at the TDMS or County approved Final Disposal Site. The
County authorized representative will validate, enter the estimated debris quantity and
sign the load ticket. The County authorized representative will keep the second copy;
three copies will be given back to the vehicle operator. One copy of the remaining
three will be provided to the DRSP Site Foreman or DRSP Site Representative.

e Loads of processed (e.g., chipped) debris being hauled from a TDMS to a County
approved Final Disposal Site will follow the same procedures.

U. Post Event Recovery:
DRSP(s) will participate in the Hot-Wash, After-Action Reviews (AAR) and the implementation
meetings to incorporate Corrective Actions identified in the AAR into the Disaster Debris
Management Plan after exercises and live events.
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SELECTION EVALUATION CRITERIA:

Hidalgo County will conduct a comprehensive evaluation of all Proposals received in response to this RFP.
Hidalgo County will establish a “Selection Committee” comprised of staff members to perform such
evaluation. Each RFP received will be analyzed to determine overall responsiveness and qualifications
under the RFP; further, the “Selection Committee” may select proposing organizations for “in person”
presentation for some proposers. Criteria to be evaluated, not necessarily in order of priority, may include
the items listed below. Final approval of a selected PROPOSER is subject to the action of Hidalgo County’s
Commissioners Court.

Hidalgo County will review all proposals for completeness. Those proposals found to be incomplete, or
which fail to address the needs of the County as stated herein, will not be evaluated. Only those proposals
furnished complete, with all required documentation, will be evaluated. Proposers are urged to initially
submit their best offer.

During the evaluation process, Hidalgo County may request Proposer’s representative to answer questions
regarding the proposal. Failure of the Proposer to demonstrate that the claims made in its proposal are try
may be sufficient cause for deeming a proposal non-responsive.

Experience, References, Reputation, and Compliance 20 Points
» Experience and reputation in managing debris removal and disposal projects within State and
Federal regulations and guidelines
= Personnel experience and training
= Financial stability

2. Debris Management Services 30 Points
« Degree of Hidalgo County liability in proposed debris management methods
« Breadth of service and number of contracts Contractor can handle
« Debris management methods and commitment to Hidalgo County debris management
preferences
 Availability of preferred disposal methods (for example, types of materials planned for
reuse and recycling)

« Ability to ensure debris is collected, sorted transported safely, and reduced appropriately
- Ability to serve a wide range of project types (for example, permanent facility, one-day
event, and mobile collection unit) community types (for example, rural, urban, and

suburban)

3. Responsiveness of Proposal
15 Points
«  Demonstrated understanding of Hidalgo County’s needs
«  Demonstrated understanding of requirements of the RFP and Contract
»  Quality of proposal and impression of response as it related to project

4. Support and Training 15 Points
- Demonstrated experience and ability to assist/train Hidalgo County prepare before event
- Demonstrated experience and ability to support and train Hidalgo County during event
« Demonstrated experience and ability to support and follow through with Hidalgo County after
event
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S. Pricing 20 Points
= Based on Hidalgo County’s most recent contracts/pricing and 2 Page Standard Pricing Worksheet

Total Points: 100 Points

PRICE PROPOSAL FORM/SCHEDULE OF SERVICES

There are numerous variables that accompany disasters, in regards to the location, size of area impacted and
the amount and type of debris generated, that will influence the removal and disposal methods utilized by
the County of Hidalgo. The award of a stand-by contract allows the County to use the items and services as
the requirements and needs of the County as they arise. Quantities and/or services may be increased beyond
the estimated quantities and/or services listed in this Request for Proposal, as necessary. Quantities may be
decreased below the estimated quantities and/or services listed in this proposal, as necessary, if funding is
not available or if items and services are no longer needed. The County is not obligated to pay for or use a
minimum or maximum amount of items or services and payment will be made pursuant to the unit prices
proposal in the contract. The Contractor shall have no claim against the County for anticipated profits for
the estimated quantities listed, diminished, or deleted.

Additional Pricing for equipment, manpower, etc. can be included as an addition. However, proposer should
ensure that reasoning for the addition and full description is provided for evaluation. If addition is for the
substitution of an item listed in the proposal form, please identify.

This price form is not meant to be exclusive. The County has attempted to list equipment, items and/or
services that would be normally utilized for this service. For items not listed that would be utilized by the
Proposer for Debris Removal, please provide justification for use. These Pricing Worksheets will be used
to establish cost reasonableness and price factors. For items that do not pertain to your proposal please
indicate N/A.

Price Forms begin on the next section/page.

RFP #2019-074-05-01-YSS: REQUIREMENTS
PAGE 37
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Pricing Worksheet - B

[irst Response (Emergency Road Clearance-""Push")

Service Description Unit Unit Price
Personnel & Equtipment (Operator, Fuel, Maintenance Iucluded)
Small Loader or Lrg. Skidsteer, (Push hil heeled or Hour
rubber tracked)*
Supervisor with Truck (1 man, will assist toss operations) Hour
Operators with Chainsaw (2 man crew, cut and toss) Hour
Laborer with Tools (1 man, toss) Hour
Traffic Control/Safety Personnel (2 man crew, as needed) Hour
1 Total Hourly: Hour
Service Description [Size or Type | Unit IUnEt Price
Heavy Equipment _(Operator,Fuel, Maint, Inclnded)
Skid Steer Loader (Mini-Loader) Bobeat Hour
Backhoe Cat 416 Hour
Backhoe, Extend-a-hoc Caterpillac Hour
Wheel Loaders Cat 950 Hour
Wheel Loaders Cat 966 Hour
Wheel Loaders Cat 980 Hour
Tracked Loader Cat 955 Hour
Towed Loader w/ Tractor Prentice 210 Hour
Self Loading Knuckle booin Truck 25-35 CY Body Hour
Self Loading Knuckle boom Truck 35-45 CY Body Hour
Dozer CatDd Hour
Dozer CatD5 Hour
Dozer CatD6 Hour
Dozer CatD7 Hour
Dozer CatD8 Hour
Lxcavators Cat 320 Hour
Excavators Cat 325 Hour
Excavators Cat 330 Hour
Tractor w/ Box Blade 80Hp Hour
Motor Grader Cat 120G Hour
30 Toan Crane 30Ton Hour
50 Ton Crane 50 Ton Hour
100 Ton Crane (8 hr mini ) 100 Ton Hour
Bucket Truck Up to 50' reach Hour
Bucket Truck 50 to 75" reach Hour
‘Trash Transfer Trailer w/ Tractor 110 Yard Hour
Mechanized Broom Street Sweeper Hour
Water Truck 2000 Gallon Hour
Service Truck N/A Hour
Stump Grinder Vermeer252 Hour
Stump Grinder Vermeer752 Hour
Stump Grinder Vermeer 60TX Hour
Chipper w/2 man crew Morbark Stmm Hour
12-Foot Tub Grinder Morbark 1200 Hour
13-Foot Tub Grinder Morbark 1300 Hour
[4-Foot Tub Grinder Diamond Z 1463 Hour
12T Lowboy Trailer (Equip.Transport w/ Tractor) 12 Ton Hour
35T Lowboy Trailer (Equip. Transport w/ Tractor) 35 Ton Hour
SOT Lowboy Trailer (Equip.TranS]'_ort w/ Tractor) 50 Ton Hour
Truck Mounted Winch Tow Truck Hour
Vacuum Truclc/Jetter 3500 Gallon Hour
Hauling Vehicles _(Operator, Fuel, Maint ce Incltided)
Dump Truck 5t015CY Hour
Dump Truck 16t024CY Hour
DumpTmck 251034 CY Hour
Dump Truck (Trailer Dump w/ Tractor) 351044 CY Hour
Damp Truck (Trailer Dump w/ Tractor) 45 to 54 CY Hour
Dump Truck (Trailer Dump w/ Tractor) 551064 CY Hour
Dump Truck (Trailer Dump w/ Tractor) 65 to 74 CY Hour
Dump Truck (Trailer Dump w/ Tractor) >75CY Hour
Transportation Vehicles (Operator, Fuel,Maii ce included)
Pickup Truck 1/2 Ton Hour
‘|Pickup Truck 3/4 Ton, Ext, Cab Hour
Pikup Truck, 4x4 4x4 Hour
Pickup Truck 1 Ton Hour
Box Truck 3/4 Ton Hour
P per Car Full size Hour
20’ "Trailer 20 Foot Hour
36 'Trailer 36 Foot Hour
Flatbed Trailer Gwvtod50 Hour
Transportation Velilcles (Operator,Fuel,Mail luded)
Pickup Truck ]!/2 Ton [Day




Pickup Truck 3/4 Ton Day
Pickup Truck 1 Ton Day
Box Truck 3/4 Ton Day
Utility Van 3/4 Ton Day
P, ger Van 9.P; i Day
P. ger Car Full size Day
Response Trailer 20-30 Foot Day
Marine Resonrces (Operalor, Fuel, Malnt included)
56' Shallow Draft Landing Craft with Crane Crewof 2 Day
40’ Sectional Barge w/ Mounted Excavator & Pushboat With Crew Day
33' Fast Barge with Winch Crew of 2 Day
14’ Utility Boat w th Motor (Work Boat) With Crew Day
12" Utility Boat with Mator (Work Boat) WithCrew Day
12' Utility Boat without Motor (Work Boat) WithCrew Day
Tank Diver with Gear Individual Hour
Hardhat Diver with Gear Individual Hour
Scuba Bottle Refill (Air) .i80 Bach
Air Pump with multi Breathing lines Brownie Lung Day
Miscell Equly At (Fuel, maint included, where applicable)
Light Tower w/ Generator Day
Office Trailer 40 Foot Day
Storeage Contatiner 40 Foot Day
Portable Eyewash Station OSHA Spec Day
First Aid Station OSHA Spec Day
Portable Toilet (Port a John) Single Week
Observation Tower USACE Spec Each
Sunken Vessel Renoval
Description Unit Price
Marine Salavage Operations Per Linear Foot
Less than 20 feet
20 to 25 feet
25 to 30 feet
Greater than 30 feet
Land Based Salavage Operation Per Linear Foot
Less than 20 feet
20 to 25 feet
25 to 30 feet
Greater than 30 feet
Emergency Drinking Water and Xce Supply
Drinking Water
Cases Price/Case Per Unit Per Pallet
1-75
75-375
376-750
751-1500 |
Jee Supply
{Packaged Ice Delivered [ chr Pound ]
Emergency Sleeping Quarters
Option 1 Option 2 ] Unit Rental Price

1 ~-- 168-Man Dormitory Structure

Wood Floor w/ New Carpeting

Air Conditioning/Combiration Heating Units
Power Generation

Metal Halide Lighting Package

168 Cots

2- Persoanel Doors

Unit Rental Price

200-Man Tension Tent

Wood Floor w/ New Carpeting

Air Conditioning/Combination Heating Units
Power Generation :

Metal Halide Lighting Package

168 1-lii-Spec Cots

2- Personne! Doors

1 to 4 Weeks Rental Uu to 4 Weeks Rental
Dining Facilitles Unit Rental Price
Option 1 Option 2
! Dining Structure for 350 Unit Rentaf Price ! Dining Sintclure for350
'Wood Floor Wood Floor w/ EventPro Flooring
Air Conditioning/Combination Heating Units Air Conditioning/Combination Heating Units
Power Generation Power Generation
Metal Halide Lighting Package Metal Halide Lighting Package
2 -Personnel Doors 2 -Personnel Dodrs
64- 8' Banquet Tables 64- 8' Banquet Tables
512 Folding Chairs 512 Folding Chairs
Up to 4 Weeks Rental Up to 4 Weeks Rental
Restroom Facilities
Units for Unit Rental Price
Portable Toilet Facilities 150-Person Camp
Daily Cleaning & Service 250-Person Camp
Up to 4 Weeks Reatal 500-Person Camp
Shower Facilities Unit Rental Price Laundry Facility Unit Rental Price

1 -14HeadShower Trailer Unit

[

{Laundiy Traiter Unit




Provides Shower Service for 350 People

Each Unit Contains:

Private Changing Stalls & 36" x 36" Shovwer Stalls
Propane-fired boiler system

On-board water storage

Air Conditioning

Trash Receptacles

Each Unit Contatins:
Top Load Washer Units
Front Load Dryer Units
Hot and Cold Water
Air Conditioning
Folding Table

Trash Receptacles

Up to 4 Weeks Rental Up to 4 Weeks Rental
Power Units

Units Per Day (24 hrs) Per week

25 kW Generator

56 kW Generator

100 kW Generator

175 kW Generator

250 kW Generator

320 kW Generator

500 kW Generator

800 kW Generator

1000 kW Generator

1500 X\ Generator

Notes:

1. Transportation charges to be included.

2. Do not include cables and distribution boxes.

3. Includes service and maintenance.

Energency Fuel Delivery/Management Price Schedule Unit Price
Item/Equip Description

550 gallon duat wall tank Portable Storage Tank (Secondary Containment) Per Day
1,000 gallon single wall tank Portable Storage Tank Per Day
1,000 gallon dual wall tank Portable Storage Tank (Secondary Contai 1ty Per Day
6,000 gallon or greater tank Portable Storage Tank Per Day
12 Volt Fill-Rite Pump Fuel Pump 13 GPM, includes nozzle Per Day
Portable Tank Delivery/Pickup Delivery/Pickup Charge Per Day
Portable Tank Cleanout l'ee Clcanout of portable tank (if required) Per Day
Truck with Man Transport Truck w/trailer or Bobtail Truck Per Day
Fuel Tank Trailer Only 7,500 to 8,500 gal capacity Per Day
Mobile Fuel Station 12,000 Gal capacity on trailer Per Day
FracTank 20,000 gallon frac tank Per Day
Labor Man to operate fuel station or fuel vehicles Per Day
Fuel

Itent Description Purchase Price Unit
Fuel [(‘ 1i [ Per gallon
Fuel | Dieset | Per gallon

Emergency Satellite Telphone/Communication Services Price Schedule

Satellite Phone Service

IRa(e Per Minute

{Per Satellite Phone

Satellite Internet Service
Self-Contained Trailer Equiz

Duration

Monthly Cost

3 month

6 month

9 month

12 month

Bandwidth

[serviee

Moathly Cost |

IDisastcr Response

[Bandwithdth Service

[Contention [Upload(Kbps)

Disaster Response

Description of services:

[DownloadMbps) [ Volp lines
| |

Each satellite unit should be equipped to provide wireless broadband internet and scalable so additional wireless access points

can be added. Each unit will have sufficient bandwidth to easily support

additional units can be brought in to support a larger camp population? Yes / No

Temporary Office Trallers, Mobile Command Center Price Schedule

Single Unit
Dimensions: Width= 8', Unit Length= 20"

concurrent internet users from the base system, If necessary, can

Category Rate Unit
Setup Fee: One time
Single Unit Per month
Single Unit

Dimensions: Width= 8', Unit Length= 28"

Category Rate Unit
Setup Fee; One time
Single Unit Per month




Single Unit
Dimensions: Width10', Unit Length=24"

Category Rate Unit
Setup Fee: One time
Single Unit Per month
Chemical Tollets Price Schedule
Deseription Rate Unit
Port-o-let (per unit) Per month
Port-o-let (per unit) Per day
Note: Includes delivery/set up, datly service, equipment rental, and pick up/breakdown
Emergency Pumping Units Price Schedule
Description Rate (Per Day) Rate (Per Bour)  [Rate (Per Wk)  [Rate (Per Mnth)
4" Trash Pump Package :
6" Trash Pump Package
6" Hvdraulic Pump with Power Pack
8" Hydraulic pump with Power Pack
Drying In, Decontamination, Mold Remediation, restoration Price Schedule
Categories/Descriptions
Drying Equipment Unit Rate
Dehumi ification Unit (50cfm-100cfm) Day
Dehumidification Unit (110cfm-200cfm) Day
Dehumidification Unit (220¢fm-300cfm) Day
Dehumidification Unit (500cfin-600cfm) Day
Dehumidification Unit (1000¢fm) Day
Dchumidification Unit (2000cfm-2250cfin) Day
Dehumidification Unit (3500cfm) Day
Dehumidification Unit (4500¢fm-5000cfm) Day
Dehumidification Unit (8500cfim) Day
Dehumidification Unt (15,000¢fm) Day
Miscellaneous Equipment
40 Ton AC Unit Day
100 Ton Chiller Unit Day
200 Ton Chiller Unit Day
Air ComQressor {110 esi) Day
Air Comp (125 psi) Day
Air Mover Day
Buffer, Floor Day
Cart, TilvDemolition Each
Dolly, 2-WhV4-Whl/Drm/Whibr Each
Electrical Dist. Panei (Seider Box) Each
Electrical Kit (Ext. Cord GF}, Surge P, Each
Extraction Unit (Portable) Day
Extraction Unit {Tratier) Day
Filtzation Unit Each
Fire Extin ishe Each
First Aid Kit Lach
Floor Kit (Mop, Bucket, Broom, Rake, Scraper, Wrecking Ba Each
HEPA Filtration Unit (10,000cfin) Day
HEPA Filtration Unit (2,000cfin) Day
Light, Portable Each
Light, Stand Each
Light, String Each
Mobile C de Center Day
Negative Pressure Recorder Each
Ozone Machi Day
Power Hand Tools (Sawzall, Circular Saw, Drill etc,) Day
Pump, Small Day
Pump, Flood Day
Respirator, Negative Pressure (Half Face) Each
Respirator, PAPR (Full Face) Each
Radio, Job Site Day
Shower/Wash Station Day’
Sprayer, Airless Each
Thermal Image Camera Day
Trailer Day
Truck, 24ft Day
Truck, Pick-Up Day
Truck, Water Extraction Day
Vacuum, (Wet/Dry) Each
Vacuum, HEPA Each
Van/Bus Day
Veat/Wall Cavity Drying Unit Day
‘Wall Kit (Ladder, Fall Protection, Knives, Etc.) Day

Storage Containers

Description

Monlthly Rate

IAT’ Conex Box

WConex Box




Exhibit A

FEDERAL EMERGENCY MANAGEMENT AGENCY STUMP CONVERSION TABLE

Stump Conversion Table

Diameter to Volume Capacity

The quantification of the cubic yards of debris for cach size of stump in the following table was derived from FEMA field studies conducted
throughout the State of Florida during the debris removal operations following Hurricanes Charley, Frances, Ivan and Jeanne. The following
formula is used to derive cubic yards:

0.7854 is one-fourth Pi and is a constant.
46656 is used to convert cubic inches to cubic yards and is a constant

The formula used to calculate the cubic yardage used the following factors, based upon findings in the field:
¢ Stump diameter measured two feet up from ground
*  Stump diameter to root ball diameter ratio of 1:3.6
e Root ball height of 31"

Stump Dlameter Debrls Volume Stump Dlameter Debris Volume
(Inches) (Cublc Yards) (inches) (Cublc Yards)
6 0.3 46 15.2
7 0.4 47 15.8
8 0.5 48 16.5
9 0.6 49 17.2
10 0.7 50 17.9
1 0.9 51 18.6
12 1 52 19.4
13 1.2 53 201
14 1.4 54 20.9
15 1.6 55 217
16 1.8 56 225
17 21 57 233
18 23 58 241
19 26 59 249
20 29 60 258
21 3.2 61 26.7
22 35 62 276
23 3.8 63 28.4
24 4.1 64 294
25 4.5 65 30.3
26 48 66 31.2
27 5.2 67 322
28 5.6 68 33.1
29 6 69 34.1
30 6.5 70 35.1
31 6.9 1Al 36.1
32 7.3 72 37.2
33 7.8 73 38.2
34 8.3 74 39.2
35 8.8 75 403
36 9.3 76 414
37 9.8 77 42,5
38 10.3 78 43.6
39 10.9 79 447
40 1.5 80 45.9
41 12 81 47
42 12.6 82 48.2
43 133 83 49.4
44 139 84 50.6
45 14.5

*Source - FEMA Disaster Assistance Policy 9523.11



References

Proposer shall provide four (4) references where Proposer has performed similar to or the same
types of services as described herein. Include the Event and Date with your references. Proposer
shall provide references not affiliated with the County of Hidalgo, or any of its employees.

Reference #1:

Client / Company Name:
Contact Name: Contact Title:
Phone: Email:

Date and Scope of Services Provided:

Reference #2:
Client / Company Name:

Contact Name: Contact Title:

Phone: Email:

Date and Scope of Services Provided:

Reference #3:
Client / Company Name:

Contact Name: Contact Title:

RFP #2019-074-05-01-YSS; REFERENCES
PAGE 1



Phone: Email:

Date and Scope of Services Provided:

Reference #4:

Client / Company Name:

Contact Name: Contact Title:

Phone: Email:

Date and Scope of Services Provided:

RFP #2019-074-05-01-YSS: REFERENCES
PAGE 2



EXHIBIT B

SELECTION/EVALUATION CRITERIA
REQUEST FOR PROPOSALS

For
HIDALGO COUNTY

“Debris Removal & Disposal”
RFP NO: 2019-074-05-01YSS




SELECTION/EVALUATION CRITERIA

Hidalgo County will conduct a comprehensive evaluation of all Proposals received in response to this RFP. Hidalgo
County will establish a “Selection Committee” comprised of staff members to perform such evaluation. Each RFP
received will be analyzed to determine overall responsiveness and qualifications under the RFP; further, the “Selection
Committee” may select proposing organizations for “in person” presentation for some proposers. Criteria to be
evaluated, not necessarily in order of priority, may include the items listed below. Final approval of a selected
PROPOSER is subject to the action of Hidalgo County’s Commissioners Court.

Hidalgo County will review all proposals for completeness. Those proposals found to be incomplete, or which fail to
address the needs of the County as stated herein, will not be evaluated. Only those proposals furnished complete, with
all required documentation, will be evaluated. Proposers are urged to initially submit their best offer.

During the evaluation process, Hidalgo County may request Proposer’s representative to answer questions regarding
the proposal. Failure of the Proposer to demonstrate that the claims made in its proposal are try may be sufficient
cause for deeming a proposal non-responsive.

l. Experience, References, Reputation, and Compliance 20 Points
= Experience and reputation in managing debris removal and disposal projects within State and Federal
regulations and guidelines
= Personnel experience and training
» Financial stability

2. Debris Management Services 30 Points
» Degree of Hidalgo County liability in proposed debris management methods
* Breadth of service and number of contracts Contractor can handle
» Debris management methods and commitment to Hidalgo County debris management preferences
= Availability of preferred disposal methods (for example, types of materials planned for reuse and recycling)
= Ability to ensure debris is collected, sorted transported safely, and reduced appropriately
= Ability to serve a wide range of project types (for example, permanent facility, one-day event, and mobile
collection unit) community types (for example, rural, urban, and suburban)

3. Responsiveness of Proposal 15 Points
= Demonstrated understanding of Hidalgo County’s needs
e Demonstrated understanding of requirements of the RFP and Contract
* Quality of proposal and impression of response as it related to project

4. Support and Training 15 Points
= Demonstrated experience and ability to assist/train Hidalgo County prepare before event
» Demonstrated experience and ability to support and train Hidalgo County during event
« Demonstrated experience and ability to support and follow through with Hidalgo County after event

5. Pricing 20 Points
« Based on Hidalgo County’s most recent contracts/pricing

Total Points: 100 Points

RFP #2019-074-05-01-YSS; SELECTION/EVALUATION CRITERIA
PAGE 2



EXHIBIT B
EVALUATION FORM
Hidalgo County
“Debris Removal & Disposal”
REP NO: 2019-074-05-01-YSS

SELECTION CRITERIA | POINTS [ SCORE

1) Experience, References, Reputation, and Compliance maximum points 20

= Experience and reputation in managing debris removal and disposal projects within State and Federal
regulations and guidelines

= Personnel experience and training

= Proof of financial stability

Comments/Rationale for points:

2) Debris Management Services (maximum points 30)

«  Degree of Hidalgo County liability in proposed debris management methods

= Breadth of service and number of contracts Contractor can handle

= Debris management methods and commitment to Hidalgo County debris management preferences

= Availability of preferred disposal methods (for example, types of materials planned for reuse and recycling)

= Ability to ensure debris is collected, sorted transported safely, and reduced appropriately

= Ability to serve a wide range of project types (for example, permanent facility, one-day event, and mobile
collection unit) community types (for example, rural, urban, and suburban)

Comments/Rationale for points: TOTAL:
3) Responsiveness of Proposal (maximum points 15

= Demonstrated understanding of Hidalgo County’s needs

»  Demonstrated understanding of requirements of the RFP and Contract

*  Quality of proposal and impression of response as it related to project

Comments/Rationale for points:

4) Support and Training (maximum points 15)

»  Demonstrated experience and ability to assist/train Hidalgo County prepare before event

= Demonstrated experience and ability to support and train Hidalgo County during event

= Demonstrated experience and ability to support and follow through with Hidalgo County after event

Comments/Rationale for points:

5) Pricing (maximum points 20)

= Based on Hidalgo County’s most recent contracts/pricing

Comments/Rationale for points: i TOTAL:

TOTAL SCORE

Firm Name: Date:

Evaluator: Dept:




EXHIBIT “C”

Insurance Requirements

The Bidder awarded the contract shall furnish proof of insurance, which will also include any
subcontractor that is subcontracted by the bidder in the limits listed in packet to be in place prior to
providing any services under this Contract and to continue at all times in force in effect during the
term of this Contract.

. Commercial General Liability insurance for bodily and personal injury (including
death) and property damage
a. Each occurrence not less than $1,000,000
b. General aggregate not less than $1,000,000
c. The coverage shall include but not be limited to personal injury liability,
premises/operations, and products/completed operations

2. Worker's Compensation and Employer's Liability Insurance
a. Employers' Liability insurance of $1,000,000 per occurrence
b. Worker's Compensation as required by statute

3 Automobile Liability (for vehicles CONTRACTOR uses in performing under the
Agreement, including Employer's Owned, Non-Ownership, and Hired Auto Coverage)
with broad pollution liability endorsement and MCS-90 endorsement
a. Combined Single Limit of $1,000,000 per occurrence

4. Other Insurance
a. If requested by Hidalgo County, CONTRACTOR shall furnish adequate evidence of
Social Security and Unemployment Compensation Insurance, to the extent applicable
to CONTRACTOR'S operations under the Agreement

Hidalgo County will only accept certificates of insurance on an Acord form (as attached
hereto). Certificates of insurance shall name Hidalgo County as additional insured and must be
submitted to County for approval prior to any services being performed by Contractor. Each policy
of insurance required hereunder shall extend for a period equivalent to, or longer than the term of the
Contract, and any insurer hereunder shall be required to give at least thirty (30) days written notice to
the County prior to the cancellation of any such coverage on the termination date, or otherwise. This
Contract shall be automatically suspended upon the cancellation, or other termination, of any
required policy of insurance hereunder, and such suspension shall continue until evidence adequate
replacement coverage is provided to County. If replacement coverage is not provided within thirty
(30) days following suspension of the Contract, this Contract shall automatically terminate.

Revised 10/01/08
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PRODUCER

__ CERTIFICATE OF INSURANCE

DATE (MM/DD/YY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

__INSURERS AFFORDING CO\

INSURED

INSURER A:

INSURER B:

INSURER C:

INSURER D:

INSURER E:

J

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE
MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THER TERMS. EXCLUSIONS AND

CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR Uy o POLICY EFFECTIVE | POLIGY EX@l” 1ION .
LTR TYPE OF INSURANCE DATE (MMIDDIYY) DATE AT LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
A COMMERCIAL GENERAL LIABILITY IRE DAMAGE (Any one fire) | §
[[] CLAMSMADE  OCCUR MED Ay ons penson) s
OWNER'S & CONT PROT PE ARVINILRY $ |
OWNER'S PROTECTIVE LIABILITY L AGGREGATE s i
DUCTS - COMP/OP s |
GEN'L AGGREGATE LIMIT APPLIES PER
pOLICY proecT [] Loc
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT 3 isarne]
B ANY AUTO (Ea acadent)
ALL OWNED AUTOS BODILY INJURY 5 ]
SCHEDULED AUTOS (Per person)
HIRED AUTOS
NON-OWNED ALTOS BODILY INJURY $
(Per accident) e |
| PROPERTY DAMAGE B
(Per accigent) e N |
GARAGE LIABILITY AUTO ONLY-EA ACCIDENT $
ANY AUTO \ OTHER THAN gaacc | §
AUTO ONLY AGG 73
C EXCESS LIABILITY EACH OCCURENCE $
OCCUR AGGREGATE $
s
DEDUCTIBLE s
RETENTION § $ |
SR WC STATU- L] OTHER
D WORKERS COMPENSATION TORY LIMITS

County of Hidalgo shall be named as additional insured on all

AND E L EACH ACCIDENT $
EMPLOYER'S LIABILITY E L DISEASE-EA EMPLOYEE | §
€ L DISEASE-POLICY LIMIT $
OTHER
DESCRIPTION OF OPERATIONS / LOCATION / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

Commercial General Liability policies.

CERTIFICATE HOLDER

[ ADDITIONAL INSURED; INSURER LETTER:

CANCELLATION

Hidalgo County

Attn: Purchasing Department
2812 S Highway Bus. 281
Edinburg, Texas 78539

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BY CANCELLED BEFORE THE

EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL iq
DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT
FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON
THE INSURER, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE




Insurance Requirement Acknowledgment

IR , authorized representative for

Company/Vendor

hereby acknowledge receipt of the County's required insurance limits. Said requirements:

O will be acquired within 10 working days after notification from Purchasing Department of bid
awarded by the Hidalgo County Commissioner’s Court;

O will acquire additional amounts required to meet the County's requirements within 10 working
days after notification from Purchasing Department of bid award by the Hidalgo County
Commissioner’s Court; currently carry the following:

Automobile Liability: $ General Liability: $
O have already been met; see attached copy of insurance certificate.
Authorized Representative Date
Notice to Bidder:

A certificate of insurance for the required insurance limits shall be provided to the Purchasing
Department’s Contract Managers in order to qualify for award of bid and to execute a contract
between your Company and the County

Failure to provide Certificates of Insurance to the Purchasing Department’s Contract Managers will
cause the bid award to be rescinded and re-awarded to next lowest bidder. Certificates of Insurance
will be monitored and verified on a quarterly basis to ensure coverage policy is in place. It is the
Company’s obligation to maintain the appropriate insurance coverage throughout the term of the
contract.

THIS FORM MUST ACCOMPANY BID PACKET
R I B P B S S TN TN W E A



PROJECT REQUIREMENTS

ACKNOWLEDGMENT
This is to certify that I, , possess all of the APPLICABLE:
1. Licenses:
2. Bonds:

3. Certificates:

4. Permits:

W

. Other:

Necessary to carry out the required project. Furthermore, I am providing copies of the required
documentation so that, if my company is awarded this bid, I may be eligible to enter into a
contract with Hidalgo County and proceed to complete the project in a timely manner.

* Any licenses, bonds, certificates, permits, etc. which are required must be presented as part of
the bid packet in order to expedite the bid evaluation process. Failure to provide said
documentation will result in the disqualification of your bid.

Authorized Signature Date

Company

Address

City, State, Zip

Exhibit “C”



CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1] Name of vendor who has a business relationship with local governmental entity.

2]

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which
you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3] Name of local government officer about whom the information is being disclosed.

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
CIQ as necessary.

A. s the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

[ ] ves [ ]no

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

[ ] Yes [ o

i—] Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

I:] Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7]

Signature of vendor doing business with the governmental entity Date

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015



CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties. The term does not include a connection based on:
(A) atransaction thatis subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) atransaction conducted at a price and subject to terms available to the public; or
(C) apurchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) Alocal government officer shall file a conflicts disclosure statement with respect to a vendor if:

Fkk

(2) the vendor:
(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that
(i) a contract between the local governmental entity and vendor has been executed;
or
(i) the local governmental entity is considering entering into a contract with the
vendor;
(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100 in the 12-month period preceding the date the
officer becomes aware that:
(i) a contract between the local governmental entity and vendor has been executed; or
(i) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) Avendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:
(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.
(a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or
(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) that the vendor has given one or more gifts described by Subsection (a); or
(C) of afamily relationship with a local government officer.

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015
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PROPOSER’S AFFIDAVIT
Exhibit “E”

PROPOSER’S AFFIDAVIT OF NON-COLLUSION
NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING

STATE OF TEXAS
COUNTY OF HIDALGO

Affiant, , being first duly sworn, deposes that:

@) Affiant does hereby state neither the Proposer nor any of the Proposer’s officers, partners, owners,
agents, representatives, employees, or parties in interest, has in any way colluded, conspired, agreed,
directly or indirectly with any person, firm, corporation, or other proposer, or potential proposer, to provide
any money or other valuable consideration for assistance in procuring or attempting to procure a contract
or fix the prices in the attached proposed or the proposal of any other proposer, and further states that no
such money or other reward will be hereinafter paid.

(2)  Affiant further states they have neither recommended or suggested to Hidalgo County or nay of its
officials or employees, any of the terms or provisions set forth in their Request for Proposal and
subsequent agreement, except at a meeting open to all interested proposers, of which proper notice was
given.

(3) Affiant, further states their officers, employees, or agents have not, and will not attempt to lobby,
directly or indirectly, the Hidalgo County Commissioner’'s Court between proposal submission date and
award by the Hidalgo County Commissioner’s Court.

(4) Affiant further states no officer, or stockholder of the Proposer is a member of the staff, or related to
any employee of the Hidalgo County except as noted herein below:

Signature/Title:

Subscribed and sworn to before me this day of , 20

Notary Public

My commission expires: , 20




HIDALGO COUNTY
PURCHASING DEPARTMENT
Bidder/Vendor Application

Complete in print or type. Please return this application to the Hidalgo County Purchasing Department
thru Facsimile: (956) 318-2629 or (956) 292-7612
in person or regular mail to: 2812 S. Business Hwy. 281 , Edinburg, Texas 78539
or email: purchasing@co.hidalgo.tx.us

ompany Name: Telephone No. ( )
idba Name:
Legal Name:
Mailing Address : Fax No. ( )
Physical Address:
City, State, Zip Tax L.D. No.
Remit to Address : City, State, Zip

IE-Mail Address:

Representative(s) Name(s) & Title(s)

Type of Organization (check one): Individual Partnership Corporation Non-Profit
LLC Sole Proprietor Other, Specify
State Identification No. (Please attached completed W-9 form with this application)
Federal Identification No. or (if individual) SS No.
State of Incorporation: Date: Other:
Type of Business (check one): Manufacturer Wholesaler Retailer Broker
Distributor Service Organization Other, Specify

ame & Title of Person(s) Authorized to Sign Bids, Proposals, and/or Contracts:

Small and/or Disadvantaged Business Information (check application criteria)

Small Business: Disadvantaged Business (At Least 51% Ownership)

|| Less than 125,000 annual gross receipt Black American Native American
| Less than 250,000 annual gross receipt Hispanic American [l Women

(| Less than 499,000 annual gross receipt Asian Pacific American [l Other

| More than 500,000 annual gross receipt
IHave you been certified as a HUB or an MBE/WBE source?: OYes I No

Indicate Certification No.(s): or are Certificate(s) attached?: [l Yes I No

'What type of product(s) is/are solicited by your company?:

Would you like to be provided with specifications for procurements of such products?: OYes [No
|[To Be Completed by the County: Rec’d by (Purchasing): Date Rec’d by (Purchasing):
Date Forwarded Information to Auditor’s Office: Entry Date: Vendor No.:

Revised12/14/06



HISTORICALLY UNDERUTILIZED BUSINESS (HUB) DECLARATION

The primary objective of the Hidalgo County HUB Program is to ensure Historically Underutilized Businesses receive a
fair and equal opportunity for participation in the County’s procurement process. This fact holds true for Services
(Professional & Non-Professional), Commodities, and Construction contracts and any subcontracts thereto. The program
strongly encourages Prime Contractors to provide subcontracting opportunities to Certified Hub Contractors/Vendors.
Our goal for HUB contractor/vendor participation, as well as HUB subcontractor participation is 30%. To be considered
as a “Certified HUB Contractor/Vendor” the contractor/vendor must have been certified by, and hold a current and valid

certification with any of the three agencies listed below.

Have you been Certified as a HUB or an MBE/WBE source?: OYes [JNo
If yes, by whom?: [J Texas Building & Procurement Commission 0 Other
Indicate Certification No(s).: or Are Certificate(s) Attached?: [ Yes [ No

LIST OF CERTIFIED HUB SUBCONTRACTORS
(Attach additional pages if necessary)

What percentage of the Bid, RFP,or RFQ is to be subcontracted with Certified HUB sources?: %
(List HUB Subcontractor information below).

HUB Subcontractor Name: HUB Status:

Certifying Agency (Check all applicable): [Texas Building & Procurement Commission O Other
Address: City: State: Zip:
Contact Person: Title: Phone No.: ()
Subcontract Amount: $ Description of Work to be Performed:

HUB Subcontractor Name: HUB Status:

Certifying Agency (Check all applicable): UTexas Building & Procurement Commission [ Other
Address: City: State: Zip:
Contact Person: Title: Phone No.: ()
Subcontract Amount: $ Description of Work to be Performed:

HUB Subcontractor Name: HUB Status:

Certifying Agency (Check all applicable): [Texas Building & Procurement Commission [J Other
Address: City: State: Zip:
Contact Person: Title: Phone No.: ()

Subcontract Amount: $ Description of Work to be Performed:




o W=9

(Rev. December 2014)
Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

I:] Individual/sole proprietor or D C Corporation

single-member LLC

the tax classification of the single-member owner.
D Other (see instructions) ™

Print or type

3 Check appropriate box for federal tax classification; check only one of the following seven boxes:
D S Corporation D Partnership

D Limited liabllity company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) »
Note. For a single-member LLG that is disregarded, do not check LLC; check the appropriate box in the line above for

4 Exemptions (codes apply only to
certain entities, not individuals; see
instructions on page 3):

Exempt payee code (if any)

[:] Trust/estate

Exemption from FATCA reporting

code (if any)
(Applies to accounts malntained outside the U.S.)

5 Address (number, street, and apt. or suite no.)

Requester’s name and address (optional)

6 City, state, and ZIP code

See Specific Instructions on page 2.

7 List account number(s) here (optional)

Taxpayer ldentification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this Is generally your soclal security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the instructions for line 1 and the chart on page 4 for

guidelines on whose number to enter.

Social security number

or
[ Employer identitication number ]

I  Certification

Under penaities of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and

2. I am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and

3. lam a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above If you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 3.

S'gn Signature of
Here U.S. person >

Date >

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. Information about developments affecting Form W-9 (such
as legislatlon enacted after we release It) Is at www.irs.gov/fw9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information
return with the IRS must obtain your correct taxpayer identification number (TIN)
which may be your soclal security number (SSN), individual taxpayer identification
number (ITIN), adoption taxpayer identification number (ATIN), or employer
identification number (EIN), to report on an information return the amount paid to
you, or other amount reportable on an information return. Examples of information
returns include, but are not limited to, the following:

* Form 1099-INT (interest earned or paid)

» Form 1099-DIV (dividends, including those from stocks or mutual funds)

* Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)

* Form 1099-B (stock or mutual fund sales and certain other transactions by
brokers)

* Form 1099-S (proceeds from real estate transactions)

* Form 1099-K (merchant card and third party network transactions)

* Form 1098 (home mortgage Interest), 1098-E (student loan Interest), 1098-T
(tuition)
* Form 1099-C (canceled debt)
* Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to
provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject
to backup withholding. See What is backup withholding? on page 2.

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a number
to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt payee. If
applicable, you are also certifying that as a U.S. person, your allocable share of

any partnership income from a U.S, trade or business is not subject to the
withholding tax on foreign partners' share of effectively connected income, and

4. Certify that FATCA code(s) entered on this form (if any) indicating that you are
exempt from the FATCA reporting, is correct. See What is FATCA reporting? on
page 2 for further information.

Cat. No. 10231X

Form W-9 (Rev. 12-2014)



Form W-9 (Rev. 12-2014)

Page 2

Note. If you are a U.S. person and a requester gives you a form other than Form
W-9 to request your TIN, you must use the requester’s form if it is substantially
similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are considered a U.S,
person if you are:

* An individual who is a U.S. citizen or U.S. resident alien;

* A partnership, corporation, company, or association created or organized in the
United States or under the laws of the United States;

* An estate (other than a foreign estate); or
* A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or business in
the United States are generally required to pay a withholding tax under section
1446 on any foreign partners’ share of effectively connected taxable income from
such business. Further, in certain cases where a Form W-9 has not been received,
the rules under section 1446 require a partnership to presume that a partner is a
foreign person, and pay the section 1446 withholding tax. Therefore, if you are a
U.S. person that is a partner in a partnership conducting a trade or business in the
United States, provide Form W-9 to the partnership to establish your U.S. status
and avoid section 1446 withholding on your share of partnership income.

In the cases below, the following person must give Form W-9 to the partnership
for purposes of establishing its U.S. status and avoiding withholding on its
aliocable share of net income from the partnership conducting a trade or business
in the United States:

« In the case of a disregarded entity with a U.S. owner, the U.S. owner of the
disregarded entity and not the entity;

* In the case of a grantor trust with a U.S. grantor or other U.S. owner, generally,
the U.S. grantor or other U.S. owner of the grantor trust and not the trust; and

* in the case of a U.S. trust (other than a grantor trust), the U.S. trust (other than a
grantor trust) and not the beneficiaries of the trust.

Foreign person. If you are a foreign person or the U.S. branch of a foreign bank
that has elected to be treated as a U.S. person, do not use Form W-9. Instead, use
the appropriate Form W-8 or Form 8233 (see Publication 515, Withholding of Tax
on Nonresident Aliens and Forelgn Entities).

Nonresident alien who becomes a resident alien. Generally, only a nonresident
allen individual may use the terms of a tax treaty to reduce or eliminate U.S. tax on
certain typss of income. However, most tax treaties contain a provision known as
a "saving clause.” Exceptions specified in the saving clause may permit an
exemption from tax to continue for certain types of income even after the payee
has otherwise become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception contained in the
saving clause of a tax treaty to claim an exemption from U.S. tax on certain types
of income, you must attach a statement to Form W-9 that specifies the following
five items:

1. The treaty country. Generally, this must be the same treaty under which you
claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the saving
clause and its exceptions.

4. The type and amount of income that qualifies for the exemption from tax.

5. Sufficient facts to justify the exemption from tax under the terms of the treaty
article.

Example. Article 20 of the U.S.-China income tax treaty allows an exemption
from tax for scholarship income received by a Chinese student temporarily present
in the United States. Under U.S. law, this student will become a resident alien for
tax purposes if his or her stay in the United States exceeds 5 calendar years.
However, paragraph 2 of the first Protocol to the U.S.-China treaty (dated April 30,
1984) allows the provisions of Article 20 to continue to apply even after the
Chinese student becomes a resident alien of the United States. A Chinese student
who qualifies for this exception (under paragraph 2 of the first protocol) and is
relying on this exception to claim an exemption from tax on his or her scholarship
or fellowship income would attach to Form W-9 a statement that includes the
information described above to support that exemption.

If you are a nonresident alien or a foreign entity, give the requester the
appropriate completed Form W-8 or Form 8233.

Backup Withholding

What is backup withholding? Persons making certain payments to you must
under certain conditions withhold and pay to the IRS 28% of such payments. This
is called "backup withholding.” Payments that may be subject to backup
withholding include interest, tax-exempt interest, dividends, broker and barter
exchange transactions, rents, royalties, nonemployee pay, payments made in
settlement of payment card and third party network transactions, and certain
payments from fishing boat operators. Real estate transactions are not subject to
backup withholding.

You will not be subject to backup withholding on payments you receive if you
give the requester your correct TIN, make the proper certifications, and report all
your taxable interest and dividends on your tax return.

Payments you receive will be subject to backup withholding if:
1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the Part i instructions on page
3 for details),

3. The IRS tells the requester that you furnished an incorrect TIN,

4. The IRS telis you that you are subject to backup withholding because you did
not report all your Interest and dividends on your tax return (for reportable interest
and dividends only), or

5. You do not certify to the requester that you are not subject to backup
withholding under 4 above (for reportable interest and dividend accounts opened
after 1983 only).

Certain payees and payments are exempt from backup withholding. See Exempt
payee code on page 3 and the separate Instructions for the Requester of Form
W-9 for more information.

Also see Special rules for partnerships above.

What is FATCA reporting?

The Fareign Account Tax Compliance Act (FATCA) requires a participating foreign
financial institution to report all United States account holders that are specified
United States persons. Certain payees are exempt from FATCA reporting. See
Exemption from FATCA reporting code on page 3 and the Instructions for the
Requester of Form W-9 for more information.

Updating Your Information

You must provide updated information to any person to whom you claimed to be
an exempt payee if you are no longer an exempt payee and anticipate receiving
reportable payments in the future from this person. For example, you may need to
provide updated information if you are a C corporation that elects to be an S
corporatlon, or If you no longer are tax exempt. In addition, you must furnish a new
Form W-9 if the name or TIN changes for the account; for example, if the grantor
of a grantor trust dies.

Penalties

Failure to furnish TIN. If you fail to furnish your correct TIN to a requester, you are
subject to a penalty of $50 for each such fallure unless your failure is due to
reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you make a
false statement with no reasonable basis that results in no backup withholding,
you are subject to a $500 penalty.

Criminal penalty for falsifying information. Willfully falsifying certifications or
affirmations may subject you to criminal penalties including fines and/or
imprisonment.

Misuse of TiNs. If the requester discloses or uses TINs in violation of federal law,
the requester may be subject to civil and criminal penalties.

Specific Instructions

Line 1

You must enter one of the following on this line; do not leave this line blank. The
name should match the name on your tax return.

If this Form W-9 is for a joint account, list first, and then circle, the name of the
person or entity whose number you entered in Part | of Form W-9.

a. Individual. Generally, enter the name shown on your tax return. If you have
changed your last name without informing the Social Security Administration (SSA)
of the name change, enter your first name, the last name as shown on your social
security card, and your new last name.

Note. ITIN applicant: Enter your individual name as it was entered on your Form
W-7 application, line 1a. This should also be the same as the name you entered on
the Form 1040/1040A/1040EZ you filed with your application.

b. Sole proprietor or single-member LLC. Enter your individual name as
shown on your 1040/1040A/1040EZ on line 1. You may enter your business, trade,
or "doing business as” (DBA) name on line 2.

c. Partnership, LLC that is not a single-member LLC, C Corporation, or S
Corporation. Enter the entity's name as shown on the entity's tax return on line 1
and any business, trade, or DBA name on line 2.

d. Other entities. Enter your name as shown on required U.S. federal tax
documents on line 1. This name should match the name shown on the charter or
other legal document creating the entity. You may enter any business, trade, or
DBA name on line 2.

e. Disregarded entity. For U.S. federal tax purposes, an entity that Is
disregarded as an entity separate from its owner is treated as a "disregarded
entity.” See Regulations section 301.7701-2(c)(2)(iii). Enter the owner's name on
line 1. The name of the entity entered on line 1 should never be a disregarded
entity. The name on line 1 should be the name shown on the income tax return on
which the income should be reported. For example, if a foreign LLC that is treated
as a disregarded entity for U.S. federal tax purposes has a single owner thatIs a
U.S. person, the U.S. owner's name is required to be provided on line 1. If the
direct owner of the entity is also a disregarded entity, enter the first owner that is
not disregarded for federal tax purposes. Enter the disregarded entity's name on
line 2, “Business name/disregarded entity name.” If the awner of the disregarded
entity is a foreign person, the owner must complete an appropriate Form W-8
instead of a Form W-9. This is the case even If the foreign person has a U.S. TIN.
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Line 2

If you have a business name, trade name, DBA name, or disregarded entity name,
you may enter it on line 2.

Line 3

Check the appropriate box in line 3 for the U.S. federal tax classification of the
person whose name is entered on line 1. Check only one box in line 3.

Limited Liability Company (LLC). If the name on line 1 Is an LLC treated as a
partnership for U.S. federal tax purposes, check the “Limited Liability Gompany”
box and enter “P” in the space provided. If the LLC has filed Form 8832 or 2553 to
be taxed as a corporation, check the “Limited Liability Company” box and in the
space provided enter “C” for C corporation or “S” for S corporation. If itis a
single-member LLG that is a disregarded entity, do not check the “Limited Liability
Company” box; instead check the first box in line 3 “Individual/sole proprietor or
single-member LLC.”

Line 4, Exemptions

If you are exempt from backup withholding and/or FATCA reporting, enter in the
appropriate space in line 4 any code(s) that may apply to you.

Exempt payee code.

* Generally, individuals (including sole proprietors) are not exempt from backup
withholding.

* Except as provided below, corporations are exempt from backup withholding
for certain payments, including interest and dividends.

¢ Corporations are not exempt from backup withholding for payments made in
settlement of payment card or third party network transactions.

* Corporations are not exempt from backup withholding with respect to attorneys’
fees or gross proceeds paid to attorneys, and corporations that provide medical or
health care services are not exempt with respect to payments reportable on Form
1099-MISC.

The following codes identify payees that are exempt from backup withholding.
Enter the appropriate code in the space in line 4.

1—An organization exempt from tax under section 501(a), any IRA, or a
custodial account under section 403(b)(7) if the account satisfies the requirements
of section 401(f)(2)

2—The United States or any of its agencies or instrumentalities

3—A state, the District of Columbia, a U.S. commonwealth or possession, or
any of thelr political subdivisions or instrumentalities

4—A foreign government or any of its political subdivisions, agencies, or
instrumentalities

5—A corporation

6—A dealer in securities or commodities required to register in the United
States, the District of Columbia, or a U.S. commonwealth or possession

7—A futures commisslon merchant registered with the Commadity Futures
Trading Commission

8—A real estate investment trust

9—An entity registered at all times during the tax year under the Investment
GCompany Act of 1940

10—A common trust fund operated by a bank under section 584(a)

11—A financial institution

12—A middleman known in the investment community as a nominee or
custodian

13—A trust exempt from tax under section 664 or described in section 4947

The following chart shows types of payments that may be exempt from backup
withholding. The chart applies to the exempt payees listed above, 1 through 13.

*However, the following payments made to a corporation and reportable on Form
1099-MISC are not exempt from backup withholding: medical and health care
payments, attorneys' fees, gross proceeds paid to an attorney reportable under
section 6045(f), and payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes Identify payees

that are exempt from reporting under FATCA. These codes apply to persons

submitting this form for accounts maintained outside of the United States by
certain foreign financial institutions. Therefore, if you are only submitting this form
for an account you hold in the United States, you may leave this field blank.

Consult with the person requesting this form if you are uncertain if the financial

institution is subject to these requirements. A requester may indicate that a code is

not required by providing you with a Form W-8 with “Not Applicable” (or any
similar indication) written or printed on the line for a FATCA exemption code.

A—An organization exempt from tax under section 501(a) or any individual
retirement plan as defined in section 7701(a)37)

B—The United States or any of its agencies or instrumentalities
C—A state, the District of Columbia, a U.S. commonwealth or possession, or
any of their political subdivisions or instrumentalities

D—A corporation the stock of which is regularly traded on one or more
established securities markets, as described in Regulations section
1.1472-1(c)(1)()

E—A corporation that is a member of the same expanded affiliated group as a
corporation described in Regulations section 1.1472-1(c)(1)(i)

F—A dealer in securities, commodities, or derivative financial instruments
(including notional principal contracts, futures, forwards, and options) that is
registered as such under the laws of the United States or any state

G—A real estate investment trust

H—A regulated investment company as defined in section 851 or an entity
registered at all times during the tax year under the Investment Company Act of
1940

I—A common trust fund as defined in section 584(a)

J—A bank as defined in section 581

K—A broker

L—A trust exempt from tax under section 664 or described In section 4947(a)(1)
M—A tax exempt trust under a section 403(b) plan or section 457(g) plan

Note. You may wish to consult with the financial institution requesting this form to
determine whether the FATCA code and/or exempt payee code should be
completed.

Line 5

Enter your address (number, street, and apartment or suite number). This is where
the requester of this Form W-9 will mail your information returns.

Line 6

Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. If you are a resident alien and you do not
have and are not eligible to get an SSN, your TIN is your IRS individual taxpayer
identification number (ITIN). Enter it in the social security number box. If you do not
have an ITIN, see How to get a TIN below.

If you are a sole proprietor and you have an EIN, you may enter sither your SSN
or EIN. However, the IRS prefers that you use your SSN.

If you are a single-member LLC that is disregarded as an entity separate from its
owner (see Limited Liability Company (LLC) on this page), enter the owner’s SSN
{or EIN, if the owner has one). Do not enter the disregarded entity’s EIN. If the LLC
is classified as a corporation or partnership, enter the entity’s EIN.

IF the payment is for... THEN the payment is exempt for...

All exempt payees except
for 7

Interest and dividend payments

Exempt payees 1 through 4 and 6
through 11 and all C corporations. S
corporations must not enter an exempt
payee code because they are exempt
only for sales of noncovered securities
acquired prior to 2012,

Broker transactions

Barter exchange transactions and Exempt payees 1 through 4

patronage dividends

Generally, exempt payees
1 through 5

Payments over $600 required to be
reported and direct sales over $5,000

Payments made in settlement of Exempt payees 1 through 4
payment card or third party network

transactions

"See Form 1099-MISC, Miscellaneous Income, and its instructions.

Note. See the chart on page 4 for further clarification of name and TIN
combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately. To apply
for an SSN, get Form SS-5, Application for a Social Security Card, from your local
SSA office or get this form online at www.ssa.gov. You may also get this form by
calling 1-800-772-1213. Use Form W-7, Application for IRS Individual Taxpayer
Identification Number, to apply for an ITIN, or Form SS-4, Application for Employer
Identification Number, to apply for an EIN. You can apply for an EIN online by
accessing the IRS website at www.irs.gov/businesses and clicking on Employer
Identification Number (EIN) under Starting a Business. You can get Forms W-7 and
SS-4 from the IRS by visiting IRS.gov or by calling 1-800-TAX-FORM
(1-800-829-3676).

If you are asked to complete Form W-9 but do not have a TIN, apply for a TIN
and write “Applied For” in the space for the TIN, sign and date the form, and give it
to the requester. For interest and dividend payments, and certaln payments made
with respect to readily tradable instruments, generally you will have 60 days to get
a TIN and give It to the requester before you are subject to backup withholding on
payments. The 60-day rule does not apply to other types of payments. You will be
subject to backup withholding on all such payments until you provide your TIN to
the requester.

Note. Entering “Applied For” means that you have already applied for a TIN or that
you Intend to apply for one soon.

Caution: A disregarded U.S. entity that has a foreign owner must use the
appropriate Form W-8.
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Part Il. Certification

To establish to the withholding agent that you are a U.S. person, or resident alien,
sign Form W-8. You may be requested to sign by the withholding agent even if
ltems 1, 4, or § below indicate otherwise.

For a joint account, only the person whose TIN is shown in Part | should sign
(when required). In the case of a disregarded entity, the person identified on line 1
must sign. Exempt payees, see Exempt payee code earlier.

Signature requirements. Complete the certification as indicated in items 1
through 5 below.

1. Interest, dividend, and barter exchange accounts opened before 1984
and broker accounts considered active during 1983. You must give your
correct TIN, but you do not have to sign the certification.

2. Interest, dividend, broker, and barter exchange accounts opened after
1983 and broker accounts considered inactive during 1983. You must sign the
certification or backup withholding will apply. If you are subject to backup
withholding and you are merely providing your correct TIN to the requester, you
must cross out item 2 in the certification before signing the form.

3. Real estate transactions. You must sign the certification. You may cross out
item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not have to sign
the certification unless you have been notified that you have previously given an
Incorrect TIN. "Other payments” include payments made in the course of the
requester’s trade or business for rents, royalties, goods (other than bills for
merchandise), medical and health care services (including payments to
corporations), payments to a nonemployee for services, payments made in
settlement of payment card and third party network transactions, payments to
certain fishing boat crew members and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest paid by you, acquisition or abandonment of secured
property, cancellation of debt, qualified tuition program payments (under
section 529), IRA, Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your correct TIN, but you
do not have to sign the certification.

What Name and Number To Give the Requester

For this type of account: Give name and SSN of:

1. Individual The individual
2. Two or more individuals (joint The actual owner of the account or,
account) if combined funds, the first
Individual on the account’
3. Custodian account of a minor The minor’

{Uniform Gift to Minors Act)

4. a. The usual revocable savings
trust (grantor Is also trustee)
b. So-called trust account that is
not a legal or valid trust under
state law

The grantor-trustee’

The actual owner'

5. Sole proprietorship or disregarded The owner’
entity owned by an individual
6. Grantor trust filing under Optional The grantor*

Form 1099 Filing Method 1 (see
Regulations section 1.671-4(b)(2)(i)
(A)

For this type of account: Give name and EIN of:

The owner

~

. Disregarded entity not owned by an
individuat
A valid trust, estate, or pension trust | Legal entity*

Corporation or LLC electing The corporation
corporate status on Form 8832 or
Form 2553

10. Association, club, religious,
charitable, educational, or other tax-
exempt organization

11. Partnership or multi-member LLGC
12. A broker or registered nominee

13. Account with the Department of
Agriculture in the name of a public
entity (such as a state or local
government, school district, or
prison) that receives agricultural
program payments

14. Grantor trust filing under the Form
1041 Filing Method or the Optional
Form 1099 Filing Method 2 (see
Regulations section 1.671-4(b)(2)(i)
B)

©

The organization

The partnership
The broker or nominee

The public entity

The trust

" List first and circle the name of the person whose number you furnish. If only one personon a
joint account has an SSN, that person's number must be fumished.

? Gircle the minor’s name and furnish the minor’s SSN.

*You must show your individual name and you may also enter your business or DBAname on
the “Business name/disregarded entity” name line, You may use either your SSN or EIN (if you
have one), but the IRS encourages you to use your SSN.

*List first and circle the name of the trust, estate, or penslon trust. (Do not furnish the TIN of the
personal representative or trustee unless the legal entity itself is not designated in the account
titte.) Also see Special rules for partnerships on page 2.

*Note. Grantor also must provide a Form W-9 to trustee of trust.

Note. If no name Is circled when more than one name is listed, the number will be

considered to be that of the first name listed.

Secure Your Tax Records from Identity Theft

Identity theft occurs when someone uses your personal information such as your
name, SSN, or other identifying information, without your permission, to commit
fraud or other crimes. An identity thief may use your SSN to get a job or may file a
tax return using your SSN to receive a refund.

To reduce your risk:

* Protect your SSN,
* Ensure your employer is protecting your SSN, and
* Be careful when choosing a tax preparer.

If your tax records are affected by identity theft and you receive a notice from
the IRS, respond right away to the name and phone number printed on the IRS
notice or letter.

If your tax records are not currently affected by identity theft but you think you
are at risk due to a lost or stolen purse or wallet, questionable credit card activity
or credit report, contact the IRS Identity Theft Hotline at 1-800-908-4490 or submit
Form 14039.

For more information, see Publication 4535, Identity Theft Prevention and Victim
Assistance.

Victims of Identity theft who are experiencing economic harm or a system
problem, or are seeking help In resolving tax problems that have not been resolved
through normal channels, may be eligible for Taxpayer Advocate Service (TAS)
assistance. You can reach TAS by calling the TAS toll-free case intake line at
1-877-777-4778 or TTY/TDD 1-800-829-4059.

Protect yourself from suspicious emails or phishing schemes. Phishing is the
creation and use of email and websites designed to mimic legitimate business
emails and websites. The most common act is sending an email to a user falsely
claiming to be an established legitimate enterprise in an attempt to scam the user
into surrendering private information that will be used for identity theft.

The IRS does not initiate contacts with taxpayers via emails. Also, the IRS does
not request personal detailed information through email or ask taxpayers for the
PIN numbers, passwords, or similar secret access information for their credit card,
bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS, forward this
message to phishing@irs.gov. You may also report misuse of the IRS name, logo,
or other IRS property to the Treasury Inspector General for Tax Administration
(TIGTA) at 1-800-366-4484. You can forward suspicious emails to the Federal
Trade Commission at: spam@uce.gov or contact them at www.ftc.gov/idtheft or
1-877-IDTHEFT (1-877-438-4338).

Visit IRS.gov to learn more about identity theft and how to reduce your risk.

Privacy Act Notice

Section 6109 of the Internal Revenue Code requires you to provide your correct
TIN to persons (including federal agencies) who are required to file information
returns with the IRS to report interest, dividends, or certain other income paid to
you; mortgage interest you paid; the acquisition or abandonment of secured
property; the cancellation of debt; or contributions you made to an IRA, Archer
MSA, or HSA. The person collecting this form uses the information on the form to
file information returns with the IRS, reporting the above information. Routine uses
of this information include giving it to the Department of Justice for civil and
criminal litigation and to cities, states, the District of Golumbia, and U.S.
commonwealths and possessions for use in administering their laws. The
information also may be disclosed to other countries under a treaty, to federal and
state agencies to enforce civil and criminal laws, or to federal law enforcement and
intelligence agencies to combat terrorism. You must provide your TIN whether or
not you are required to file a tax return. Under section 3406, payers must generally
withhold a percentage of taxable interest, dividend, and certain other payments to
a payee who does not give a TIN to the payer. Certain penalties may also apply for
providing false or fraudulent information.



Certification
Regarding Debarment, Suspension and Ineligibility

As is required by the Federal Regulations Implementing Executive Order 12549,
Debarment and Suspension, 45 CFR Part 76, Government-wide Debarment and
Suspension, the applicant certifies, to the best of his or her knowledge and belief, that
both it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any
federal department or agency;

b. Have not within a three-year period preceding this bid proposal and/or
application been convicted of or had a civil judgment rendered against them
for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (federal, state, or local)
transaction or contract under a public transaction, violation of federal or state
antitrust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving
stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
government entity with commission of any of the offenses enumerated herein;
and

d. Have not within a three-year period preceding this bid proposal and/or
application had one or more public transactions terminated for cause or
default.

Signature:
Print Name:

Title:

Telephone Number:
Date:

If the bidder is unable to certify to all of the statements in this Certification, such
bidder should attach an explanation to this proposal.
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APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees as follows:

L

Compliance with Regulations: The contractor (hereinafter includes consultants)will comply with the Acts
and the Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. Department of
Transportation, the Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

Nondiscrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices
when the contract covers any activity, project, or program set forth in Appendix B 0f49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this contract
and the Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, or national
origin.

Information and Reports: The contractor will provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Federal
Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Nondiscrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a means
of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the
interests of the United States.



APPENDIX B
CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY

The following clauses will be included in deeds effecting or recording the transfer of real property, structures, or
improvements thereon, or granting interest therein from the United States pursuant to the provisions of
Assurance 4:

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the condition that
the COUNTY OF HIDALGO will accept title to the lands and maintain the project constructed thereon in
accordance with all applicable federal statutes, the Regulations for the Administration of all Department of
Transportation progtams, and the policies and procedures prescribed by the Federal Highway Administration of
the U.S. Department of Transportation in accordance and in compliance with all requirements imposed by Title
49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part
21, Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation pertaining to
and effectuating the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to
2000d-4), does hereby remise, release, quitclaim and convey unto the COUNTY OF HIDALGO all the right,
title and interest of the U.S. Department of Transportation in and to said lands described in Exhibit 1 attached
hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto COUNTY OF HIDALGO and its successors
forever, subject, however, to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures are used for a purpose for
which Federal financial assistance is extended or for another purpose involving the provision of similar services
or benefits and will be binding on the COUNTY OF HIDALGO, its successors and assigns.

The COUNTY OF HIDALGO, in consideration of the conveyance of said lands and interests in lands, does
hereby covenant and agree as a covenant running with the land for itself, its successors and assigns, that (1) no
person will on the grounds of race, color, or national origin, be excluded from participation in, be denied the
benefits of, or be otherwise subjected to discrimination with regard to any facility located wholly or in part on,
over ,or under such lands hereby conveyed [,] [and]}* (2) that the COUNTY OF HIDALGO will use the lands
and interests in lands and interests in lands so conveyed, in compliance with all requirements imposed by or
pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation,
Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations and Acts may be amended|,
and(3) that in the event of breach of any of the above-mentioned nondiscrimination conditions, the Department
will have a right to enter or re-enter said lands and facilities on said land ,and that above described land and
facilities will thereon revert to and vest in and become the absolute property of the U.S. Department of
Transportation and its assigns as such interest existed prior to this instruction].*

(*Reverted clause and related language to be used only when it is determined that such a clause is necessary in
order to make clear the purpose of Title VI.)



APPENDIX C

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER THE
ACTIVITY, FACILITY, OR PROGRAM

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments entered into by
the COUNTY OF HIDALGO pursuant to the provisions of Assurance 7(a):

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, personal
representatives, successors in interest, and assigns, as a part of the consideration hereof, does hereby
covenant and agree [in the case of deeds and leases add “as a covenant running with the land”] that:

1. In the event facilities are constructed, maintained, or otherwise operated on the property described in
this (deed, license, lease, permit, etc.) for a purpose for which a U.S. Department of Transportation
activity, facility, or program is extended or for another purpose involving the provision of similar
services or benefits, the (grantee, licensee, lessee, permitted, etc.) will maintain and operate such
facilities and services in-compliance with all requirements imposed by the Acts and Regulations (as may
be amended)such that no person on the grounds of race, color, or national origin, will be excluded from
participation in, denied the benefits of, or be otherwise subjected to discrimination in the use of said
facilities.

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above Nondiscrimination
covenants, COUNTY OF HIDALGO will have the right to terminate the (lease, license, permit, etc.) and
to enter, re-enter, and repossess said lands and facilities thereon, and hold the same as if the (lease, license,
permit, etc.) had never been made or issued.*

C. With respect to a deed, in the event of breach of any of the above Nondiscrimination covenants, the
COUNTY OF HIDALGO will have the right to enter or re-enter the lands and facilities thereon, and the
above described lands and facilities will there upon revert to and vest in and become the absolute property
of the COUNTY OF HIDALGO and its assigns.*

(*Reverted clause and related language to be used only when it is determined that such a clause is necessary in
order to make clear the purpose of Title VI.)



APPENDIX D

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED UNDER THE
ACTIVITY, FACILITY OR PROGRAM

The following clauses will be included in deeds, licenses, permits, or similar instruments/agreements entered
into by COUNTY OF HIDALGO pursuant to the provisions of Assurance 7(b):

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, personal
representatives, successors in interest, and assigns, as a part of the consideration hereof, does hereby
covenant and agree (in the case of deeds and leases add, “as a covenant running with the land”) that (1) no
person on the ground of race, color ,or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities, (2) that in the
construction of any improvements on, over, or under such land, and the furnishing of services thereon, no
person on the ground of race, color, or national origin, will be excluded from participation in, denied the
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, permittee,
etc.) will use the premises in compliance with all other requirements imposed by or pursuant to the Acts and
Regulations, as amended, set forth in this Assurance.

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above Nondiscrimination
covenants, COUNTY OF HIDALGO will have the right to terminate the (license, permit, etc., as
appropriate) and to enter or re-enter and repossess said land and the facilities thereon, and hold the same as
if said(license, permit, etc., as appropriate) had never been made or issued.*

C. With respect to deeds, in the event of breach of any of the above Nondiscrimination covenants, COUNTY
OF HIDALGO will there upon revert to and vest in and become the absolute property of COUNTY OF
HIDALGO and its assigns.*

(*Reverted clause and related language to be used only when it is determined that such a clause is necessary in
order to make clear the purpose of Title V1.)



APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees to comply with the following nondiscrimination statutes and
authorities; including but not limited to:

Pertinent Nondiscrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act 0of1970, (42U.8.C. §
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because of
Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23U.S.C. § 324et seq.), (prohibits discrimination on the basis of
sex);

Section 504 of the Rehabilitation Act of 1973, (29U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49CFRPart 27;

The Age Discrimination Act of 1975, as amended,(42U.S.C. § 6101 et seq.), (prohibits discrimination on
the basis of age);

Airport and Airway Improvement Act of 1982, (49U.S.C. § 4 71, Section 4 7123),as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987,(PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or
activities” to include all of the programs or activities of the Federal-aid recipients, sub recipients and
contractors, whether such programs or activities are Federally funded or not);

Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189)as implemented by Department
of Transportation regulations at 49C.F.R. parts 37 and 38;

The Federal Aviation Administration's Nondiscrimination statute (49U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and
Low-Income Populations, which ensures discrimination against minority populations by discouraging
programs, policies, and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency,
and resulting agency guidance, national origin discrimination includes discrimination because of limited
English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to
ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);
Title IX of the Education Amendments of1972, as amended, which prohibits you from discriminating
because of sex in education programs or activities (20 U .S.C. 1681 et seq).
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2 C.F.R. §200.326 & 2 C.F.R. Part 200, Appendix II, Required Contract Clauses
for Non-Federal Entity Contracts Under Federal Awards

The United States Office of Management and Budget (OMB) issued in 2 C.F.R. 200: Uniform
Administrative Requirements, Cost Principals and Audit Requirements for Federal Awards (Uniform
Guidance). Subpart D: Post Federal Award Requirements: 2 CFR §§200.317-200.326 of the Uniform
Guidance contain provisions applicable to procurements made with federal grant funding.

As a non-Federal entity, the County of Hidalgo’s (“County”) contracts must contain the applicable
contract clauses described in Appendix II to the Uniform Guidance (Contract Provisions for non-Federal
Entity Contracts Under Federal Awards), which are set forth below. 2 C.F.R. §200.326. If applicable, the
following clauses shall supersede any existing, similar clauses stated within the bid document, contract,
and/or Terms and Conditions. The term “Contractor” used herein refers to the proposer, bidder or other
entity/individual responding to the applicable procurement packet.

If applicable, the regulations in 2 CFR, Part 200 and Appendix II to the Uniform Guidance, as it may
be amended from time to time, and the contract clauses below, are incorporated by reference as part of
this procurement packet and any resulting agreement,

To procure goods and services using funds under a federal grant or contract, specific federal laws,
regulations, and requirements may apply in addition to those under state law. The following provisions
are required and apply when federal funds are expended by the County of Hidalgo for any contract
resulting from this procurement process.

1. Remedies.

a. Applicability. This requirement applies to all Federal grant and cooperative agreement
programs.

b. Standard. Contracts for more than the simplified acquisition threshold currently set at $150,000,
which is the inflation adjusted amount determined by the Civilian Agency Acquisition Council
and the Defense Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908,
must address administrative, contractual, or legal remedies in instances where contractors violate
or breach contract terms, and provide for such sanctions and penalties as appropriate. See 2
C.F.R. Part 200, Appendix II, § A.

c. Statement. Pursuant to Federal Rule (A) above, when federal funds are expended by the County,
the County reserves all rights and privileges under the applicable laws and regulations with
respect to this procurement in the event of breach of contract by either party. Contractor shall
comply with all applicable Federal, State of Texas, and local laws, rules, and regulations and shall
obtain all applicable licenses and permits for the conduct of its business and the performance of
the services, and any provision of equipment and material (“Applicable Law”). All transactions
related to any of the Contract Documents shall be governed by the laws of the State of Texas, and
trial of any action brought in connection with the bid or the Contract Documents shall be held
exclusively in a state court in the County of Hidalgo, Texas.
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2.  Termination for Cause and Convenience.

a. Applicability. This requirement applies to all Federal grant and cooperative agreement
programs.

b. Standard. All contracts in excess of $10,000 shall address termination for cause and for
convenience by the non-Federal entity including the manner by which it will be effected and the
basis for settlement as follows. See 2 C.F.R. Part 200, Appendix I1, 1 B.

c. Statement. Termination. County may terminate this Agreement for any reason upon ten (10) days
written notice to the other party. County may terminate this Agreement immediately upon written
notice if Contractor breaches this Agreement. In the event of any termination, Contractor shall
promptly deliver to the County any and all Work Materials prepared for the County prior to the
effective date of such termination, all of which shall become County’s sole property. After receipt
of the Work Materials, County will pay Contractor for the services which the County determines
were satisfactorily performed as of the effective date of the termination.

Excuses for Non-Performance. Either party shall be absolved from its obligations under this
contract when and to the extent that performance is delayed or prevented (and in the County of
Hidalgo’s case when and to the extent that its need for the articles, materials or work to be
supplied hereunder is reduced or eliminated) by reason of acts of God, fire explosion, war riots,
strikes, labor disputes, or governmental laws, orders or regulations.

Default. 1f Contractor or Subcontractor shall breach any provision hereof or shall become
insolvent, enter voluntary or involuntary bankruptcy or receivership proceedings or make an
assignment to the benefit of creditors, County of Hidalgo shall have the right (without limiting
any other rights or remedies which it may have hereunder or by operation of law) to terminate
this contract by written notice to Contractor whereupon County shall be relieved of all further
obligation hereunder except the obligation to pay the reasonable value of Contractor's prior
performance (at not exceeding the contract rate), and Contractor shall be liable to County for all
costs incurred by County in completing or procuring the completion of performance in excess of
the contract price herein specified. The County's right to require strict performance of any
obligation hereunder shall not be affected by any previous waiver, forbearance of course of
dealing. Time is of the essence thereof.

3. Equal Employment Opportunity.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs,

b. Standard. Except as otherwise provided under 41 C.F.R. Part 60, all contracts that meet the
definition of “federally assisted construction contract” in 41 C.F.R. § 60-1.3 must include the
equal opportunity clause provided under 41 C.F.R. § 60- 1.4(b), in accordance with Executive
Order 11246, Equal Employment Opportunity (30 Fed. Reg. 12319, 12935, 3 C.F.R. Part, 1964-
1965 Comp., p. 339), as amended by Executive Order 11375, Amending Executive Order 11246
Relating to Equal Employment Opportunity, and implementing regulations at 41 C.F.R. Part 60
(Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department
of Labor). See 2 C.F.R. Part 200, Appendix I1, § C.

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix I1) & FEMA Requirements
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c. Key Definitions:

M

@

Federally Assisted Construction Contract. The regulation at 41 C.FR. § 60-1.3 defines a
“federally assisted construction contract” as any agreement or modification thereof between
any applicant and a person for construction work which is paid for in whole or in part with
funds obtained from the Government or borrowed on the credit of the Government pursuant
to any Federal program involving a grant, contract, loan, insurance, or guarantee, or
undettaken pursuant to any Federal program involving such grant, contract, loan, insurance,
or guarantee, or any application or modification thereof approved by the Government for a
grant, contract, loan, insurance, or guarantee under which the applicant itself participates in
the construction work.

Construction Work. The regulation at 41 C.F.R. § 60-1.3 defines “construction work™ as the
construction, rehabilitation, alteration, conversion, extension, demolition or repair of
buildings, highways, or other changes or improvements to real property, including facilities
providing utility services. The term also includes the supervision, inspection, and other onsite
functions incidental to the actual construction

d. Statement: Contractor will comply with the Nondiscrimination Civil Rights Act of 1964, as
amended and all Federal regulations relative to nondiscrimination in Federally assisted programs.
The regulation at 41 C.F.R. Part 60-1.4(b) requires the insertion of the following contract clause:

“During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The contractor will take affirmative
action to ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, sex, or national origin. Such action
shall include, but not be limited to the following: Employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive considerations for
employment without regard to race, color, religion, sex, or national origin.

(3) The contractor will send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers' representatives of the contractor's
commitments under this section, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246 of September
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

(5) The contractor will furnish all information and reports required by Executive Order 11246
of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to his books, records, and accounts by the
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administering agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

{(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be canceled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible for
further Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

(7) The contractor will include the portion of the sentence immediately preceding paragraph
(1) and the provisions of paragraphs (1) through (7) in every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to
section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The contractor will take such action with respect
to any subcontract or purchase order as the administering agency may direct as a means of
enforcing such provisions, including sanctions for noncompliance: Provided, however, That
in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering agency the
contractor may request the United States to enter into such litigation to protect the interests of
the United States.”

4. Davis Bacon Act and Copeland Anti-Kickback Act.

a. Applicability of Davis-Bacon Act. The Davis-Bacon Act only applies to the emergency
Management Preparedness Grant Program, Homeland Security Grant Program, Nonprofit
Security Grant Program, Tribal Homeland Security Grant Program, Port Security Grant Program,
and Transit Security Grant Program. It does not apply to other Federal grant and cooperative
agreement programs, including the Public Assistance Program.

b. Standard. All prime construction contracts in excess of $2,000 awarded by non-Federal entities
must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. §§ 3141-3144 and
3146-3148) as supplemented by Department of Labor regulations at 29 C.F.R. Part 5 (Labor
Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted
Construction)). See 2 C.F.R. Part 200, Appendix 1I, { D.

In accordance with the statute, contractors must be required to pay wages to laborers and
mechanics at a rate not less than the prevailing wages specified in a wage determination made by
the Secretary of Labor. In addition, contractors must be required to pay wages not less than once
a week.

The non-Federal entity must place a copy of the current prevailing wage determination issued by
the Department of Labor in each solicitation. The decision to award a contract or subcontract
must be conditioned upon the acceptance of the wage determination. The non-Federal entity must
report all suspected or reported violations to the Federal awarding City.

In contracts subject to the Davis-Bacon Act, the contracts must also include a provision for
compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. § 3145), as supplemented by
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Department of Labor regulations at 29 C.F.R. Part 3 (Contractors and Subcontractors on Public
Building or Public Work Financed in Whole or in Part by Loans or Grants from the United
States). The Copeland Anti-Kickback Act provides that each contractor or subrecipient must be
prohibited from inducing, by any means, any person employed in the construction, completion, or
repair of public work, to give up any part of the compensation to which he or she is otherwise
entitled. The non-Federal entity must report all suspected or reported violations to FEMA or
applicable Federal entity.

c. Statement. The regulation at 29 C.F.R. § 5.5(a) does provide the required contract clause that
applies to compliance with both the Davis-Bacon and Copeland Acts. However, as discussed in
the previous subsection, the Davis-Bacon Act does not apply to Public Assistance recipients and
subrecipients. In situations where the Davis-Bacon Act does not apply, neither does the Copeland
“Anti-Kickback Act.” However, for purposes of grant programs where both clauses do apply,
FEMA or applicable Federal entity requires the following contract clause:

“Compliance with the Copeland “Anti-Kickback” Act.

(1) Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference
into this contract.

(2) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause
above and such other clauses as Federal requirements may by appropriate instructions
require, and also a clause requiring the subcontractors to include these clauses in any lower
tier subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all of these contract clauses.

(3) Breach. A breach of the contract clauses above may be grounds for termination of the
contract, and for debarment as a contractor and subcontractor as provided in 29 CF.R. §
5127

5. Contract Work Hours and Safety Standards Act.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Where applicable (see 40 U.S.C. § 3701), all contracts awarded by the non-Federal
entity in excess of $100,000 that involve the employment of mechanics or laborers must include a
provision for compliance with 40 U.S.C. §§ 3702 and 3704, as supplemented by Department of
Labor regulations at 29 C.F.R. Part 5. See 2 C.F.R. Part 200, Appendix 11, { E.

Under 40 U.S.C. § 3702, each contractor must be required to compute the wages of every
mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the
standard work week is permissible provided that the worker is compensated at a rate of not less
than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week.

The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide that no
laborer or mechanic must be required to work in surroundings or under working conditions which
are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of
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supplies or materials or articles ordinarily available on the open market, or contracts for
transportation or transmission of intelligence.

The regulation at 29 C.F.R. § 5.5(b) provides the required contract clause concerning compliance
with the Contract Work Hours and Safety Standards Act:

¢.  Statement.

“Compliance with the Contract Work Hours and Safety Standards Act.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one and one-half times the
basic rate of pay for all hours worked in excess of forty hours in such workweek.

(2) Violation, liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (1) of this section the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer
or mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1) of this section, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the clause set forth in paragraph (1)
of this section.

(3) Withholding for unpaid wages and liquidated damages. The County of Hidalgo shall upon
its own action or upon written request of an authorized representative of the Department of
Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
set forth in paragraph (1) through (4) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in paragraphs (1) through (4) of this section.”

6. Rights to Inventions Made Under a Contract ox Agreement.

a. Applicability: Stafford Act Disaster Grants. This requirement does not apply to the Public
Assistance, Hazard Mitigation Grant Program, Fire Management Assistance Grant Program,
Crisis Counseling Assistance and Training Grant Program, Disaster Case Management Grant
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Program, and Federal Assistance to Individuals and Households — Other Needs Assistance Grant
Program, as FEMA or Federal awards under these programs do not meet the definition of
“funding agreement.”

Standard. If the FEMA or Federal award meets the definition of “funding agreement” under 37
C.F.R. § 401.2(a) and the non-Federal entity wishes to enter into a contract with a small business
firm or nonprofit organization regarding the substitution of parties, assignment or performance of
experimental, developmental, or research work under that “funding agreement,” the non-Federal
entity must comply with the requirements of 37 C.F.R. Part 401 (Rights to Inventions Made by
Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements), and any implementing regulations issued by FEMA or applicable
awarding agency. See 2 C.F.R. Part 200, Appendix II, T F.

Key Definition: The regulation at 37 C.F.R. § 401.2(a) currently defines “funding agreement” as
any contract, grant, or cooperative agreement entered into between any Federal agency, other than
the Tennessee Valley Authority, and any contractor for the performance of experimental,
developmental, or research work funded in whole or in part by the Federal government. This term
also includes any assignment, substitution of patties, or subcontract of any type entered into for
the performance of experimental, developmental, or research work under a funding agreement as
defined in the first sentence of this paragraph.

7. Clean Air Act and the Federal Water Pollution Control Act.

a.

b.

Applicability and Standard: Contracts of amounts in excess of $150,000 must contain a provision
that requires the contractor to agree to comply with all applicable standards, orders, or regulations
issued pursuant to the Clean Air Act (42 U.S.C. §§ 7401-7671q) and the Federal Water Pollution
Control Act as amended (33 U.S.C. §§ 1251-1387). Violations must be reported to the Federal
awarding agency and the Regional Office of the Environmental Protection Agency. See 2 C.F.R.
Part 200, Appendix I, 1 G.

Statement: Included in contracts as provided in section “7a’ above.

(1) The contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. and the
Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

(2) The contractor agrees to report each violation to the Federal awarding agency (e.g.
Federal Emergency Management Agency-FEMA) and the Regional Office of the
Environmental Protection Agency. Contractor understands and agrees that each violation
reported to the County of Hidalgo will, in turn, be reported as required to assure
notification to the Federal awarding agency and the appropriate Environmental Protection
Agency Regional Office.

(3) The contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Federal assistance provided by the applicable
Federal awarding agency (e.g. FEMA).

8. Debarment and Suspension.

a.

Applicability: This requirement applies to all Federal grant and cooperative agreement programs.
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b. Standard. Non-Federal entities and contractors are subject to the debarment and suspension
regulations implementing Executive Order 12549, Debarment and Suspension (1986) and
Executive Order 12689, Debarment and Suspension (1989) at 2 C.F.R. Part 180 and the
Department of Homeland Security’s regulations at 2 C.F.R. Part 3000 (Nonprocurement
Debarment and Suspension).

These regulations restrict awards, subawards, and contracts with certain parties that are debarred,
suspended, or otherwise excluded from or ineligible for participation in Federal assistance
programs and activities. See 2 C.F.R. Part 200, Appendix II, § H; and Chapter IV, § 6.d and
Appendix C, § 2. A contract award must not be made to parties listed in the SAM Exclusions.
SAM Exclusions is the list maintained by the General Services Administration that contains the
names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties
declared ineligible under statutory or regulatory authority other than Executive Order 12549,
SAM exclusions can be accessed at www.sam.gov. See 2 C.F.R. § 180.530; Chapter 1V, § 6.d and
Appendix C, § 2.

In general, an “excluded” party cannot receive a Federal grant award or a contract within the
meaning of a “covered transaction,” to include subawards and subcontracts. This includes parties
that receive Federal funding indirectly, such as contractors to recipients and subrecipients. The
key to the exclusion is whether there is a “covered transaction,” which is any nonprocurement
transaction (unless excepted) at either a “primary” or “secondary” tier. Although “covered
transactions” do not include contracts awarded by the Federal Government for purposes of the
nonprocurement common rule and DHS’s implementing regulations, it does include some
contracts awarded by recipients and subrecipient.

Specifically, a covered transaction includes the following contracts for goods or services:

(1) The contract is awarded by a recipient or subrecipient in the amount of at least $25,000.

(2) The contract requires the approval of FEMA or applicable Federal entity, regardless of
amount.

(3) The contract is for Federally-required audit services.

(4) A subcontract is also a covered transaction if it is awarded by the contractor of a recipient or
subrecipient and requires either the approval of FEMA or applicable Federal entity or is in
excess of $25,000.

c. Statement. The following provides a debarment and suspension clause. It incorporates a method
of verifying that contractors are not excluded or disqualified:

For maximum protection, provide a print or electronic document for every prime and
subcontractor, from www.sam.gov in order to ensure that they are not debarred, suspended,
or otherwise excluded from or ineligible for participation in Federal assistance programs and
activities.

This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000.
As such the contractor is required to verify that none of the contractor, its principals (defined
at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined
at 2 C.F.R. 180.940) or disqualified (defined at 2 C.F.R. § 180.935).
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The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C
and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

This certification is a material representation of fact relied upon by (insert name of
subrecipient). If it is later determined that the contractor did not comply with 2 C.F.R. pt.
180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to (name of
state agency serving as recipient and name of subrecipient), the Federal Government may
pursue available remedies, including but not limited to suspension and/or debarment.

The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C
and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any
contract that may arise from this offer. The bidder or proposer further agrees to include a
provision requiring such compliance in its lower tier covered transactions.”

9. Byrd Anti-Lobbying Amendment.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Contractors that apply or bid for an award of $100,000 or more must file the required
certification. See 2 C.F.R. Part 200, Appendix II, § I; 44 C.F.R. Part 18; Chapter IV, 6.c;
Appendix C, § 4. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to influence an
officer or employee of any City, a member of Congress, officer or employee of Congress, or an

' employee of a member of Congress in connection with obtaining any Federal contract, grant or
any other award covered by 31 U.S.C. § 1352. Each tier must also disclose any lobbying with
non-Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the non-Federal award. See Chapter IV, § 6.c and
Appendix C, § 4.

¢. Statement. The following statement in bold provides a Byrd Anti-Lobbying contract clause:

(IF APPLICABLE, PLEASE FILL IN BLANKS AND SIGN)

“Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)

Contractors who apply or bid for an award of $100,000 or more shall file the required
certification. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with
obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352.
Each tier shall also disclose any lobbying with non-Federal funds that takes place in
connection with obtaining any Federal award. Such disclosures are forwarded from tier
to tier up to the recipient.”

APPENDIX A, 44 C.F.R. PART 18 — CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix 1) & FEMA Requirements
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(To be submitted with each bid or offer exceeding $100,000)

The undersigned Contractor,
certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

2. If any funds other than Federal appropriated funds have been paid ox will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal comtract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in
the award documents for all subawards at all tiers (including subcontracts, subgrants,
and contracts under grants, loans, and cooperative agreements) and that all
subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352
(as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the
required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

The Contractor, , certifies or
affirms the truthfulness and accuracy of each statement of its certification and
disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.S.C. § 3801 ef seq., apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date”

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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10. Procurement of Recovered Materials.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs,

b. Standard. A non-Federal entity that is a state agency or agency of a political subdivision of a
state and its contractors must comply with Section 6002 of the Solid Waste Disposal Act, Pub. L.
No. 89-272 (1965) (codified as amended by the Resource Conservation and Recovery Act at 42
U.S8.C. § 6962). See 2 C.F.R. Part 200, Appendix II, § J; 2 C.F.R. § 200.322; PDAT Supplement,
Chapter V, § 7.

The requirements of Section 6002 include procuring only items designated in guidelines of the
EPA at 40 C.F.R. Part 247 that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the
item exceeds $10,000 or the value of the quantity acquired by the preceding fiscal year exceeded
$10,000; procuring solid waste management services in a manner that maximizes energy and
resource recovery; and establishing an affirmative procurement program for procurement of
recovered materials identified in the EPA guidelines.

c. Statement. The following provides the clause that a state agency or agency of a political
subdivision of a state and its contractors can include in contracts meeting the above contract
thresholds:

“(1) In the performance of this contract, the Contractor shall make maximum use of products
containing recovered materials that are EPA- designated items unless the product cannot be
acquired—

(i) Competitively within a timeframe providing for compliance with the contract
performance schedule;
(ii) Meeting contract performance requirements; or

(iii) At a reasonable price.
(3) Information about this requirement, along with the list of EPA-designate items, is available

at EPA’s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.”

Additional Required Contract Clauses for Non-Federal Entity Contracts Under
Federal Awards with the Federal Emergency Management Agency (FEMA)

Additional FEMA or applicable Federal Requirements. In addition to the requirements above, non-
Federal entity contracts under Federal award subject to financial assistance from FEMA are required to
contain the following additional contract clauses. The Uniform Guidance authorizes FEMA to require
additional provisions for non-Federal entity contracts. FEMA, pursuant to this authority, requires or
recommends the following:

These clauses are incorporated by reference as part of this procurement packet and any resulting
agreement.

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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11. Changes.

a. Standard. To be eligible for FEMA assistance under the non-Federal entity’s Federal grant or
cooperative agreement, the cost of the change, modification, change order, or constructive change
must be allowable, allocable, within the scope of its grant or cooperative agreement, and
reasonable for the completion of project scope. FEMA or applicable Federal entity recommends,
therefore, that a non-Federal entity include a changes clause in its contract that describes how, if
at all, changes can be made by either party to alter the method, price, or schedule of the work
without breaching the contract. The language of the clause may differ depending on the nature of
the contract and the end-item procured.

b. Statement. The following provides a contract clause regarding access to records:

“The contractor shall secure written authorization before proceeding with any additional
work, whether requested by the County or required to complete the contract. The cost for any
changes to the contract price, whether requested by the County or the Contractor will be
approved only after submitting the contractor’s true costs for the work and related equipment
costs and site expenses.”

12. Access to Records.

a. Standard. All non-Federal entities must place into their contracts a provision that all contractors
and their successors, transferees, assignees, and subcontractors acknowledge and agree to comply
with applicable provisions governing Department and FEMA or applicable Federal entity access
to records, accounts, documents, information, facilities, and staff. See DHS Standard Terms and
Conditions, v 3.0, § XXVI (2013).

b. Statement. The following provides a contract clause regarding access to records:

“Access to Records. The following access to records requirements apply to this contract:

(1) The contractor agrees to provide the County of Hidalgo, the FEMA or applicable Federal
Administrator, the Comptroller General of the United States, or any of their authorized
representatives access to any books, documents, papers, and records of the Contractor which
are directly pertinent to this contract for the purposes of making audits, examinations,
excerpts, and transcriptions.

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

(3) The contractor agrees to provide the FEMA or applicable Federal Administrator or his
authorized representatives access to construction or other work sites pertaining to the work

being completed under the contract.”

13. DHS Seal, 1.ogo, and Flags.

a. Standard. All non-Federal entities must place in their contracts a provision that a contractor shall
not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS City
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officials without specific FEMA or applicable Federal entity pre-approval. See DHS Standard
Terms and Conditions, v3.0, § XXV (2013).

b. Statement. The following provides a contract clause regarding DHS Seal, Logo, and Flags:

“The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS City officials without specific FEMA or applicable Federal entity pre-
approval.”

14. Compliance with Federal Law, Regulations, and Executive Orders.

a. Standard. All non-Federal entities must place into their contracts an acknowledgement that
FEMA or applicable Federal financial assistance will be used to fund the contract along with the
requirement that the contractor will comply with all applicable Federal law, regulations, executive
orders, and FEMA or applicable Federal policies, procedures, and directives.

b. Statement. The following provides a contract clause regarding Compliance with Federal Law,
Regulations and Executive Orders:

“This is an acknowledgement that Federal financial assistance will be used to fund the
contract only. The contractor will comply will all applicable Federal law, regulations,
executive orders, FEMA or applicable Federal policies, procedures, and directives.”

15. No Obligation by Federal Government.

a. Standard. The non-Federal entity must include a provision in its contract that states that the
Federal Government is not a party to the contract and is not subject to any obligations or
liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract.

b. Statement. The following provides a contract clause regarding no obligation by the Federal
Government:

“The Federal Government is not a party to this contract and is not subject to any obligations
or liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract.”

16. Program Fraud and False or Fraudulent Statements or Related Acts.

a. Standard. The non-Federal entity must include a provision in its contract that the contractor
acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and
Statements) applies to its actions pertaining to the contract.

b. Statement. The following provides a contract clause regarding Fraud and False or Fraudulent
Related Acts:

“The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to the contractor’s actions pertaining to this contract.”

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix IT) & FEMA Requirements
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Contractor agrees to comply with all federal, state and local laws, rules, regulations and
ordinances, as applicable. It is further acknowledged that the Contractor read and understands all
provisions, laws, acts, regulations, etc. as specifically noted above and certifies compliance with the
same.

Vendor’s Name/Company Name:

Printed Name and Title of Authorized Representative:

Signature of Authorized Representative:

Date:
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FHWA-1273 - Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

1. General

Il.  Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VIl.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

Xl Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must he physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor {or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider,

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parale, supervised release, or prabation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 ar more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must camply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633,

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the autharity and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to alf
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"ltis the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the respansibility for and must be capable of effectively
administering and promoting an active EEO pragram and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promate, and
discharge employees, or who recommend such action, or who
are substantially invalved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employess will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer,

b. All new supervisory ar personnel office employees will be
given a thorough indoctrination by the EEQ Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor,

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEOQ
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e, The contractor's EEO policy and the procedures to
implement such poticy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." Alf such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
cansideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, ar obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demation, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periadicaily evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

¢. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees In the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.c.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
speclal provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promation potential of employees whao are minorities and
women and will encourage eligible employees to apply for

. such training and promation.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the coaperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minarities and women
so that they may qualify for higher paying employment,

b. The contractor will use good faith efforts to incorporate an
EEO dlause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

¢. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractar shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, colar, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a colflective
bargaining agreement) does nhot relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Ameticans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommadation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEQ obligations,

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-appraved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national arigin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 43 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the cantracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a periad of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

{3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women,

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. if on-the-job
training is being required by speclal provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work farce on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation an
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
slorage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardiess of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 28 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All labarers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not fess
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Lahor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual retationship which may
be alleged to exist between the contractor and such lahorers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made ar costs incurred for mare than a weekly perlod (but nat
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be pald the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH~1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers,

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classifled in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iil) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the labarers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labar,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the labarers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will Issue a determination within
30 days of receipt and so advise the cantracting officer or



will be required to collect and report training data. The
employment data should reflect the work farce on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation an
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
slorage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardiess of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 28 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All labarers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not fess
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Lahor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual retationship which may
be alleged to exist between the contractor and such lahorers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made ar costs incurred for mare than a weekly perlod (but nat
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be pald the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH~1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers,

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classifled in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iil) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the labarers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labar,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the labarers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will Issue a determination within
30 days of receipt and so advise the cantracting officer or



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.{2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
titte 31 of the United States Cade.

. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice ta the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 28 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL),

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, orif a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The alfowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination far the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 28 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen an the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourty rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program assaciated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who Is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not fess than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

¢. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Tralnees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEQO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
joutneymen shall not be greater than permitted by the terms of
the particular program.

5. Compllance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be respansible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5,

7. Contract termination: debarment, A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as pravided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and §
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labar standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5§, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3{a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for fiquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractar, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any fower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere In the contract) of
the total original contract price, excluding any specialty items
designated by the confracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
cantractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from wark on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abllities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full autharity to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the wark) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4, Na portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given anly after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains ali pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

Vil. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labaor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 28 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704),

VIli. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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“Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, assaciation, flrm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report ar false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or repart submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 19186, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not mare than §
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification - First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shalt
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

¢. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. [f it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The praspective first tler participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," “ineligible," "participant,” "person,” "principal,"
and "voluntarily excluded,” as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds {such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, [neligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in ali solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Partles List System website (https://www.epls.qov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

]. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

, k kA&

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2} Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminai offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a gavemmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a}(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or lacal) terminated for cause or default,

b. Where the prospective participant is unable to certify to
any of the statements in this cettification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 GFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
tower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. f It is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

v

this transaction originated may pursue avaitable remedies,
including suspension and/or debarment.

¢. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposat is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms “covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," “principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcentractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshald.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tler covered
transaction that is not debarrad, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, If a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

IR R

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Excluslon--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from patticipating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

ok ok ok K

Xi. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Cangress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement,

b, If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered Into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such faflure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LLOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons reqularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supetrvisory or specially experienced personnel necessary o
assure an efficlent execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful callective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1¢) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially maodified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. 1f, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will farward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

12

6. The contractor shall Include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



2802 S. Bus. Hwy 281

Edinburg, Texas 78539

Phone: (956) 318-2626

Fax: (956) 318-2629
www.co.hidalgo.tx.us/purchasing

DEPARTMENT

County of Hidalgo

HIDALGO COUNTY
REQUEST FOR PROPOSALS

RFP No.: 2019-074-05-01-YSS
RFP SUBMITTAL CHECKLIST

All forms listed below must be submitted in the RFP response. If forms are not submitted, your
response may be considered non-responsive.

Indicate with a check mark (v') the Forms completed and included in this response:

Page 11 of Legal Notice
Exhibit “C” — Insurance Requirement Acknowledgement forms (pages 3 and 4)

Exhibit “D” - CIQ Form -Copy of County Clerk File Recording fee receipt (if
applicable)

Exhibit “E” — Proposer’s Affidavit

Vendor/Bidder Application - W-9 Form — HUB/DBE
Exhibit “F” — Certification Regarding Debarment
Exhibit “H” — Required Contract Clauses for Contracts Under
Federal Award 2 CFR 200, Appendix Il & FEMA
SAMS.gov Registration Acknowledgement

Pricing Worksheet-A

Pricing Worksheet-B

References

Experience & Qualifications Including Questionnaire
Equipment List

Additional Services (if applicable)

Miscellaneous Information (if applicable)

Addenda (if applicable)

One (1) Original (original must be one (1) sided and clearly marked as
original), one (1) Copy, and two (2) CDs/USB’s containing complete copy of
Response

Signature Date



EXHIBIT “B”
CONTRACTOR PRICING WORKSHEET

C-19-074-08-27
Debris Removal & Disposal Ceres Environmental Services, Inc.



Hidalgo County Purchasing Department
2812 S. Business Highway 281

New Administration Building

Edinburg, Texas 78539

(956) 318-2626 / Fax: (956) 318-2629

MEMORANDUM
(IMMEDIATE REVIEW AND RESPONSE REQUIRED)

To:  David A. MclIntyre, President via Email: dawn.brown@ceresenv.com
Ceres Environmental Services, Inc.

From: Yvette Salinas, Contract Specialist Ill
For: Martha L. Salazar, CPPB
Hidalgo County Purchasing Department

Date: July 23, 2019

Re: Negotiation for Hidalgo County “Debris Removal & Disposal”
RFP No. 2019-074-05-01-YSS

Pursuant to action taken by Hidalgo County Commissioner's Court on June 18, 2019, please be advised
that your organization has been selected (ranked) to enter into negotiations with County of Hidalgo for the
above-referenced project as the top ranked.

The Hidalgo County Purchasing Department is asking for you to submit a best and final offer for the
services for the mentioned project.

We request that you submit a proposed “Best and Final Offer” by no later than 10:00 am on Monday, July
29, 2019.
Best and final offer of the proposed contract at a discount rate of

1 % from prices submitted.

We ask that you approve by signing below acknowledgment of receipt with commitment to submit
by deadline and return via email to yvette.salinas@co.hidalgo.tx.us .

Signed: WW, Title: Assistant Corporate Secretary

Dawn Brown

Printed Name:
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P.ricing: Worksheet - B

Tfivst Response (Emergency Rond Clearance-"Push")

Service Description Unit Unit Price

Personnel & Equiy ! _(Operator, Iracl, Maint, ce Included)

Sinnll Loader or Lrg. Skidsteer, (Pusli machine, wheeled or Hour

nibber tracked)* ) $89.02

Supervisor with Trock (1 man, will assist toss aperations) Hour $75.74

Operators with Cliai (2 man crew, cul aud foss) Haur $87.40

Laborer with Tools {1 man, loss) Haur $34.39

Traffic Control/Safety Personnel (2 man crevw, as needed) Hour $75.74

1 Total Hottely: Hour $362.30

Service Description [Size or Type [ Unit [Unit Price
Heayvy Equipment _ (Operafor, Fuel, Maint Tncluded)

Skid Steer Loader (Mini-Lozder) “ Bobeat Hour $91.90
Backhoe Cat416 Houc $131.96
Backhoe, Extend-a-hoe Caterpillar Hour $98.84

Wheet Londers Cat 950 Hour $143.51

Wheel Logders Cut 966 Hour $155.59

Wheel Loaders Cat 980 Hour $169.88
Tracked Loader Cat 955 R Hour 5180.18

Towed Loader w/ Tractor . Prentice 210 Hour 166.17
Setf Loading Knuckle boom Tnick 25-35 CY Body Hour 152.88
Self Lording Knuckle bootr Truck 35-45 CY Body Hour 180.03
Dozer CatDd4 Hour 172.98
Dozer CatD5 Hour 176.82
Dozer CatD6 Hour 182.59
Dozer CatD7 Hour 199.89
Dozer CatD3 Hour $222.95
Txcavalors Cat 320 Hour $132.93
Excavators Cat325 Hour 199.89
Excavatoss Cat330 Howr 218.27
Tractor w/ Box Blade BOHp Hour 103.85
Motor Grader Cat 1200 Hour 192.21
30 Ton Crane 30Ton Hour 528.72
50 Ton Crane 50 Ton Hour $642.02
100 Yon Crane (8 hr mini ) 100 Ton Hour 793.08
Bucket Truck Up to 50‘ reach Hour $241.70
Bucket Truck 50' to 75" reach Hour 271.91
‘Trash Transfer Trailer w/ Tractor 110 Yard Hour $132.93
Mect d Broom Street Swecp: Hour $89.02
Water Truck 2000 Gallon Hour 105,74
Service Truck N/A Hour 106,74
Stump Grinder Vermeer252 Hour 87.52
Stump Grinder Vermeer752 Hour 108.11
Stump Grinder Vermeer 60TX Hour 118.40
Chipper w/2 man crevw Morbatk Staun Hour 180.48
12-Foot Tub Grinder Morback 1200 Hour $360.36
13-Foot Tub Grinder Morbark 1300 Hour 386.10
14-Foot Tub Grinder Di; dZ 1463 Hour 427,28
12T Lowboy Trailer (Equip. Transport w/ Tragtor) 12 Ton Hour 108.11
35T Lowboy Triler (Equip. Transport w/ Tractor) 35 Ton Hour $118.40
SOT Lowboy Traiter (Equip. TranS|'_oxt w/ Tractor) 50 Ton Hour $123.71
Truck Mounted Wincl Tow Truck Hour 98.19
Vacuum Trucle/Jetter 3500 Gallon Hour $98.19
Hauling Velleles (Operator, Fuel, Malntenance Junetuded)
Dump Truck 5t 15CY Hour $83.09
Dump Truck 16to24CY Hour $87.52
DumpTmek 25 to 34 CY. Hour $94.72
Damp Truck (Tratler Dump w/ Tractor) 35 tad4 CY Hour $102.96
Dump Truck (Trailer Dump w/ Tractor) 45 t0 54 CY. Hour $108.11
Dump Truck {Traiter Dump w/ Tractor) 5510 G4 CY Houe $118.40
Dump Truck (Tratfer Dump w/ Tractor) 65 to 74 CY. Hour $123.55
Dump Truck (Traiter Dumip w/ Tractor) >75CY Hour $128.70
Transportation Vehleles (Operator, Fitel Mainteuan ce included)
Pickup Truck 142 Ton Honr $14.41
Pickup Truck 3/4 'Con, Ext. Cab Hour 18.53
Pikup Truck, 4x4 dx4 Hout $22.65
Pickup Truck 1 Ton Tonr 522.65
Box Trick 3/4 Ton Hour 28.83
Passonger Car Full_size Hour 14.41
20’ "Tralter 20 Foat Houwr 39.12
36 'Trailer 36 Foot Hour $49.42
Tlatbed Trailer Gvvtod 50 Hour $77.22
Transportation Velilcles (Operator, Fuel,Mai jirclided)

Pickup Truck [1£2 Ton |Day [ $115.32




5148.26 1

Pickup Truck 3/4 ) Day
Pickup Truck 1Ton Day h181.21
Box Truck 3/4 Ton Day 181.21
Utility Van 3/4 Ton Day 181.21
P ger Yan 9 Passenpel Day 197.68
Passenger Car Full size Day 115.32
Response Trailec 20-30 Moot Day 679.54
Maring Resonrces (Operator, Fuel, Matntenance included)
56° Shallow DraR Landing Craft with Crane Crew of 2 Day $7.394.59
40’ Sectiotial Barpe w/ Moynted Excavalor & Pushboat Wit Crew Day $8.216.21
33' Fast Barge with Winch Crewy of 2 Day $4.929.72
14 Utility Boat w th Motor (Work Boat) Wilh Crew Day $1,971.89
12" Utility Boat with Mator (Work Boat) WithCrew Day $1.314.69
12" Utility Boat without Motor (Work Boal) WithCrew Day $985.94
Tank Diver with Gear Individual Hour N $197.19
Hardhat Diver with Gear Individual Hour $821.62
Souba Bottle Refil (Alr) .i80 Hach $19.96
Alr Pump with multl Breathing lines Brownie Lung Day $657.30
Miscellaneons Equipment/tems (Inel, maintenance ineluded, sihere applicable)
Light Tower w/ Genequtor Day 185.33
Office Trailer o 40 Foat Day 355.21
Storeage Contati ) 40 Foot Day 205.92
Portable Eyewash Station OSHA Speo Day 44.60
First Aid Station OSHA Speo Day 59.40
Portable Toilet (Port a John) Single Week 334.62
Observation Tower USACE Speg Each 4,801.50
Sunken Vessel Removal
Description Unit Price
Marine Salavage Operations Per Linear Foot
Less than 20 feet 190.48
20 to 25 feet 5259.46
25 to 30 feet 396.40
Greatec than 30 feer $489.06
Land Based Salavage Operation Pes Linear Fool
Tess than 20 feet $167.31
20 to 25 feet $240.93
25 to 30 feet $368.08
Greater than 30 feet $386.10
Emergency Drinking Water and Iee Supply
Dristhing Water
Cases Price/Case Per Unit Per Pallet
175 $12.81 0.79 $691.77
15375 $12.81 0.78 $691.77
376~750 12.81 0.79 $691.77
7511500 . 12.81 0.79 691.77
Tce Supply
[Packaged Ice Delivered I [Pec Pound | $1.47 ]
Emergency Sleeping Quarters
Option { Qption 2 l Unit Rental Price

! -~ 168-Man Dormitory Structure

Wood Floor w/ Now Carpeting

Afr Conditioning/Combination Heating Units
Power Genreration

Metal Hatide Lighting Package

168 Cots

2- Persorme! Doors

1 to 4 Weeks Rental

Unit Rental Price

$156,693.64

200-Man ‘Tension Tent.

Wood Fleor w/ New Carpeting

Air Conditioning/Combination Heating Units
Power Generation

Metal Halide Lighting Package

168 1-{ii-Spec Cols

2- Personnel Doors

Uu to 4 Weeks Rental

$181,376.42

Dining Factlitles

Unit Rental Price

Qplfon 1 Oplion 2
1 Dining Structure for 350 Unit Rental Price ! Dining Sintclure for350 $89,841.91
Wood Floor $119,529.43 Wood Fleor w/ EventPro Floorng
Alr Conditioning/Combination Heating Unlts Air Conditioning/Combination Heating Units
Power Generation Power Generation
Metal Halide Lighting Package Metal Halide Lighting Packapa
2 -Personnel Doors 2 -Persomiel Doors
64- 8' Banquet Tables 64- 8’ Danquer Tables
512 Folding Chalrs 512 Folding Chairs
Up to 4 Weeks Rental, Up to 4 Weeks Reatal
|Restroant Facilities

Uhnils for Unit Rental Price
Portsble Toitet Facifities 150-Pegson Camp $18,798.85
Daily Cleaning & Service 250-Person Camip $30.367.Q0.
Up to 4 Weeks Rental 500-Person Camp 3 $59.515.09
Shower Facilities Unit Renta Price Lnundry Facliity Unit Rental Price
1 -14HeadShower Tratler Unit | "$89,500.95 [ {Lannary Traiter Unit $89,500.95




Provides Shower Service for 350 People

Each Unit Confalns:

Private Changing Stalls & 36" x 36” Shower Stalls
Propane-fired boiler system

On-bourd water storage

Al Conditioning

Trash Receptacles

[Up to 4 Weeks Rental

Each Unit Contatii

Top L.oad Wesher Units
Front Lond Deyer Units
Hol and Cold Water
Air Conditioning
Folding Table

Trash Receptacles

Up to 4 Weeks Rental

Pawor Unlts

Units

Per Day (24 hrs)

Perweek

25 kW Generator
56 kW Generator
100 kW Generator
175 kW Generalor
250 kW Generalor
320 kW Generator
500 kKW Generator
800 kW Generalor
1000 kY Generator
1500 kKW Genertor

$467.90

$2,124.59

$1,015.59

$5,372.90

$1,466.05

57.838.48

$2,320.69.

$1,237.50

$2,320.69

$13,323.86

$4,063.45

524,263.57

$6,273.83

36,685.95

$9,900.00

57,618.00

$12,635.68

73,165.47

$17,994.10

$107,636.41 |

Notes:

[, Transportation chagges to be hncluded,

2. Do not include cables and distribution baxes.
3. Includes seevice and maintenance.

Unit

Emergency Yuel Delivery/iManagement Price Sehedule

Description

Price

llem/Equip

550 _gallon duat wall tank

Portable Storage Tank (Secondary Containment)

Per Day

$92.81

1,000 gatton single wall tank

Portable Storage Tank

PerDay

$105.19

1,000 gallon dusl wall tank

Portable Storage Tank (S dary Contai t)

Per Day

$117.56

6,000 gallon or greater tank

Portable Storage Tank

Per Day-

$185.63

Fuel Pump 13 GPM, includes nozzle

Per Day

$24.75

12 Volt Fifi-Rite Pump

Portable Tank Delivery/Pickup

Delivery/Pickup Charge

Per Day

$396.00

Portable Tank Cleanout l'ee

Cleanout of portabie tank (if required)

Per Day

$495.00

Truck with Man

Transport Truck w/tmiter or Boblail Truck

Per Day

$1.801.80

Fucl Tank Trailer Only

7,500 to 8,500 gal capacity

Per Day

$742.50

Mobile Fuef Station

12,000 Gal capacity on trailer

Per Day

$1,742.40

FracTank

20,000 gallon frac tank

Per Day

$252.45

Labor

Man to operate fuel station or fuel vehicles

Per Day

$976.14

Fucl

ftem

Purchase Price Unit

OPIS Rack Daily Average Price +[$0.73

Per gallon

Fuel

[Gusol

Fuel

[Dieset

OPIS Rack Daily Average Price +$0.73

Per gallon

Emergency Satellite Telphone/Communication Services Price Schedule

Satellite Phone Seryice

IRale Per Minnle

lPer Satellite Phone

| 5248

Snteliite Internet Service
Self-Coutatned Lrailer Equl;

Duration

Monthly Cost

3 month

$4,870.80

6 month

$3,663.10

9 month

.$2,468.07

12 month

$1,222.65

Bandwidih

[Service

Mouthly Cost |

[Disaster Resp

| $2,091.186 |

[Cont

[Uplord(khps)

[ Volp lines

[Band\vilhdth Service

Disaster Response

Description of scrvices:

{ 10 | 768

iDawnIoad(Mbps)
"2 | s5.94

Ench sateflite unit should be equipped o provide wireless broadband Internet and sealuble so additlonn] wireless access points
can be added. Each unit will have sufflcient bandwidth to easily support_{Q ____ concurrent internet users from the base system, If necessary, can
ndditional units can be brought in to support a larger camp papulation? Yes / No

Temporary Office Trallers, Moblle Command Center Price Schedule

Single Unit
Dimensions: Width= 8', Unil Length=20"

Category Ruote Unit
Setup Fee: $1,470.38 One time
Single Unit $988.02 Per month
Single Unit

Dimensions: Width= 8', Unit Leugth= 28"

Cntegory Ratle Unil
Setup Fee: $1,636.59 One time
Single Unit $1,285.02 Permonth

8 HOUR DAY

8 HOUR DAY



Stngle Unit
Dimensions: Width10', Unit Length=24"

Category Rate Unit
Setup Fee: $2,179.99 One lime
Single Unit $1,483.02 Per month
Chemical Tailets Price Schedule

Descriplion Rate Unit
Port-o-let (per unit) $1,829.52 Per month
Port-o-lel (per unit) $71.87 Per day

Note: Includes delivery/set up, datly service, equipment rei

Emergency Pumping Units Price Schedule

atal, nud pick up/breakdown

Description Rate (Per Day) Rate (Per Bour) Rate (Per Wk) Rate (Per Mnth)
4" Trash Pump Packsge 1,078.16 $89.84 $7,547.12 $32,344.79
6" Trash Pump Packege $1,638.30 $136.52 $11,468.11 49,149.05
6" Hvdraulic Pump with Powver Pack $1,204.53 $100.38 $8,431.73 36,135.99
B" Hydraulio pump with Power Pack 1,799.97 $149.99 $12,599.78 $53,999.06
Drying In, Decontamination, Mald Remediation, restoration Price Schedule
Categories/Descriptions
Diying Equipment Uni{ Rate
Dehumi ification Unit (50cfm-100cfm) Day $30.09
Detwmidification Unlt (1 10cfm-2000fm) Day $147.51
Dehumidification Unit (220cfm-300cfin) Day $173.25
Dehumidification Unit (500cfin-600cfm) Day $378.18
Dehumidification Unit (1000cfm) Day $660.33
Dehwnidifisntion Unit (2000¢fin-2250cfin) Day $1,276.11
Delhumidification Unit (3500¢fm) Day $256.41
Dehumidification Unit (4500cfm-5000cfm) Day $352.44
Dehumidification Unit (8500cfm) Day $1,1217.67
Dehumidification Unt (15,000¢fm) Day $320.76
Miscellaneous Equipment
40 Ton AC Unit Day $1.038.51
100 Ton Chiller Unit Day $1.147.41
200 Ton Chilfer Unit Day $909.81
Air ComQressor {110 esi) Day $38.61
Air Compressor (125 psi) Dny $217.80
Air Mover Day $31.68
Buffer, Floor Day $38.61
Cart, TilDemoliti Ench 25.74
Dolly, 2-WhVA-Whl/Dmy/Whibr Each 48.51
Electrioal Dist, Panel (Scider Box) Ench 70.29
Electrical Kit (Bxt. Cord GF}, Surge Protector Each $17.82
Bxtraclion Unit (Poriable) Day $160.38
Bxtraction Unit {Trailer) Day $577.17
PFiltration Unit Each $31.68 .
Fire Extin ishe Loch $97.02
First Add Kit Each 528.71
Floor Kit (Mop, Bucket, Broom, Reke, Scraper, Wrecking Ba Each $15.84
HEPA. Filtration Unit (10,000cfin) Day $385.11
HEPA Filkcation Unit (2,000cfin) - Day $121.77
ILight, Portable Ench $47.52
[Light, Stand Each 18.81
|Light, String Each $12.87
Mobilo Commande Center Day $751.41
Negulive Pressure Record Ench $64.35
Qzong Machi Day $153.45
Power Hand Tools (Sawzall, Cirendar Saw, Drill eto,) Day $17.82
Pump, Smnll Day $51.48
Pumyp, Flood Day $173.25
Respirator, Negative Pressure (Half Face) Lach $5.94
Respirator, PAPR (Full Face) Each $31.68
Radio, Job Sile Day 12.87
Shower/Wash Station Day’ 97.02
Sprayer, Airless Lach 83.16
Thermal Image Cnmera Day 64.35
Trailer Day 147.51
Truck, 240t Day 121.77
Truck, Pick-Up Day 83.16
Truck, Water Extraction Day 256,41
Vacuum, (Wet/Dry) Ench 97.02
Vacuum, HEPA Lach 96.03
Van/Bus Day $121.77
Vent/Wall Cavity Drying Unit Day 448.47
Wail Kit (Ladder, Fall Protection, Knives, Ete.) Day $12.87
Storage Conloiners
Description Monithly Rate
{40" Conex Bux | $3.118.50
{20’ Conex Box | $2.079.00

Ceres Environmental Services, Inc.

Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental
Each (per day rental
Each (per day rental
Each (per day rental

RN R et

Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)

Each (per day rental)
Each (per day rental)

Each (per day rental)

Each (per day rentat)
Each (per day rental)
Each (per day rental)
Each (per day rental)

Each (per day rental)
Each (per day rental)

Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)

Each (per day rental)
Each (per day rental)
Each (per day rental)



Proposal
in Response to

Hidalgo County

RFP No: 2019-074-05-01-YSS
Debris Removal & Disposal

2802 S. Business Hwy. 281
Edinburg, Texas 78539

Contact Person: Dawn Brown
dawn.brown@ceresenv.com

May 1, 2019

C ENVIRONMENTAL S

9945 Windfern Road
Houston, Texas 77064
Tel. (800) 218-4424
Fax (866) 228-5636




CERES

April 29, 2019

Hidalgo County

Martha L. Salazar
Purchasing Department
2802 S. Business Hwy. 281
Edinburg, Texas 78539

RE: RFP No: 2019-074-05-01-YSS Debris Removal & Disposal
Due: May 1, 2019 at 9:30 AM CT

Dear Selection Committee:

We are pleased to submit the enclosed proposal for the Hidalgo County RFP No: 2019-074-05-01-YSS
Debris Removal & Disposal. Ceres Environmental Services, Inc. is an experienced disaster recovery and
government contracting firm capable of providing personnel, equipment and resources to rapidly and
efficiently respond to a disaster recovery event. Our services include debris removal and segregation,
demolition and hazardous material management, debris reduction and site management, and the
collection/generation of FEMA-required project documentation.

Ceres was activated by various jurisdictions throughout North and South Carolina, Florida, and Georgia as
a result of Hurricanes Florence and Michael in 2018. Ceres was also activated in 14 Georgia counties by
the U.S. Army Corps of Engineers. We had personnel in place prior to the storms making landfall in order
to help our clients best prepare and are proud to continue our tradition of being PROVEN, RESPONSIVE,
READY.

In2017, Ceres responded to more than 30 jurisdictions following disasters ranging from floods to hurricanes
to tornados. Ceres responded to seven Texas cities following Hurricane Harvey; during the same
timeframe, Ceres performed Hurricane Irma recovery efforts throughout the state of Florida. In 2016, Ceres
was already working in Louisiana following heavy rains and flooding when Hurricanes Hermine and
Matthew hit the U.S. coast within a month of each other yet we responded to all of our affected clients
swiftly and efficiently.

Our 20-acre recycling center and equipment facility located in Houston, TX provides an excellent location
from which to manage our post-disaster work in Hidalgo County. Other permanent offices for Ceres give us
good geographical dispersion. Those offices are located in Sarasota, FL and Brooklyn Park, MN. Ceres’
multiple locations ensure that, even if an event affects our Texas location, other offices will swiftly take over
to meet the needs of the County. Ceres also has servers storing company documents in multiple locations
throughout the country. If one server is lost in an event the data will not be lost, and will not prevent Ceres
from performing any work for any of its clients.

David A. Mclintyre, Sole Shareholder and President; David Preus, Senior Vice President; Tia Laurie,
Corporate Secretary; and Dawn Brown, Assistant Corporate Secretary have signature authority to bind the
company and can all be reached by calling Ceres’ toll free number (800) 218-4424.

We look forward to the opportunity to be your supplier of disaster recovery services.

S::cerely,

Dawn Brown
Assistant Corporate Secretary
Ceres Environmental Services, Inc.

Enc.

TEXAS | FLORIDA | MINNESOTA

9945 Windfern Road | Houston, TX 77064 | orrice (800) 218-4424 | FAX (866) 228-5636
ceresenvironmental.com




Ceres Environmental Services Facts and Highlights

Founded in 1976 and incorporated in 1995, Ceres Environmental Services, Inc. has provided
emergency management and other services for 43 years to government entities throughout the
United States.

Ceres has never defaulted on a contract or failed to complete any work awarded.

No client of Ceres has been denied reimbursement for work Ceres has performed. Ceres’
professional staff assists our clients, upon request, with the preparation and submission of project
worksheets for FEMA and other agencies.

No Regulatory or License Agency Sanctions have ever been imposed on Ceres or any of
its principals.

Ceres’ policy and practice is to utilize qualified local small and disadvantaged business
enterprises to the maximum extent practicable to further aid in the recovery of the community.

Exemplary Performance on over $1.8 billion dollars of Emergency Debris Management
contracts awarded by various government agencies within the past 26 years on over 135 FEMA-
funded contracts.

Ceres responded to Louisiana flooding in 2016, removing over one million cubic yards of
debris as well as damaged white goods and putrescent food.

Following Hurricanes Hermine and Matthew, Ceres was activated on 20 contracts over four
states: Florida, Georgia, South Carolina and North Carolina. Ceres successfully removed more
than 3 million cubic yards of hurricane debris resulting from Hermine and Matthew despite
already working in Louisiana following the flooding.

Ceres responded to the Midwestern flooding and Hurricanes Dolly, Gustav and lke during 2008
and fulfilled all obligations for nine separate contracts, seven of which were performed
simultaneously.

Performed simultaneous Hurricanes Katrina, Rita and Wilma recovery operations in three
states throughout 44 counties and parishes.

During Hurricane Katrina recovery, 45,000 cubic yards of debris were hauled on the first day of
operations and up to 200,000 cubic yards daily after that. In total, more than 13 million cubic
yards were hauled and processed.

Performed over 40,000 Right of Entry (ROE) work orders for “Blue Roof” repairs for the
U.S. Army Corps of Engineers on five contracts, with concurrent operations in over 30 counties.

Recipient of the Million Work Hours Award for our superb safety record on the Katrina Debris
project for the U.S. Army Corps of Engineers.

In order to speed response, Ceres maintains a rapid-response deployment facility in
Sarasota, Florida. Additional equipment is stored in Houston, TX and Brooklyn Park, MN.

Federal Employer Identification Number 41-1816075



Acronyms and Abbreviations Used in the Proposal

Abbreviation Meaning

AAR After Action Report

ACM Asbestos-Containing Material

C&D Construction and Demolition Waste

CAR Corrective Action Report

CYD Cubic Yard

DMS Debris Management Site

EOC Emergency Operations Center

FEMA Federal Emergency Management Agency
HBCU Historically Black Colleges and Universities
HHW Household Hazardous Waste

HTW Hazardous or Toxic Waste

HUB Historically Underutilized Business Zones
ICS Incident Command System

W Industrial Waste

Mi Minority Institutions

MRE Meals Ready to Eat

MUTCD Manual of Uniform Traffic Control Devices
NIMS National Incident Management System
NSC National Safety Council

NTP Notice to Proceed

OSHA Occupational Safety and Health Agency
PAC Public Assistance Coordination

PDA Preliminary Damage Assessment

PIA Post Incident Analysis

PM Project or Program Manager

POL Petroleum, QOil, & Lubricants

PPE Personal Protective Equipment

PW Project Worksheet

QC Quality Control

RACM Regulated Asbestos-Containing Material
ROE Right of Entry

ROW Right-of-Way

SB Small Business

SDB Small Disadvantaged Business

SDVO Service Disabled Veteran-Owned Business
TBD To Be Determined

TDSRS Temporary Debris Storage and Reduction Site
USACE U.S. Army Corps of Engineers

VO Veteran-Owned Small Business

WOSB Women-Owned Small Business
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JOINT WRITTEN ACTION OF THE BOARD OF DIRECTORS AND
SHAREHOLDERS OF CERES ENVIRONMENTAL SERVICES, INC.

The undersigned, being the sole member of the Board of Directors and the sole shareholder of
Ceres Environmental Services, Inc., a Minnesota corporation (the "Corporation"), does hereby
adopt the following resolution in writing pursuant to Minnesota Statutes effective as of the 5th
day of December, 2017:

WHEREAS, the Corporation desires to prepare and submit proposals and bids in response to
various government solicitations, requests for bids, and requests for proposals and the
Corporation desires to grant the Assistant Corporate Secretary of the Corporation, Dawn Brown,
the authority to sign and submit such bids on behalf of the Corporation,

NOW, THEREFORE, IN CONSIDERATION OF THE FOREGOING, BE IT:

RESOLVED, that Ceres Environmental Services, Inc. grants Dawn Brown, Assistant Corporate
Secretary of the Corporation, the authority to sign and bind the Corporation in matters related to
the preparation and submittal of bids and responses to requests for proposals to government
entities and agencies.

IN WITNESS WHEREOF, the undersigned Board of Directors and Shareholders have set their
hands effective as of the day first written above.

//%///%

David A. McIntyr;;ASresident
Sole Director and Sole Shareholder




PROJECT REQUIREMENTS
ACKNOWLEDGMENT

This is to certify that I, _Ceres Environmental Services, Inc. , possess all of the APPLICABLE:

1. Licenses: No license required

2. Bonds: Bid Bond 5%, Bonding Capacity Letter

3. Certificates: Texas Certificate of Authority. Please see proposal Section 4.F for Employee Certifications

4. Permits: No permit required as part of the RFP; local permits required to begin work will be obtained
upon contract activation

5. Other:

Necessary to carry out the required project. Furthermore, I am providing copies of the required
documentation so that, if my company is awarded this bid, I may be eligible to enter into a
contract with Hidalgo County and proceed to complete the project in a timely manner.

* Any licenses, bonds, certificates, permits, etc. which are required must be presented as part of
the bid packet in order to expedite the bid evaluation process. Failure to provide said
documentation will result in the disqualification of your bid.

MW—J April 26, 2019

Authorized Signature Date
Dawn Brown, Assistant Corporate Secretary

Ceres Environmental Services, Inc.

Company

9945 Windfern Road
Address

Houston, TX 77543
City, State, Zip

Exhibit “C”



Bid Bond

CONTRACTOR: SURETY:

(Name, legal status and address) (Name, legal status and principal place of business)

Ceres Environmental Services, Inc. Liberty Mutual Insurance Company

175 Berkel i i
3825 - 85th Ave. N., Ste. #101 L iy This document has important legal
Brooklyn Park, MN 55443 ’ consequences. Consultation with
an attorney is encouraged with
OWNER:

respect to its completion or
ame, legal status and address)

: / modification.

idalgo County, Purchasing Department Any singular reference to
2802 S. Business Hwy. 281 Contractor, Surety, Owner or
Edinburg, TX 78539 other party shall be considered
BOND AMOUNT: plural whete applicable.
Five Percent (5%) of Total Amount Bid
PROJECT:

ame, location or address, and Project number, if d%
FP No.: 2019-074-05-01-YSS, Debris Removal & Disposal

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, as provided herein. The conditions of this Bond ate such that if the Owner accepts the bid of the Contractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor eithet (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the
difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount
for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this
obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of
an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver
of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for
acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project
any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so
furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

]

Signed and sealed thi 1st day of May, 2019.

Ceres Environmental Services, Inc. M
M (Principal) a (Seal)

(Witness bl
(Title) DW M\u{\‘ Mgw (FW Sﬁuduv\j

Liberty Mutual Insurance Company

rt]/(/{i/(/\. I/VK (4//1/61' (/h/l A M/(/I/\\ ® TR (Seal)
(Witness) ) (i/ @&/

L 4Fi7) John E. Tauer, Attorney-in-Fact

By arrangement with the American Institute of Architects, the National Association of Surety Bond 1
- Producers (NASBP) (www.nasbp.org) makes this form document available to its members, affiliates, and

associates in Microsoft Word format for use in the regular course of surety business. NASBP vouches that

the original text of this document conforms exactly to the text in AIA Document A310-2010, Bid Bond.



CORPORATE ACKNOWLEDGMENT

State of Minnesota )

. ) ss
County of gﬂ!ﬂ(‘ﬂt\__-)
On this ___1st day of May 2019 , before me appeared &M! !mlll ,

to me personally known, who, being by me duly sworn, did say that he/she is the

of Ceres Environmental Services, Inc. , a corporation, that the seal affixed to the
foregoing instrument is the corporate seal of said corporation, and that said instrument was executed in
behalf of said corporation by authority of its Board of Directors, and that said I?AMM M W
acknowledged said instrument to be the free act and deed of said corporation.

s AN

Notary Public IJ(MML 18 County, _ﬂm

My commission expires ’Jmuwu 31, 2020

Ruth R. Epp. ping
Notary Public
3 ~ Minnesota

My Commission Expires January 31, 2020

SURETY ACKNOWLEDGMENT
State of Minnesota )
) sS
County of Hennepin )
On this ___1st day of May 2019 , before me appeared John E. Tauer ,
to me personally know, who being by me duly sworn, did say that (s)he is the Attorney-in-Fact of
Liberty Mutual Insurance Company , @ corporation, that the seal

affixed to the foregoing instrument is the corporate seal of said corporation and that said instrument was
executed in behalf of said corporation by authority of its Board of Directors; and that said
John E. Tauer acknowledged said instrument to be the free act and deed of said corporation.

R SANDRA M. ENGSTRUN %/{”VM M Gy Py

=) NOTARY PUBLIC - MINNESOTA

My Commission Expires . ! .
Minnesota
January 31,2021 Notary Public Hennepin County, Minnesote

My commission expires 1/31/2021




This Power oyney limits the acts of those named herein, and they have 'Jthority to
bind the Company except in the manner and to the extent herein stated.

lee]"ty Liberty Mutual Insurance Company

Mutualv The Ohio Casualty Insurance Company Certificate No: 8200451-190054
e West American Insurance Company
SURETY
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Colby D.
White, Melinda C. Blodgett, R. C. Bowman, Tina L. Domask, R. Scott Egginton, Sandra M. Engstrum, R. W. Frank, Ted Jorgensen, Joshua R. Loftis, Kurt C. Lundblad
Brian J. Oestreich, Jerome T. Ouimet, Ross S. Squires, Nicole Stillings, John E. Tauer, Rachel Thomas, Lin Ulven, Emily White

all of the city of Minneapolis state of Minnesota each individually if there be more than one named, its true and lawful attorney-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
theretothis  4th  dayof  February , 2019 .

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

David M. Carey, Assistant Secretary

State of PENNSYLVANIA -
County of MONTGOMERY

Onthis __4th dayof February , 2019 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance
Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

dual value guarantees.

, letter of credit,

COMMONWEALTH OF PENNSYLVANIA

Notarial Seal a>
Teresa Pastella, Notary Public Z t, Zﬁ
Upper Merion Twp., Montgomery County | By:
My Eommission Expires baich 28,2021 Teresa Pastella, Notary Public
ey ety P

[ @.

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIll - Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,

Not valid for mortgage, note,
currency rate, interest rate o

|

1-610-832-8240 between 9:00 am and 4:30 om EST on anv business day.

To confirm the validity of this Power of Attorney call

bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secretary.

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

|, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and
has not been revoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this 1st  day of May ,2019

Renee C. Llewellyn, Assistant Secretary

LMS-12873 LMIC OCIC WAIC Multi Co_062018

shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, |



STATE OF TEXAS
STATE BOARD OF INSURANCE

Company No., 06-47950

Certificate O 2018 '

CERTIFICATE OF AUTHORITY

THIS IS TO CERTIFY THAT

LIBERTY MUTUAL INSURANCE COMPANY

BOSTON, MA3SSACHUSETTS

has complied with the laws of the State of Texas applicable thereto and is hereby authorized to trans-

act the business of
Fire; Allied Coverages; Hail, growing crops only; Rain; Inland

Marine; Ccean Marine; Aircraft--Liability and Physical Damage;
Accident and Health; Workmen's Compensation and Employers'
Liability; Automcbile--Liability and Physical Damage; Liability
other than Automchile; Fidelity and Surety; Glass; Burglary and
Theft; Forgery; Boiler and Machinery; Credit; Livestock

Reinsurance cn 21l lines except Life and Annuities
insurance within the State of Texas. This Certificate of Authority shall be in full force and effect until
it is revoked, canceled or suspended according to law.

hand and seal of office at Austin, Texas, this

COMMISSIONER OF INSURANCE

IN TESTIMONY WHEREOF, witness my

_bth gay op October 4 p, 1960
Y / «




Liberty :
g Liberty Mutual Surety
Mutual

March 16,2018

Re: Ceres Environmental Services, Inc.
Contractor’s Qualification Statement

To Whom It May Concern:

Liberty Mutual Insurance Company along with Cobb Strecker Dunphy & Zimmermann, Inc.
have handled the bonding requirements of Ceres Environmental Services, Inc. for over 29 years.
Their project management and financial responsibility has always been exceptional. We have
bonded individual projects in excess of $500 million and have authorized work programs in
excess of $500 million.

Presently, their bonds are written with the Liberty Mutual Insurance Company. Liberty Mutual
Insurance Company is a surety and insurance company currently listed on the U.S. Department
of the Treasury Circular 570 list of approved bonding companies which is published annually in
the Federal Register, with an A (Excellent) rating in the latest printing of the A.M. Best’s Key
Rating.

Approval of performance and payment bonds of all projects is expressly conditioned upon
acceptable review of the contract terms and scope, bond forms, and financing for the project, as
well as other pertinent underwriting information. The arrangement for performance and payment
bonds is a matter between Ceres Environmental Services, Inc. and Liberty Mutual Insurance
Company, and the surety assumes no liability to you or third parties, if for any reason bonds for
any project are not executed.

If additional information is required, please feel free to contact this office.
Sincerely,
andra M. Engstrum

Attorney-in-Fact
Liberty Mutual Insurance Company

Member of Liberty Mutual Group



THIS POWER OF ATTORNEY {S NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.
Certificate No. 7967008
Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the Stale of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly
organized under the laws of the State of Indiana (herein collectively called the *Companies®), pursuant to and by authority herein set forth, does hereby name, constitute and appoint,
Colby D. White; Melinda C. Blodgett; R. C. Bowman; R. Scott Egginton; Sandra M. Engstrum; R. W. Frank; Ted Jorgensen; Joshua R. Loftis; Kurt C.
Lundblad; Brian J. Oestreich; Jerome T. Ouimet; Craig Remick; Nicole Stillings; John E. Tauer; Rachel Thomas; Lin Ulven; Emily White

all of the city of _Minneapolis , state of_MN each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed

Not valid for mortgage

, note, Io‘ 2tter of credit,

currency rate, interest rate or residual value guarantees.

theretothis 21st  day of _December ._2017

The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
West American Insurance Company

By: ﬂflfﬂaﬂ/f Kf’

STATE OF PENNSYLVANIA " David M. Carey; Assistant Secretary
COUNTY OF MONTGOMERY
On this 21st__ day of _December , 2017 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance

Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregaing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.
COMMONWEALTH OF PENNSYLVANIA /\ /
Notarial Seal Z Z, g ,:
Toresa Pastella. Notary Public By: //j/!’(’w

Upper Merion Twp.. Montgomery County Teresa Pastella, Notary Public
My Commission Expires March 28, 2021

Member. Pennsylvania Association of Notaries

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV~ OFFICERS ~ Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal,
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted o any representative or attorney-in-fact under
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE Xl - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president,

ycall

:00 am and 4:30 pm EST on an

and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to actin behalf of the Company to make, execute,
seal, acknowledge and deliver as surety any and all undertakings. bonds, recognizances and other surety obligations. Such atlorneys-in-fact subject to the limitations set forth in their
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so
executed such instruments shall be as binding as if signed by the president and attested by the secretary.

LMS_12873_022017

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
obligations.

Authorization — By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

|, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company. Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original power of atlomey of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and
has not been revoked.

m ¥ A i
IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this ‘ l(/' day of .ﬁ-‘ et ,20 B

o /J“:/ L,

* Renee C. LlewSTiy Assistant Secrelary

To confirm the validity of this Power of Attorne

day.

siness

y bu

1-610-832-8240 between 9

|
|



Roger Williams

Corporations Section
Secretary of State

P.O.Box 13697
‘ Austin, Texas 78711-3697

Office of the Secretary of State

Certificate of Fact

The undersigned, as Secretary of State of Texas, does hereby certify that the document, Application for
Certificate of Authority for CERES ENVIRONMENTAL SERVICES, INC. (file number 12926006), a
MINNESOTA, USA, Foreign For-Profit Corporation, was filed in this office on November 02, 1999.

It is further certified that the entity status in Texas is in existence.

Q{' In testimony whereof, I have hereunto signed my name
officially and caused to be impressed hereon the Seal of
State at my office in Austin, Texas on June 27, 2007.

e Ml

Roger Williams
Secretary of State

Come visil us on the internet at hitp://www.sos.state.tx.us/
Phone: (512) 463-5555 Fax: (512) 463-5709 Dial: 7-1-1 for Relay Services
Prepared by: Simona Dehoyoz TID: 10264 Document: 175931940002



LEGAL NOTICE REP No.: 2019-074-05-01-YSS

Request for Qualifications

For e
HIDALGO COUNTY OQPENEDL
[
“Debris Removal & Disposal” 61 ‘I
RFP NO: 2019-074-05-01-YSS TN
A-M0
To:  Martha L. Salazar, CPPB, Purchasing Agent }?.. |
Hidalgo County Purchasing Department withesseq!

Physical Location: 2802 S. Business Hwy. 281
Postal/ Mailing: 2812 S. Business Hwy. 281
Edinburg, Texas 78539

In accordance with the Requirements, and subject to all laws and regulation yhél-lnitedHStates
and state and local laws, the undersigned respondent proposes and commits to furnish all labor,
equipment, material, software, and services as set forth in the documents hereinbefore mentioned. The
undersigned further agrees, upon acceptance of its qualification, to execute a contract and/or Purchase
Order issued by Hidalgo County for performing and completing the work described in the Requirements
within the time stated and for the prices proposed in the documents attached hereto and made a part
hereof.

Respondent acknowledges receipt of all of the pages of the documents referenced in the Request
for Qualification Table of Contents presented in connection with this procurement. Respondent
understands that Hidalgo County reserves the right to reject any or all qualifications and further reserves
the right to design the evaluation criteria to be used in selecting the lowest and best qualification.

Respondent agrees that this qualification shall be good and may not be withdrawn for a period of
ninety (90) calendar days after the scheduled closing time for receiving qualifications, as contained in
the Requirements.

Respectfully submitted,

Firm: Ceres Environmental Services, Inc.

Address: 9945 Windfern Road, Houston, TX 77064

Hy oK
/44 .

Printed

Name: Dawn Brown

Title:

Assistant Corporate Secretary

RFP #2019-074-05-01-YSS; LEGAL NOTICE
PAGE 11



EXHIBIT “C”

Insurance Requirements

The Bidder awarded the contract shall furnish proof of insurance, which will also include any
subcontractor that is subcontracted by the bidder in the limits listed in packet to be in place prior to
providing any services under this Contract and to continue at all times in force in effect during the
term of this Contract.

I, Commercial General Liability insurance for bodily and personal injury (including
death) and property damage
a. Each occurrence not less than $1,000,000
b. General aggregate not less than $1,000,000
c. The coverage shall include but not be limited to personal injury liability,
premises/operations, and products/completed operations

2. Worker's Compensation and Employer's Liability Insurance
a. Employers' Liability insurance of $1,000,000 per occurrence
b. Worker's Compensation as required by statute

3. Automobile Liability (for vehicles CONTRACTOR uses in performing under the
Agreement, including Employer's Owned, Non-Ownership, and Hired Auto Coverage)
with broad pollution liability endorsement and MCS-90 endorsement
a. Combined Single Limit of $1,000,000 per occurrence

4. Other Insurance
a. If requested by Hidalgo County, CONTRACTOR shall furnish adequate evidence of
Social Security and Unemployment Compensation Insurance, to the extent applicable
to CONTRACTOR'S operations under the Agreement

Hidalgo County will only accept certificates of insurance on _an Acord form (as attached
hereto). Certificates of insurance shall name Hidalgo County as additional insured and must be
submitted to County for approval prior to any services being performed by Contractor. Each policy
of insurance required hereunder shall extend for a period equivalent to, or longer than the term of the
Contract, and any insurer hereunder shall be required to give at least thirty (30) days written notice to
the County prior to the cancellation of any such coverage on the termination date, or otherwise. This
Contract shall be automatically suspended upon the cancellation, or other termination, of any
required policy of insurance hereunder, and such suspension shall continue until evidence adequate
replacement coverage is provided to County. If replacement coverage is not provided within thirty
(30) days following suspension of the Contract, this Contract shall automatically terminate.

Revised 10/01/08



ACORD

CERTIFICATE OF INSURANCE

DATE (MM/DD/YY)

PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
INSURERS AFFORDING COVERAGE
INSURED INSURER A:
INSURER B:
INSURER C:
INSURER D:
INSURER E:
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE
MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THER TERMS, EXCLUSIONS AND

CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR L - - R POLICY EFFECTIVE
LTR TYPE OF INSURANCE POLICY NUMBER DATE (MM/DD/YY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE 3
A COMMERCIAL GENERAL LIABILITY |RE DAMAGE (Any one fire) | §
[] CLAMSMADE  OCCUR s
OWNER'S & CONT. PROT s
OWNER'S PROTECTIVE LIABILITY AL AGGREGATE s
ODUCTS - COMP/OP s
GEN'L AGGREGATE LIMIT APPLIES PER: G
POLICY PROJECT [] Loc
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT $
B ANY AUTO (Ea accident)
ALL OWNED AUTOS BODILY INJURY S
SCHEDULED AUTOS (Per person)
HIRED AUTOS
BODILY INJURY S
NON-OWNED AUTOS (Per accident)
PROPERTY DAMAGE S
{Per accident)
GARAGE LIABILITY AUTO ONLY-EA ACCIDENT $
3 ANY AUTO OTHER THAN eaacc | §
AUTO ONLY AGG [g
EXCESS LIABILITY EACH OCCURENCE $
C
OCCUR AGGREGATE $
$
DEDUCTIBLE s
RETENTION § $
wc sTATU- L] oTHER
D WORKERS COMPENSATION TORY LIMITS
AND E.L. EACH ACCIDENT $
EMPLOYER'S LIABILIT: E.L DISEASE-EA EMPLOYEE | §
\
E.L. DISEASE-POLICYLIMIT | §
OTHER
DESCRIPTION OF OPERATIONS / LOCATION / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

County of Hidalgo shall be named as additional insured on all Commercial General Liability policies.

CERTIFICATE HOLDER ] ADDITIONAL INSURED; INSURER LETTER: CANCELLATION

Hidalgo County

Attn: Purchasing Department
2812 S Highway Bus. 281
Edinburg, Texas 78539

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BY CANCELLED BEFORE THE

EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL lQ
DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT
FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON
THE INSURER, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE




Insurance Requirement Acknowledgment

I, Dawn Brown , authorized representative for Ceres Environmental Services, Inc
Company/Vendor

hereby acknowledge receipt of the County's required insurance limits. Said requirements:

O will be acquired within 10 working days after notification from Purchasing Department of bid
awarded by the Hidalgo County Commissioner’s Court;

O will acquire additional amounts required to meet the County's requirements within 10 working
days after notification from Purchasing Department of bid award by the Hidalgo County
Commissioner’s Court; currently carry the following:

Automobile Liability: $_2,000,000 General Liability: $ 1,000,000
K have already been met; see attached copy of insurance certificate.
April 26, 2019
Authorized Representative Date
Dawn Brown, Asst. Corporate Secretary
Notice to Bidder:

A certificate of insurance for the required insurance limits shall be provided to the Purchasing
Department’s Contract Managers in order to qualify for award of bid and to execute a contract
between your Company and the County

Failure to provide Certificates of Insurance to the Purchasing Department’s Contract Managers will
cause the bid award to be rescinded and re-awarded to next lowest bidder. Certificates of Insurance
will be monitored and verified on a quarterly basis to ensure coverage policy is in place. It is the
Company’s obligation to maintain the appropriate insurance coverage throughout the term of the
contract.

THIS FORM MUST ACCOMPANY BID PACKET



Y
ACORD’ CERTIFICATE OF LIABILITY INSURANCE e

4/26/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

‘ CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER SANEACT Sarah Edwards
Cobb Strecker Dunphy & Zimmermann mﬁg l FAX
225 South Sixth Street (AIC, No, Et): 612-349-2407 (AIC, No):
STE 1900 RDbREss: Sedwards@csdz.com
Minneapolis MN 55402 INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Old Republic Insurance Company 24147
INSURED GEREENY] INSURERB :
Ceres Environmental Services, Inc.
9945 Windfern Rd INSCRERC
Houston, TX 77064 INSURER D :
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: 1150358321 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDLSUBR POLICY EFF POLICY EXP

LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY A5CG11261802 9/1/2018 9/1/2019 | EACH OCCURRENGE $ 1,000,000
DAMAGE TO RENTED
1 CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 300,000
X | xcu MED EXP (Any one person) | § 10,000
X | Contr Liab PERSONAL & ADV INJURY | $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
POLICY PRO- I:] Loc PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
‘ COMBINED SINGLE LIMIT
‘ A | AUTOMOBILE LIABILITY A5CA11261802 9/1/2018 9/1/2019 | £z accident) $2,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED .
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE s
|| AUTOS ONLY AUTOS ONLY | (Per accident)
X | comp $5,000 X | coll $5,000 Hired Auto Phy Damage $50,000
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED J ] RETENTION $ $
A |WORKERS COMPENSATION A5CW11261802 9/1/2018 amzote X [ESy | 1T
AND EMPLOYERS' LIABILITY YIN
ANYPROPRIETOR/PARTNER/EXECUTIVE [y E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBEREXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
All Work Performed

Additional Insured only if required by written contract with respect to General Liability, Automobile Liability and Umbrella/Excess Liability applies on a primary
basis and the Insurance of the Additional Insured shall be Non-Contributory: Certificate Holder, Project Owner and Others as required by written contract.

Waiver of Subrogation only if required by written contract with respect to General Liability, Automobile Liability, Workers Compensation and Umbrella/Excess
Liability applies in favor of: Certificate Holder, Project Owner and Others as required by written contract.

C

See Attached...
CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Hidalgo County ACCORDANCE WITH THE POLICY PROVISIONS.
Attn: Purchasing Department
2812 S Highway Bus. 281 AUTHORIZED REPRESENTATIVE
Edinburg TX 78539 R e O 0 Q -
|

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD




AGENCY CUSTOMER ID: CEREENVI

LOC #:
N
“ ACORD’ ADDITIONAL REMARKS SCHEDULE Page 1 of 1

Cobb Strecker Dunphy & Zimmermann

Ceres Environmental Services, Inc.
9945 Windfern Rd

POLICY NUMBER

Houston, TX 77064

CARRIER

NAIC CODE

EFFECTIVE DATE:

ADDITIONAL REMARKS

FORM NUMBER: 25

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM TITLE: CERTIFICATE OF LIABILITY INSURANCE

-

The following supersedes the cancellation wording: Should any of the above described policies be cancelled before the expiration date, 30 Days written notice
(10 Days for Non-Payment) will be delivered to the certificate holder.

ACORD 101 (2008/01)

© 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USEONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1] Name of vendor who has a business relationship with local governmental entity.

Ceres Environmental Services, Inc.

2]

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which
you became aware that the originally filed questionnaire was incomplete or inaccurate.)

1] Name of local government officer about whom the information is being disclosed.

None

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
ClQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

|__—] Yes I:J No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

[ ]ves [ Ino

2 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

6]

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

- o

Signature of vendor doing business with the governmental entity Date

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015



CERTIFICATE OF INTERESTED PARTIES

FORM 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2019-482559
Ceres Environmental Services, Inc.
Houston, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 04/26/2019
being filed.
Hidalgo County, TX Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

RFP No. 2017-074-05-01-YSS
Debris Removal & Disposal

i Nature of interest
Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary
Mclntyre, David Sarasota, FL United States X
5 Check only if there is NO Interested Party. D

6 UNSWORN DECLARATION

My name is __Dawn Brown . and my date of birth is _March 8, 1957
My address is __ 8155 Antrim Cove , Eden Prairie , _MN | 55347 , USA
(street) (city) (state) (zip code) (country)

| declare under penalty of perjury that the foregoing is true and correct.

Executed in __Hennepin County, State of Minnesota ,onthe 26th day of __ April ,2019

(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V1.1.39f8039¢



HIDALGO COUNTY
PURCHASING DEPARTMENT
Bidder/Vendor Application

Complete in print or type. Please return this application to the Hidalgo County Purchasing Department
thru Facsimile: (956) 318-2629 or (956) 292-7612
in person or regular mail to: 2812 S. Business Hwy. 281 , Edinburg, Texas 78539
or email: purchasing@co.hidalgo.tx.us

Company Name: Ceres Environmental Services, Inc. Telephone No. ( 800 ) 218-4424

dba Name: n/a

Legal Name: Ceres Environmental Services, Inc.

Mailing Address :9945 Windfern Road, Houston, Texas 77064 Fax No. ( 866 ) 228-5636

Physical Address: 9945 Windfern Road

City, State, Zip Houston, Texas 77064 Tax LD. No. 41-1816075

Remit to Address : 3825 85th Avenue North City, State, Zip Brooklyn Park, MN, 55443

E-Mail Address: dawn.brown@ceresenv.com

Representative(s) Name(s) & Title(s) Dawn Brown, Assistant Corporate Secretary

Type of Organization (check one): Individual Partnership X __ Corporation Non-Profit
LLC Sole Proprietor Other, Specify
State Identification No. 14118160754 (Please attached completed W-9 form with this application)
Federal Identification No. or (if individual) SS No.
State of Incorporation: _Minnesota Date:_ July 31, 1995  Other:
Type of Business (check one): Manufacturer ‘Wholesaler Retailer Broker
Distributor Service Organization X Other, Specify Services

Name & Title of Person(s) Authorized to Sign Bids, Proposals, and/or Contracts: David A. Mclintyre, Sole Shareholder and
President; David Preus, Senior Vice President; Tia Laurie, Corporate Secretary; Dawn Brown, Assistant Corporate Secretary

Small and/or Disadvantaged Business Information (check application criteria

Small Business: Disadvantaged Business (At Least 51% Ownership)

[ Less than 125,000 annual gross receipt [0 Black American [J Native American
(] Less than 250,000 annual gross receipt U Hispanic American [J Women

] Less than 499,000 annual gross receipt (0 Asian Pacific American [J Other

] More than 500,000 annual gross receipt
Have you been certified as a HUB or an MBE/WBE source?: OYes X No

Indicate Certification No.(s): or are Certificate(s) attached?: [J Yes ® No

'What type of product(s) is/are solicited by your company?: Disaster Recovery Services, Heavy Civil Construction

'Would you like to be provided with specifications for procurements of such products?: % Yes ONo
To Be Completed by the County: Rec’d by (Purchasing): Date Rec’d by (Purchasing):
Date Forwarded Information to Auditor’s Office: Entry Date: Vendor No.:

L

Revised12/14/06



Form W-g

(Rev. December 2014)
Department of the Treasury
Interal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

Ceres Environmental Services, Inc.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

E] Individual/sole proprietor or D C Corporation

single-member LLC

the tax classification of the single-member owner.
[] other (see instructions) »

Print or type

3 Check appropriate box for federal tax classification; check only one of the following seven boxes:
IX] S Corporation D Partnership

D Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) »
Note. For a single-member LLG that is disregarded, do not check LLC; check the appropriate box in the line above for

4 Exemptions (codes apply only to
certain entities, not individuals; see
instructions on page 3):

Exempt payee code (if any)

[:] Trust/estate

Exemption from FATCA reporting
code (if any)
(Applies to accounts malntalned outside the U.S.)

5 Address (number, street, and apt. or suite no.)

3825 85th Avenue North

Requester's name and address (optional)

6 City, state, and ZIP code
Brooklyn Park, Minnesota 55443

See Specific Instructions on page 2.

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the instructions for line 1 and the chart on page 4 for

guidelines on whose number to enter.

| Social security number

or
| Employer identification number ]

4 (1| ~-11(8]1]6]0(7|5

IEEll  Certification

Under penaities of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and

2. I am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and

3. lam a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have falled to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest pald, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 3. ™\ 2

Sign Signature of

7

4/ 29/12

General Instructions
Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. Information about developments affecting Form W-9 (such
as legislation enacted after we release it) is at www.irs.gov/fw9.

Purpose of Form

An individual or entity (Form W-9 requester) who Is required to file an information
return with the IRS must obtain your correct taxpayer identification number (TIN)
which may be your social security number (SSN), individual taxpayer identification
number (ITIN), adoption taxpayer identification number (ATIN), or employer
identification number (EIN), to report on an information return the amount paid to
you, or other amount reportable on an information return, Examples of information
returns include, but are not limited to, the following:

* Form 1099-INT (interest earned or paid)

* Form 1099-DIV (dividends, including those from stocks or mutual funds)

» Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)

* Form 1099-B (stock or mutual fund sales and certain other transactions by
brokers)

» Form 1099-8 (proceeds from real estate transactions)

¢ Form 1099-K (merchant card and third party network transactions)

* Form 1098 {home mortgage interest), 1098-E (student loan interest), 1098-T
(tuition)
* Form 1099-C (canceled debt)
* Form 1099-A {(acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to
provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject
to backup withholding. See What is backup withholding? on page 2.

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a number
to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt payee. If
applicable, you are also certifying that as a U.S. person, your allocable share of
any partnership income from a U.S, trade or business is not subject to the
withholding tax on foreign partners' share of effectively connected income, and

4. Certify that FATCA code(s) entered on this form (if any) indicating that you are
exempt from the FATCA reporting, is correct. See What is FATCA reporting? on
page 2 for further information.

Cat. No. 10231X

Form W-9 (Rev. 12-2014)




HISTORICALLY UNDERUTILIZED BUSINESS (HUB) DECLARATION

The primary objective of the Hidalgo County HUB Program is to ensure Historically Underutilized Businesses receive a
fair and equal opportunity for participation in the County’s procurement process. This fact holds true for Services
(Professional & Non-Professional), Commodities, and Construction contracts and any subcontracts thereto. The program
strongly encourages Prime Contractors to provide subcontracting opportunities to Certified Hub Contractors/Vendors.
Our goal for HUB contractor/vendor participation, as well as HUB subcontractor participation is 30%. To be considered
as a “Certified HUB Contractor/Vendor” the contractor/vendor must have been certified by, and hold a current and valid
certification with any of the three agencies listed below.

Have you been Certified as a HUB or an MBE/WBE source?: OYes K No
If yes, by whom?: [ Texas Building & Procurement Commission O Other
Indicate Certification No(s).: or Are Certificate(s) Attached?: 0 Yes [ No

LIST OF CERTIFIED HUB SUBCONTRACTORS
(Attach additional pages if necessary)

What percentage of the Bid, RFP,or RFQ is to be subcontracted with Certified HUB sources?: 30 %
(List HUB Subcontractor information below).

HUB Subcontractor Name: SAMES, Inc. HUB Status: Active through 3/1/21

Certifying Agency (Check all applicable): OTexas Building & Procurement Commission X Other TX Comptroller of Public
Address: 200 S. 10th St., Suite 1500 City: _McAllen State: Texas Zip: 78501 Accounts (CPA)
Contact Person: Saul D. Maldonado  Title: Phone No.: (956)702-8880

Subcontract Amount: $TBD Description of Work to be Performed: Debris Removal, Surveying, Construction
Disaster Dependent

HUB Subcontractor Name: Pyramid Roofing & Construction HUB Status: Active through 7/26//22
Certifying Agency (Check all applicable): OTexas Building & Procurement Commission Xl Other TX Comptroller of Public

Address: 14925 Stuebner Airline Rd. City: Houston State: Texas Zip: 77069 Accounts (CPA)
Contact Person: Robert Fuentes Title: __ Owner Phone No.: (281)655-5300
Subcontract Amount: $_TBD Description of Work to be Performed: Debris Removal

Disaster Dependent

HUB Subcontractor Name: D7 Rooﬁng & Metal LLC HUB Status: Active through 7/31/19

Certifying Agency (Check all applicable): OTexas Building & Procurement Commission X Other TX Comptroller of Public
Address: 8701 W Hardy Rd City: Houston State: Texas Zip:77022 Accounts (CPA)
Contact Person: Michael A. Delgado  Title: Owner Phone No.: (713) 325-0700

Subcontract Amount: $ TBD Description of Work to be Performed: Debris Removal
Disaster Dependent




GLENN HEGAR TEXAS COMPTROLLER OF PUBLIC ACCOUNTS

The Texas Comptroller of Public Accounts (CPA) administers the Statewide Historically Underutilized Business (HUB)
Program for the State of Texas, which includes certifying minority-, woman- and service disabled veteran-owned businesses
as HUBs and facilitates the use of HUBs in state procurement and provides them with information on the state's procurement
process.

We are pleased to inform you that your application for certification/re-certification as a HUB has been approved. Your
company's profile is listed in the State of Texas HUB Directory and may be viewed online at
https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. Provided that your company continues to meet HUB eligibility
requirements, the attached HUB certificate is valid for the time period specified.

You must notify the HUB Program in writing of any changes affecting your company’s compliance with the HUB eligibility
requirements, including changes in ownership, day-to-day management, control and/or principal place of business. Note: Any
changes made to your company’s information may require the HUB Program to re-evaluate your company'’s eligibility.

Please visit our website at http://comptroller.texas.gov/procurement/prog/hub/ and reference our publications (i.e. Grow Your
Business pamphlet, HUB Brochure and Vendor Guide) providing addition information on state procurement resources that
can increase your company’s chances of doing business with the state.

Thank you for your participation in the HUB Program! If you have any questions, you may contact a HUB Program
representative at 512-463-5872 or toll-free in Texas at 1-888-863-5881.

S

Texas Historically Underutilized Business (HUB) Certificate
Certificate/VID Number: 1262941288800

File/Vendor Number: 059680
3 Approval Date: 01-MAR-2017
4 Scheduled Expiration Date: 01-MAR-2021

Satesride Historcally Underutifaed Business Frogram

The Texas Comptroller of Public Accounts (CPA), hereby certifies that

SAMES, INC.

has successfully met the established requirements of the State of Texas Historically Underutilized Business (HUB)
Program to be recognized as a HUB. This certificate printed 03-MAR-2017, supersedes any registration and certificate
previously issued by the HUB Program. If there are any changes regarding the information (i.e., business structure,
ownership, day-to-day management, operational control, business location) provided in the submission of the business’
application for registration/certification as a HUB, you must immediately (within 30 days of such changes) notify the HUB
Program in writing. The CPA reserves the right to conduct a compliance review at any time to confirm HUB eligibility. HUB
certification may be suspended or revoked upon findings of ineligibility.

M /)r—lg

Bobby Pounds, Interim Director
p ' Statewide Support Services Division

k Note: In order for State agencies and institutions:of. higher education (universities)to-be credited for utilizing this business as a HUB, they must award
payment under the Certificate/VID-Number identified-above. Agencies, universities and prime contractors are encouraged to verify the company's HUB
certification prior to issuing a notice of award by accessing the Intemet (https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp) or by contacting
the HUB Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881. Rev. 06/16



k GLENN HEGAR TEXAS COMPTROLLER OF PUBLIC ACCOUNTS

The Texas Comptroller of Public Accounts (CPA) administers the Statewide Historically Underutilized Business (HUB)
Program for the State of Texas, which includes certifying minority, woman, and service disabled veteran-owned businesses
as HUBs and facilitates the use of HUBs in state procurement and provides them with information on the state's procurement
process.

We are pleased to inform you that your application for certification/re-certification as a HUB has been approved. Your
company's profile is listed in the State of Texas HUB Directory and may be viewed online at
https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. Provided that your company continues to meet HUB eligibility
requirements, the attached HUB cetrtificate is valid for the time period specified.

You must notify the HUB Program in writing of any changes affecting your company’s compliance with the HUB eligibility
requirements, including changes in ownership, day-to-day management, control and/or principal place of business. Note: Any
changes made to your company’s information may require the HUB Program to re-evaluate your company’s eligibility.

Please visit our website at http://comptroller.texas.gov/procurement/prog/hub/ and reference our publications (i.e. Grow Your
Business pamphlet, HUB Brochure and Vendor Guide) providing addition information on state procurement resources that
can increase your company’s chances of doing business with the state.

Thank you for your participation in the HUB Program! If you have any questions, you may contact a HUB Program
representative at 512-463-5872 or toll-free in Texas at 1-888-863-5881.

Ty ——

Texas Historically Underutilized Business (HUB) Certificate

Certificate/VID Number: 1474714268600
File/Vendor Number: 501936

\> Approval Date: 26-JUL-2018

v Scheduled Expiration Date: 26-JUL-2022

Statewide Historically Underutilized Business Program

The Texas Comptroller of Public Accounts (CPA), hereby certifies that

PYRAMID ROOFING & CONSTRUCTION

has successfully met the established requirements of the State of Texas Historically Underutilized Business (HUB)
Program to be recognized as a HUB. This certificate printed 27-JUL-2018, supersedes any registration and certificate
previously issued by the HUB Program. If there are any changes regarding the information (i.e., business structure,
ownership, day-to-day management, operational control, business location) provided in the submission of the business’
application for registration/certification as a HUB, you must immediately (within 30 days of such changes) notify the HUB
Program in writing. The CPA reserves the right to conduct a compliance review at any time to confirm HUB eligibility. HUB
certification may be suspended or revoked upon findings of ineligibility.

B

f Laura Cagle-Hinojosa, Statewide HUB Program Manager
&, Statewide Support Services Division

Note: In order for State agencies and institutions of higher education (universities) to be credited for utilizing this business as a HUB, they must award
payment under the Certificate/VID Number identified above. Agencies, universities and prime contractors are encouraged to verify the company’s HUB
certification prior to issuing a notice of award by accessing the Internet (https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp) or by contacting

the HUB Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881. Rev. 06/16



1474714268600 501936

PYRAMID ROOFING & CONSTRUCTION
COMPANY

14925 STUEBNER AIRLINE RD. STE. 206
HOUSTON, TX 77069



t GLENN HEGAR TEXAS COMPTROLLER OF PUBLIC ACCOUNTS

The Texas Comptroller of Public Accounts (CPA) administers the Statewide Historically Underutilized Business (HUB) Program for the
State of Texas, which includes certifying minority-, woman- and service disabled veteran-owned businesses as HUBs and facilitates the
use of HUBs in state procurement and provides them with information on the state's procurement process. The CPA has established
Memorandums of Agreement with other organizations that certify minority-, woman- and service disabled veteran-owned businesses that
meet certification standards as defined by the CPA. The agreements allow for Texas-based minority-, woman- and service disabled
veteran-owned businesses that are certified with one of our certification partners to become HUB certified through one convenient
application process.

In accordance with the Memorandum of Agreement the CPA has established with the City of Houston (COH), we are pleased to inform
you that your company is now certified as a HUB. Your company's profile is listed in the State of Texas HUB Directory and may be viewed
online at https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. Provided that your company continues to remain certified with the COH,
and they determine that your company continues to meet HUB eligibility requirements, the attached HUB certificate is valid for the time
period specified.

You must notify the COH in writing of any changes affecting your company’s compliance with the HUB eligibility requirements, including
changes in ownership, day-to-day management, control and/or principal place of business. Note: Any changes made to your company’s
information may require the COH and/or the HUB Program to re-evaluate your company’s eligibility. Failure to remain certified with the
COH, and/or failure to notify them of any changes affecting your company’s compliance with HUB eligibility requirements, may result in the
revocation of your company's certification.

Please visit our website at http://comptroller.texas.gov/procurement/prog/hub/ and reference our publications (i.e. Grow Your Business
pamphlet, HUB Brochure and Vendor Guide) that will provide you with addition information on state procurement resources that can
increase your company’s chances of doing business with the state.

Thank you for your participation in the HUB Program! If you have any questions, you may contact a HUB Program representative at
512-463-5872 or toll-free In Texas at 1-888-863-5881.

L_____________________________.________

Texas Historically Underutilized Business (HUB) Certificate
Certificate/VID Number: 1203062308100

File/Vendor Number: 482602
HUB Approval Date: 12-JUL-2016
. : Scheduled Expiration Date: 31-JUL-2019
Statwwide Histaetoally Undarut Bired Business Program

In accordance with the Memorandum of Agreement between the
City of Houston (COH)
and the Texas Comptroller of Public Accounts (CPA), the CPA hereby certifies that

D7 ROOFING & METAL LLC

has successfully met the established requirements of the State of Texas Historically Underutilized Business (HUB) Program to be
recognized as a HUB. This certificate, printed 31-AUG-2016, supersedes any registration and certificate previously issued by the HUB
Program. If there are any changes regarding the information (i.e., business structure, ownership, day-to-day management, operational
control, addresses, phone and fax numbers or authorized signatures) provided in the submission of the business’ application for
registration/certification into the COH’s program, you must immediately (within 30 days of such changes) notify the COH'’s program in
writing. The CPA reserves the right to conduct a compliance review at any time to confirm HUB eligibility. HUB certification may be
suspended or revoked upon findings of ineligibility. If your firm ceases to remain certified in the COH’s program, you must apply and
become certified through the State of Texas HUB program to maintain your HUB certification.

Bl A Ciba

Paul Gibson, Statewide HUB Program Manager
i{ Statewide Support Services Division

Note: In order for State agencies and institutions of higher education (universities) to be credited for utilizing this business as a HUB, they must award
payment under the Certificate/VID Number identified above. Agencies, universities and prime contractors are encouraged to verify the company’s HUB
certification prior to issuing a notice of award by accessing the Internet (https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp) or by contacting
the HUB Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881. Rev. 06/16



Certification
Regarding Debarment, Suspension and Ineligibility

As is required by the Federal Regulations Implementing Executive Order 12549,
Debarment and Suspension, 45 CFR Part 76, Government-wide Debarment and
Suspension, the applicant certifies, to the best of his or her knowledge and belief, that
both it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any
federal department or agency;

b. Have not within a three-year period preceding this bid proposal and/or
application been convicted of or had a civil judgment rendered against them
for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (federal, state, or local)
transaction or contract under a public transaction, violation of federal or state
antitrust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving
stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
government entity with commission of any of the offenses enumerated herein;
and

d. Have not within a three-year period preceding this bid proposal and/or
application had one or more public transactions terminated for cause or

default.
Signature: @M:m

Print Name: Dawn Brown

Title: Assistant Corporate Secretary
Telephone Number: (800) 218-4424
Date: April 26, 2019

If the bidder is unable to certify to all of the statements in this Certification, such
bidder should attach an explanation to this proposal.
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2 C.F.R. § 200.326 & 2 C.F.R. Part 200, Appendix II, Required Contract Clauses

for Non-Federal Entity Contracts Under Federal Awards

The United States Office of Management and Budget (OMB) issued in 2 C.F.R. 200: Uniform
Administrative Requirements, Cost Principals and Audit Requirements for Federal Awards (Uniform
Guidance). Subpart D: Post Federal Award Requirements: 2 CFR §§200.317-200.326 of the Uniform
Guidance contain provisions applicable to procurements made with federal grant funding.

As a non-Federal entity, the County of Hidalgo’s (“County™) contracts must contain the applicable
contract clauses described in Appendix II to the Uniform Guidance (Contract Provisions for non-Federal
Entity Contracts Under Federal Awards), which are set forth below. 2 C.F.R. §200.326. If applicable, the
following clauses shall supersede any existing, similar clauses stated within the bid document, contract,
and/or Terms and Conditions. The term “Contractor” used herein refers to the proposer, bidder or other
entity/individual responding to the applicable procurement packet.

If applicable, the regulations in 2 CFR, Part 200 and Appendix II fo the Uniform Guidance, as it may
be amended from time to time, and the coniract clauses below, are incorporated by reference as part of
this procurement packet and any resulting agreement.

To procure goods and services using funds under a federal grant or contract, specific federal laws,
regulations, and requirements may apply in addition to those under state law. The following provisions
are required and apply when federal funds are expended by the County of Hidalgo for any contract
resulting from this procurement process.

1. Remedies.

a. Applicability. This requirement applies to all Federal grant and cooperative agreement
programs.

b. Standard. Contracts for more than the simplified acquisition threshold currently set at $150,000,
which is the inflation adjusted amount determined by the Civilian Agency Acquisition Council
and the Defense Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908,
must address administrative, contractual, or legal remedies in instances where contractors violate
or breach contract terms, and provide for such sanctions and penalties as appropriate. See 2
C.F.R. Part 200, Appendix I, § A.

c. Statement. Pursuant to Federal Rule (A) above, when federal funds are expended by the County,
the County reserves all rights and privileges under the applicable laws and regulations with
respect to this procurement in the event of breach of contract by either party. Contractor shall
comply with all applicable Federal, State of Texas, and local laws, rules, and regulations and shall
obtain all applicable licenses and permits for the conduct of its business and the performance of
the services, and any provision of equipment and material (“Applicable Law”). All transactions
related to any of the Contract Documents shall be governed by the laws of the State of Texas, and
trial of any action brought in connection with the bid or the Contract Documents shall be held
exclusively in a state court in the County of Hidalgo, Texas.

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix IT) & FEMA Requirements
Page 2 of 15
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3.

2. Termination for Cause and Convenience.

a.

a.

b.

Applicability. This .requirement applies to all Federal grant and cooperative agreement
programs.

Standard. All contracts in excess of $10,000 shall address termination for cause and for
convenience by the non-Federal entity including the manner by which it will be effected and the
basis for settlement as follows. See 2 C.F.R. Part 200, Appendix II, § B.

Statement. Termination. County may terminate this Agreement for any reason upon ten (10) days
written notice to the other party. County may terminate this Agreement immediately upon written
notice if Contractor breaches this Agreement. In the event of any termination, Contractor shall
promptly deliver to the County any and all Work Materials prepared for the County prior to the
effective date of such termination, all of which shall become County’s sole property. After receipt
of the Work Materials, County will pay Contractor for the services which the County determines
were satisfactorily performed as of the effective date of the termination.

Excuses for Non-Performance. Either party shall be absolved from its obligations under this
contract when and to the extent that performance is delayed or prevented (and in the County of
Hidalgo’s case when and to the extent that its need for the articles, materials or work to be
supplied hereunder is reduced or eliminated) by reason of acts of God, fire explosion, war riots,
strikes, labor disputes, or governmental laws, orders or regulations.

Default. If Contractor or Subcontractor shall breach any provision hereof or shall become
insolvent, enter voluntary or involuntaty bankruptcy or receivership proceedings or make an
assignment to the benefit of creditors, County of Hidalgo shall have the right (without limiting
any other rights or remedies which it may have hereunder or by operation of law) to terminate
this contract by written notice to Contractor whereupon County shall be relieved of all further
obligation hereunder except the obligation to pay the reasonable value of Contractor's prior
performance (at not exceeding the contract rate), and Contractor shall be liable to County for all
costs incurred by County in completing or procuring the completion of performance in excess of
the contract price herein specified. The County's right to require strict performance of any
obligation hereunder shall not be affected by any previous waiver, forbearance of course of
dealing. Time is of the essence thereof.

Equal Employment Opportunity.

Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

Standard. Except as otherwise provided under 41 C.F.R. Part 60, all contracts that meet the
definition of “federally assisted construction contract” in 41 C.F.R. § 60-1.3 must include the
equal opportunity clause provided under 41 C.F.R. § 60- 1.4(b), in accordance with Executive
Order 11246, Equal Employment Opportunity (30 Fed. Reg. 12319, 12935, 3 C.F.R. Part, 1964-
1965 Comp., p. 339), as amended by Executive Order 11375, Amending Executive Order 11246
Relating to Equal Employment Opportunity, and implementing regulations at 41 C.F.R. Part 60
(Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department
of Labor). See 2 C.F.R. Part 200, Appendix II, § C.

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix IT) & FEMA Requirements
Page 3 of 15
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c. Key Definitions:

M

@

Federally Assisted Construction Contract. The regulation at 41 CF.R. § 60-1.3 defines a
“federally assisted construction contract” as any agreement or modification thereof between
any applicant and a person for construction work which is paid for in whole or in part with
funds obtained from the Government or borrowed on the credit of the Government pursuant
to any Federal program involving a grant, contract, loan, insurance, or guarantee, or
undertaken pursuant to any Federal program involving such grant, contract, loan, insurance,
or guarantee, or any application or modification thereof approved by the Government for a
grant, contract, loan, insurance, or guarantee under which the applicant itself participates in
the construction work.

Construction Work. The regulation at 41 C.F.R. § 60-1.3 defines “construction work” as the
construction, rehabilitation, alteration, conversion, extension, demolition or repair of
buildings, highways, or other changes or improvements to real property, including facilities
providing utility services. The term also includes the supervision, inspection, and other onsite
functions incidental to the actual construction

d. Statement: Contractor will comply with the Nondiscrimination Civil Rights Act of 1964, as
amended and all Federal regulations relative to nondiscrimination in Federally assisted programs.
The regulation at 41 C.F.R. Part 60-1.4(b) requires the insertion of the following contract clause:

“During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The contractor will take affirmative
action to ensure that applicants are employed, and that employees are freated during
employment without regard to their race, color, religion, sex, or national origin. Such action
shall include, but not be limited to the following: Employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive considerations for
employment without regard to race, color, religion, sex, or national origin.

(3) The contractor will send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers' representatives of the contractor's
commitments under this section, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246 of September
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

(5) The contractor will furnish all information and reports required by Executive Order 11246
of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to his books, records, and accounts by the

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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administering agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be canceled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible for
further Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

(7) The contractor will include the portion of the sentence immediately preceding paragraph
(1) and the provisions of paragraphs (1) through (7) in every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to
section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The contractor will take such action with respect
to any subcontract or purchase order as the administering agency may direct as a means of
enforcing such provisions, including sanctions for noncompliance: Provided, however, That
in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering agency the
contractor may request the United States to enter into such litigation to protect the interests of
the United States.”

4, Davis Bacon Act and Copeland Anti-Kickback Act.

a. Applicability of Davis-Bacon Act. The Davis-Bacon Act only applies to the emergency

Management Preparedness Grant Program, Homeland Security Grant Program, Nonprofit
Security Grant Program, Tribal Homeland Security Grant Program, Port Security Grant Program,
and Transit Security Grant Program. It does not apply to other Federal grant and cooperative
agreement programs, including the Public Assistance Program,

Standard. All prime construction contracts in excess of $2,000 awarded by non-Federal entities
must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. §§ 3141-3144 and
3146-3148) as supplemented by Department of Labor regulations at 29 C.F.R. Part 5 (Labor
Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted
Construction)). See 2 C.F.R. Part 200, Appendix 11, I D.

In accordance with the statute, contractors must be required to pay wages to laborers and
mechanics at a rate not less than the prevailing wages specified in a wage determination made by
the Secretary of Labor, In addition, contractors must be required to pay wages not less than once
a week.

The non-Federal entity must place a copy of the current prevailing wage determination issued by
the Department of Labor in each solicitation. The decision to award a contract or subcontract
must be conditioned upon the acceptance of the wage determination. The non-Federal entity must
report all suspected or reported violations to the Federal awarding City.

In contracts subject to the Davis-Bacon Act, the contracts must also include a provision for
compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. § 3145), as supplemented by

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix 1I) & FEMA Requirements
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& Department of Labor regulations at 29 C.F.R. Part 3 (Contractors and Subcontractors on Public
Building or Public Work Financed in Whole or in Part by Loans or Grants from the United
States). The Copeland Anti-Kickback Act provides that each contractor or subrecipient must be
prohibited from inducing, by any means, any person employed in the construction, completion, or
repair of public work, to give up any part of the compensation to which he or she is otherwise
entitled. The non-Federal entity must report all suspected or reported violations to FEMA or
applicable Federal entity.

c. Statement. The regulation at 29 C.F.R. § 5.5(a) does provide the required contract clause that
applies to compliance with both the Davis-Bacon and Copeland Acts. However, as discussed in
the previous subsection, the Davis-Bacon Act does not apply to Public Assistance recipients and
subrecipients. In situations where the Davis-Bacon Act does not apply, neither does the Copeland
“Anti-Kickback Act.” However, for purposes of grant programs where both clauses do apply,
FEMA or applicable Federal entity requires the following contract clause:

“Compliance with the Copeland “Anti-Kickback” Act.

(1) Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference
into this contract.

(2) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause

above and such other clauses as Federal requirements may by appropriate instructions

require, and also a clause requiring the subcontractors to include these clauses in any lower
‘ tier subcontracts. The prime contractor shall be responsible for the compliance by any
L subcontractor or lower tier subcontractor with all of these contract clauses.

(3) Breach. A breach of the contract clauses above may be grounds for termination of the
contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R. §
5127

5. Contract Work Hours and Safety Standards Act.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Where applicable (see 40 U.S.C. § 3701), all contracts awarded by the non-Federal
entity in excess of $100,000 that involve the employment of mechanics or laborers must include a
provision for compliance with 40 U.S.C. §§ 3702 and 3704, as supplemented by Department of
Labor regulations at 29 C.F.R. Part 5. See 2 C.F.R. Part 200, Appendix 11, { E.

Under 40 U.S.C. § 3702, each contractor must be required to compute the wages of every
mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the
standard work week is permissible provided that the worker is compensated at a rate of not less
than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week.

The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide that no
laborer or mechanic must be required to work in surroundings or under working conditions which
are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of
Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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supplies or materials or articles ordinarily available on the open market, or contracts for
transportation or transmission of intelligence.

The regulation at 29 C.F.R. § 5.5(b) provides the required contract clause concerning compliance
with the Contract Work Hours and Safety Standards Act:

c. Statement.

“Compliance with the Contract Work Hours and Safety Standards Act.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one and one-half times the
basic rate of pay for all hours worked in excess of forty hours in such workweek.

(2) Violation, liability for unpaid wages, liquidated damages. In the event of any violation of
the clause set forth in paragraph (1) of this section the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer
or mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1) of this section, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the clause set forth in paragraph (1)
of this section.

(3) Withholding for unpaid wages and liquidated damages. The County of Hidalgo shall upon
its own action or upon written request of an authorized representative of the Department of
Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such confract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
set forth in paragraph (1) through (4) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in paragraphs (1) through (4) of this section.”

6. Rights to Inventions Made Under a Contract or Agreement.

a. Applicability: Stafford Act Disaster Grants. This requirement does not apply to the Public
Assistance, Hazard Mitigation Grant Program, Fire Management Assistance Grant Program,
Crisis Counseling Assistance and Training Grant Program, Disaster Case Management Grant

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix 1} & FEMA Requirements
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Program, and Federal Assistance to Individuals and Households — Other Needs Assistance Grant
Program, as FEMA or Federal awards under these programs do not meet the definition of
“funding agreement.”

b. Standard. If the FEMA or Federal award meets the definition of “funding agreement” under 37
C.F.R. § 401.2(a) and the non-Federal entity wishes to enter into a contract with a small business
firm or nonprofit organization regarding the substitution of parties, assignment or performance of
experimental, developmental, or research work under that “funding agreement,” the non-Federal
entity must comply with the requirements of 37 C.F.R. Part 401 (Rights to Inventions Made by
Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements), and any implementing regulations issued by FEMA or applicable
awarding agency. See 2 C.F.R. Part 200, Appendix I, { F.

¢. Key Definition: The regulation at 37 C.F.R. § 401.2(a) currently defines “funding agreement” as
any contract, grant, or cooperative agreement entered into between any Federal agency, other than
the Tennessee Valley Authority, and any contractor for the performance of experimental,
developmental, or research work funded in whole or in part by the Federal government. This term
also includes any assignment, substitution of parties, or subcontract of any type entered into for
the performance of experimental, developmental, or research work under a funding agreement as
defined in the first sentence of this paragraph.

7. Clean Air Act and the Federal Water Pollution Control Act.

a. Applicability and Standard: Contracts of amounts in excess of $150,000 must contain a provision
that requires the contractor to agree to comply with all applicable standards, orders, or regulations
issued pursuant to the Clean Air Act (42 U.S.C. §§ 7401-7671q) and the Federal Water Pollution
Control Act as amended (33 U.S.C. §§ 1251-1387). Violations must be reported to the Federal
awarding agency and the Regional Office of the Environmental Protection Agency. See 2 C.F.R.
Part 200, Appendix IT, J G.

b. Statement: Included in contracts as provided in section “7a” above.

(1) The contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. and the
Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

(2) The contractor agrees to report each violation to the Federal awarding agency (e.g.
Federal Emergency Management Agency-FEMA) and the Regional Office of the
Environmental Protection Agency. Contractor understands and agrees that each violation
reported to the County of Hidalgo will, in turn, be reported as required to assure
notification to the Federal awarding agency and the appropriate Environmental Protection
Agency Regional Office.

(3) The contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Federal assistance provided by the applicable
Federal awarding agency (e.g. FEMA).

8. Debarment and Suspension.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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b. Standard. Non-Federal entities and contractors are subject to the debarment and suspension

regulations implementing Executive Order 12549, Debarment and Suspension (1986) and
Executive Order 12689, Debarment and Suspension (1989) at 2 C.F.R. Part 180 and the
Department of Homeland Security’s regulations at 2 C.F.R. Part 3000 (Nonprocurement
Debarment and Suspension).

These regulations restrict awards, subawards, and contracts with certain parties that are debarred,
suspended, or otherwise excluded from or ineligible for participation in Federal assistance
programs and activities. See 2 C.F.R. Part 200, Appendix I, § H; and Chapter IV, § 6.d and
Appendix C, 9 2. A contract award must not be made to parties listed in the SAM Exclusions.
SAM Exclusions is the list maintained by the General Services Administration that contains the
names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties
declared ineligible under statutory or regulatory authority other than Executive Order 12549,
SAM exclusions can be accessed at www.sam.gov. See 2 C.F.R. § 180.530; Chapter IV, § 6.d and
Appendix C, § 2.

In general, an “excluded” party cannot receive a Federal grant award or a contract within the
meaning of a “covered transaction,” to include subawards and subcontracts. This includes parties
that receive Federal funding indirectly, such as contractors to recipients and subtecipients. The
key to the exclusion is whether there is a “covered transaction,” which is any nonprocurement
transaction (unless excepted) at either a “primary” or “secondary” tier. Although “covered
transactions™ do not include contracts awarded by the Federal Government for purposes of the
nonprocurement common rule and DHS’s implementing regulations, it does include some
contracts awarded by recipients and subrecipient.

Specifically, a covered transaction includes the following contracts for goods or services:

(1) The contract is awarded by a recipient or subrecipient in the amount of at least $25,000.

(2) The contract requires the approval of FEMA or applicable Federal entity, regardless of
amount.

(3) The contract is for Federally-required audit services.

(4) A subcontract is also a covered transaction if it is awarded by the contractor of a recipient or
subrecipient and requires either the approval of FEMA or applicable Federal entity or is in
excess of $25,000.

Statement. The following provides a debarment and suspension clause. It incorporates a method
of verifying that contractors are not excluded or disqualified:

For maximum protection, provide a print or electronic document for every prime and
subcontractor, from www.sam.gov in order to ensure that they are not debarred, suspended,
or otherwise excluded from or ineligible for participation in Federal assistance programs and
activities.

This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000.
As such the contractor is required to verify that none of the contractor, its principals (defined
at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined
at 2 C.F.R. 180.940) or disqualified (defined at 2 C.F.R. § 180.935).

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C
and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

This certification is a material representation of fact relied upon by (insert name of
subrecipient). If it is later determined that the contractor did not comply with 2 C.F.R. pt.
180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to (name of
state agency serving as recipient and name of subrecipient), the Federal Government may
pursue available remedies, including but not limited to suspension and/or debarment.

The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C
and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any
contract that may arise from this offer. The bidder or proposer further agrees to include a
provision requiring such compliance in its lower tier covered transactions.”

9. Byrd Anti-Lobbying Amendment.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. Contractors that apply or bid for an award of $100,000 or more must file the required
certification. See 2 C.F.R. Part 200, Appendix II, § I; 44 C.F.R. Part 18; Chapter IV, 6.c;
Appendix C, § 4. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to influence an
officer or employee of any City, a member of Congress, officer or employee of Congress, or an

\ employee of a member of Congress in connection with obtaining any Federal contract, grant or
any other award covered by 31 U.S.C. § 1352. Each tier must also disclose any lobbying with
non-Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the non-Federal award. See Chapter IV, § 6.c and
Appendix C, § 4.

¢. Statement. The following statement in bold provides a Byrd Anti-Lobbying contract clause:

(IF APPLICABLE, PLEASE FILL IN BLANKS AND SIGN)

“Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)

Contractors who apply or bid for an award of $100,000 or more shall file the required
certification. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with
obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352.
Each tier shall alse disclose any lobbying with non-Federal funds that takes place in
connection with obtaining any Federal award. Such disclosures are forwarded from tier
to tier up to the recipient.”

APPENDIX A, 44 C.E.R. PART 18 — CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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(To be submitted with each bid or offer exceeding $100,000)

The undersigned Contractor, Ceres Environmental Services, Inc.
certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in
the award documents for ail subawards at all tiers (including subcontracts, subgrants,
and contracts under grants, loans, and cooperative agreements) and that all
subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352
(as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the
required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

The Contractor, Ceres Environmental Services, Inc. , certifies or

affirms the truthfulness and accuracy of each statement of its certification and

disclosure, if any. In addition, the Contractor understands and agrees that the
isions of 31 U.S.C. § 3801 ef seq., apply to this certification and disclosure, if any.

s O

Signature of Contractor’s Authorized Official

Dawn Brown, Assistant Corporate Secretary
Name and Title of Contractor’s Authorized Official

April 26, 2019
Date”

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix I} & FEMA Requirements
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10. Procurement of Recovered Materials.

a. Applicability: This requirement applies to all Federal grant and cooperative agreement programs.

b. Standard. A non-Federal entity that is a state agency or agency of a political subdivision of a
state and its contractors must comply with Section 6002 of the Solid Waste Disposal Act, Pub. L.
No. 89-272 (1965) (codified as amended by the Resource Conservation and Recovery Act at 42
U.S.C. § 6962). See 2 C.F.R. Part 200, Appendix II, § J; 2 C.F.R. § 200.322; PDAT Supplement,
Chapter V, § 7.

The requirements of Section 6002 include procuring only items designated in guidelines of the
EPA at 40 C.F.R. Part 247 that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the
item exceeds $10,000 or the value of the quantity acquired by the preceding fiscal year exceeded
$10,000; procuring solid waste management services in a manner that maximizes energy and
resource recovery; and establishing an affirmative procurement program for procurement of
recovered materials identified in the EPA guidelines.

¢. Statement. The following provides the clause that a state agency or agency of a political

subdivision of a state and its contractors can include in contracts meeting the above contract
thresholds: '

“(1) In the performance of this contract, the Contractor shall make maximum use of products
containing recovered materials that are EPA- designated items unless the product cannot be
acquired—

) Competitively within a timeframe providing for compliance with the contract
performance schedule;
(ii) Meeting contract performance requirements; or

(iii) At a reasonable price.
(3) Information about this requirement, along with the list of EPA-designate items, is available

at EPA’s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.”

Additional Required Contract Clauses for Non-Federal Entity Contracts Under
Federal Awards with the Federal Emergency Management Agency (FEMA)

Additional FEMA or applicable Federal Requirements. In addition to the requirements above, non-
Federal entity contracts under Federal award subject to financial assistance from FEMA are required to
contain the following additional contract clauses. The Uniform Guidance authorizes FEMA to require
additional provisions for non-Federal entity contracts. FEMA, pursuant to this authority, requires or
recommends the following:

These clauses are incorporated by reference as part of this procurement packet and any resulting
agreement.

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
Page 12 of 15



11. Changes.

a. Standard. To be eligible for FEMA assistance under the non-Federal entity’s Federal grant or
cooperative agreement, the cost of the change, modification, change order, or constructive change
must be allowable, allocable, within the scope of its grant or cooperative agreement, and
reasonable for the completion of project scope. FEMA or applicable Federal entity recommends,
therefore, that a non-Federal entity include a changes clause in its contract that describes how, if
at all, changes can be made by either party to alter the method, price, or schedule of the work

without breaching the contract. The language of the clause may differ depending on the nature of
the contract and the end-item procured.

b. Statement. The following provides a contract clause regarding access to records:

“The contractor shall secure written authorization before proceeding with any additional
work, whether requested by the County or required to complete the contract. The cost for any
changes to the contract price, whether requested by the County or the Contractor will be
approved only after submitting the contractor’s true costs for the work and related equipment
costs and site expenses.”

12. Access to Records.

a. Standard. All non-Federal entities must place into their contracts a provision that all contractors

and their successors, transferees, assignees, and subcontractors acknowledge and agree to comply

with applicable provisions governing Department and FEMA or applicable Federal entity access

k to records, accounts, documents, information, facilities, and staff. See DHS Standard Terms and
Conditions, v 3.0, § XXVI (2013).

b. Statement. The following provides a contract clause regarding access to records:

“Access to Records. The following access to records requirements apply to this contract:

(1) The contractor agrees to provide the County of Hidalgo, the FEMA or applicable Federal
Administrator, the Comptroller General of the United States, or any of their authorized
representatives access to any books, documents, papers, and records of the Contractor which
are directly pertinent to this contract for the purposes of making audits, examinations,
excerpts, and transcriptions.

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

(3) The contractor agrees to provide the FEMA or applicable Federal Administrator or his
authorized representatives access to construction or other work sites pertaining to the work
being completed under the contract.”

13. DHS Seal, Logo, and Flags.

a. Standard. All non-Federal entities must place in their contracts a provision that a contractor shall
not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS City

-

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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officials without specific FEMA or applicable Federal entity pre-approval. See DHS Standard
Terms and Conditions, v3.0, § XXV (2013).

b. Statement. The following provides a contract clause regarding DHS Seal, Logo, and Flags:

“The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or
likenesses of DHS City officials without specific FEMA or applicable Federal entity pre-
approval.”

14. Compliance with Federal Law, Regulations, and Executive Orders.

a. Standard. All non-Federal entities must place into their contracts an acknowledgement that
FEMA or applicable Federal financial assistance will be used to fund the contract along with the
requirement that the contractor will comply with all applicable Federal law, regulations, executive
orders, and FEMA or applicable Federal policies, procedures, and directives.

b. Statement. The following provides a contract clause regarding Compliance with Federal Law,
Regulations and Executive Orders:

“This is an acknowledgement that Federal financial assistance will be used to fund the
contract only. The contractor will comply will all applicable Federal law, regulations,
executive orders, FEMA or applicable Federal policies, procedures, and directives.”

15. No Obligation by Federal Government.

a. Standard. The non-Federal entity must include a provision in its contract that states that the
Federal Government is not a party to the contract and is not subject to any obligations or
liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract.

b. Statement. The following provides a contract clause regarding no obligation by the Federal
Government:

“The Federal Government is not a party to this contract and is not subject to any obligations
or liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract.”

16. Program Fraud and False or Fraudulent Statements or Related Acts.

a. Standard. The non-Federal entity must include a provision in its contract that the contractor
acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and
Statements) applies to its actions pertaining to the contract.

b. Statement. The following provides a contract clause regarding Fraud and False or Fraudulent
Related Acts:

“The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to the contractor’s actions pertaining to this contract.”

Required Contract Clauses-Federal Awatds (2 CFR 200, Appendix IT) & FEMA Requirements
Page 14 of 15
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Contractor agrees to comply with all federal, state and local laws, rules, regulations and
ordinances, as applicable. It is further acknowledged that the Contractor read and understands all
provisions, laws, acts, regulations, etc. as specifically noted above and certifies compliance with the
same.

Vendor’s Name/Company Name: Ceres Environmental Services, Inc.

Printed Name and Title of Authorized Repr %wn Brown, Assistant Corporate Secretary
Signature of Authorized Representative:

Date: April 26, 2019

Required Contract Clauses-Federal Awards (2 CFR 200, Appendix II) & FEMA Requirements
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PROPOSER’S AFFIDAVIT
Exhibit “E”

PROPOSER'’S AFFIDAVIT OF NON-COLLUSION
NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING

STATE OF TEXAS
COUNTY OF HIDALGO

Affiant, Dawn Brown , being first duly sworn, deposes that:

(1) Affiant does hereby state neither the Proposer nor any of the Proposer’s officers, partners, owners,
agents, representatives, employees, or parties in interest, has in any way colluded, conspired, agreed,
directly or indirectly with any person, firm, corporation, or other proposer, or potential proposer, to provide
any money or other valuable consideration for assistance in procuring or attempting to procure a contract
or fix the prices in the attached proposed or the proposal of any other proposer, and further states that no
such money or other reward will be hereinafter paid.

(2)  Affiant further states they have neither recommended or suggested to Hidalgo County or nay of its
officials or employees, any of the terms or provisions set forth in their Request for Proposal and
subsequent agreement, except at a meeting open to all interested proposers, of which proper notice was
given.

(3) Affiant, further states their officers, employees, or agents have not, and will not attempt to lobby,
directly or indirectly, the Hidalgo County Commissioner's Court between proposal submission date and
award by the Hidalgo County Commissioner’s Court.

(4) Affiant further states no officer, or stockholder of the Proposer is a member of the staff, or related to
any employee of the Hidalgo County except as noted herein below:

(
Signature/Title: /{,MW Dawn Brown, Assistant Corporate Secretary

“Ruth R. Epping
Notary Public

Minnesota

Notary Public i o
i My Commission Expires January 31, 2020

P i
My commission expires: )m“u ﬁﬂ’ 5& , 20@



Hidalgo County
RFP No: 2019-074-05-01-YSS Debris Removal & Disposal

SAM.gov Registration Acknowledgement

We certify that Ceres Environmental Services, Inc. is active in the U.S. Federal Government’s System for
Award Management (SAM).

Ceres Environmental Services, Inc. is free from suspension or debarment pursuant to federal regulation
45CFR76.

MW

Dawn Brown
Assistant Corporate Secretary
Ceres Environmental Services, Inc.

Tab 1 Forms

EHE SAM.gov Registration Acknowledgement
: BT Page 1
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2802 S. Bus. Hwy 281
Edinburg, Texas 78539
Phone: (956) 318-2626

Fax: (956) 318-2629
e oar i DEPARTMENT www.co.hidalgo.tx.us/purchasing

County of Hidalgo

April 25,2019
RE:
ADDENDUM NO. 1
FOR RFP No.: 2019-074-05-01-YSS
“Debris Removal & Disposal”-Hidalgo County

Dear Gentlemen:

Attached you will find ADDENDUM NO. 1, in connection with Hidalgo County’s request for proposals
for “Debris Removal & Disposal®.

Please acknowledge receipt of ADDENDUM NO. 1 by signing and returning this notice with your packet
submittal.

If you do not receive all pages of this ADDENDUM please notify us immediately at (956) 318-2626.

Please be advised that this ADDENDUM will complete your packet for Hidalgo County’s “Debris
Removal & Disposal”.

Thank you for your prompt attention to this matter.

Mol Sé /ﬁa&m@,
Martha L. Salazar, CPPB ()
Hidalgo County Purchasing Agent

Enclosures
MLS/yss

1 of 8 pages



- -
ADDENDUM NO.1

April 25, 2019

“Debris Removal & Disposal”
RFP NO.: 2019-074-05-01-YSS

PLEASE NOTE THE FOLLOWING CHANGES:

1. Please remove Exhibit “B”-Evaluation Criteria & Form & replace with attached *Revised*
Exhibit B-Evaluation Criteria & Form.

2. Please remove Requirements Page 2 and replace with attached *Revised* Requirements
Page 2.

3. Please remove Requirements Page 4 and replace with attached *Revised* Requirements
Page 4.

4. Please remove Requirements Page 12 and replace with attached *Revised* Requirements
Page 12.

2 of 8 pages

I acknowledge receipt of ADDENDUM NO. 1 dated, April 25, 2019 for RFP-“Debris
Removal & Disposal”-Hidalgo County.

B—Y—MWL/

Signature
Print Name: Dawn Brown, Assistant Corporate Secretary

Company Name: Ceres Environmental Services, Inc.
Date: April 26, 2019

NOTE: PLEASE SUBMIT THIS ADDENDUM WITH YOUR PROPOSAL PACKET IN
ORDER TO COMPLETE THE PROPOSAL.



2802 S. Bus. Hwy 281
Edinburg, Texas 78539
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e oar i DEPARTMENT www.co.hidalgo.tx.us/purchasing

County of Hidalgo

April 25,2019
RE:
ADDENDUM NO. 1
FOR RFP No.: 2019-074-05-01-YSS
“Debris Removal & Disposal”-Hidalgo County

Dear Gentlemen:

Attached you will find ADDENDUM NO. 1, in connection with Hidalgo County’s request for proposals
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*REVISED*
EXHIBIT B
EVALUATION FORM
Hidalgo County
“Debris Removal & Disposal”
RFP NO: 2019-074-05-01-YSS

SELECTION CRITERIA | POINTS | SCORE

1) Experience, References, Reputation, and Compliance maximum points 20

«  Firm background, history and overall experience in performing proposed work.

«  Experience in managing debris removal and disposal services within State and Federal rules and guidelines.

e Personnel, experience, training and qualifications of firm and key staff

| TOTAL

Comments/Rationale for points:

2) Debris Management Services (maximum points 30)

»  Degree of Hidalgo County liability in proposed debris management methods

*  Breadth of service and number of contracts Contractor can handle

»  Debris management methods and commitment to Hidalgo County debris management preferences

= Availability of preferred disposal methods (for example, types of materials planned for reuse and recycling)

»  Ability to ensure debris is collected, sorted transported safely, and reduced appropriately

»  Ability to serve a wide range of project types (for example, permanent facility, one-day event, and mobile
collection unit) community types (for example, rural, urban, and suburban)

Comments/Rationale for points: TOTAL:

3) Responsiveness of Proposal (maximum points 15

»  Demonstrated understanding of Hidalgo County’s needs

»  Demonstrated understanding of requirements of the RFP and Contract

e Quality of proposal and impression of response as it related to project

Comments/Rationale for points:

4) Support and Training (maximum points 15)

«  Demonstrated experience and ability to assist/train Hidalgo County prepare before event

- Demonstrated experience and ability to support and train Hidalgo County during event

«  Demonstrated experience and ability to support and follow through with Hidalgo County after event

Comments/Rationale for points:

5) Pricing (maximum points 20)

- Based on Price Proposal Worksheets A & B

Comments/Rationale for points: | TOTAL:

TOTAL SCORE

Firm Name: Date:

Evaluator: Dept:
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Hidalgo County is requesting sealed proposals from interested and qualified firms to provide
services for “Debris Removal & Disposal”. The Hidalgo County Purchasing Department will
receive sealed envelopes containing proposals for the provision of “Debris Removal &
Disposal” as specified herein. Sealed Proposals will be accepted until 9:30 A.M., Wednesday,
May 01 2019. ANY PROPOSALS RECEIVED AFTER THAT DATE AND TIME WILL
NOT BE ACCEPTED AND WILL BE RETURNED UNOPENED.

Deliver Submittal to:
Hidalgo County Administration Building-Purchasing Department

Attn: Martha L. Salazar, CPPB, HC Purchasing Agent
RFP No: 2019-074-05-01-YSS

US Postal Mail Address: 2812 S. Business Hwy 281, Edinburg, Texas 78539
Physical Address: 2802 S. Business Hwy. 281, Edinburg, Texas 78539

The Submittal Envelope Must Show the RFP Number, Name and Acceptance Date.

The following outlines the Request for Proposal:

SECTION I: GENERAL TERMS AND CONDITIONS

ADDITIONAL INFORMATION:

Hidalgo County is requesting that question, inquiries and/or clarifications for the proposals be routed to
Martha L. Salazar, CPPB, Purchasing Agent, 2812 S. Business Highway 281, New Administration Building,
Edinburg, Texas 78539.

WRITTEN QUESTIONS WILL BE ACCEPTED VIA EMAIL: BY NO LATER THAN Wednesday,
April 24, 2019 at 5:00 P.M. Responses will be sent to all applicants by Friday, April 26, 2019.
TELEPHONE INQUIRIES WILL NOT BE ACCEPTED.

PROPOSER’S AFFIDAVIT:

Respondents to this RFP must submit a signed Proposer’s Affidavit (attached herein in Exhibit “E”)
certifying that the submission is one (1) not the result of Collusion as described in the Proposer’s Affidavit;
two (2) that the Respondent does not have a Conflict of Interest as described in the Proposer’s Affidavit; or
that the Respondent has not and will not attempt to lobby directly or indirectly as described in the Proposer’s
Affidavit.

REQUIREMENT FOR DISCLOSURE OF CONFLICT OF INTEREST:
A person, vendor, consultant or contractor required to file a conflict of interest must file an updated
questionnaire each year that a contractual relationship or negotiation is pending with the County.

NON-COLLUSION:

Submitters, by submitting a signed submission, certify that the accompanying submission is not the result
of, or affected by, any unlawful act of collusion with any other person or company engaged in the same line
of business or commerce, or any other fraudulent act punishable under Texas or United States law.

NON-DISCRIMINATION:

RFP #2019-074-05-01-YSS; REQUIREMENTS
PAGE 2 *REVISED*




Hidalgo County reserves the right to continue this proposal for an additional sixty (60) day Grace Period at
the end of the contract under the same rates, terms and conditions, due to unforeseen delay during the
procurement process.

ADDITIONAL INFORMATION TO TERMS AND CONDITIONS: All costs and expenses associated
with the preparation and submission of (bids, proposals, and/or quotes) shall be the responsibility of the
bidder/proposer or respondent and no reimbursements for such charges or expenses shall be passed onto
Hidalgo County.

DAVIS BACON ACT: (If Applicable)
All selected and awarded firms are required to include the Davis-Bacon Act when advertising and developing
specifications.

SECTION II: REQUIREMENTS/SCOPE OF SERVICES/ QUALIFICATIONS

PLEASE REVIEW THIS DOCUMENT IN ITS ENTIRETY. ENSURE THAT YOUR PROPOSAL
INCLUDES ALL FORMS REQUIRED.

PROJECT OVERVIEW:

Hidalgo County is seeking proposals for Debris Removal & Disposal and intends to enter into contract with
one (1) primary, one (1) secondary and one (1) tertiary service providers as directed by the County in
order to eliminate and/or reduce immediate threats to public health and safety in accordance with the
Stafford Act and Federal Emergency Management Agency (“FEMA?”) policies and guidelines. The
County’s goal is to complete the debris removal and disposal process within ninety (90) days if the entire
area of the County is accessible during that period. The resulting contract will be utilized on an “as
needed” basis for disaster debris removal and disposal services.

Due to the unpredictability of both natural and man-made disasters the exact type and amount of services
cannot be determined; therefore, the County shall not be liable for any contractual agreements/obligations
the Contractor enters into with third parties based on the County’s need for such services in the event of
disaster. The County does not guarantee any specific amount of work under a contract resulting from this
request for proposal.

Debris as used in this document is defined as found in the Federal Emergency Management Agency
(FEMA) Debris Management Guide, Chapter 3. This guide may be accessed at FEMA
publication 325, http://www.fema.gov/pdf/government/grant/pa/demagde.pdf. It is the intent of this
solicitation to enter into pre-event contracts, which would result in no immediate cost to the County,
and which must meet FEMA guidelines established as found in FEMA Debris Management Guide
(FEMA publication 325).

The qualified providers can deliver the services requested in an efficient and effective manner while
ensuring the highest standards of performance, integrity, customer service and fiscal accountability. The
County of Hidalgo wishes to contract with firms that understands the importance of the tasks, the
impact, and the necessary urgency for such implementation. The successful firms will demonstrate the
ability to consistently provide these services to the County of Hidalgo. By submitting a proposal, the
offeror acknowledges and will adhere to all specifications as stated within this proposal.

Hidalgo County is aware and appreciative of the time and effort you expend in preparing and submitting
proposals to the County. Please notify the designated person in writing of any bid requirements that are

RFP #2019-074-05-01-YSS; REQUIREMENTS
PAGE 4 *REVISED*
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USDA .......... United States Department of Agriculture
VOCs. ........... Volatile Organic Compounds
SUBCONTRACTING:

Provide a list of any proposed sub-contractors or joint venture arrangements that may be used on
the project along with a description of their respective duties. (See Questionnaire Section Questions 1.
and J.)

Contractor may not sell, sublet, or otherwise delegate services outlined in this proposal to others
without written consent of the County.

The use of Debarred Subcontractors is prohibited. A complete list of federally debarred contractors
can be found at www.sam.gov. It is the sole responsibility of the Contractor to ensure that
Subcontractor(s) are in good standing with Office of Federal Contract Compliance Program (OFCCP).

EQUIPMENT:
Proposers shall supply a list of equipment owned by the company, or provide proof of the ability
to obtain the necessary type of equipment, needed to successfully perform the job duties under this

contract i.e. Trucks, loaders, towers, temporary office buildings, etc.

All vehicles used in the operations of this contract must be clearly identified with the Contractor’s
name. Personal use vehicles are exempt.

ADJUSTMENTS, ADDITIONS OR DELETIONS:

Requests by the County for additional service and/or service suggestions made by the contractor
which exceed agreed upon scope, shall be provided in writing including itemized pricing. If agreed
upon in writing by the County, contractor may produce with additional services with the
understanding charges shall be shown on billing invoice in a category stating “Additions to
Contract” and must itemize the quote and invoice.

MINIMUM QUALIFICATIONS OF PROPOSERS:

By submitting a proposal, the Proposer certifies that they are a duly qualified, capable, and
otherwise bondable business entity that is not in receivership or contemplates same, nor has filed for
bankruptcy. The Proposer must not be indebted to the County and shall not owe any back taxes to the
County. The Proposer warrants they are familiar with all laws, regulations, and customs applicable
to the type of business required herein.

The selected firm must be experienced and knowledgeable with the Federal Emergency
Management Administration (“FEMA™) and Insurance reimbursement rules and procedures and
must demonstrate such to the County in its proposal and subsequent selection process presentations.
The selected firm must also demonstrate experience and knowledge with state, local and federal
environmental regulating and permitting agencies.

RFP #2019-074-05-01-YSS;
REQUIREMENTS PAGE 12 *REVISED*



2802 S. Bus. Hwy 281
Edinburg, Texas 78539
Phone: (956) 318-2626

Fax: (956) 318-2629
e oar i DEPARTMENT www.co.hidalgo.tx.us/purchasing

County of Hidalgo

April 25,2019
RE:
ADDENDUM NO. 1
FOR RFP No.: 2019-074-05-01-YSS
“Debris Removal & Disposal”-Hidalgo County

Dear Gentlemen:

Attached you will find ADDENDUM NO. 1, in connection with Hidalgo County’s request for proposals
for “Debris Removal & Disposal®.

Please acknowledge receipt of ADDENDUM NO. 1 by signing and returning this notice with your packet
submittal.

If you do not receive all pages of this ADDENDUM please notify us immediately at (956) 318-2626.

Please be advised that this ADDENDUM will complete your packet for Hidalgo County’s “Debris
Removal & Disposal”.

Thank you for your prompt attention to this matter.

Mol Sé /ﬁa&m@,
Martha L. Salazar, CPPB ()
Hidalgo County Purchasing Agent

Enclosures
MLS/yss

1 of 8 pages
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Pricing Worksheet - B

First Response (Emergency Road Clearance-"Push")

Service Description Unit Unit Price
Py ! & Equij t _(Operalor, Fuel, Maini I
Small Loader or Lrg. Skidsteer, (Push machine, wheeled or Hour $89.02
rubber tracked)*
Supervisor with Truck (1 man, will assist toss operations) Hour $76.51
Operators with Chai (2 man crew, cut and toss) Hour $88.28
Laborer with Tools (1 man, toss) Hour $34.74
Traffic Control/Safety Personnel (2 man crew, as needed) Hour
$76.51
1 Total Hourly: Hour $365.96
Service Description ] Size or Type | Unit [Unit Price
Heayy Equi (Operator,Fuel, Maint Included)
Skid Steer Loader (Mini-Loader) : Bobeat Hour 92.83
Backhoe Cat416 Hour $133.29
Backhoe, Extend-a-hoe Caterpillar Hour 99.84
Wheel Loaders Cat 950 Hour 144.96
Wheel Loaders Cat 966 Hour 1567.16
Wheel Loaders Cat 980 Hour $171.60
Tracked Loader Cat 955 Hour $182.00
Towed Loader w/ Tractor Prentice 210 Hour $167.85
Self Loading Knuckle boom Truck 25-35 CY Body Hour $154.42
Sclf Loading Knuckle boom Truck 35-45 CY Body Hour $181.85
Dozer CatD4 Hour $174.73
Dozer CatD5 Hour $178.61
Daozer CatD6 Hour $184.43
Dozer CatD7 Hour $201.91
Dozer CatD8 Hour $225.20
Excavators Cat 320 Hour $134.27
Excavatots Cat 325 Hour $201.91
Excavators Cat 330 Hour $217.44
Tractor w/ Box Blade 80Hp Hour $104.90
Motor Grader Cat 120G Hour $194.15
30 Ton Crane 30Ton Hour $534.06
50 Ton Crane 50 Ton Hour $648.50
100 Ton Crane (8 hr minimum) 100 Ton Hour $801.09
Bucket Truck Up to 50' reach Hour $244.14
Bucket Truck 50' to 75' reach Hour $274.66
Trash Transfer Trailer w/ Tractor 110 Yard Hour $134.27
Mech d Broom Street Sweeper Hour $89.92
Water Truck 2000 Gallon Hour $106.81
Service Truck N/A Hour $106.81
Stump Grinder Vermeer252 Hour $88.40
Stump Grinder Vermeer752 Hour $109.20
Stump Grinder Vermeer 60TX Hour $119.60
Chipper w/2 man cres Morbatk Stmm Hour $192.40
12-Foot Tub Grinder Morbark 1200 Hour $364.00
13-Foot Tub Grinder Morbark 1300 Hour $390.00
14-Foot Tub Grinder Diamond Z 1463 Hour $431.60
12T Lowboy Trailer (Equip.Transport w/ Tractor) 12 Ton Hour $109.20
35T Lowboy Trailer (Equip. Transport w/ Tractor) 35 Ton Hour $119.60
SOT Lowboy Trailer (Equip.TranS]'_ost w/ Tractor) 50 Ton Hour $124.96
Truck Mounted Winch Tow Truck Hour $99.18
Vacuum Truclc/Jetter 3500 Gallon Hour $99.18
Hauling Vehicles (Operator, Fuel, Mail Included)
Dump Truck 5t015CY Hour $83.93
Dump Truck 16t024CY Hour $88.40
DumpTmck 251034 CY Hour $95.68
Dump Truck (Trailer Dump w/ Tractor) 351044 CY Hour $104.00
Damp Truck (Trailer Dump w/ Tractor) 451054 CY Hour $109.20
Dump Truck (Trailer Dump w/ Tractor) 55064 CY Hour $119.60
Dump Truck (Trailer Dump w/ Tractor} 65t0 74 CY Hour $124.80
Dump Truck (Traiter Dump w/ Tractor) >75CY Hour $130.00
Transportation Vehicles (Operator,Fuel, Maii included)
Pickup Truck 1/2 Ton Hour ©14 (R
‘|Pickup Truck 3/4 Ton, Ext. Cab Hour $18 72
Pikup Truck, 4x4 4x4 Hour $22 88
Pickup Truck 1Ton Hour $22 88
Box Truck 3/4 Ton Hour $29.12
P, ger Car Full size Hour $14.56
20’ "Trailer 20 Foot Hour $39.52
36 'Trailer 36 Foot Hour $49.92
Flatbed Trailer Gwvtod 50 Hour $78.00
Transportation Vehlicles (Operator, Fuel Mail luded)
Pickup Truck [Day [ $116.48 §

luz?\



Pickup Truck 3/4 Ton Day $149.76
Pickup Truck 1 Ton Day $183.04
Box Truck 3/4 Ton Day $183.04
Utility Van 314 Ton Day $183.04
Passenger Van 9P I Day 199.68
P ger Car Full size Day 116.48
Response Trailer 20-30 Foot Day 686.40
Marine Resonrces (Operator, Fuel, Mal) included)
56" Shallow Draft Landing Craft with Crane Crew of 2 Day $7 469 28
40’ Sectional Barge w/ Mounted E & Pushboat With Crew Day $8.299 20
33' Fast Barge with Winch Crew of 2 Day $4 97952
14’ Utility Boat w th Motor (Work Boat) With Crew Day $1.991.81
12' Utility Boat with Motor (Work Boat) WithCrew Day 1.327.87
12 Utility Boat without Motor (Work Boat) WithCrew Day 995.90
Tank Diver with Gear Individual Hour 199.18
Hardhat Diver with Gear Individual Hour $829.92
Scuba Bottle Refill (Air) .[80 Each $20.16
Air Pump with multi Breathing lines Brownie Lung Day $663.94
Miscell us Equly VL {Fuel, mai) inchitded, where appll
Light Tower w/ Generator Day $187.20
Office Trailer 40 Foot Day $358.80
|Storeage Contati 40 Foot Day $208.00
Portable Eyewash Station OSHA Spec Day $45.05
First Aid Station OSHA Spec Day $60.00
Portable Toilet (Port a John) Single Week $338.00
Obscrvation Tower USACE Spec Each $4.850.00
Stunken Vessel Removal
Description Unit Price
Marine Salavage Operations Per Linear Foot
Less than 20 feet $192.40
20 to 25 feet $262.08
25 to 30 feet $400.40
Greater than 30 feet $494.00
Land Based Salavage Operation Per Linear Foot
Less than 20 feet 180 0N
20 to 25 feet 543 36
25 to 30 feet $371.80
Greater than 30 feet $390.00
Emergency Drinking Water and Yce Supply
Drinking Water
Cases Price/Case Per Unit Per Pallet
1-75 $12.94 $0.80 $698.76
75-375 $12.94 $0.80 $698.76
376-750 $12.94 $0.80 $698.76
751-1500 | $12.94 $0.80 $698 76
Ice Supply
{Packaged Ice Delivered | [Per Pound [ $1.48 ]
Emergency Sleeping Quarters
Option { Option 2 ] Unit Rental Price
1 - 168-Man Dorntitory Structiire Unit Rental Price 200-Man Tension Tent $183,208.50
Wood Floor w/ New Carpeting $158,276.40 Wood Floor w/ New Carpeting
Air Conditioning/Combination Heating Units Air Conditioning/Combination Heating Units
Power Generation Power Generation :
Metal Halide Lighting Package Metal Halide Lighting Package
168 Cots 168 1-lii-Spec Cots
2- Personnel Doors 2- Personne! Dooss
1 to 4 Weeks Rental Uu to 4 Weeks Rental
Dining Facilitles Unit Rental Price
Option 1 Option 2 $90,749.40
! Dining Structure for 350 Unit Rental Price { Dining Sintclure for350
'Wood Floor $120,736.80 Wood Floor w/ EventPro Flooring
Air Conditioning/Combination Heating Units Air Conditioning/Combination Heating Units
Power Generation Power Generation
Metal Halide Lighting Package Metal Halide Lighting Package
2 -Personnel Doors 2 -Personnel Dodrs
64- 8' Banquet Tables 64- 8 Banquet Tables
512 Folding Chairs 512 Folding Chairs
Up to 4 Weeks Rental Up to 4 Weeks Reatal
Restroam Facllities
Units for Unit Rental Price
Portable Toilet Facilities 150-Person Camp $18,988.74
Daily Cleaning & Service 250-Person Camp $30.673.74
Up to 4 Weeks Reatal 500-Person Camp $60 116.25
Shower Facilities Unit Rental Price ‘Laundry Facility Unit Rental Price
1 -14HeadShower Trailer Unit I $f5.00 |Laundry Trailer Urﬂ
y




Provides Shower Service for 350 People

Each Unit Contains:

Private Changing Stalls & 36" x 36” Shower Stalls
Propane-fired boiler system

On-board water storage

Air Conditioning

Trash Receptacles

Up to 4 Weeks Rental

Each Unit Contatins:
Top Load Washer Units
Front Load Dryer Units
Hot and Cold Water
Air Conditioning
Folding Table

Trash Receptacles

Up to 4 Weeks Reatal

Power Units

Units

Per Day (24 hrs) Per week

25 kW Generator
56 kW Generator
100 kKW Generator
175 kW Generator
250 kW Generator
320 kW Generator
500 kW Generator
800 kW Generator
1000 kW Generator
1500 kKW Generator

$472.62 $2.146.06

$1,025.85 $5.427.17

$1.,480.86 $7.917.65

$2.344.13 $1.250.00

$2.344.13 13,458.44

$4,104.49 24,508.66

$6.337.20 37,056.52

$10,000.00 $58,200.00

$12,662.30 $73,904.51

$18,175.86 $108,723.65

Notes:

1. Transportation charges to be included.

2. Do not include cables and distribution boxes.
3. Includes service and

Emergency Fuel Delivery/Manag t Price Schedule

Item/Equig

Description

Price

Portable Storage Tank (S

550 gallon dual wall tank

dary Contai )

Per Day

$93.75

1,000 gallon single wall tank

Portable Storage Tank

Per Day

106.25

1,000 gallon dual wall tank

Portable Storage Tank (Secondary Contai )

Per Day

118.75

6,000 gallon or greater tank

Portable Storage Tank

Per Day-

187.50

$25.00

12 Volt Fill-Rite Pump

Fuel Pump 13 GPM, includes nozzle

Per Day

Portable Tank Delivery/Pickup

Delivery/Pickup Charge

Per Day

$400.00

Portable Tank Cleauout l'ee

Clcanout of portable tank (if required)

Per Day

$500.00

Truck with Man

Transport Truck witrailer or Bobtail Truck

Per Day

$1,820.00

Fuel Tank Trailer Only

7,500 to 8,500 gal capacity

Per Day

$750.00

Mobile Fuel Station

Per Day

$1,760.00

12,000 Gal on trailer

FracTank

20,000 gallon frac tank

Per Day

$255.00

Labor

Man to operate fuel station or fuel vehicles

Per Day

$986.00

Fuel

Iteny

Unit

Description

Fuel

Purchase Price
|Gasoli "OPIS Rack Daily Average Price } $0.74

Per gallon

Fuel

|Diesel

Per gallon

"OPIS Rack Daily AveragePrice 4 $0.74"

Emergency Satellite Telphone/Communication Services Price Schedule

Satellite Phone Seryice

|Rate Per Minute

{Per Satellite Phone

[_5250

el

Satellite Internet Service
Self-Contained Trailer Equi)

quip
Duration

Monthly Cost

3 month

$4,920.00

6 month

$3,690.00

9 month

.$2,493.00

12 month

$1.235.00

Bandwidth

[Servicc

Monthly Cost ]

lDisnstcr Response

[ $2,112.27 |

|Bandwithéth Service

[Contenti [Upload(ibps)

| Volp lines

Disaster Response

Description of scrvices:

Each satellite unit should be equipped to provide wireless broadband internet and scalable so additional wireless access points
can be added. Each unit will have sufficient bandwidth to easily support 10

[ 10 | 768

[Download(Mbps)
2

[$6.00

additional units can be brought in to support a larger camp population? Yes / No

Temporary Office Trallers, Mobile Command Center Price Schedule

Single Unit
Dimensions: Width= 8', Unit Length= 20"

Rate Unit

Category

Setup Fee: $1,485.23 One time
Single Unit $998.00 Per month
Single Unit

Dimensions: Width= 8', Unit Length= 28"

Category Rate Unit
Setup Fee: $1.653.12 One time
Single Unit 8 00 Per month

concurrent internet users from the base system, If necessary, can

8 HOUR DAY

8 HOUR DAY

®



Single Unit
Dimensions: Width10', Unit Length=24"

Category Rate Unit

Setup Fee: $2,202.01 One time

|Single Unit $1.498.00 Per month

Chemtical Toilets Price Schedule

Description Rate Unit

Port-o-let (per unit) $1.848.00 Per month

Port-o-let (per unit) $72.60 Per day

WNote: Includes delivery/set up, daily service, equipment rental, and pick up/breakdown

Emergency Pumping Units Price Schedale

Description Rate (Per Day) Rate (Per Hour) Rate (Per Wk) Rate (Per Mnth)
4" Trash Pump Package $1,089.05 $90.75 $7,623.35 $32,671.50
6" Trash Pump Package $1,654.85 $137.90 $11,583.95 $49.645.50
6" Hvdraulic Pump with Power Pack $1.216.70 $101.39 $8,516.90 $36.501.00
8" Hydraulic pump with Power Pack $1.818.15 $151.51 $12,727.05 $54,544.50
Drying In, Decontamination, Mold Remediation, restoration Price Schedule

Categories/Descriptions

Drying Equipment Unit Rate
Dehumi ification Unit (50cfm-100cfm) Day $91.00
Dehumidification Unit (110cfm-200cfim) Day $149.00
Dechumidification Unit (220cfm-300¢fm) Day $175.00
Dehumidification Unit (500cfin-600cfm) Day $382.00
Dehumidification Unit {1000¢fm) Day $667.00
Dechumidification Unit (2000cfm-2250cfin) Day $1.289.00
Dehumidification Unit (3500cfm) Day $259.00
Dehumidification Unit (4500cfm-5000cfm) Day $356.00
Dehumidification Unit (8500cfm) Day $1,133.00
Dehumidification Unt (15,000¢fm) Day $324.00
|‘v’ 3 17 h -2 q ] s

40 Ton AC Unit Day $1.049.00
100 Ton Chiller Unit Day $1.159.00
200 Ton Chiler Unit Day $919.00
Air ComQressor {110 esi) Day $39.00
Air Compressor (125 _psi) Day $220.00
Air Mover Day $32.00
Buffer, Floor Day 39.00
Cart, TilDemolition Each $26.00

Dolly, 2-WhV4-Whl/Drm/Whibr Each $49.00
Electrical Dist. Panel (Seider Box) Each $71.00
Electrical Kit (Ext. Cord GF}, Surge P Each $18.00

E; ion Unit (Portable) Day $162.00
E ion Unit {Trailer) Day $583.00
Filtration Unit Each 32.00
Fire Extin ishe Each 98.00
First Aid Kit Each $29.00
Floor Kit (Mop, Bucket, Broom, Rake, Scraper, Wrecking Ba Each $16.00
HEPA Filtration Unit (10,000cfin) Day $389.00
HEPA Filtration Unit (2,000cfin) Day $123.00
Light, Portable Each $48.00
Light, Stand Each $19.00
Light, String Each $13.00
Mobile C de Center Day 759.00
Negative Pressure Recorder Each $65.00
Ozone Machi Day $155.00
Power Hand Tools (S I, Circular Saw, Drill etc.) Day $18.00
Pump, Small Day $52.00
Pump, Flood Day $175.00
Respirator, Negative Pressure (Half Face) Each $6.00
Respirator, PAPR (Full Face) Each $32 00
Radio, Job Site Day $13.00
Shower/Wash Station Day’ $98.00
Sprayer, Airless Each 84.00
Thermal Image Camera Day 65.00
Trailer Day 149.00
Truck, 24ft Day $123.00
Truck, Pick-Up Day $84.00
Truck, Water Extraction Day $259.00
Vacuum, (Wet/Dry) Each $98.00
Vacuum, HEPA Each $97.00
Van/Bus Day $123.00
Vent/Wall Cavity Drying Unit Day $453.00
Wall Kit (Ladder, Fall Protection, Knives, Etc.) Day $13.00
Storage Containers

Description Monlthly Rate
[4 Conex Box | $3,750.00
[20° Conex Box [ $2,100.00

Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)

Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)

Each (per day rental)
Each (per day rental)

Each (per day rental)

Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)

Each (per day rental)
Each (per day rental)

Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)
Each (per day rental)

Each (per day rental)
Each (per day rental)
Each (per day rental)

ﬂ
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References

Proposer shall provide four (4) references where Proposer has performed similar to or the same
types of services as described herein. Include the Event and Date with your references. Proposer
shall provide references not affiliated with the County of Hidalgo, or any of its employees.

Reference #1:

Client / Company Name:
Beaufort County, SC

Contact Name:

Contact Title:

Pamela Cobb Public Works
Phone: Email:
(843) 255-2721; pcobb@bcgov.net

Date and Scope of Services Provided:
October 2016 — April 2017

CY of Debris Removed: 1,630,533 CY

Storm, Debris Removal, Debris Management Site Operations & Disposal

Reference #2:

Client / Company Name:
City of Katy, TX

Contact Name:
Elaine Lutringer

Contact Title:
Public Works Director

Phone:
(281) 391-4830

Email:
elutringer@cityofkaty.com

Date and Scope of Services Provided:

September - November 2017

CY of Debris Removed: 29,495

Emergency Services for Removal and Disposal of Debris Services

Reference #3:

Client / Company Name:
Glynn County, GA

Contact Name:
Dave Austin

Contact Title:
Public Works and Maintenance Director

RFP #2019-074-05-01-YSS; REFERENCES

PAGE 1




Phone: Email:
(912) 554-7701 daustin@glynncounty-ga.gov

Date and Scope of Services Provided:
September — December 2017
Debris Removal & Disposal Services
CY of Debris Removed: 758,077

Reference #4:

Client / Company Name:
Columbia County, GA

Contact Name: Contact Title:

Suzie Hughes EMA Specialist VI

Phone: Email:

(706) 868-3303 shughes@columbiacountyga.gov

Date and Scope of Services Provided:

February — August 2014
Removal and Disposal of Disaster Debris
CY of Debris Removed: 648,444 CY

‘:“ 3 Please see additional references provided on the following pages.

RFP #2019-074-05-01-YSS; REFERENCES
PAGE 2



Hidalgo County
RFP No: 2019-074-05-01-YSS Debris Removal & Disposal

Additional References

Ceres Environmental Services, Inc. has a long record of successful contract performance. Many of our
customers have provided formal evaluations or letters of recommendation that attest to our strong
performance and record of customer service and satisfaction. Listed below is a selection of our references
from projects completed in the past ten (10) years.

Contract Activity Government Entity Contract Period
Hurricane Emergency Debris Management Winter Park, FL $571,118.21 September -
Irma Services 46,441 CY November 2017
Point of Contact: Keri Martin, Debris Project Manager/Risk Manager; 401 Park Avenue South, Winter Park,
FL 32789; Tel. (407) 599-3390 or (407) 427-3809; kmartin@cityofwinterpark.org
Hurricane Disaster Recovery Services Sarasota, FL $853,148.06 September-

Irma 79,661 CY December 2017
Point of Contact: Doug Jeffcoat, Public Works Director; 1761 12th Street, Sarasota, FL 34236; Tel. (941) 329-
6101 ext 6101; douglas.jeffcoat@sarasotafl.gov
Hurricane Disaster Recovery Debris Removal Palm Bay, FL $1,664,692.90 September-
Irma Services 220,943 CY November 2017
Point of Contact: Barney Weiss, Asst. Public Works Director; 1050 Malabar Road SW, Palm Bay, FL 32907;
Tel. (321) 953-8996 ext. 6481; barney.weiss@palmbayflorida.org
Hurricane Debris Removal & Disposal Services | Glynn County, GA $7,945,091.78 October 2016 -
Matthew 496,202 CY March 2017
Point of Contact: Dave Austin, Director, Public Works & Park Services, 4145 Norwich Street, Brunswick, GA
31520; Tel: (912) 554-7701; Fax (888) 558-1549; daustin@glynncounty-ga.qov
Hurricane Emergency Debris and Disaster Palm Beach Gardens, [$31,507.78 November 2016
Matthew Recovery Services FL 3,936 CY
Point of Contact: David Reyes, Director, Public Services and Emergency Management, 10500 North Military
Trail, Paim Beach Gardens, FL 33410; Tel. (561) 804-7015, dreyes@pbgfl.com

Winter Storm |Emergency Debris Oklahoma $2,040,657.00 December 2015 -
Goliath Removal/Grinding/Burning Services Environmental 237,427 CY (collection & |March 2016
Management Authority |removal)
(OEMA) 151, 127 CY (grinding)
213,223 CY (air curtain
burning)

Point of Contact: David Griesel, General Manager (OEMA), 1505 South Rock Island, EI Reno, OK 73036;
Tel. (405) 822-1031; dgriesel@oemaok.org

2013 Winter |Removal and Disposal of Eligible City of Rapid City, SD |$1,440,473.80 October-
Storm Disaster-Related Tree and Other 100,664 CY, 7,538 December 2013
Vegetative Debris Hangers, 481 Leaners

Point of Contact: Ted Johnson, Public Works, 300 Sixth Street, Rapid City, SD 57701, Tel. (605) 394-4154,
Fax (605) 355-3083, ted.johnson@rcgov.org
2013 Wind Debris Removal and Processing City of Albemarle, NC |$732,260.92 July-September
Storm 46,577.95 CY 2013

Point of Contact: Nina Underwood, Public Works Director, 704 Arlington Ave. Albemarle, NC 28002,

Tel. (704)-984-9667, nunderwood@ci.albemarle.nc.us
Hurricane Collection, Processing and Disposal of |Jefferson Parish, LA  |$1,503,843.22 August -

Isaac Hurricane Isaac-Generated Storm 125,148.99 CY September 2012
Debris from Right-of-Ways in
Unincorporated Jefferson Parish
Point of Contact: Kathy Russo, Environmental Quality Supervisor, Jefferson Parish, 4901 Jefferson Highway,
Suite E, Jefferson, LA 70121, Tel. (504) 736-6443, Fax (504) 731-4607, KRusso@jeffparish.net

Winter Storm |Removal, Reduction & Disposal of Town of Simsbury, CT |$3,152,644.53 November -
Alfred FEMA-Eligible Debris 274,109 CY December 2011
Point of Contact: Thomas J. Roy, Director of Public Works, 933 Hopmeadow Street, PO Box 495, Simsbury,
CT 06070, Tel. (860) 658-3222, troy@simsbury-ct.gov
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Contract Activity

Hurricane lke

Services

Hurricane lke Debris Management

Government Entity
U.S. Army Corps of
Engineers; Galveston,
Harris and Chambers
Counties, Texas

Contract Period
September 2008
- October 2008

Amount
$3,566,179.00
88,308.00 CY

Point of Contact: Timothy Black, Contracting Officer, U.S. Army Corps of Engineers, Tel. (504) 862-2912,
timothy.black@mvn02.usace.army.mil

CERES

Tab 3 References
Additional References
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4 PROPOSER’S EXPERIENCE AND QUALIFICATIONS
4.A Person Authorized to Answer Questions

Dawn Brown, Proposal Manager/Assistant Corporate Secretary, is authorized to answer questions
regarding the proposal. Her contact information is listed below.

Name and Title: Dawn Brown
Proposal Manager/Assistant Corporate Secretary
Email: dawn.brown@ceresenv.com
Business Phone: (800) 218-4424
Mobile Phone: (612) 578-0316
Fax: (866) 228-5636

Tab 4 Proposer’s Experience and Qualifications

ERE Section A Person Authorized to Answer Questions
v HMENT Page 4.A-1



Hidalgo County

RFP No: 2019-074-05-01-YSS Debris Removal & Disposal

4.B Firm Information

Company Name:

Ceres Environmental Services, Inc.

Type of Company: Corporation

Address 9945 Windfern Road
Houston, Texas 77064

Phone (800) 218-4424

Fax (866) 228-5636

Year Established:

Under current name: July 31, 1995
Company established: 1976

Former Names

Ceres Tree Service

CERES

Tab 4 Proposer’'s Experience and Qualifications
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4.C Principals and Key Personnel

Ceres Environmental Services, Inc. has 260 employees, more than 60 of whom are professional staff. Many
of our staff hold degrees in areas such as Structural and Civil Engineering, Business Administration,
Forestry, Geology, Science, and Accounting. As part of the Company’s dedication to quality and safety,
many of Ceres’ management staff are U.S. Army Corps of Engineers-certified in Construction Quality
Management; are FEMA-certified in NIMS; are Red Cross-certified in first aid; and have completed OSHA'’s
40-hour safety training course. Ceres’ management has worked extensively on FEMA-reimbursed
contracts, and has demonstrated its ability to respond to large-scale events.

For Hidalgo County, Ceres will provide exceptionally qualified personnel to lead the efforts for any event
occurring for which our services are required. The following core team will be assigned to Hidalgo County
for the life of the contract. Additional personnel will be assigned based on the size and severity of an event
affecting Hidalgo County.

Principals

David Mcintyre, Sole Shareholder and President

During the last 43 years, Mr. Mclintyre has led the successful performance of over 135 FEMA reimbursed
contracts distinguishing himself by his ability to efficiently apply capital resources, assemble teams of highly
competent people, and provide a high-quality end result for satisfied customers. Mr. MclIntyre has led the
emergency response operations for hurricanes, ice storms, wind storms, earthquakes, and floods,
collecting, transporting, processing, and disposing of millions of cubic yards of storm generated debris and
providing temporary roofing installation. Mr. Mclintyre has also provided leadership and direction to over 95
construction, demolition, abatement, clearing, and grinding projects for the federal government including
U.S. Army Corps of Engineers, U.S. Navy, U.S. Army, U.S. Air Force, U.S. Department of Interior, U.S.
Department of Agriculture, LA DOTD, TX DOT, and multiple cities, local municipalities, and public agencies.
Mr. Mclintyre has graduate coursework in Physics, Chemistry, and Mathematics from the University of
Minnesota Institute of Technology and University of Minnesota.

David Preus, Senior Vice President

Mr. Preus has 19 years of experience with Ceres Environmental Services, Inc. directing the Emergency
Management Services Division and providing project management on over 60 FEMA reimbursed disaster
recovery contracts including hurricanes, tornadoes, ice storms, wind storms, and floods. Mr. Preus has
participated in 16 U.S. Army Corps of Engineers emergency recovery contracts with Ceres as prime
contractor, including 8 USACE debris management contracts. Mr. Preus leads and provides overall
guidance to the company’s Emergency Response Team in the areas of preparatory, mobilization, and
implementation of operations. Mr. Preus completed the General Management Program at Harvard
University, holds a MBA from University of Minnesota Carlson School of Management and Bachelor's
degree in History from University of Minnesota. He is FEMA certified in Debris Management, certified in
NIMS, and USACE-certified in Construction Quality Management for Contractors, and is fluent in English
and Spanish.

Key Personnel

Stanley Bloodworth, Project Manager

Mr. Bloodworth has more than 35 years of Project Management experience in the construction and disaster
recovery industry. His professional career includes a 25-year tenure with the U.S. Army Corps of Engineers,
where he held a variety of construction coordination and management roles. After leaving the Corps, he
entered the private disaster recovery industry serving as a project/program manager, senior project
manager, operations manager and vice president of operations. He is a highly-skilled, boots-on-the-ground
manager of disaster recovery projects, specifically those requiring expertise related to removal, reduction
and final disposition of vegetative, construction, demolition and hazardous debris.

Karl Dix, FEMA Reimbursement Specialist

Mr. Dix experience includes project management; quality control of operational and administrative functions
to ensure FEMA eligibility, compliance with State regulations and adherence to contract specifications;
review of FEMA eligibility and processing of FEMA paperwork; training sessions with clients; and
development of new record-keeping systems. His responsibilities include developing business relationships

ERE Tab 4 Proposer’'s Experience and Qualifications
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with current and potential clients; development of strategic plans; and management of assigned projects.
Mr. Dix holds a Bachelor degree in Business Administration from Emory University.

Tia Laurie, Corporate Secretary/Subcontractor Manager

Ms. Tia Laurie is adept at ensuring that our subcontractors and equipment are in place and ready to work
when needed. She keeps an extensive list of subcontracts, both local and throughout the country, in case
specialty work is required. Ms. Laurie understands the importance of local recovery and knows that it means
more than just clearing debris — it means providing jobs in the area. She is expert at finding qualified
personnel in any area throughout the United States. Ms. Laurie also provides management in the areas of
maintaining and upgrading the subcontractor database, registration process, and evaluation criteria, as well
as creating and executing applicable training programs for subcontractors. Ms. Laurie will be immediately
available to locate and check the credentials of all required subcontractors and to pre-stage necessary
equipment, ensuring that County efforts are well under way within the time frames required.

For more extensive information on the qualifications of Ceres project management team, please see their
resumes provided in this section of the proposal. Resumes of the additional key personnel that will be made
available depending on the size and severity of the event are included in proposal Section 4.E, Other Key
Personnel.

If for any reason key personnel named in this proposal are not available for a Hidalgo County event, or are
not acceptable to the County, personnel with equivalent or better backgrounds and skills will be made
available and will be presented for approval.

EHE Tab 4 Proposer’s Experience and Qualifications
A Section C Principals and Key Personnel
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David A. Mcintyre, Sole Shareholder and President

During the last 43 years, Mr. Mclintyre has led the successful performance of over 135 FEMA reimbursed
contracts distinguishing himself by his ability to efficiently apply capital resources, assemble teams of highly
competent people, and provide a high-quality end result for satisfied customers. Mr. Mclintyre has led the
emergency response operations for hurricanes, ice storms, wind storms, earthquakes, and floods;
collecting, transporting, processing, and disposing of millions of cubic yards of storm generated debris and
providing temporary roofing installation. Mr. Mclntyre has also provided leadership and direction to over 95
construction, demolition, abatement, clearing, and grinding projects for the federal government including
U.S. Army Corps of Engineers, U.S. Navy, U.S. Army, U.S. Air Force, U.S. Department of Interior, U.S.
Department of Agriculture, LADOTD, TX DOT, and multiple cities, local municipalities, and public agencies.

PROFESSIONAL EXPERIENCE

Hurricanes Hermine and Matthew 2016. Provided management oversight for over 20 individual
projects following Hurricane Hermine in September and Hurricane Matthew in October.
Louisiana Flooding 2016. Provided management oversight for Ceres response to Louisiana
floods in August following heavy rains.

Oklahoma Storms 2015. Provided management oversight to Ceres response to Winter Storms
Cara and Goliath. Ceres responded to six different jurisdictions in Oklahoma.

Livingston Parish Waterway Cleanup 2015. Management oversight for Ceres response during
the removal of vegetative, C&D and white goods debris removal in Louisiana.

Alabama Tornadoes 2014. Management oversight for Ceres response in several Alabama cities
damaged by May tornadoes. Ceres provided removal and disposal services for eligible debris.
Winter Storm Pax 2014. Management oversight for Ceres response in Georgia and North
Carolina. Ceres provided removal and disposal of storm-related debris in both states.

Winter Storm 2013. Management oversight for early winter storm in October 2013. Ceres provided
removal and disposal of disaster-related vegetative debris in South Dakota.

Upper Midwest Ice Storm 2013. Management oversight for Ceres’ response to spring ice storms
in South Dakota and Minnesota, including work in rights of way, parks and waterways.

Hurricane Sandy 2012-2013. Management oversight for Ceres response in New York and New
Jersey. Ceres performed multiple projects in New York and New Jersey.

Hurricane Isaac 2012. Management oversight of five separate contracts in response to Hurricane
Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham
Springs and St. Bernard Parish.

Winter Storm Alfred 2011. Provided management oversight for response to unseasonal snow-
storm in the Northeast. Ceres managed over 320,000 CY of debris in two locations.

North Dakota Flooding 2011. Provided management oversight for emergency levee removal and
repair projects after historic flooding in spring of 2011 near Minot, North Dakota. Ceres removed
emergency levees and repaired damage to existing levees.

Hurricane Irene 2011. Provided management oversight for response to Hurricane Irene’s impact
on the Atlantic coast. Ceres managed 120,000 CY of debris in two locations.

Alabama Tornadoes 2011. Provided management oversight for response to record-setting
tornadoes that hit the Southeast. Presided over four contracts in Alabama, including management
of over 1 million CY of debris in Jefferson County.

New Zealand Earthquake 2011- present. Oversight of response to Christchurch earthquake.
Established a New Zealand branch office of Ceres to work in conjunction with the Canterbury
Earthquake Recovery Authority (CERA) to provide extensive disaster response services including
debris management, design-build seismic stabilization, demolition/deconstruction/implosion
services and large scale materials recycling operations. Working as a capital partner, developer
and construction manager in the country to help salvage and repair damaged buildings.

EHE Tab 4 Proposer’s Experience and Qualifications
o 8 Section C Principals and Key Personnel
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® Haiti 2010-2013. Oversight of response to the devastating earthquake that hit Haiti in January
2010. Provided management oversight of a survey contract for the International Office on Migration,
an $11M landfill management and debris reduction site contract for the Haitian Ministry of Public
Works and Communications (MTPTC) and The World Bank, environmental remediation projects
for World Vision and new construction in the country.

= Hurricane lke 2008, Presided over debris collection, transportation, and disposal on 11 different
contract locations in Texas and Louisiana

®= Hurricane Gustav 2008, Oversight of collection, transportation, processing, and disposal of over
1.9 million cubic yards of debris; Trimming and removal of hazardous trees in Louisiana

= Hurricane Dolly 2008, Provided oversight and management guidance in debris collection,
transportation, recycling, and disposal in Texas

®= Hurricane Wilma & Rita 2005, Directed debris collection, transportation, and disposal; Emergency
temporary roofing installation in Florida

®=  Hurricane Katrina 2005, Lead Project Manager for collection, transportation, processing, and
disposal of over 13 million cubic yards of debris; Trimming and removal of over 165,000 hazardous
trees; Asbestos abatement and demolition of 916 buildings; Decontamination and disposal of over
315,000 white goods in 11 Louisiana Parishes; Emergency temporary roofing installation of over
21,000 buildings in 32 Mississippi counties

® Hurricane Ivan 2004, Project Manager in collection, transportation, and disposal of over 680,000
cubic yards of debris including the processing of over 505,000 cubic yards of debris in Florida

®= Hurricane Jeanne & Frances 2004, Managed the collection, transportation, and disposal of over
404,000 cubic yards of debris in 13 Florida counties

= Hurricane Charley 2004, Directed Debris collection, transportation, and disposal; Emergency
temporary roofing installation in 4 Florida counties

= Hurricane Isabel 2003, Project Management to debris removal and disposal in Virginia

= Hurricane Floyd 1999, Lead Project Manager to debris removal and disposal in North Carolina

= Oklahoma City Tornadoes 1999. Lead project manager for USACE contract providing debris
removal, managing multiple debris sites, and demolishing damaged residential structures.

®= Hurricane Georges 1998, Presided over collection and disposal of over 2.3 million cubic yards of
debris; Management of 17 TDSR sites; Emergency temporary roofing installation on over 3,000
buildings in Puerto Rico.

®  Hurricane Fran 1996. Project management for USACE contract providing debris removal,
reduction and site management.

®=  Hurricane Andrew 1992, Lead Project Manager to debris collection, transportation, and disposal;
Provided USACE with 25 new chippers/grinders with 48 hours in Florida

EDUCATION/CERTIFICATIONS

= Graduate coursework in Physics, Chemistry, and Mathematics from the University of Minnesota
Institute of Technology and University of Minnesota

®=  Licensed Florida General Contractor

ERE Tab 4 Proposer's Experience and Qualifications
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David A. Preus, Senior Vice President

Mr. Preus has been employed for 19 years with Ceres Environmental Services, Inc. directing the
Emergency Management Services Division and providing project management on over 60 FEMA
reimbursed disaster recovery contracts including hurricanes, tornadoes, ice storms, wind storms, and
floods. Mr. Preus leads and provides overall guidance to the company’s Emergency Response Team in the
areas of preparatory, mobilization, and implementation of operations. Mr. Preus has participated in 16
USACE emergency recovery contracts with Ceres as prime contractor.

PROFESSIONAL EXPERIENCE

Hurricanes Hermine and Matthew 2016. Provided management oversight for over 20 individual
projects following Hurricane Hermine in September and Hurricane Matthew in October. Also
worked in the field as project manager after Hurricane Matthew.

Louisiana Flooding 2016. Provided management oversight for Ceres response to Louisiana
floods in August following heavy rains.

Oklahoma Ice Storms 2015. Provided management oversight to Ceres response to Winter Storms
Cara and Goliath. Ceres responded to six different jurisdictions in Oklahoma.

Livingston Parish Waterway Cleanup 2015. Management oversight for Ceres response during
the removal of vegetative, C&D and white goods debris removal in Louisiana.

Alabama Tornadoes 2014. Management oversight for Ceres response in several Alabama cities
damaged by May tornadoes. Ceres provided removal and disposal services for eligible debris.
Winter Storm Pax 2014. Management oversight for Ceres response in Georgia and North
Carolina. Ceres provided removal and disposal of storm-related debris in both states.

Upper Midwest Ice Storm 2013. Led Ceres’ debris management prime contracts in South Dakota
and Minnesota, including work in rights of way, parks and waterways.

Hurricane Sandy 2012-2013. Management oversight for Ceres’ response in New York and New
Jersey. Ceres performed multiple projects in New York and New Jersey as prime contractor.
Hurricane Isaac 2012. Management oversight of five separate contracts in response to Hurricane
Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham
Springs and St. Bernard Parish.

Winter Storm Alfred 2011. Provided management oversight for response to unseasonal snow-
storm in the Northeast. Ceres managed over 320,000 CY of debris in two locations.

Hurricane Irene 2011. Provided management oversight for response to Hurricane Irene’s impact
on the Atlantic coast. Ceres managed 120,000 CY of debris in two locations.

Alabama Tornadoes 2011. Provided management for Ceres’ response to record-setting
tornadoes as Ceres hauled 1,191,553 CY of debris, reducing the vegetative portion by grinding.
Haiti Earthquake 2010-2013. Project Manager working with the International Organization for
Migration on camp population and needs. Managed transitional housing prototypes. Participated in
World Bank-financed 4.15 million CY rubble recycling project.

Hurricane lke 2008, Project management and operations management in 3 counties in Texas to
clear and haul hurricane debris under Ceres’ USACE ACI contract.

Hurricane Gustav 2008, Project oversight for three contracts totaling over 2,000,000 cubic yards
for debris removal and disposal, trimming and removal of hazardous trees, and removal and
disposal of white goods in Louisiana.

Hurricane Katrina 2005, Project Manager for emergency temporary roofing installation on more
than 21,000 homes and buildings throughout 32 MS counties. Assisted in removal of over 13 million
cubic yards of debris throughout 11 LA Parishes.

EDUCATION/CERTIFICATIONS

General Management Program, Harvard Business School, Boston, MA, completed May 2014
MBA, University of Minnesota Carlson School of Management

Bachelor’s degree, History, University of Minnesota

Department of Homeland Security GS-202, Debris Management

USACE CQM, FEMA IS-100, and First Aid/CPR certified
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Stanley D. Bloodworth, Project Manager

Mr. Bloodworth has more than 35 years of Project Management experience in the construction and disaster
recovery industry. His professional career includes a 25-year tenure with the U.S. Army Corps of Engineers,
where he held a variety of construction coordination and management roles. After leaving the Corps, he
entered the private disaster recovery industry serving as a project/program manager, senior project
manager, operations manager and vice president of operations. He is a highly-skilled, boots-on-the-ground
manager of disaster recovery projects, specifically those requiring expertise related to removal, reduction
and final disposition of vegetative, construction, demolition and hazardous debris.

PROFESSIONAL EXPERIENCE

Louisiana Floods 2016. Project Manager for Livingston Parish project involving clean-up following
heavy rains and flooding in Louisiana in August 2016.
Texas Floods 2016. Project Manager in Bastrop County following flooding in the county.
Winter Storm Goliath 2015. Project Manager for clean-up of several cities and counties under the
Oklahoma Emergency Management Authority following Winter Storm Goliath over Christmas 2015.
Winter Storm Pax 2014. Operations Manager for Columbia County clean up after Winter Storm
Pax. Managed removal and disposal of over 500,000 CY of debris.
June Microburst Storm 2013. Project Manager for cleanup project of debris and tree removal in
Albemarle, NC following a summer microburst storm.
U.S. Army Corps of Engineers 2006-2011. Numerous large-scale U.S Army Corps of Engineers,
multiple state DOT and municipality debris removal and heavy construction contracts. Specifically
two debris removal and one heavy construction contract with the Minneapolis-St. Paul District Army
Corps of Engineers. These USACE contracts were part of the recovery effort following the Mouse
River Flood of Spring 2011 in Minot, North Dakota Duties required and successfully-completed,
included constant, 24/7 communication and availability with the Minot, USACE Disaster Recovery
field office and its project engineer and contracting officer. Possessed complete knowledge and
responsibility of all contract operation management functions. Retained full authority as company
officer to commit to any/all requirements of the contracts including preparation, negotiation and
execution of any additional contracts or change order/modifications. Managed preparation and
implementation of all aspects of Quality Control, Accident Prevention, Regulatory and Operation
Planning. Worked closely with local and state officials to insure all proper permits and licenses were
requested and in place prior to and during performance of these contracts. Supervised subordinate
managers.
2004 — 2006: Program/Project Manager for Disaster Recovery Operations where he served on
numerous disaster recovery contracts including:

e 2004 Hurricane Charley Tampa, Orlando, Deltona, Daytona, Florida
2004 Hurricane Frances, Tampa, Daytona, Jacksonville, FL
2004 Jeanne, Daytona, FL
2004 Tropical Storm Ivan, Perdio Key, FL/Pensacola Beach, FL
2004 Tropical Storm Dennis,
2005 Hurricane Katrina, Louisiana
2005 Hurricane Wilma, Miami
2008 Hurricane lke, Galveston, TX

EDUCATION/CERTIFICATIONS

Holds and has held numerous USACE certifications including: CQM, materials laboratory
technician, flexible pavement and concrete inspection, nuclear density operator, civil engineering
technician

OSHA 30
CPR/First Aid
Coursework, University of Mississippi
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Karl A. Dix, lll, FEMA Reimbursement Specialist

Mr. Dix’s experience includes project management; quality control of operational and administrative
functions to ensure FEMA eligibility, compliance with State regulations and adherence to contract
specifications; review of FEMA eligibility and processing of FEMA paperwork; training sessions with clients;
and development of new record-keeping systems. His responsibilities include developing business
relationships with current and potential clients; development of strategic plans; and management of
assigned projects.

PROFESSIONAL EXPERIENCE

Southeast Tornadoes 2017. Operational oversight for debris removal and disposal project in the
City of Albany, GA.

Hurricane Matthew 2016. Project Manager for Charleston County, SC and Bald Head Island, NC
debris removal and disposal projects following Hurricane Matthew in October.

Hurricane Hermine 2016. Project Manager for Glynn County, GA debris removal and disposal
project.

Oklahoma Ice Storms 2015. Quality control and assurance for debris removal and disposal
projects for Oklahoma Emergency Management Authority, Oklahoma City, and Warr Acres
following severe winter storms.

Winter Storm Ulysses 2014. Quality control and quality assurance for NCDOT project resulting in
the removal and disposal of 300,000 cubic yards of ice storm debris. Reviewed contract for FEMA
eligibility and ensured overall project performance to contract specifications.

Winter Storm Pax 2014. Quality control and quality assurance for Columbia County, GA project
resulting in the removal and disposal of 500,000 cubic yards of ice storm debris. Reviewed contract
for FEMA eligibility, drafted FEMA compliant inter-local agreements and ensured performance of
the project to contract specifications.

Black Forest Fire 2014. Project support for El Paso County, CO contract resulting in the removal
of over 1,500 fire-damaged trees. Provided operational planning in support of the PM.
Mississippi/Alabama Tornadoes 2014. Quality control and quality assurance to 4 projects
resulting in the removal and disposal of 200,000 cubic yards of tornado debris. Oversaw contract
negotiations and reviewed contract for FEMA eligibility.

Hurricane Sandy 2012-2013. Program lead, project administration, safety and support for multiple
projects in NJ and VA. Removed roughly 150,000 CY's across all projects.

Hurricane Isaac 2012. Program lead, project administration, safety and support in response to
Hurricane Isaac. Removed over 1,000,000 CY of debris from Mississippi River levees in
Plaguemines Parish.

Virginia Derecho 2012. Program lead/project manager for debris site management, grinding and
disposal following a derecho event impacting Virginia.

North Dakota Flooding 2011. Program lead, project administration for USACE emergency debris
removal and mobile home group site construction missions after historic flooding in spring of 2011
near Minot, North Dakota.

Hurricane Irene 2011. Program lead, project administration, safety and support for response to
Hurricane Irene’s impact on the Atlantic coast. Removed over 110,000 CY of debris on 5 projects.
Alabamal/Tennessee Tornadoes 2011. Program lead, project management and administration,
safety and support for three debris projects and one haul and install THUs in response to the April
tornadoes. Removed over 240,000 CY across two municipal projects.

North Carolina Tornadoes 2011. Program lead, project management and administration, safety
and support for response to NC tornadoes on 3 separate projects. Removed over 130,000 CYs of
disaster debris.

EDUCATION/CERTIFICATIONS

Bachelor of Business Administration, Emory University
Master’s of Science in Threat and Response Management, University of Chicago (in progress)
FEMA IS 100, 631, 632, 700, 701, 703, 800
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; Tia Laurie, Corporate Secretary/Subcontractor Manager

Tia Laurie provides a background in several fields including quality control, construction, logistics,
purchasing, and contracting. Certified in Construction Quality Management by USACE, Ms. Laurie has
served in supporting roles on several missions. Additionally, Ms. Laurie is responsible for the overall
subcontractor response to all disaster response and recovery missions. She manages the overall
development and maintenance of relationships with subcontractors specifically in local areas of pre-event
contracts and competitive pricing. Ms. Laurie also provides management in the areas of maintaining and
upgrading the subcontractor database, registration process, and evaluation criteria, as well as creating and
executing applicable training programs for subcontractors.

PROFESSIONAL EXPERIENCE

® Hurricanes Hermine and Matthew 2016. Subcontractor Manager for over 20 contracts in Florida,
Georgia, South Carolina, and North Carolina following two hurricanes in September and October.

® Louisiana Floods 2016. Subcontractor Manager for Ceres response to August floods in Louisiana.

® Winter Storm Cara and Goliath 2015. Subcontractor Manager for debris removal and disposal
projects in Oklahoma following winter storms.

® Alabama and Mississippi Tornados 2014. Subcontractor Manager for four separate tornado
recovery projects in Kimberly, Adamsville, and Graysville, Alabama as well as Lee County, MS.

® Winter Storm Pax and Ulysses 2014. Subcontractor Manager for Columbia County, GA and NC
DOT ice storm recovery; Subcontracted companies for hauling, tree work, and grinding.
® Hurricane Sandy 2012-2013. Subcontractor Manager recruiting local subcontractors and vendors
for Ceres response in New York and New Jersey.
® Hurricane Isaac 2012. Subcontractor manager for five separate contracts in response to Hurricane
Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham
Springs and St. Bernard Parish.
®  Winter Storm Alfred 2011. Subcontractor Manager for response to unseasonal snow-storm in the
‘ Northeast. Ceres managed over 320,000 CY of debris in two locations.
b ® Hurricane Irene 2011: Subcontractor Manager for Greenville, NC response and recovery efforts.
Recruited local and specialty subcontractors for hurricane debris cleanup.

= Alabama Tornadoes 2011. Subcontractor Liaison; recruited local and specialty subcontractors
and vendors to provide services for tornado cleanup.

= Haiti Earthquake 2010. Subcontractor Liaison identifying specialist organizations & sea transport.

= Ice Storms 2009, Subcontractor Liaison identifying and coordinating qualified subcontractors for
debris removal from county rights-of-ways in Kentucky.

® Hurricanes Dolly, Gustav and lke 2008, Subcontractor Liaison screening and coordinating
qualified subcontractors for debris removal, processing and disposal operations.

® Floods 2008, Subcontractor Liaison identifying and coordinating qualified subcontractors for debris
removal due to Cedar River flooding in lowa.

= Military Stars, Orion International 2007-2008, Account Executive researching, identifying, and
capturing of new clients providing opportunity for hiring of transitioning military personnel.

= Centex Homes 2005-2007, Purchasing Agent managing contract negotiations for residential
communities; Management of land developers, architects, and general contractors.

= U.S. Army Corps of Engineers, Captain 1999-2005, Battalion Logistics/Supply Officer,
Detachment Commander, Company Executive Officer, and Topographic Platoon; awarded
Bronze Star Medal for her bravery and meritorious service with USACE.

EDUCATION/CERTIFICATIONS
= Master's degree, Engineering Management, University of Missouri (Rolla)
= Bachelor's degree, Engineering Management, U.S. Military Academy, West Point, New York
®=  Engineer-In-Training (EIT/FE): Registered in New York, 1999
= FEMA certified 1S-10, ICS-200, 1S-102, IS-632, NIMS [S-700
= USACE CQM certified
;_’L Red Cross Disaster Services certified
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4.D Project Primary Contact

For questions regarding this proposal, please contact Dawn Brown, Proposal Manager/Assistant Corporate
Secretary.

Cell Phone

Dawn Brown 800-218-4424 612-578-0316 866-228-5636 dawn.brown@ceresenv.com

To activate this contract, or in the case of an emergency, please contact Tia Laurie, Corporate
Secretary/Subcontractor Manager.

Cell Phone
Tia Laurie 800-218-4424 813-333-8254 866-228-5636 tia.laurie@ceresenv.com

Tia Laurie provides a background in several fields including quality control, construction, logistics,
purchasing, and contracting. Certified in Construction Quality Management by USACE, Ms. Laurie has
served in supporting roles on several missions. Additionally, Ms. Laurie is responsible for the overall
subcontractor response to all disaster response and recovery missions. She manages the overall
development and maintenance of relationships with subcontractors specifically in local areas of pre-event
contracts and competitive pricing. Ms. Laurie also provides management in the areas of maintaining and
upgrading the subcontractor database, registration process, and evaluation criteria, as well as creating and
executing applicable training programs for subcontractors.

PROFESSIONAL EXPERIENCE

® Hurricanes Hermine and Matthew 2016. Subcontractor Manager for over 20 contracts in Florida,
Georgia, South Carolina, and North Carolina following two hurricanes in September and October.

® Louisiana Floods 2016. Subcontractor Manager for Ceres response to August floods in Louisiana.

= Winter Storm Cara and Goliath 2015. Subcontractor Manager for debris removal and disposal
projects in Oklahoma following winter storms.

= Alabama and Mississippi Tornados 2014. Subcontractor Manager for four separate tornado
recovery projects in Kimberly, Adamsville, and Graysville, Alabama as well as Lee County, MS.

= Winter Storm Pax and Ulysses 2014. Subcontractor Manager for Columbia County, GA and NC
DOT ice storm recovery; Subcontracted companies for hauling, tree work, and grinding.

® Hurricane Sandy 2012-2013. Subcontractor Manager recruiting local subcontractors and vendors
for Ceres response in New York and New Jersey.

® Hurricane Isaac 2012. Subcontractor manager for five separate contracts in response to Hurricane
Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham
Springs and St. Bernard Parish.

= Winter Storm Alfred 2011. Subcontractor Manager for response to unseasonal snow-storm in the
Northeast. Ceres managed over 320,000 CY of debris in two locations.

®  Hurricane Irene 2011: Subcontractor Manager for Greenville, NC response and recovery efforts.
Recruited local and specialty subcontractors for hurricane debris cleanup.

= Alabama Tornadoes 2011. Subcontractor Liaison; recruited local and specialty subcontractors
and vendors to provide services for tornado cleanup.

= Haiti Earthquake 2010. Subcontractor Liaison identifying specialist organizations & sea transport.

= Ice Storms 2009, Subcontractor Liaison identifying and coordinating qualified subcontractors for
debris removal from county rights-of-ways in Kentucky.

®= Hurricanes Dolly, Gustav and lke 2008, Subcontractor Liaison screening and coordinating
qualified subcontractors for debris removal, processing and disposal operations.

= Floods 2008, Subcontractor Liaison identifying and coordinating qualified subcontractors for debris
removal due to Cedar River flooding in lowa.

= Military Stars, Orion International 2007-2008, Account Executive researching, identifying, and
capturing of new clients providing opportunity for hiring of transitioning military personnel.
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= Centex Homes 2005-2007, Purchasing Agent managing contract negotiations for residential
communities; Management of land developers, architects, and general contractors.

= U.S. Army Corps of Engineers, Captain 1999-2005, Battalion Logistics/Supply Officer,
Detachment Commander, Company Executive Officer, and Topographic Platoon; awarded
Bronze Star Medal for her bravery and meritorious service with USACE.

EDUCATION/CERTIFICATIONS
= Master's degree, Engineering Management, University of Missouri (Rolla)
=  Bachelor's degree, Engineering Management, U.S. Military Academy, West Point, New York
= Engineer-In-Training (EIT/FE): Registered in New York, 1999
= FEMA certified IS-10, ICS-200, 1S-102, 1S-632, NIMS [S-700
= USACE CQM certified
= Red Cross Disaster Services certified
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4.E

Other Key Personnel

Personnel (Alphabetically by Last Name)

Ricky W. Adams, Health and Safety Officer

Mr. Adams serves as a Health and Safety Officer for Ceres Environmental Services, Inc. Mr. Adams has
U.S. and international field experience as well as a long history of safety training and occupational safety
analysis. Mr. Adams has a long record supervising safety for projects in many different fields and locations.
Mr. Adams holds multiple safety certifications, is a certified nurse and EMT, and was honorably discharged
from the U.S. Army after fourteen years of service. He is fluent in English and Spanish.

PROFESSIONAL EXPERIENCE

Safety Supervisor Fluor Constructors; Inverness, Pensacola and Tallahassee, FL: 09/10 to 01/11.
Conducted new-hire safety orientations at the Withlacoochee Technical Institute in Inverness, FL
for all Citrus County, FL Qualified Community Responders (QCRs) for the BP Gulf Coast Recovery
Project. Supervised safety during beach clean-up operations at Fort Pickens, FL. Conducted
general safety audits at the warehouse facility and lay-down yards in Tallahassee, FL.

Site Safety & Health Officer (SSHO) Ceres Environmental Munster Indiana and Des Moines,
lowa. 06/10 to 07/10. USACE Contract EM 385-1-1, Heavy construction of berms. Observed site
activities to ensure completion in accordance with the Accident Prevention Plan and the Site Safety
and Health Plan.

Safety Lead Fluor Constructors, Roxana, lllinois, 11/ 08 to 06/10. Performed duties as Field Safety
Lead, supervising seven field Area Safety Supervisors at the ConocoPhillips Wood River Refinery
CORE Expansion Project.

Safety Manager General Electric/Granite Services, Tampa, FL, 2005-2008. Served in various
safety capacities on projects located from Maine to Uruguay. Performed site safety audits, safety
training and compliance with company procedures. Conducted weekly safety meetings and
ensured compliance with project standards.

Safety Manager Titan Contracting and Leasing Inc., Owensboro, Kentucky, 10/05. OMU
Miscellaneous plant and boiler repairs. Responsible for all permitting, i.e., confined space, hot work
and area work. Conducted and documented daily Safety Meetings.

System Safety Coordinator Zachry Construction Corporation area office, Mt Carmel, lllinois,
09/04 to 09/05. System consisting of 12 Cinergy System Power Plant sites located in lllinois,
Indiana, Ohio and Kentucky. Conducted new-hire orientations and employee training in a wide
variety of areas, including OSHA Annual Awareness training.

Project Safety Manager National Boiler Services Inc, Trenton, Georgia 02/04 - 09/04. Managed
project safety during power plant and paper mill shutdowns. Project scopes ranging from extensive
boiler repairs to demolition and replacement of pulverize units.

Safety Manager Titan Contracting and Leasing, Inc., Owensboro, Kentucky, 12/01 — 11/03.
Construction of three LMB000 40-megawatt simple-cycle power units (GE Norway Packages). Daily
manpower 200+. Responsible for developing and implementing project-specific safety program,
including emergency response procedures.

EDUCATION/CERTIFICATIONS

510 & 500 OSHA Construction Outreach Trainer # C0015606

Construction Site Safety Technician (CSST) Instructor. National Certification and Registry
Academy of Health Sciences (Military Academy), Fort Sam Houston, Texas. Nursing

City Colleges of Chicago, Emergency Medical Technician

Other safety training: Dupont STOP Course; Supervising Safety; Accident Investigation; Accident
Reporting and Classification; Defensive Off-Road Driving; Drug and Alcohol Awareness; Shell
Enhanced Safety Management; Respiratory Protection; Job Safety Analysis; Electrical Safety:
Land Seismic Firefighting; Lockout Tag-Out and Confined Spaces; Crane Safety; Trenching and
Excavations; Atmospheric Hydrocarbon Testing; Hazard Communication; Materials Handling; Fire
Prevention; Industrial Hygiene; Substance Abuse; Rigging and Sling Safety; Sling Signals;
Barricades; Process Safety Management; Scaffold Training; PPE and Fall Protection; Pre-Job
Safety Planning; Inspections, Audits, Observations; and OSHA from the Contractors Prospective

ERE Tab 4 Proposer’s Experience and Qualifications
T Section E Other Key Personnel

Page 4.E-1



Hidalgo County
RFP No: 2019-074-05-01-YSS Debris Removal & Disposal

Jason Alber, Project Superintendent

é Mr. Alber has been on project management teams for disaster recovery responses following widespread
flooding. Mr. Alber was in the U.S. Army for seven years, working with patrols and Special Forces agencies
involved in security and searching. He has also operated and conducted private investigator missions.

PROFESSIONAL EXPERIENCE

Hurricane Harvey 2017. Project Manager for Ceres response to the City of Katy and the City of
Wharton in Texas.

Louisiana Floods 2016. Assistant Project Manager for Livingston Parish, removing 850,000 cubic
yards of debris throughout the Parish and 20,000 units of white goods ruined in the flood.
Louisiana Floods 2016. Project management for Ceres response to the City of Denham Springs.
Began job as Project Superintendent and closed as Project Manager, overseeing removal of more
than 250,000 cubic yards of flood debris.

Supervisor with Thorson Security, 2012-2016. Sold and managed day to day operations at local
hotels and establishments that contracted for security needs. Operated and conducted private
investigations of standard and non-standard duties.

U.S. Army, Human Resources Assistant, 2010-2012. Responsible for performing office
automation work using software applications. Served as a canine handler and trainer for
Department of Defense and Special Forces agencies.

U.S. Army, Desk Sergeant, 2009-2010. Responsible for managing and coordinating roving patrols
providing safety and protection of Fort Leonard Wood, Missouri. Reported on all major incidents
affecting military populations.

U.S. Army, Canine Handler and Trainer, 2003-2009. Trained 12 canine teams with continuous
rotations in and out of combat situations as well as supporting local agencies. Additional functions
included organizing/coordinating competitions with multiple vendors and participants, searching
and presenting at community events, and presentations for various recruiting commands.

EDUCATION/CERTIFICATIONS

o

BA in Business Administration from Upper lowa University, emphasis in Emergency Management
Louisiana State Security License
Warrior Leadership Course
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Mike L. Beevers, Project Manager

Mr. Beevers has been in environmental services for the over 15 years, starting in dirt work and contracting
and moving to disaster response and mobile recycling. He has experience managing employees along with
hiring, scheduling, and managing subcontractors for large projects, and has responded to disasters such
as Hurricane Ike, ice storms in Kentucky, and the 2011 Spring Tornadoes in Alabama. During the clean-up
in EI Paso County, Colorado following the Black Forest Fire, Mr. Beevers worked directly with the County
to ensure the project was completed in accordance with FEMA guidelines.

PROFESSIONAL EXPERIENCE

Hurricane Maria 2017-2018. Project manager for central zones in Puerto Rico roofing projects.
Hurricane Irma 2017. Project manager for Seminole County, FL. Over 1 million cubic yards of
debris were hauled as part of this project.

Hurricane Harvey 2017. Project manager for the City of Pearland, Texas.

Hurricane Matthew 2016. Project manager for debris removal project in Beaufort County, South
Carolina. Oversaw debris collection and removal from County-wide public and private roads and
rights-of-way, resulting in over 1,000,000 cubic yards of debris collected.

Hurricane Hermine 2016. Project manager for debris removal project in Taylor County, Florida
following a September hurricane. Oversaw collection of vegetative and C&D debris, as well as
white goods and household hazardous waste.

Louisiana Floods 2016. Project manager for Ceres response to the City of Zachary following
August flooding.

Louisiana Levee Construction 2014-2015. Fleet Logistics Manager for USACE levee
construction projects in LA.

Winter Storm Pax 2014. Truck Boss for ice storm clean up in Guilford County, North Carolina.
Black Forest Fire 2013. Superintendent for debris removal following forest fire in EI Paso County,
Colorado.

Upper Midwest Ice Storm 2013. Project manager/Truck Boss in Rapid City, SD debris removal
project as well as mulch haul superintendent. Knuckleboom operator in Minneapolis for stump
removal project.

2011-2013: Superintendent, Mobile Recycling U.S.A. Gallup New Mexico. Managed a
recycling company with 22 locations within three (3) states: New Mexico, Arizona, and Colorado.
Tasks included: Hiring and managing of 40-50 employees, seeking out properties to place mobile
recycling units, daily inventory of all goods purchased from all locations, scheduling pick up of all
goods brought to the processing plant where materials were separated, processed, and packaged
to be sold to brokers.

2008-2010: North Valley Dirt Work and Contracting. Started a Disaster Relief Division through
North Valley Dirt Work and Contracting. Responded to Hurricane Ike in 2008, followed by the
Kentucky ice storms in 2009, and the 2011 Alabama tornadoes. Equipment included two (2) grapple
trucks, three (3) dump trailers. Tasks included: Managing of employees, scouting of areas for
cleanup, and operating grapple trucks.

2006-2008 North Valley Dirt Work and Contracting. Opened a commercial development division.
Tasks included: 150-200 acres subdivisions, permitting, bidding of projects and managing from
start to finish. Managing 25-30 of our own employees along with hiring, scheduling and managing
subcontractors to construct the sub-divisions.

2005-2007: Beevers Construction. Founded company and began building custom homes as well.
| continued to supervise both companies. Custom Home building tasks consist of: Permitting,
construction of the house pads, roadwork, and underground utilities, supervising all subcontractors
for the concrete, framing, roofing and interior design of homes until completion.

2001-2007: North Valley Dirt Work and Contracting. Originally supervised 15-20 employees
during preliminary dirt work of constructing custom homes and small businesses. Preliminary work
consisting of house pads, septic systems, underground utilities, roads and drainage. Tasks
included: bidding of jobs, ordering of materials, scheduling, and completing jobs on time.
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David A. Davenport, Health and Safety Officer

Mr. Davenport serves as a Health and Safety Officer for Ceres Environmental Services, Inc. Mr. Davenport
has 24 years of experience in the construction industry, 10 within the federal construction sector. He holds
multiple certifications from OSHA, is USACE certified in CQM, Red Cross certified in First Aid and CPR,
and is working on his second master’s degree, in Business Administration.

PROFESSIONAL EXPERIENCE

Site Safety & Health Officer August — September 2011, Minot and Ward County, ND. Removal of
emergency levees, rock, rubble and other associated materials from spring 2011 flood fight.

Site Safety & Health Officer/Quality Control Manager June — August 2011. On assignment in
Lawrence and Limestone Counties, Alabama; contracted with U.S. Army Corps of Engineers to
manage post-tornado remediation. Management oversight of all field Quality Control Managers.
Composed and implemented Accident Prevention Plan, Environmental Protection Plan and
Accident Hazard Analyses (AHA's) for each definable and sub-definable feature of work. Chaired
daily, weekly, and monthly safety meetings. Produced all required daily and weekly safety reports
for internal use and for submission to the Corps. Oversight of extraction and disposal of HTRW
(Hazardous, Toxic and Radioactive Waste) under dictates of EPA statutes.

Site Safety & Health Officer / Alternate Quality Control Manager, Birdland Levee Systems
Improvements Project. July 2010 — June 2011. Project location: Des Moines, IA / US Army Corps
of Engineers, Rock Hill District (Rock Hill, IL). Managed extraction and disposal of HTRW
(Hazardous, Toxic and Radioactive Waste) under dictates of EPA statutes. Monitored Quality
Control Management (QCM) system in an auxiliary capacity.

Site Safety & Health Officer/Environmental Manager — Better Built-Clark [Mentor-Protégé
Construction Management Team], Middletown, OH February 2009 — July 2010. Project location:
Wright-Patterson Air Force Base for US Army Corps of Engineers, Dayton, OH. 52,000 SF
dormitory project.

Project Manager — Clark Construction Co., Inc., Lansing, MI, March 2007 — November 2008.
Formed SBA Mentor-Protégé teaming arrangement with Better Built Construction of Middletown,
OH. Participated in heavy Quality Assurance and Safety Regulation monitoring.

Business Development Manager (Federal)— Better Built Construction Services, Inc., (Exclusive
Department of Defense General Contractor) Trenton, OH, July 2005 — July 2006.

Estimator (Federal) — K-Con, Inc. (Exclusive Federal General Contractor), Charleston, SC, Sept.
2003 — July 2005. Estimated dozens of U.S. Army Corps of Engineers projects nationwide.
Conducted extensive sourcing of nationwide GC’s, Subcontractors and Building Erectors.

Project Manager Assistant/Assistant to Director of Field Operations — Construction
Professionals, Inc., Mt. Pleasant, SC, Mar. 2002 — August 2003. Conducted all aspects of
Estimating, Vendor Price Negotiations, Project Management Support.

EDUCATION/CERTIFICATIONS

MBA in International Business, Liberty University, Lynchburg, VA (in progress).

MA, Counseling Psychology / Theology, Colorado Theological Seminary, Wheat Ridge, CO

BA, Counseling Psychology, Colorado Theological Seminary, Wheat Ridge, CO

Construction Quality Management for Contractors (CQMC/QCM): U.S. Army Corps of Engineers
OSHA 30 Certified; OSHA HAZWOPER Certified; OSHA Emergency Response Certified; OSHA
Management—Certified Competent Person—Excavations; OSHA Management—Certified
Competent Person—Fall Protection; OSHA Management—Certified Competent Person—
Contractor Safety & Health; OSHA Certified—PPE (Pers. Protect. Equip.)—Common; OSHA
Certified—PPE (Pers. Protect. Equip.)—Special; OSHA Certified—Scaffold Erection & User
Guidelines; OSHA Certified—Hazardous Materials/Hazardous Waste Recognition and
Containment.

Hazardous Materials and Hazardous Waste Certified (RCRA)

Red Cross certified in CPR and First Aid

EP 500-1-1 USACE Civil Emergency Management Program

FEMA P-325 Public Assistance Debris Management
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Gregg S. Dawkins, FEMA Reimbursement Liaison

Mr. Dawkins has more than 25 years of wide-ranging emergency management and homeland security
experience working with local, state, and federal government as well as the private sector. This includes 13
years as an emergency manager with the Florida Division of Emergency Management and more than 10
years as a private contractor/consultant. Mr. Dawkins is experienced and knowledgeable with the National
Incident Management System (NIMS), Incident Command System, the National Response Framework,
FEMA’s Hazard Mitigation Assistance, Public Assistance (including debris management), and Individual
Assistance programs.

PROFESSIONAL EXPERIENCE

® Florida Division of Emergency Management, Tallahassee, Florida, Operations Chief/
Planning Manager/Program Administrator. Operations Chief, State Emergency Operations
Center (EOC) from 1996-2001 responsible for coordinating statewide response working with each
of Florida’s emergency support functions (ESFs) and their local and federal counterparts to support
local response efforts. Responsibilities included: evacuation coordination; mission assignments;
resource coordination; logistics; conflict resolution; and public information coordination. Managed
implementation of the federal Emergency Planning and Community Right-To-Know Act (EPCRA)
and Risk Management Planning requirements under the federal Clean Air Act Amendments,
Section 112(r). Managed implementation of the Florida Hazardous Materials Emergency Response
and Community Right-to-Know Act of 1988. Managed annual review/approval program for regional
and county hazardous materials plans and county Comprehensive Emergency Management Plans
(CEMPs). Planning Manager of the Hazardous Materials Compliance Planning Program’s
Compliance Verification/Enforcement Unit from 1989-1996. Managed compliance and enforcement
program for over 13,000 public and private sector facilities regulated under EPCRA and the Florida
Hazardous Materials Emergency Response and Community Right-to-Know program.

= |CF International, Fairfax, Virginia, Senior Manager/Project Manager. Project Manager for
numerous emergency preparedness planning, training, and exercise projects for federal, state, and
local government programs. Responsibilities included contract management, regular client
interface, final review/approval of all contract deliverables, and general oversight of all project
activities. Developed all hazards planning tools and resources including continuity of operations/
continuity of government (COOP/ COG) plans, comprehensive emergency management/
emergency operations plans, terrorism response plans, pandemic preparedness plans, and
standard operating procedures. Designed, developed, conducted, and evaluated numerous
comprehensive exercise programs for federal, state, and local clients.

= Research Planning, Inc. /[Titan, Fairfax, Virginia, Project Leader. Project Leader of the Indiana
Terrorism Consequence Management Program responsible for overseeing the development of 69
County Terrorism Plans. Reviewed and provided recommendations for revision to the State of
Indiana Emergency Management Agency’s Comprehensive Emergency Management Plan.
Designed, developed and conducted chemical-biological WMD workshops, tabletop, and functional
exercises for 18 counties involving all emergency support functions.

= Apalachee Regional Planning Council (ARPC), Blountstown, Florida, Regional Planner.
Coordinated the hazardous waste management program for small quantity and large quantity
generators of hazardous waste for the nine counties that constitute the ARPC pursuant to the
federal Resource Conservation and Recovery Act under the Environmental Protection Agency.
Developed one regional and nine county comprehensive hazardous waste assessment plans.
Conducted technical assistance and compliance workshops for public and private sector for
environmental management and emergency preparedness.

EDUCATION/CERTIFICATIONS
= B.S., Urban & Regional Planning, University of Southern Mississippi, 1982
= Certified in Homeland Security Exercise and Evaluation Program (HSEEP)
= Certified FEMA Evaluator for the Radiological Emergency Preparedness (REP)
=  (Certified Business Continuity Professional, Disaster Recovery Institute International (pending)
=  SECRET security clearance.
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Bryan S. Fike, Director of Government Relations

Mr. Fike possesses more than 30 years of disaster response, recovery, incident command, and command
center operations experience, including as a first responder during Hurricane Andrew’s devastating impact
on South Florida in 1992. His life of public service began as a firefighter in 1984 and was followed by a
career in law enforcement from which he retired in 2004. Over the past 15 years, Mr. Fike has managed
recovery efforts for many of the largest and most destructive events to ever impact the United States, by
coordinating and overseeing large scale disaster debris removal/recovery operations, supervising debris
monitoring programs, and spearheading specialized debris programs, as well as short- and long-term
recovery programs for impacted communities across the country.

PROFESSIONAL EXPERIENCE

* Hurricanes Irma, Harvey, Maria 20107-2018. Served in Client/Government Services advisory

role, taking part in every facet of these response and recovery programs.

* Hurricanes Matthew and Hermine 2016-2017. Managed multiple jurisdiction activations in
Florida.
South Carolina Ice Storms 2014. Debris Removal Programs.
Hurricane Isaac 2012. New Orleans and Louisiana Gulf Coast
Alabama Tornadoes, Winter Storm Alfred 2011, Hurricane Irene 2011
Gulf Coast States BP Oil Spill Recovery Programs, AR Game & Fish Commission 2010
Washington Floods, 2009. Designed one of a kind local resident disposal program
Oklahoma Ice Storms, Georgia Tornado, Hurricane Gustav, lowa Flooding 2008
Hurricane ke 2008-2009. Houston- Galveston Theatre of Operations > 57 Cities & Counties —
3,400+ Monitors
Oklahoma Ice Storms 2007. Springfield, Missouri /Tulsa, Muskogee, Checotah, Oklahoma
Hurricane Katrina Long-Term Recovery Programs in Florida, Mississippi, and Louisiana 2006
Hurricanes Katrina, Wilma 2005-2006. Mississippi Gulf Coast, Southwest Florida
Hurricanes Charley, Frances, Ivan, Jean 2004. Florida

EDUCATION/CERTIFICATIONS

Bachelor of Science — Political Science, University of North Florida 1990
State of Florida Certified — Law Enforcement Officer / Firefighter / EMT
State of Florida, Incident Command Center Operations and Communication
IS630 - Introduction to the Public Assistance Process

IS631 - Public Assistance | & Il

IS632 - Debris Operations in FEMA's PA Program

I1S393 - Introduction to Hazard Mitigation

IS547 - Continuity of Operations

I1S325 - Earthquake Basics: Science, Risk, and Mitigation

1IS0253 - Environment & Historic Preservation

IS0022 - Citizen Preparedness

NIMS I1S-700 - National Incident Management System

NIMS [S-800 - National Response Framework

Asbestos Disposal Training: Type 1, 2, 3

AWARDED MEDALS FOR:

Meritorious Service

Lifesaving on two occasions

Police Combat Cross - awarded for responsible service in Lethal Force Engagement
Outstanding Scholastic Achievement in the Police Academy
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Gail M. Hanscom, Project Administration

Ms. Hanscom has provided contract administration or project management to multiple debris removal
projects. Ms. Hanscom, in conjunction with her project management, also manages preparatory,
mobilization, and implementation phases of emergency response actions for debris projects. She has
performed multiple duties supervising field operations including oversight for mobilization, accounting,
planning and scheduling, documentation, and data management. Ms. Hanscom has also functioned as
Project Superintendent and Area Manager.

PROFESSIONAL EXPERIENCE

Hurricanes Hermine and Matthew 2016. Contract administration for activated contracts in Florida,
Georgia, South Carolina and North Carolina following Hurricanes Hermine and Matthew.
Louisiana Floods 2016. Contract Administration for three contracts in Louisiana after heavy rains
and flooding in August.

Oklahoma Ice Storms 2015. Contract Administration for debris removal and disposal projects in
Oklahoma following Winter Storms Cara and Goliath.

February — August 2014. Contract Administration for cleanup efforts for Columbia County GA and
NCDOT; and post tornado cleanup efforts for Adamsville, Graysville, and Kimberly AL.

June 2013 Wind Storm — Minneapolis, MN. Project Manager for on-going cleanup efforts
following one of the most wide-spread and severe storms to hit the city in the past two decades. To
date, 3,000 trees and over 2,000 loads of debris have been removed.

Ice Storm 2013 — Worthington, MN. Project Manager for citywide cleanup of ice damaged trees.
Managed removal of hazardous hangers from over 8500 trees, hauling of 80,000 CY of debris and
removal of 775 storm damaged trees.

Ice Storm 2013 — Sioux Falls, SD. Project Management and Contract Administration for ice storm
cleanup. Ceres hauled over 15,000TN of ice storm debris.

Hurricane Sandy 2012-2013. Contract management and acted as client liaison for Ceres response
in New York and New Jersey.

Hurricane Isaac 2012. Contract management and acted as client liaison for five separate contracts
in response to Hurricane Isaac. Ceres provided recovery services to Jefferson Parish, Kenner,
Livingston Parish, Denham Springs and St. Bernard Parish.

Winter Storm Alfred 2011. Provided contract management and acted as client liaison for response
to early snow-storm in the Northeast. Ceres managed over 320,000 CY of debris.

Hurricane Irene 2011. Project Manager for Greenville, NC response and recovery efforts. Oversaw
debris removal, hauling and disposal and tree and limb trimming. Ceres removed 113,512 CY of
debris, trimmed 2,111 hangers, and removed 71 trees.

Alabama Tornadoes 2011. Project Manager for Jefferson County, Alabama. Managed removal
and reduction of over 1 million cubic yards of tornado debris.

Haiti Earthquake 2010. Project Manager of the Registration Process of the displaced populations
in the hundreds of established and spontaneous camps in the seven commune area surrounding
Port-au-Prince and the outlying areas.

Hurricane ke 2008. Project Manager of the Chambers County cleanup; Hauled 330,000 cubic
yards meeting the County’s deadline for completion of work while maintaining very high safety
standards in Texas

Hurricane Katrina 2005. Project Superintendent and interim Project Manager for Operation Blue
Roof in Hattiesburg, Mississippi. Responsible for accounting, planning and scheduling of daily
assignments, data management, and general contract administration. Responsible for final
reconciliation of payment to subcontractors.

EDUCATION/CERTIFICATIONS

Bachelor’s degree, Business Management, Northwestern College, Minnesota
Department of Homeland Security GS-202, Debris Management

USACE CQM certified

FEMA certified ICS-100, ICS-200, 1S-300, 1S-400, I1S-700

First Aid/CPR certified
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Michael Hansen, Resources Manager

Mr. Hansen brings over 21 years of resources management to Ceres Environmental Services, Inc. Mr.
Hansen has been instrumental in several debris and construction projects providing support in the areas of
operations, logistics, safety, heavy equipment, ground equipment and purchasing. In addition to logistics
and resources management to emergency response projects, he oversees the day to day management
and maintenance of office equipment, safety equipment, mechanical equipment, heavy equipment,
electronic equipment, and fleet vehicles.

PROFESSIONAL EXPERIENCE

Hurricane Isaac 2012 Operations and Logistics Manager for recovery efforts in Louisiana.
Winter Storm Alfred 2011 Operations and Logistics Manager for recovery efforts in two
Connecticut contracts.

North Dakota Flood Recovery 2011 Operations and Logistics Manager for shipping supplies and
equipment for three flood recovery projects.

Hurricane Irene 2011 Operations and Logistics Manager for shipping supplies and equipment for
two hurricane recovery projects.

Alabama Tornadoes April 2011, Operations and Logistics Manager for shipping supplies and
equipment to and between four projects.

New Zealand Earthquake 2011 — Present. Logistics Manager in charge of shipping supplies and
equipment for operations in New Zealand.

Haiti Earthquake 2010 - Present, Logistics Manager in charge of shipping supplies and equipment
for operations in Haiti.

Ice Storm 2009, Operations and logistics management and support for debris removal and
disposal from county rights-of-ways in Kentucky

Hurricane lke 2008, Operations and resources management for debris removal and disposal for
11 different locations; Logistics management of positioning, establishing and set up of field offices
in Texas

Hurricane Gustav 2008, Resources and operations management for debris removal and disposal
in Louisiana; Positioned, located, and set up of field offices including maintenance

Hurricane Dolly 2008, Operations, logistics, and resources management and support providing
critical resources such as equipment, personnel, office equipment, and networks to debris removal
and disposal in Texas

lowa Flood 2008, Project administrative and operations support for debris removal due to Cedar
River flooding in lowa

Flood Control, Rio Puerto Nuevo, Rio Fajardo 2007, Operations, logistics and resources
management to Floodway Control project in Puerto Rico including shipping and receiving
equipment

Ice Storm 2007, Operations and resources management to debris removal in response to Winter
Ice Storm in Oklahoma

Hurricane Katrina 2005, Operations and logistics management support to debris removal,
processing, and disposal operations of over 13 million cubic yards of storm debris in Louisiana
U.S. Coast Guard, Auxiliary Service Engineer, EMT, Fuel/Oil & Water Engineer, and Machinery
Technician which included responsibility of mechanical engineer on station and watercraft providing
oversight to engines, boilers, generators, propulsion units, HVAC units, watercraft and aircraft
refueling

EDUCATION/CERTIFICATIONS

Forestry, Biology, and Business Management, Northland College, Wisconsin.
FEMA certified ICS-100, ICS-200, 1S-300, 1S-400, 1S-700

USACE CQM certified

OSHA 10 Hour Construction Safety & Health

First Aid/CPR certified

EHE Tab 4 Proposer’s Experience and Qualifications
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William Hitchcock, FEMA Reimbursement Liaison

Mr. Hitchcock provides expertise in assisting customers prepare Project Worksheets in all areas of
application from FEMA categories A to G. His past years of project management experience with FEMA,
both prior to and after its incorporation into the Department of Homeland Security, provide him with the
knowledge to ensure all applications for reimbursable work are correctly made and documentation in the
field is adequate for later funding. Mr. Hitchcock has a Bachelor's degree in Civil Engineering from the
University of California Los Angeles (UCLA).

PROFESSIONAL EXPERIENCE

Project Officer for the U.S. Department of Homeland Security — FEMA. During time with
Department of Homeland Security, had experience following 7 hurricanes and the September 11
terrorist attacks

National Project Officer - FEMA. Worked for Disaster Relief including supervision and training of
personnel.

Project Administrator — FEMA. Worked with local government on FEMA's behalf to identify
damage or disaster-related costs, develop a scope of work eligible for Federal funding, prepare
cost estimates, and prepare grant documents capturing the information for processing of various
categories A-G

Hurricane Katrina 2005. Coordinated monitoring and oversight for debris operations with FEMA
during the relief efforts for in the Gulf Coast and South Florida areas; Participated in efforts for
individual assistance as well as public assistance pertaining to damage assessments for Federal
eligibility of funding

Hurricane Isabel, Charley, Frances, lvan, and Jeanne, and September 11 terrorist attacks.
Supervised and trained personnel on disaster response and relief efforts including monitoring
debris disposal, removal operations, mobile home operations, and construction inspections;
Participation in kick-off meetings and completion of Project Worksheets for all Categories A-G;
Participation in planning, coordinating, and scheduling of FEMA Public Assistance issues
pertaining to eligibility guidelines

Hurricane Andrew 1992. Inspection and supervision of redevelopment and renovations of areas
affected by the hurricane; Engineering inspections for new construction and rebuilding; Threshold
inspections and special inspections of buildings or structures of unusual size, height, and design,
as pursuant to Section 305.3 of the South Florida Building Code

EDUCATION/CERTIFICATIONS

FEMA Operations (FEMA Public & Individual Assistance, FEMA Debris Assistance, FEMA Public
Assistance Guidelines; EEOC Operations; FEMA Coordinating Disaster Relief Management;
Planning Undercover; Covert Operations Security Training; Instruction Law Enforcement; Agent
Supervision Interviewing & Interrogations; Federal, State and Local Regulations; Expert Witness
Experience; Employee Relations; Staff Development Search; Seizure)

Professional Career Development Institute, Professional Construction Management

ERE Tab 4 Proposer’s Experience and Qualifications
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Andrew Kirkland, Project Manager

Andrew Kirkland has been involved in disaster recovery resulting from a wide variety of natural disasters
and weather events. Mr. Kirkland’s experience includes participation in and personal management of
FEMA-reimbursed disasters such as hurricanes, ice storms, wind storms, floods and wildfires.

PROFESSIONAL EXPERIENCE

Camp Fire 2019. Area Manager in Paradise, California providing direct oversight over debris
removal operations for the largest debris mission in California in more than 100 years.

Kansas Ice Storm 2019. Project manager in Olathe, Kansas on behalf of Ceres

Hurricane Michael 2018-2019. Quality control oversight for up to eight (8) counties simultaneously
throughout Southwest Georgia for the removal of more than 3 million cubic yards of debris
Hurricane Florence 2108. Project manager in North Carolina Department of Transportation District
2, Jones County, overseeing the removal of vegetative, C&D, and white goods debris from all NC
DOT roads

Hurricane Irma 2017-2018. Project manager for the City of Miami, Florida for the collection of
nearly 200,000 cubic yards of vegetative and C&D debris.

Hurricanes Irma and Maria 2017. Project management in St. Thomas and St. Croix, U.S. Virgin
Islands for the segregation and separation of over 250,000 cubic yards of mixed, vegetative, and
C&D debris for reduction and removal from the islands via barge.

California Wild Fires 2017-2018. Certified Quality Management working under Ceres contract with
the U.S. Corps of Engineers for three (3) separate fires

Operations Supervisor, Sergeant, U.S. Marine Corps 2003-2007. Team leader for on-target
completion of teams during three (3) tours of duty during a 22-month timeframe. Earned distinction
for sound judgement and ability to make rapid decisions in high pressure situations

EDUCATION/CERTIFICATIONS

HAZWOPER 40
FEMA ICS 100
USACE CQM cetrtified
First Aid/CPR certified
Combat Lifesaver

AWARDS

Combat Action Ribbon

Global War on Terrorism Expeditionary Medal
Global War on Terrorism Service Medal

Iraqg Campaign Medal

National Defense Service Medal

Sea Service Deployment Ribbon (x3)

Navy Unit Commendation Medal

Good Conduct Medal

Certificate of Appreciation
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Michael A. Lee, Estimator

Mr. Lee, a 23-year veteran of Ceres Environmental Services, Inc., provides quality control and project
management to the company’s heavy civil projects, including recent work on the reconstruction and repair
to Louisiana levees breached by Hurricane Katrina storm surges and flooding. Mr. Lee is responsible for
procurement of project task costs and preparation of bids for a variety of Ceres projects, including UST
removal and installation, environmental consulting, environmental mitigation/restoration, levee installation
and repair, erosion control/stabilization, earthwork, construction, and disaster related emergency work. Mr.
Lee has experience with selective land clearing and demolition projects, including asbestos, lead, and PCB
abatement. He is also responsible for environmental regulatory compliance expertise and construction
quality control management.

PROFESSIONAL EXPERIENCE

Kuykendahl Detention Basin 2015-current: Chief estimator providing production analysis
calculations, project cost analysis, and sub quote analysis.

Falgout Canal Road Levee Segment 2015-current: Chief estimator providing production analysis
calculations, project cost analysis, and sub quote analysis.

Ward 7 Levee Improvement and Extension 2014-current: Chief estimator providing production
analysis calculations, project cost analysis, and sub quote analysis. |

Reach G 2-b and Reach G 2-c Earthen Levees 2014-current: Chief estimator providing
production analysis calculations, project cost analysis, and sub quote analysis.

Reach H-1 Levee 2013-2016: Chief estimator providing production analysis calculations, project
cost analysis, and sub quote analysis.

Reach F Earthen Levee 2013-2015: Chief estimator for Reach F levee which involved construction
of earthen levee with floodgate structures. Provided production analysis calculations and project
cost and sub-quote analyses.

Birdland Park Levee Improvements 2010-2012: Quality Control and administrative support to
levee improvement project in Des Moines, lowa. Work included increasing the levee’s height,
constructing six gatewells, and modifying existing pump stations to accommodate the new
dimensions.

Flood Control, Little Calumet River 2009-2011, Quality Control and administrative support to
Calumet River Flood Control project which includes tree clearing and construction of a levee in
Indiana

Flood Control, Rio Puerto Nuevo, Rio Fajardo 2007, Quality Control and management support
to Floodway Control project which included river channelization and levee construction in Puerto
Rico

Hurricane Katrina 2005, Project Management to emergency levee repair and construction of
approximately 12 miles of levees to Lake Ponchartrain and Plaguemines Parish, Louisiana

U.S. Army Corps of Engineers, Sulphur River 2005, Project management, supervision, and
quality control of excavation and environmental restorations to water control project including
installation of pumps, soil treatment, and extraction remediation systems

U.S. Army Corps of Engineers, Trinity River 2004, Quality Control and administrative support to
Trinity River Dallas Floodway Extension project which included the excavation and construction of
swales, wetland, levees, and flood conveyance in Texas

EDUCATION/CERTIFICATIONS

Bachelor’'s degree, Geology, University of Minnesota

Professional Geologist (MN State License #30377)

USACE CQM-certified

OSHA 40-Hour Hazmat Health and Safety

Lead Abatement Training for Supervisors

Erosion and Sediment Control Plan Design training

Ground Water Sampling, Water Well Construction, and Development Procedures training
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Bruce A. Lewis, Site Superintendent

Mr. Lewis is a veteran U.S. Navy, Senior Chief (ret.), Construction Battalion, with 31 years of experience in
multi-million dollar on-site construction management, large-scale project coordination, land development,
and development and supervision of staff and subcontractors. He has demonstrated success in commercial
build-to-suit projects and a track record of working cooperatively and productively with diverse personalities
within tight deadlines. He is responsible for coordinating and managing crew and subcontractors, materials,
and equipment; budgets, schedules, and contracts; and safety of employees and the general public.

PROFESSIONAL EXPERIENCE

Site Manager, Decker Construction, Inc, Lakeland FL, 2010. Supervised site work to completion
of Tire Kingdom. Managed the completion of maintenance yard, two pavilions, landscaping, piping
on the above ground Fire Dept water tanks. Expedited all aspects of project, schedule, materials,
and budget. Communicated, planned activities with subcontractors and material suppliers.

Site Manager, Philco Construction Corporation, Orlando, FL 2007 - 2009. Ordered and allocated
resources including materials, labor and timelines; coordinated subcontracted skilled-labor crews,
served as a liaison for staff, subcontractors and customers at all points of job implementation.
Superintendent, Malcolmson Construction Company, Inc., Tampa, FL 1998 - 2007.
Communicated, planned and sequenced all activities for all subcontractors and material suppliers
and effectively implemented project within schedule and budget. Reviewed and tracked estimates
and budgets, process invoicing, purchasing, effectively controlling overhead costs.
Superintendent, Major Builders, Orlando, FL 1996 - 1998. Supervised start-to-finish construction
of 7-Eleven Gas Stations. Oversaw performance of all trade contractors and reviewed project
construction drawings to ensure that all specifications and regulations were followed.

Senior Chief (E-8), United States Navy, 1976-1996.

e Brigade Equipment Operations Supervisor: Responsible for specialized data and billing for
water well drilling, blasting and quarry, rock crusher and asphalt plant operation. Provided
technical guidance and inspection on equipment and material requirements for vertical and
horizontal overseas projects.

e Company Operations Chief: Chief of Hurricane Hugo Disaster Recovery Team, SC.
Supervised 150 personnel and over 350 pieces of automotive, construction, and materials
handling equipment. Developed as-built drawings and construction progress reports.

e Unit Operations Chief: Supervised 30 personnel and 10 projects simultaneously. Planned
and advised on specifications for equipment operations, vertical and horizontal construction
projects, building maintenance techniques, and quality and safety control. Equipment Operator
Construction Inspector: Directed 20-man crew in paving, grading, hauling, and materials
handling operations.

EDUCATION/CERTIFICATIONS

Leadership Management Education

Total Quality Leadership

OSHA Safety Training

Micro-Computer Construction Mgmt

Public Works Mgmt License Examiner, Accident Investigator
Equipment Operator Class C and Class A School

First Aid and CPR

Quality Control Planning and Estimating

Asphalt Paving and Plant Operations

Blasting and Quarry Operations

Water Well Drilling and Development

Equipment Operator Journeyman/ Seabee Construction Management
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Earl Lutz, lll, Area Manager

Mr. Lutz has fourteen years of management experience for Ceres Environmental Services, Inc. and more
than 26 years of supervisory experience with emergency debris management projects, interior and
complete demolition projects, culvert and lake construction, and heavy equipment operations. Mr. Lutz
supervised approximately 300 crews in the debris removal operations following Hurricane Katrina. Mr. Lutz
has been responsible for field operations and crew performance for several construction, demolition, and
debris removal projects including federal, state, and local government contracts and private contracts. Mr.
Lutz also has more than 26 years of experience in fabrication and welding and is the lead designer and
fabricator for our company.

PROFESSIONAL EXPERIENCE

New Zealand Earthquake 2011- present. Managing demolition projects and providing training for
recovery efforts.

Alabama Tornadoes 2011. TDSR Site Manager for Jefferson County tornado response. Managed
processing and reduction of over 1 million CY of debris at multiple sites. Managed overall allocation
of equipment and personnel resources.

Haiti Earthquake 2010. Assistant Logistics Manager and construction manager. Assisted with
supplies management and oversaw Kaypéepla™ temporary house design process.

Hurricane lke 2008. Operations management support of county and city debris removal and
disposal including hauling of 330,000 cubic yards meeting County’s deadline for completion of work
maintaining very high safety standards in Texas

Hurricane Gustav 2008. Field Operations Superintendent for emergency debris removal and
disposal of over 1.9 million cubic yards of storm debris; Trimming and removal of hazardous trees;
Removal and disposal of white goods in Vermillion and East Baton Rouge Parishes

Hurricane Dolly 2008. Operations and logistics management support for removal, reduction, and
disposal of hurricane debris in Cameron County, Texas

Ice Storm 2007. Operations and logistics management support for removal and disposal of
vegetative debris generated by the ice storm in cities of Broken Arrow and Nichols Hills, Oklahoma
Hurricane Katrina 2005. Area Manager for debris removal operations including 13 million cubic
yards of hurricane debris in 11 Louisiana Parishes; Trimming and removal of over 165,000
hazardous trees; Supervised 75,000 cubic yards of debris removal per day; Supervised 25
subcontractors who operated a total of 300 crews

Hurricane Ivan 2004. Operations and management support for debris removal and disposal of
over 680,000 cubic yards of debris and processing of over 505,000 cubic yards of debris in Florida
Hurricanes Jeanne & Frances 2004. Operations management support for collection,
transportation, and disposal of over 404,000 cubic yards of debris throughout 13 Florida counties
Hurricane Isabel 2003. Operations and logistics management support for removal and disposal of
hurricane debris; Trimming and removal of hazardous trees in Virginia

Ice Storm 2002. Field Operations Superintendent for debris removal and disposal of over 510,000
cubic yards of hazardous trees and other vegetative debris in Oklahoma

Hurricane Georges 1998. Site Superintendent for Grinding Reduction Site and crew management,
site operations, production, finished product quality, and site safety. Also responsible for monitoring
debris receipt documentation, documentation of daily production rates, and equipment usage.

EDUCATION/CERTIFICATIONS

USACE CQM certified

FEMA certified ICS-100, ICS-200, IS-300, IS-400, and NIMS 1S-700
First Aid & CPR certified

CFC-12 Refrigerant Recycling training
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Thomas “Allen” Morse, Senior Debris Management Advisor

Mr. Morse has over 35 years of experience in damage assessment and debris management. He worked
for the U.S. Army Corps of Engineers from 1974-2009, serving as the National Debris Management Expert
for his last 15 years with the USACE. With Ceres, Mr. Morse works with the USACE concerning Ceres’ four
contracts with the USACE, covering 26 states. He also provides technical, political, and professional advice
on all operational aspects of debris management.

PROFESSIONAL EXPERIENCE

Fire Island 2014, Provided technical assistance to USACE for the highly specialized debris
removal mission off the coast of Long Island, NY.

Alabama Tornados 2011, Special advisor and liaison to state and Federal partners for the tornado
clean up in Alabama and Joplin, MO.

Haiti Earthquake 2010, Consultant to the World Bank on debris management, environmental
assessments, and bidding documents for a World Bank sponsored debris project.

Eagle, Alaska 2009, Authored plans and specifications for specialized debris clean up following
ice flow damage. Acted as legal advisor for the city.

Hurricane Rita 2007, USACE Debris Task Force Leader.

Hurricane Katrina 2005, USACE Senior debris manager/coordinator for $2.5 billion in debris
contracts in Alabama, Mississippi, and Louisiana

Florida Hurricanes 2004, Lead ESF#3 representing USACE

Weapons of Mass Destruction Debris Management Guide 2001-2004, Project Manager and
contributing author of the FEMA-sponsored “Weapons of Mass Destruction Debris Management
Guide.”

World Trade Center 2001, Senior Project Manager over disposal operations for USACE following
terrorist attack.

Suriname South America 1993, Managed the design and construction of a base camp for 2,500
occupants.

Hurricane Andrew 1992, Debris team leader for USACE

Kuwait 1991, Reconstruction team for rebuilding of infrastructure.

EDUCATION/CERTIFICATIONS

B.S. degree in Civil Engineering from University of South Alabama
FEMA/ICS certified 100, 200, 700 and 800

Author of U.S. Army Corps of Engineers Debris Forecasting Model and U.S. Army Corps of
Engineers commodities planning model
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Charles L. “Chuck” Owens, Jr., Project Superintendent

Mr. Owens has been involved in management and supervision of multiple disaster recovery projects since
2005. He manages all field activities, such as site set-up, staff supervision, and worksite safety. He is
capable of managing multiple projects of varying sizes and has responded to a variety of events such as
hurricanes, floods, tornadoes, and snow storms. Mr. Owens also holds several FEMA certifications, is
certified by OSHA, and is certified in Disaster Construction Safety Management.

PROFESSIONAL EXPERIENCE

Louisiana Floods 2016. Project Manager for Ceres response to the City of Denham Springs after
heavy rains and flooding in August.

Alabama Tornados 2014. Project Manager for Ceres responses in Adamsville, Graysville, and
Kimberly, AL. Responsible for management of citywide cleanup of eligible tornado-related debris
from right-of-ways. Removal of over 20,000; 77,000, and 21,000 CY in respective cities.

Wind Storm 2013. Project Manager for Ceres response in Minneapolis, MN. Responsible for
management of personnel, equipment and subcontractors. Citywide cleanup of wind-damaged
trees. Removal of over 800 hazardous stumps, and hauling of over 2,000 loads of storm debris.
Winter Ice Storm 2013. Relief Project Manager for Ceres response in Worthington, MN.
Responsible for management of personnel, equipment and subcontractors. Citywide cleanup of
ice-damaged trees. Removed hazardous hangers from over 8,500 trees, hauled over 60,000 CY
of debris and removed 775 storm-damaged trees.

Hurricane Isaac 2012. Project Manager for Ceres responses in Jefferson Parish and St. Bernard
Parish, Louisiana. Responsible for management of personnel, equipment and subcontractors.
Ceres managed 122,000 CY of debris in Jefferson Parish. Responsible for oversight of private
property debris removal in St. Bernard Parish.

Burlington, Minot and Renville County Levee Repair, Phase I. Minot, ND. Project Manager for
completion of work, closeout and punch list items. Work involved restoration of project features for
six separate sites along three levee reaches, one roadway embankment, one sanitary manhole,
and one storm sewer. Levee restoration work included debris removal, clearing and grubbing,
removal of soft foundation soils, placement of impervious fill, and topsoil and seeding.

Winter Storm Alfred 2011. Project Manager for Ceres response to unseasonal snow storm in the
Northeast. Responsible for management of personnel, equipment and subcontractors. Oversaw
debris reduction at temporary debris management sites. Ceres managed over 320,000 CY of debris
in two locations.

Hurricane Irene 2011: Field Supervisor for Greenville, NC response and recovery efforts. Oversaw
debris removal, hauling and disposal and tree and limb trimming. Ceres removed 113,512 CY of
debris, trimmed 2,111 hangers, and removed 71 trees.

Birdland Park Levee Improvements. Des Moines, IA. Project Superintendent for completion of
work, closeout and punch listitems. Work required over 325,000 CY of fill material and construction
of six gatewell structures housing sluice gates to restrict flows in sanitary and storm sewers during
high-water events. Existing pump stations were modified to accommodate new flood protection
level. A concrete floodwell and 50,000 pound stell closure gate structure were also constructed.
Construction required dewatering using trash pumps.

EDUCATION/CERTIFICATIONS

NIMS IS-100, IS-200, IS-700 and 1S-800

OSHA 30-Hour

First Aid, CPR, & Blood Borne Pathogens

City of Tampa Certificate of Recognition for Outstanding Service 2012

“Meth Lab Awareness Training”, 2008

“Preparing for Disaster Construction Safety Management”, 2006

“Learning from Katrina: Tough Lessons in Preparedness and Emergency Response” 2006
1969-1973 Pearl River Community College Poplarville, MS
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Betsy Pease, Project Accountant

Ms. Pease brings years of extensive accounting management experience to her work as a project
accountant on various contracts for Ceres Environmental Services, Inc. She is responsible for maintaining
accounting procedures to ensure proper data tracking and correct invoicing to clients, as well as payment
reconciliation with subcontractors. She oversees data entry and invoicing procedures during storm projects,
as well as completing reconciliation of projects after work is accepted.

PROFESSIONAL EXPERIENCE

Louisiana Levee Construction — 2013 to present. Project Accountant and database supervisor
for USACE levee construction projects in LA.

Hurricane Isaac 2012. Project Accountant and database supervisor. Managed data, reconciliation
with subcontractors and clients, subcontractor payments, and billings to clients.

Winter Storm Alfred 2011 Project Accountant and database supervisor. Managed data,
reconciliation with subcontractors and clients, subcontractor payments, and billings to clients.
North Dakota 2011 Flood Recovery Project Accountant and database supervisor. Managed data,
reconciliation with subcontractors and client, subcontractor payments, and billings to client.
Hurricane Irene 2011 Project Accountant and database supervisor. Managed data, reconciliation
with subcontractors and clients, subcontractor payments, and billings to clients.

Alabama Tornadoes 2011 Project Accountant and database supervisor. Managed data,
reconciliation with subcontractors and clients, subcontractor payments, and billings to clients.
Haiti Earthquake 2010 - Present Project Accountant and database supervisor. Managed data,
reconciliation with subcontractors and clients, subcontractor payments, and billings to client.

Ice Storms 2009, Project Accountant managing the set up, extraction and maintenance of
databases to prepare A/R billings to clients in Kentucky; Reconciliation of all tickets with the clients;
Management and preparation of subcontractor payments, reconciliation and management of
accounts, management of internal audit functions.

Hurricane ke 2008, Project Accountant managing design, extraction of data and maintenance of
databases for multiple contracts in Texas

Hurricane Gustav 2008, Project Accountant managing the set up, extraction, and maintenance of
databases to prepare A/R billings to the clients in 3 Parishes in Louisiana; Reconciliation of all
tickets with the clients; Management and preparation of subcontractor payments, reconciliation and
management of accounts, management of internal audit functions; Liaison with Parishes and
subcontractors to insure data and procedural integrity and security

Hurricane Dolly 2008, Project Accountant managing the design, extraction of data and
maintenance of databases to prepare A/R billings to the clients in Texas; Reconciliation of all tickets
with the clients; Preparation of all subcontractor payments, reconciliation and management of
accounts, management of internal audit functions;

Hurricane Katrina 2005, Project Accountant managing the design, extraction of data, maintenance
of databases to prepare A/R billings to the U.S. Army Corps of Engineers; Reconciliation of all
payments with USACE; Management and preparation of subcontractor payments, reconciliation
and management of accounts, management of internal audit functions; Administrative support to
project manager compiling data for submissions to USACE relating to the Hurricane Katrina service
contract;, Management and processing of payables for Hurricane Katrina service contract
Executive Analyst, George S. May International 2003-2005, Financial Management and
leadership in determining areas of weakness in accounting controls and bookkeeping.

EDUCATION/CERTIFICATIONS

Business Accounting, University of Alaska

International Business Law, Lewis & Clark College, Oregon

Accounting Software training: Maxwell Systems and Sage Timberline Accounting
Systems Integration training

Fiscal Planning and Control training
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Ernie Pliscott, Project Specialist

Mr. Pliscott brings 13 years of extensive debris and emergency roofing management experience to Ceres
Environmental Services, Inc. Mr. Pliscott has worked in multiple roles for debris and roofing projects such
as Project Manager, Assistant Project Manager, Project Superintendent and Crew Foreman. Mr. Pliscott
assumes responsibilities including providing project supervision, supervising subcontractors and Ceres
crews in the field, assisting in the procurement of pre-event Contracts and securing TDSR sites.

PROFESSIONAL EXPERIENCE

® Hurricane Matthew 2016. Project manager for Ceres response to the Cities of Jupiter Island and
Palm Bay in Florida; both projects involved vegetative debris removal and disposal following
Hurricane Matthew.

® Harris County Flood District, 2016: Site procurement for dirt resulting from flood retention basin
work.

* Louisiana Levees, 2016: Tasked with finding affordable and suitable housing for Ceres employees
on levee construction projects, thereby reducing project costs.

" Asset Manager, 2010 — 2016: Managing real estate investments and properties for Ceres affiliate
in Florida. Responsible for coordinating build-out on real estate investments. Complete
responsibility for utilities, problem solving, leasing and all aspects of property management.

® Ice Storm 2009: Project Superintendent in Livingston County; Project Management support of
County cleanup of Winter Ice Storm in Kentucky; Trimmed, loaded, and hauled vegetative debris
from County maintained rights-of-way meeting the County’s deadline for completion of work while
maintaining high safety records

® Hurricane Ike 2008: Operations management support of county and city debris removal and
disposal including hauling of 330,000 cubic yards meeting County’s deadline for completion of work
maintaining very high safety standards in Texas

® Hurricane Gustav 2008: Field Operations management and support for emergency debris
removal and disposal of over 1.9 million cubic yards of storm debris; Trimming and removal of
hazardous trees; Removal and disposal of white goods in East Baton Rouge Parish

® Hurricane Dolly 2008: Project Superintendent and operations support for debris removal,
processing, and disposal; Supervised load and haul crews that hauled more than 400,000 cubic
yards of debris from the ROW; Mobilized and operated field crews to remove, reduce and dispose
of hurricane debris and provide cleanup services in Cameron County, Texas

® Hurricanes Charlie, Frances and Katrina; Velocity Holdings, LLC 2004-2007, Directed the
operations and management of crews throughout Florida and Mississippi for emergency temporary
roof repairs and installation resulting from Hurricanes Charlie, Frances and Katrina during hurricane
seasons 2004 and 2005; Contracted with Ceres Environmental Services, Inc. during summer 2006
and 2007 to negotiate with sub-contractors to haul debris in the event of a storm in the Virgin
Islands; Secured TDSR sites in Florida and Texas

EDUCATION/CERTIFICATIONS
= Electrical Engineering, Penn State University, Scranton, PA
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Derek Pruner, Project Superintendent

Mr. Pruner has over 12 years of successful storm/debris/site management services in Fortune 1000
Engineering firms. He has consistently achieved top ranked performance in every position by bringing
expertise, an outstanding work ethic and leadership to storm debris and site management. He is expert in
overseeing contractors and personnel in the area of disaster/storm cleanup; recognized for driving local
teams and contractors to complete government contracts on time, including adherence and monitoring of
governmental regulations and avoidance of malfeasance or fraud; and leading local teams to surpass goals
and objectives.

PROFESSIONAL EXPERIENCE

Winter Storm Pax 2014, Guilford County, NC. Project Manager for Ceres response to ice storm in
North Carolina. Oversaw cleanup and disposal of over 400,000 cubic yards of debris.

Winter Storm 2013, Sioux Falls, SD. Project Superintendent / Safety Manager for cleanup of
vegetative storm debris. Responsible for overall safety, environmental compliance, traffic control,
inspections and training.

Christmas Snowstorm 2012, Little Rock, AR. Project Superintendent / Safety Manager
responsible for overall safety & operations responsibility for performance, State & Federal
environmental compliance standards, safety protocols for handling storm refuse, traffic control,
sub-contractor inspections and safety compliance & training.

Superstorm Sandy 2012, Queens and Breezy Pointe, NY and Medford Township, NJ. Project
Superintendent /Safety Manager for Ceres response to Superstorm Sandy. Worked with Project
Manager on performance, client satisfaction, State & Federal environmental compliance standards.
Hurricane Isaac 2012, Jefferson Parish and Kenner, LA. Site Manager/ EHS Manager responsible
for managing TDSR site after Hurricane Isaac. State & Federal environmental compliance
standards, safety protocols for handling storm refuse, traffic control, sub-contractor inspections and
safety compliance & training.

Winter Storm Alfred 2011. Project Superintendent for Ceres response to unseasonal snow-storm
in the Northeast. Ceres managed over 320,000 CY of debris in two locations.

North Dakota Flood Recovery 2011. Served as Project Superintendent: supervised emergency
levee removal in Minot, Sawyer, and Burlington.

Haiti Earthquake Response 2010-2011. Site Manager responsible for providing site management
for Haiti recovery operations contract to manage the TDSR at the Truitier Landfill in Port-au-Prince
for the Ministry of Public Works and Communications (MTPTC).

Monitor/Certification Supervisor, Neel-Schaffer Jackson, Mississippi 2009. Notable storms
included Ice Storm of Greene County, Arkansas — 2009.

Monitor/Training/IT Support for Automated Data Management System 2008, ROSTAN
SOLUTIONS, A Division of Malcolm-Pirnie Inc. Tampa, FL. IT support for HaulPass ADMS
(Automated Data Management System) in use with USACE in response efforts to Hurricane Ike in
Texas and Louisiana.

Supervisor, Inframetrix, A Division of Malcolm-Pirnie Inc. Tampa, Florida 2007. Mined and
collected buried asset inventory and condition assessment data for water, wastewater sewer and
storm water systems, refining and updating systems, maps and records when required.

Quality Assurance Supervisor, Malcolm Pirnie, Inc. Tampa, FL 2006. Partnered with Mobile
Engineering, Mobile, AL as subcontractors to the USACE for Hurricane Katrina cleanup.

Dump Site Supervisor, Malcolm Pirnie, Inc. Tampa, Florida 2004-2005. After Hurricanes Francis
and Jean in 2004 and Wilma in 2005, set protocols for handling storm refuse.

EDUCATION/CERTIFICATIONS

Associates Degree Business Administration Management, College of Westchester White Plains,
NY

USACE CQM

FEMA IS Courses: 1S26, 33, 100a, 100HE, 102, 120a, 130, 139, 200, 230, 235, 240, 288, 293,
631, 632, 700a, 7014, 800b, 801- 814, 1900

USAF — Honorable Discharge, Holloman Air Force Base, New Mexico, Crew Chief, F-4’s, F-15’s
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Ronald Rodriguez, P.E., Quality Control System Manager

L Mr. Rodriguez has been responsible for coordination, scheduling, logistical support, demolition, and quality
control for multiple debris and emergency temporary roofing projects for Ceres Environmental Services,
Inc. Mr. Rodriguez has worked in emergency response and disaster recovery work for several years
including more than 25 years of experience in Project Management, Inspections, Quality Control, and
Supervision in federal, state, municipal, commercial, and residential construction. Mr. Rodriguez’s
responsibilities include geo-technical, utilities, structural steel fabrication, structural concrete, pavement,
and erosion control. Since working for Ceres, Mr. Rodriguez has been a Quality Control Manager on
projects in Miami Beach, Davie, West Palm Beach, and North Miami, Florida.

PROFESSIONAL EXPERIENCE:

= North Dakota Floods 2011. Quality Control Manager for Minot and Ward County, ND. Removal of
emergency levees, rock, rubble and other associated materials from spring 2011 flood fight.

= Alabama Tornadoes 2011. Quality Control and Operations Planner. Managed zone assignments
and daily operations for subcontractors involved in hauling and reduction of debris from the April
tornadoes.

® Hurricane lke 2008. Quality Control and Safety Manager for debris removal and disposal for 11
different locations; Oversight of approximately 100 QC personnel. Trained and supervised 100+
Quality Control & Safety Officers assigned to the mission. Provided frequent and detailed progress
reports to management and Government officials. Maintained and supervised official project logs
and documentation files. Provided directions for planning, scheduling, and engineering functions
as required. Submitted weekly report to USACE.

® Hurricane Rita 2005. Quality Control Manager for debris removal and disposal of approximately
4.5 million cubic yards of hurricane material; reduction of over 1.1 million cubic yards of debris.

= Hurricane Katrina 2005. Quality Control Manager for debris removal and disposal of over 13
million cubic yards of hurricane debris in 11 Louisiana Parishes; trimming and removal of over
165,000 hazardous trees in Louisiana and Mississippi; management of over 300 quality control

f personnel, demolition, leaves restoration and site restoration work for over 50 TSDR sites across
b southern Louisiana. Trained and supervised over 600 Quality Control Officers assigned to the

mission. Worked in conjunction with compliance, safety and customer personnel to certify
workforce and adherence to USACE for standards and procedures. Also provided subcontractor
management and administration for emergency temporary roofing installation in Mississippi

= U.S. Forest Service, Aviary Hospital 2005. Project management and quality control for building
construction of Aviary Bird Hospital in Caribbean National Forest, Puerto Rico. Ensured compliance
to all company, client, project policies, procedures, and standards.

= Hurricanes Jeanne & Frances 2004. Manager and quality control for the emergency temporary
roofing installation project in Florida; Subcontract administration for the project in 13 Florida
counties. Trained and supervised on site Quality Control Officers. Prepared weekly report and
submittals to USACE.

®= Hurricane Charley 2004. Quality Control Manager for emergency temporary roofing installation
project in 4 Florida counties. Trained and supervised on site Quality Control Officers. Prepared
weekly report and submittals to USACE.

= U.S. Army Corps of Engineers, Trinity River 2004. Project Management and quality control
support to Trinity River Dallas Floodway Extension project including excavation and construction
of swales, wetland, levees, and flood conveyance in Texas.

EDUCATION/CERTIFICATIONS
= Bachelor’s degree, Civil Engineering, University of Purdue, Indiana
=  CERES - Asbestos, Leads & Hazardous Materials
= USACE- Construction Quality Management for Contractors
= OSHA- Construction Safety &Health
= SO 9000
= CIV - PMP Project Manager Professional
{ = RED CROSS- CPR & First Aid
\' = |anguages: English, Spanish, Italian (Intermediate), French (intermediate)
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Zach J. Schultz, Project Superintendent

After over a decade as a Heavy Equipment operator, Mr. Schultz began to take on more responsibility, first
as a construction foreman and eventually as a superintendent. He has carved a notable career in work that
requires meticulous oversight and a strong regard for safety.

PROFESSIONAL EXPERIENCE

June 2014 - Current- General Superintendent Ceres Environmental Services — Manage
superintendents, foremen, build and day to day operations. Oversaw multimillion dollar levee
projects in southern Louisiana. Manage the cost of daily operations to ensure a successful
completion of projects. Work directly with land owners of pit locations, and project owner’s
representatives. Oversight of cleanup in Miami Beach, Florida and Savannah, Georgia.
Superintendent for the fire reclamation in Napa County California.

July 2013-May 2014 - Reclamation Superintendent- MK Weeden Construction- Managed
reclamations of oil well locations in the Bakken oil field, including but not limited to overseeing
scrapers, dozers, and other excavating equipment. Worked with HESS oil and representatives,
using Heavy Job management programing and adhering to tight budgeting and safety guidelines.

July 2012-July 2013 Excavating -Superintendent- Snow Mountain Services - Manage all scopes
of work from mass excavating, pipe welding, utility installation and pump house building/assembly.
Instrumental in the design, build, and maintenance of ski runs and mountainous roads. Successfully
constructed a 10 million gallon snowmaking reservoir. Lead superintendent on pump house
construction for the Arizona Snow Bowl.

November 2009-2016 -Grooming Foreman - The Canyons Ski Area (Park City, Utah) « Heavy
equipment operator responsible for grooming and excavating crews including scheduling, hiring,
and personnel matters. Undertook the design, construction, and safety of a ski lift used by
thousands of visitors daily during peak season. Also, lead a team in surveying the land and building
small offices and other buildings on the mountain range.

May, 2004 — December 2008-Foreman / Operator - Snow Mountain Engineering (Park City, Utah
U.S.A. / Whistler B.C. Canada) Operator of heavy equipment including the following: excavators,
bulldozers, front end loaders, and haul trucks. Experienced with steel pipe (welded and Zap-Lok)
ductile iron pipe, H.D.P.E, conduit, C900 and other types of buried utilities. Assisted in management
of multimillion dollar service and utility projects. Worked directly with welding crews. Responsible
for field design of summer trails including but not limited to mountain bike / mountain board trails,
and build trials parks. Managed all General laborers, performed scheduling, project estimating and
project forecasting.

Aug, 2003 - May, 2004-Director of Snow Surfaces - Moonlight Basin Ski Area (Big Sky Montana)
Managed grooming/snow making departments. Maintained and repaired grooming equipment.

June, 1997 — March 2003 Heavy Equipment Operator/ Foreman — Canyons Resort- Participated
in building the fourth largest ski resort in the US. Worked directly in field design, safety, and
development of ski lifts and ski trails.

EDUCATION/CERTIFICATIONS

40 Hour HAZWOPER Training, Certificate Number 1712141219955
CPR certified

H2S Safety

OSHA 10

Ground disturbance training and HESS training

Heavy Bids 101 formal training

EQUIPMENT
Excavators (Cat 315-375) Articulated haul trucks
Bulldozers (Cat D5-D9L) Fork lifts
Front and end loaders (Cat 950-980) Snow Cats
Skid steers
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Daniel Ortiz Soto, Site Manager

Mr. Ortiz has 11 years’ experience with Ceres Environmental Services, Inc. in debris processing and in the
heavy construction field, including eight years as a supervisor. Mr. Ortiz’'s management experience includes
multiple disaster recovery projects where he has held positions of Site Manager, TDSR Manager, Field
Superintendent, and Crew Foreman. Mr. Ortiz has experience in planning, scheduling, and directing crews,
reading plans, and staking grade. He has significant emergency response experience in operating
equipment used for sorting, processing, and disposal of mixed, vegetative and C & D hurricane debris.

PROFESSIONAL EXPERIENCE

Winter Storm Alfred 2011. Site manager for grinding of vegetative debris. Ceres managed over
320,000 CY of debris in two locations.

Flood Control, U.S. Army Corps of Engineers, Rio Puerto Nuevo 2008, Site Manager for
Floodway Control project which included river channelization and levee construction, clearing and
grubbing in Puerto Rico; Management of approximately construction 5 crews

Hurricane Rita 2005, Site Management for debris removal and disposal of approximately 4.5
million cubic yards of hurricane material; Lead reduction and processing of over 1.1 million cubic
yards of debris

Hurricane Katrina 2005, Site Manager for area reducing and processing of hurricane material;
Operations management to TDSR sites for processing and disposal of material; Management of
reduction and processing crews

Hurricanes Jeanne & Frances 2004, Site Management for emergency temporary roofing
installation in Florida

U.S. Army Corps of Engineers, Trinity River 2004, Crew Foreman for Trinity River Dallas
Floodway Extension project which included excavation and construction of swales, wetland, levees,
and flood conveyance in Texas

U.S. Forest Service, Aviary Hospital 2005, Crew Foreman and operations management for
building construction of Aviary Bird Hospital which included site preparation and grading in
Caribbean National Forest, Puerto Rico

U.S. Army Corps of Engineers, Lake Cerillos 2000, Crew Foreman for flood control, water
supply , recreation, fish & wildlife enhancement and channel improvements to Lake Cerillos in
Puerto

Hurricane Georges 1998, Crew Foreman and Site Management for removal, processing and
disposal of 2.3 cubic million yards of mixed hurricane debris; Management of TDSR site

EDUCATION/CERTIFICATIONS

Bilingual — Fluent in English and Spanish
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Jakob Thompson, Health and Safety Officer

Mr. Thompson has 13 years’ experience in the health and safety field. His firefighting, EMT and military
experience provide him knowledge of a wide range of biological, chemical, and physical hazards. He has
experience managing risk for himself and others in dangerous situations. His overseas experience in the
military provides a reliable baseline for work in emergency response situations under less-than-ideal
conditions. Mr. Thompson holds multiple OSHA and first aid certifications.

PROFESSIONAL EXPERIENCE

Environmental Health and Safety Officer January 2012 — present, Truitier Landfill, Port-au-
Prince, Haiti. Responsible for compliance with Site Health and Safety plan. Responsible for
preventing unauthorized site entry and keeping track of all individuals onsite. Responsible for site
security during working hours. Monitors weather broadcasts to ensure air quality and site conditions
are conducive to a safe work environment. Holds daily Site Health and Safety briefings.
Security Forces (Military Police), Air National Guard, December 2005 - December 2011. Carried
out law enforcement duties, and provided security for various government resources, including
installation entry control. Specific experience and achievements:
o Deployed to Kirkuk, Iraq, in direct support of Operation Iragi Freedom, January-August
2009
o Provided security for Admiral Michael Mullen, Chairman of the Joint Chiefs of Staff, during
his visit to Kirkuk
o Accounted for over 800 weapons and 100,000 rounds of ammunition daily as a flight
armorer
o Attended Airman Leadership School at Malmstrom Air Force Base, Montana, November-
December 2009
o Earned promotion to Staff Sergeant in just over four years of service
Firefighter/Emergency Medical Technician (EMT), Lowell Fire Protection District Lowell, OR,
December 2007 - December 2008. Served the community of Lowell and the surrounding area,
acquiring training and skill development as a first responder, by gaining experience from a wide
range of incidents, such as: structural fires, wildfires, motor vehicle accidents, swift-water river
rescues, and a large variety of medical emergencies.
Firefighter/EMT, Sheridan Fire Department Sheridan, CO, June 2003 - June 2005. Continued to
hone EMT abilities, while also developing a higher proficiency for firefighting and rescue operations.
EMT, Action Care Ambulance Denver, CO, June 2002 - June 2005. Worked closely with nearly
every municipal fire department in the entire Denver metro area.
Wildland Firefighter (Seasonal), Bureau of Land Management Las Vegas, NV, May - October
1999. Worked as a member of an engine crew to combat the spread of fast-moving wildfires as
they occurred throughout the state of Nevada, and into parts of southern Idaho.

EDUCATION/CERTIFICATIONS

BAS in Business Administration - Public Service/Safety, Pensacola State College, Pensacola, FL
(in progress)

AS in Criminal Justice, Community College of the Air Force, Montgomery, AL

AAS in Fire Science & Technology, Red Rocks Community College, Lakewood, CO

Emergency Medical Technician Certification — Colorado 2002-2008, Oregon 2008-2009, National
Registry 2002

Firefighter-l Certification — Colorado 2002, Oregon 2008

Hazardous Materials Training for Emergency Responders 2002

OSHA 10 Hour Certification

OSHA 30 Hour Certification

OSHA 24 and 40-hour Hazwoper Certification
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Brent Whitten, Project Manager/Project Superintendent

Mr. Whitten has been involved in debris management and disaster recovery services for 13 years. His work
has ranged from demolition of residential and commercial sites after Hurricane Katrina to quality control for
the U.S. Army Corps of Engineers to environmental sampling and monitoring after Hurricane Isaac. He is
FEMA-certified in Debris Operations and the Incident Command System. He is also a FEMA-certified
Disaster Housing Inspector. His responsibilities include direct supervision of a project and ensuring
compliance with all safety and quality control regulations. Mr. Whitten brings strong organizational skills
and the ability to motivate to any job.

PROFESSIONAL EXPERIENCE

Southeast Tornadoes 2017. Provided direct supervision on post-tornado debris management
project for Dougherty County. The project involved collection, removal and processing of over
650,000 cubic yards of debris.

Linfield Hunter & Junius Inc., USACE New Orleans District, 2014-2016. Quality Assurance
Representative for USACE Construction Division. Responsible for conferring with the Construction
Division in clarifying deviations or inadequacies in plans, impractical specifications and unworkable
schedules.

SMC Buildings, Design/Build New Commissary, Fort Polk, LA, May — October 2014. Quality
Control Manager for design/build project. Responsible for maintaining the project submittal log and
all other project specific quality control reports. Assembled project closeout documents that include
O&M manuals, as-builts, and warranties.

Great Lakes Dredge & Dock, January — May 2014. Quality Control Manager for construction
project. Responsible for conducting QC meetings, perform the three phases of control, perform
submittal review and approval and perform necessary QA/QC checks on all survey submittals.
Hurricane Isaac, CTEH/Providence Engineer and Environmental, 2012. Conducted
environmental sampling and data collection. Assisted in conducting research performing
investigations for the purpose of identifying, abating, or eliminating sources of pollutants or hazards.
Conducted air, water and/or soil sampling, meteorological monitoring.

Infinity Construction, St. Charles Parish, LA, February — September 2012. Responsible for
managing, implementing and enforcing the Accident Prevention Plan and the 385-1-1. Responsible
for managing and implementing the QC Plan.

Benetech, LLC, New Orleans, LA, 2010-2012. Safety Manager and Quality Control Manager for
projects under Benetech. Responsible for overseeing and enforcing Benetech’s safety program for
various USACE construction jobs ranging from $7,000,000 to $25,000,000.

AquaTerra Contracting, New Orleans, LA, 2008-2010. Safety Manager and Quality Control
Manager on USACE job sites. Ensured proper safety was being followed per 385-1-1 and company
safety policy. Prepared site specific AHA’s. Implemented Accident Prevention Plan. Trained all
employees on safety procedures. Conducted weekly safety meetings.

Environmental Chemical Corp., New Orleans, LA, 2006-2008. Supervised the
decommissioning, demolition, and disposal of privately properties in accordance with applicable
federal, state and local requirements. Supervised the demolition of over 200 homes and
commercial structures destroyed by Hurricane Katrina.

Post Buckley Schuh & Jernigan, Inc., 2004-2006. Environmental Inspector and Evacuation Plan
Writer following Hurricanes Wilma, Katrina Charley, Frances, and Jean.

EDUCATION/CERTIFICATIONS

BS, Wilberforce University. = FEMAIS-100ICS

FEMA 1S-102 FEMA Response Partners =  FEMA IS-631 Public Assistance

FEMA 1S-632 Debris Operations = OSHA 30 Hour Construction Safety

OSHA 40 Hour Hazwoper Training = USACE Training Safety & Health EM 385-1-1
FEMA 1S-00035.15 Safety Orientation = U.S. Army Corps of Engineers QCS/RMS
2015 Training

FEMA Disaster Housing Inspector = U.S. Army Corps of Engineers Construction
(PARR) Quality Management

E-QIP # 3943088 =  First Aid/CPR/AED
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Andy Wright, Project Manager

Mr. Wright is an experienced project manager who has been involved in a broad range of debris
management and disaster recovery services. His work has ranged from quality control, project
management, government liaison, and site management for jurisdictions varying from small towns to the
U.S. Army Corps of Engineers. His responsibilities include providing direction to drivers and project
supervisors, coordinating daily communications with City and County officials and emergency management
personnel, monitoring project cost, and leading operations with vegetative debris and construction debris.

PROFESSIONAL EXPERIENCE

Hurricane Michael 2018-2019. Project Manager in Jackson County, Florida for performance of 70-
hour Cut and Push for debris generated by Hurricane Michael, as well as for ongoing debris
management services managed by FDOT following the Cut and Push project.

Hurricane Florence 2018. Project Manager and Operations Supervisor for bio-waste disposal
projects for the North Carolina Department of Agriculture and Consumer Services.

Connecticut Microburst/Tornadoes 2018. Project Manager for Town of Brookfield project
involving clean-up following the May tornado.

Nor’easters 2018. Storm Expert Representative on behalf of Ceres in Boston, Massachusetts and
Baltimore, New Jersey.

Hurricane Irma 2017. Project Manager for Pinellas County, Pasco County, and Palm Beach
Gardens FL clearing both vegetative and C&D debris generated by the hurricane.

Hurricane Harvey 2017. Project Manager in for clean-up for more than 80,000 CY of debris in
Houston, TX.

Southeast Tornadoes 2017. Project Manager in Albany, GA for removal and disposal of over
860,000 CY of debris.

California Wildfires 2017. County Manager for U.S. Army Corps of Engineers recovery project in
Lake, Mendocino & Napa Counties following the fires between October and December of 2017.
Hurricane Mathew 2016. Project Manager for several projects coordinated by the SC DOT for
clearing debris in Jasper, Hampton, and Berkeley Counties.

Hurricane Matthew 2016. Project Supervisor responsible for planning and setup in Savannah,
Georgia.

Louisiana Floods, 2016. Quality Control Specialist for Livingston Parish project involving clean-
up following heavy rains and flooding in Louisiana in August 2016.
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Clayton Ross Young, Project Manager

Mr. Young has experience in project management and field supervisor for disaster recovery projects and
construction projects. He has expertise in safety and regulation compliance, team building and leadership,
budget forecasting and client/community relationship management. Mr. Young has lead projects following
disaster such as hurricanes, floods and tornadoes.

PROFESSIONAL EXPERIENCE

Hurricane Harvey 2017. Project Manager for Ceres response to the City of Pearland, Texas
following Hurricane Harvey.

Louisiana Flooding 2016. Field assessment lead during projects for Livingston Parish and
Denham Springs following heavy rains and flooding in Louisiana.

Moore, OK Tornado 2013. Field assessment lead for project response to the City of Moore,
Oklahoma following an EF5 tornado.

Hurricane Isaac 2012. Field Supervisor for response to jurisdictions in Louisiana following
Hurricane Isaac.

Superstorm Sandy 2012. Field Supervisor for cleanup efforts in New York and New Jersey after
Superstorm Sandy.

Well Bore, Williston, ND. Field Supervisor for Baker Hughes.

EDUCATION/CERTIFICATIONS

B.S. Political Science, Business Administration & Management, University of Mississippi
National Safety Council CPR Course

OSHA 10-Hour Certification

100+ Hours of Disaster Relief Professional Development

National Safety Council First Aid Course

H2S Certified
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Timothy Zanor, Imaging Supervisor, IT Support

Mr. Zanor brings 16 years of experience to Ceres of direct and remote computer support administration
with extensive experience in multi-workstation and server configurations. Mr. Zanor is responsible for Ceres’
electronic document library, image scanning and maintenance of electronic document retention guidelines.
He is proficient in software including Maxwell Systems, Citrix, RMS/QCS, SQL Servers, VOIP Systems,
Blackberry Servers and Exchange Servers.

PROFESSIONAL EXPERIENCE

Mississippi Tornado 2014 providing network administration, technical support, imaging and
systems maintenance support to tornado recovery and clean-up efforts in Mississippi.

Alabama Tornadoes 2014 providing network administration, technical support, imaging and
systems maintenance support to tornado recovery efforts in Alabama.

Winter Storm Pax 2014 providing network administration, technical support, imaging and systems
maintenance support to disaster response contract in Georgia and North Carolina.

Hurricane Isaac 2012 providing network administration, technical support, imaging and systems
maintenance support to hurricane recovery contracts in Louisiana.

Winter Storm Alfred 2011 providing network administration, technical support, imaging and
systems maintenance support to winter storm recovery projects in Connecticut.

North Dakota Flood Recovery 2011 providing network administration, technical support, imaging
and systems maintenance support to flood recovery operations.

Hurricane Irene 2011 providing network administration, technical support, imaging and systems
maintenance support to hurricane recovery operations in Virginia and North Carolina.

Alabama Tornadoes April 2011, Network administrative, imaging and systems maintenance
support to debris clean up in nine Alabama locations which included trimming, loading, and hauling
of debris. Also administrated data management and tabulation for Jefferson County and Jasper.
Haiti Earthquake 2010 - present, providing network administration, technical support, imaging
and systems maintenance support to earthquake recovery operations in Port-au-Prince, Haiti.

Ice Storm 2009, Network administrative, imaging and systems maintenance support to emergency
debris clean up after Winter ice storm which included trimming, loading, and hauling of vegetative
debris for county rights-of-ways in Kentucky

Hurricane lke 2008, System and electronic resources administration and operations support to
county and city debris removal and disposal in Texas

Hurricane Gustav 2008, Procurement, installation and configuring of network servers and
workstations in support of field operations for emergency debris removal and disposal of over 1.9
million cubic yards of debris in Louisiana; Imaging support for debris tickets; Creation of wide area
network (WAN) for secure TDSR sites and field offices; Maintenance management of network
systems and electronic resources

Hurricane Dolly 2008, Network administration and system maintenance support to debris removal,
processing and disposal operations from county rights-of-ways in Texas

lowa Flood 2008, System support including network and internet access security to field operations
for debris removal and disposal which also included white goods, C & D, and household hazardous
waste removal and disposal in lowa

Flood Control, Rio Puerto Nuevo, Rio Fajardo 2007, Procurement, configuration, and IT support
for Floodway Control (USACE) project in Puerto Rico

U.S. Army, Aviation Battalion 15t Platoon Utility and Battalion Commanders Helicopter Crew Chief,
Aviation Life Support Officer, and NBC Officer responsible for nuclear, biological, and chemical
warfare prevention.

EDUCATION/CERTIFICATIONS

Program Microcomputers Specialist, Century College

Bachelor’s degree, Information Technology, Colorado Technical University (in progress)
Network Operating Systems training: Novell2.x, 3.1x, 4, & 5; Microsoft SBS; and Microsoft LAN
LaserFiche Administrator, user ver. 8.0 training; LaserFiche Quick Fields ver. 7.0 training
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4.F Employee Certifications

Emergency Management Institute

FEMA

This Centificate of Achievement is to acknowledge that

DAVID A PREUS
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00100.2

Introduction to the Incident Command System,
1CS-100

Isswed this 25th Day of May, 2009
CEENERIEY

03 IACET CEU EEETEEN Y

Ceres Employees Holding This
Certification

= Chuck Owens
= David Preus
= Dawn Brown
=  Derek Pruner

= Farl Lutz
®  Gail Hanscom
= Karl Dix

= Mike Hansen

= Patricia Macey
= Steve Johnson
= Tia Laurie

= Jason Alber

Emergency Management Institute

& A

Nz
FEMA

This Certificate of Achievement 1s to acknowledge that

PATRICIA C MACEY
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course

1S-00200.b
ICS for Single Resources and
Initial Action Incident, ICS-200

Ceres Employees Holding This
Certification

= Chuck Owens

= Derek Pruner

=  Earl Lutz

= Gail Hanscom

= Mike Hansen

= Patricia Macey

= Steve Johnson

= Jason Alber

Certificate of Achievement

This Certificate of Achievement is to acknowledge that

— GailM. Hanscom

Has reaffirmed a dedication to serve in times of crisis

uﬁmmhmmdh N

1S-300
INTERMEDIATE INCIDENT COMMAND
SYS'

Ceres Employees Holding This
Certification

= Earl Lutz

= Gail Hanscom

= Mike Hansen

= Patricia Macey

= Steve Johnson
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5 Certificate of Achievement ;
This Certificate of Achievement is to acknowledge that

— GailM.Hanscom
Has reaffirmed a dedication to serve in times of crisis Ceres Employees Holding This
u;imwl&muwmmh | Certiﬁcation
1S-400 ; =  FEarl Lutz
| ADVANCED INCIDENT COMMAND )
' SYSTEM COURSE = Gail Hanscom
i m-w::;uum ] Mk H
oo of e . ike Hansen
Thie waiod st aniiioilolby :. = Patricia Macey
the Champilin Office of Emargency Manag ! = Steve Johnson
Champlin, Minnesota
Issued this 1* day of June, 2007

Ceres Employees Holding This

Certification
@ =  Chuck Owens

= Derek Pruner

FEMA = Earl Lutz

= Gail Hanscom

This Certificate of Achievement is to acknowledge that

TIAN LAURIE i clips
has reaffirmed a dedication to serve in times ﬁ‘vx'mxxs through continued " Mike Hansen
professional development and completion of the independent study course: | ] Patricia Macey
P i _ = Steve Johnson
ncident gement System
(NIMS), An Introduction = Tia Laurie
Emergency Management Institute
o @ Ceres Employees Holding This
’&m Certification
ND 55

= Chuck Owens

FEMA = Derek Pruner

This Certificate of Achievement is to acknowledge that = Karl Dix
JASON ALBER = Patricia Macey
has reaffirmed a dedication to serve in times of crisis through continued ™ Tia Lau ri e

professional development and completion of the independent study course:

= Jason Alber

15-00800.b
Nati P Fr k, An Introducti
=S D
Issued this 11th Day of July. 2016 N o W
Tony R\Eﬁ ‘(ﬁ“’
Supenntendent
0.31ACET CEU Emengency Management Institute
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5 Certificate of Achievement ;
This Certificate of Achievement is to acknowledge that

— GailM.Hanscom
Has reaffirmed a dedication to serve in times of crisis Ceres Employees Holding This
u;imwl&muwmmh | Certiﬁcation
1S-400 ; =  FEarl Lutz
| ADVANCED INCIDENT COMMAND )
' SYSTEM COURSE = Gail Hanscom
i m-w::;uum ] Mk H
oo of e . ike Hansen
Thie waiod st aniiioilolby :. = Patricia Macey
the Champilin Office of Emargency Manag ! = Steve Johnson
Champlin, Minnesota
Issued this 1* day of June, 2007

Ceres Employees Holding This

Certification
@ =  Chuck Owens

= Derek Pruner

FEMA = Earl Lutz

= Gail Hanscom

This Certificate of Achievement is to acknowledge that

TIAN LAURIE i clips
has reaffirmed a dedication to serve in times ﬁ‘vx'mxxs through continued " Mike Hansen
professional development and completion of the independent study course: | ] Patricia Macey
P i _ = Steve Johnson
ncident gement System
(NIMS), An Introduction = Tia Laurie
Emergency Management Institute
o @ Ceres Employees Holding This
’&m Certification
ND 55
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FEMA = Derek Pruner
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Nati P Fr k, An Introducti
=S D
Issued this 11th Day of July. 2016 N o W
Tony R\Eﬁ ‘(ﬁ“’
Supenntendent
0.31ACET CEU Emengency Management Institute
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Emergency Management Institute

FEM

This Certificate of Achievement is to acknowledge that

JASON ALBER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00033.16
FEMA Initial Ethics Orientation 2016
Issued this 11th Day of July, 2016 .2 G
Tay Rmx}“{“’ f
Superintendent
0 1IACET CEU

Emergency Managernent Institute

Ceres Employees Holding This
Certification

= Derek Pruner
= Jason Alber

Emergency Management Institute

ART4
SIARTY,
- >

A

P e
“AND S

FEMA

This Certificate of Achievement is to acknowledge that

TIA LAURIE
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00102
Deployment Basics for FEMA Response Partners

Emerpency Managemrat Institute

Ceres Employees Holding This
Certification

= Derek Pruner
= Tia Laurie
= Jason Alber

Emergency Management Institute

This Certificate of Achievement is to acknowledge that

JASON ALBER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

18-00120.a
An Introduction to Exercises

5 T ¢
e T {( f
Superintendent
Emergency Management Institute

Issued this &th Day of July, 2016

0.51ACET CEU

Ceres Employees Holding This
Certification

= Derek Pruner
= Jason Alber

CERES

Tab 4 Proposer’s Experience and Qualifications
Section F Employee Certifications
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Emergency Management Institute

;

FEMA Ceres Employees Holding This
Certification

= Derek Pruner

@\«?

This Certificate of Achievement is to acknowledge that

DEREK E PRUNER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00293
Mission Assignment Overview

{h/ ,(’/\)

Issued this 30th Day of March, 2010 e
Cortez \aprence, PhD
Superimendent
03 IACET CEU Emergency Management Institute

Emergency Management Institute

sARY
ATARTY,
<%

Mty

0

-
N oA

FEMA Ceres Employees Holding This

Certification
This Certificate of Achicvement is to acknowledge that [ ] Patricia Macey
TIA LAURIE = Tia Laurie

has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00630
Introduction to the Public Assistance Process

Ixvsed this 215t Day of December. 2009 10 v1qe YT VOSSR

oy Coner Larence. D
ACET) s -

ey Masagemens [ntute

32 IACET CRU SEESIeEEY

Emergency Management Institute

SUARL

-
=3

L
Co‘,, g
oy E E

S
UND 5

Ceres Employees Holding This

FEMA Certification

This Certificate of Achicvement is to acknowledge that L Derek Pruner
DEREK E PRUNER = Karl Dix
has reaffirmed a dedication to serve in times of crisis through continued
professional develop and pletion of the independent study course:
1S-00631
Public Assistance Operation [
’ ///\

Issved this 7th Day of April, 2010 \j?z{mﬁ-m\._.

@ Conezlgpresce, PAD
Superimendent
0.7 IACET CEL Ermergency Management astitute

Tab 4 Proposer’s Experience and Qualifications

EHE Section F Employee Certifications
Page 4.F-7
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Emergency Management Institute

v‘,‘;“,\"’o}

3 \2
\—/ Ceres Employees Holding This

FEM A Certification
= Derek Pruner
This Certificate of Achievement is to acknowledge that L] Karl Dix
TIA N LAURIE = Tia Laurie
has reaffirmed a dedication to serve in times of crisis through continued n
professional development and completion of the independent study course: Jason Alber
1S-00632

Intro to Debris Opers in FEMA's Public Assis. Prg

Isswed this Sth Day of Auguest, 2008 N2 vige TTRTONN §
Conez\aprence. PhD

Superievendent
05 CEL Emeryency Management Institute

Emergency Management Institute

5 %

/3
%“"N‘“’ Ceres Employees Holding This

FEMA Certification

= Derek Pruner
= Karl Dix
= Jason Alber

This Certificate of Achievement is to acknowledge that

JASON ALBER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00701.a
NIMS Multiagency Coordination System (MACS)

=) =

Issued this &k Day of July, 2016 - (}
| " Ty Russell "K“ <
Superintendent
0SIACETCEU  cosmee Emergency Mansgement Institute

Emergency Management Institute

e\v\"v,

Y

(\)‘,L Uy
oy

Ao
Ceres Employees Holding This
FEMA Certification
This Certificate of Achievement is to acknowledge that u Derek Pruner
DEREK E PRUNER = Karl Dix

has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

15-00703.2
NIMS Resource Management
Tasued this 13th Day of April, 2010 g rae Y7L VOV
Corezlaprence. FaD
RS Scperintendent
0.3 IACET CEL Emerpency Managemess lncrote

Tab 4 Proposer’s Experience and Qualifications
' EHES Section F Employee Certifications
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Emergency Management Institute

o\'.\l.'vl
,3 §
UNDC

FEMA

This Certificate of Achievement is to acknowledge that

oY

C‘L~\“\’
£ 3

DEREK E PRUNER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

15-00801
Emergency Support Function (ESF) #1
Transportation i
Isswed this 15th Day of April, 2010 \j‘,}tzr_gﬁuw
Cortex \apreace, PAD

Emergency Management tneisa

Ceres Employees Holding This
Certification

= Derek Pruner

Emergency Management Institute

STARTY,
R
\2
)
&
S

5{:
0§E

S
LN C

FEMA

This Certificate of Achievement is to acknowledge that

DEREK E PRUNER
has reaffired a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00802
Emergency Support Function (ESF) #2

Communications 8 N

Issued this 15th Day of April, 2010 S e
Emmnng Conez Lagreace, PAD
ACET Saperziase
0 IACET CEL EETEIRLL Emerpercy Managemens Instisse

Ceres Employees Holding This
Certification

= Derek Pruner

Emergency Management Institute

TARTY,
oL {7
i NS i

[ \

!

u

ot
@'
"lr

UNp e

FEMA

This Certificate of Achievement is to acknowledge that

DEREK E PRUNER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00803
Emergency Support Function (ESF) #3

Public Works and Engineering 0l s
Issued this 15th Day of Apeil. 2010 \JW*--
Contex \aprence, PAD

0 IACET CEL @

Superenendent
Emerpency Managemerd lastitate

Ceres Employees Holding This
Certification

= Derek Pruner

CERES

Tab 4 Proposer’s Experience and Qualifications
Section F Employee Certifications
Page 4.F-9
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Emergency Management Institute

SARTA,
K2 &y
N

7( \]5_
v 4

&
UNp e
FEMA Ceres Employees Holding This
o . . Certification
This Certificate of Achievement is to acknowledge that

= Derek Pruner
DEREK E PRUNER

has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

o _u

A

1S-00804
Emergency Support Function (ESF) #4
Firefighting

e il
V e
Isswed this 160k Day of April, 2010 N vie 7PN

Conez\aprence. PAD
. . S.gerimenlent
0 IACET CEU Emergency Mamagesners Insttiae

Emergency Management Institute

FEMA Ceres Employees Holding This
o ) . Certification
This Certificate of Achievement is to acknowledge that
= Derek Pruner
DEREK E PRUNER

has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00805
Emergency Support Function (ESF) #5
Emergency Management T

/
Issued this 16th Day of April, 2010 \/me >

Conex Laprence. PAD
Superimtendent
Exerpency Managemest [nstinute

0 IACET CEL

Emergency Management Institute

SMART,

N
&) \2
I~

L

*

B
“Grpc

FEMA Ceres Employees Holding This
o , . Certification
This Certificate of Achievement is to acknowledge that

= Derek Pruner

DEREK E PRUNER

has reaffirmed a dedication to serve in times of crisis through continued
fessional devel t and pletion of the independent study course:

P ¥

1S-00806
Emergency Support Function (ESF) #6
Mass Care.Emerg. Assistance,Housing, Human Services AN

Isswed this 30ch Day of March, 2010 \_G‘W%

Conez \aprence. PAD
Sepensscadent
Emergency Managemeat [ostitute

OIACET CEL

Tab 4 Proposer’s Experience and Qualifications

ERE Section F Employee Certifications
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Emergency Management Institute

PRIt

f/

&

AN S8

FEMA Ceres Employees Holding This
Certification

= Derek Pruner

WL
O
o>

>

This Centificate of Achievement is to acknowledge that

DEREK E PRUNER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00808
Emergency Support Function (ESF) #8
Public Health and Medical Services N Ve
Isswed this 17th Day of April, 2010 ¥ \ﬁjj/wu.
ey Cortez Laprence, PAD
GIACET CEL @ ;W7\Wlmue

Emergency Management Institute

ST

SOM_Ug

S
O S
LND 5tC

FEMA Ceres Employees Holding This
Certification

=  Derek Pruner

This Certificate of Achievement is to acknowledge that

DEREK E PRUNER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00809
Emergency Support Function (ESF) #9
Search and Rescue N
Isswed this 1 7th Day of April, 2010 G i e TTLTION

@ P
Superinentens
0 IACET CEL Emerpency Mansgement nsinae

Emergency Management Institute

SR,

&

AND 9

FEMA Ceres Employees Holding This
Certification

= Derek Pruner

O g
N 0>

This Certificate of Achievement is to acknowledge that

DEREK E PRUNER
has reaffirmed a dedication to serve in times of crisis through continued

professional develop and pletion of the independent study course:
1S-00810
Emergency Support Function (ESF) #10
Oil and Hazardous Materials Response /1 Vi
Isswed this 17th Day of April, 2010 W2 via e 7TV

ﬁ Conex Lgpreace. PAD
S ermentent
IACET CEL Emerpency Manspement Instituse

Tab 4 Proposer’'s Experience and Qualifications
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Emergency Management Institute

ATARLe

AND 55

FEMA Ceres Employees Holding This
Certification

= Derek Pruner

WL
ol
0>

This Certificate of Achievement is to acknowledge that

DEREK E PRUNER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00811
Emergency Support Function (ESF) #11

Agriculture and Natural Resources (i,

4 /
Isswed this 17th Day of April, 2016 2 v gy TTLTEPNA
JEREEEENE Cortez \aprence, PhD
0 IACET CEL Emergency Managemess Iastituse

Emergency Management Institute

oWy

&

oY

2 7
AN

FEMA Ceres Employees Holding This
Certification

This Certificate of Achievement is to acknowledge that
= Derek Pruner
DEREK E PRUNER
has reaffirmed a dedication to serve in times of crisis through continued

professional development and completion of the independent study course:

1S-00812
Emergency Support Function (ESF) #12
Energy ) .
Insued this 17th Day of April, 2010 ~JW“'“‘ .

Corex \aprence, PAD
Supermtendent
3 IACET CEL Emergency Managemest lnstnte

Emergency Management Institute

SWIARTAe,

[
_—)

N0

48
LNpeC

FEMA Ceres Employees Holding This
Certification

This Certificate of Achievement is to acknowledge that

= Derek Pruner
DEREK E PRUNER

has reaffirmed a dedication to serve in times of crisis through continued

professional development and completion of the independent study course:

15-00813
Emergency Support Function (ESF) #13
Public Safety and Security - Pz
Isued this 17th Day of April. 2010 N o e PO
@ Cortez \gprence, PAD
Superinsendent
0 IACET CEL Ererpency Managemees Inszitae

Tab 4 Proposer’s Experience and Qualifications

ERE Section F Employee Certifications
ENVIRONMENTAL Page 4.F-12



Hidalgo County u J
RFP No: 2019-074-05-01-YSS Debris Removal & Disposal

Emergency Management Institute

RO

1!
Uy

0

-
l,,, 0>

UND 91

FEMA Ceres Employees Holding This

. , Certification
This Centificate of Achievement is to acknowledge that

= Derek Pruner
DEREK E PRUNER
has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-00814
Emergency Support Function (ESF) #14
Long-Term Community Recovery

/

£/
> _/
Isswed this 1 7th Day of April, 2010 %, vigs TTRTORON
SRS Conez Laprence. P2D
; =) -
OIACET CEL

Superi
Emerpency Management lastmae

Emergency Management Institute

7,
Qi

L
L
0%

on_U
C@
Oy

LNp 3
FEMA Ceres Employees Holding This
o . 4 Certification
This Certificate of Achievement is to acknowledge that
=  Derek Pruner
DEREK E PRUNER

has reaffirmed a dedication to serve in times of crisis through continued
professional development and completion of the independent study course:

1S-01900
National Disaster Medical System (NDMS)
Federal Coordinating Center Operations

Isswed this 18 Day of April, 2010 mﬂ/.u‘&k
ESEEEIS Cortez \apvence, PAD
=i G
0.3 IACET CEL

Emergency Management lnstnie

Certificate of Completion

Ceres Employees Holding This
Certification

= David Preus
= Gail Hanscom

Tab 4 Proposer’s Experience and Qualifications

Section F Employee Certifications
Page 4.F-13
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PCORPS OF [y
\\\ USACE LEARNING CENTER - (I‘I
b 4
”Qs

HUNTSVILLE, ALABAMA

=1 &

CERTIFICATE
TIA LAURIE

$€9-02-15-00025

has completed the Corps of Engineers and Naval Facility Engineering Command Training Course

CONSTRUCTION QUALITY MANAGEMENT FOR CONTRACTORS - #784

University of North Florida Rabert “Whit “Heffington P.E.
Iacksonvilie, FL November 12, 2014 NAVFAC SE feniiec s
Location Trarang Date(s) Instructional Distrct/ NAVFAC  COMY- /. /]
NI
Robert “Whit" PE_roben _ & v
Faciator/instructor Emait Telephone Faciktator/inst Signature.

-

THIS CERTIFICATE EXPIRES FIVE YEARS FROM DATE OF ISSUE

Fonga
Unvwersty of North Florids / NAVFAC SE - Prowider B 0001343, Course § 0608220

Ceres Employees Holding This
Certification

= Gail Hanscom

= Chuck Owens

= David Davenport

= Derek Pruner

= Ron Rodriguez

=  Tia Laurie

Certificate of Completion

— k(:‘{}:-:é;?-) e T
Presented to:
JAKOB THOMPSON
ST 9C _—<

. On 112772012, JAKOB THOMPSON successfully completed the OSHA 30 Hour .
4 O h Training for | Industry. f

A

S

A

Ceres Employees Holding This
Certification
= Chuck Owens
= David Davenport
Jake Thompson
= Ron Rodriguez

Certificate of Completion

Presented to:
JAKOB THOMPSON

On 1/20/2012, JAKOB THOMPSON successfully completed the 10-Hour OSHA '
Outreach Training Course for General Industry.

S

Ceres Employees Holding This
Certification

= David Davenport

= Huey DeVille

= Jake Thompson

=  Mike Hansen

= Ron Rodriguez

= Steve Johnson

CERES

Tab 4 Proposer’s Experience and Qualifications
Section F Employee Certifications
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OSH

Online OSHA Training

Certificate of Course Completion

| ackrovd adon that | consumed il irfor matbon indlook i Petnart
Quzzes ke bnal tests

Jakob Thompson 40 Hr HAZWOPER 04/22/2012 1224 CST
Smdent's Name Coume Tide Course Completion Daw
2309315
Smadent's Sigrurure Certficase Nuwmber
40

# of houss approved
Iharey Stest T\l | have COMpId o the shove Named sifety COurse
" OSHA.com OSHA.com

Ceres Employees Holding This
Certification

= David Davenport

= Jake Thompson

= Patricia Macey

‘ American Academy of CPR & First Aid, Inc.

This is to certify that
GAIL HANSCOM

has completed the conrse in

Adult CPR

—AB432673-ADL. _07/24/2014 ~~  __07/24/2016
Certification Number Issue Date Renewal Date

This individual has successfully completed the above mentioned conrse, and has
demonstrated proficiency in the subject by passing the examination, in accordance
with the terms and condition of . American Acadenty of CPR and First Aid, Inc.

Director of Training

Jebangir Gowani, MD

Ceres Employees Holding This
Certification

= Chuck Owens
®  Gail Hanscom

CERES

Tab 4 Proposer's Experience and Qualifications
Section F Employee Certifications
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4.G Company Experience

Overview

Ceres Environmental Services, Inc. is one of the nation’s leading disaster recovery contractors, deploying
across North America from its permanent disaster response facilities in Texas, Florida and Minnesota.
Since its founding in 1976, Ceres has been awarded over $1.8 billion in FEMA-funded disaster recovery
projects across the United States. While under contract for one billion dollars, Ceres was able to complete
the work for about half that amount, saving hundreds of millions of dollars for the Government. The U.S.
Army Corps of Engineers officially evaluated Ceres’ overall performance during the Katrina cleanup as
“Outstanding”. Ceres was specifically noted for use of local contractors; quality, efficiency and
swiftness of performance; and cooperation while managing a changing and evolving work scope.

Since 1992, Ceres has been directly involved as a prime contractor in post-event recoveries from such
major events as Hurricanes Andrew, Georges, Katrina, and lke; the 1999 Oklahoma City tornado and the
2011 Alabama tornadoes; flooding in lowa in 2008 and North Dakota in 2011; earthquakes in Haiti in 2010
and New Zealand in 2011; Superstorm Sandy in 2012; Winter Storm Pax in 2014; Winter Storms Cara and
Goliath in 2015; Hurricanes Hermine and Matthew in 2016; and Hurricanes Harvey, Irma and Maria 2017,
and Hurricanes Florence and Michael in 2018.

Our mission is to serve units of Government with time-critical disaster recovery and heavy construction
services. We have an enviable reputation for speedy deployment, excellent work, and experienced site
management. After 43 years of doing demanding work in almost every U.S. state and territory, Ceres is still
known for keeping its promises: Ceres has never defaulted on a contract, failed to complete a contract,
nor had any client denied reimbursement. An evaluation from the Department of the Navy is typical:
‘perhaps the finest contractor | have worked with....” Ceres always adheres to the highest standards of
quality, integrity and safety.

The core competencies Ceres commits to every project are:
= Rapid Deployment T
= Experienced Project Management
=  Financial Stability
=  Owned Equipment, and
=  Trusted Subcontractors

Rapid Deployment

Over the years, we have developed and refined our
ability for rapid response mobilizations. Under the
Oklahoma Environmental Management Authority
after Winter Storm Cara, Ceres received a Notice
to Proceed and made a commitment to OEMA to
have two self-loading knuckle-boom trucks with
pup trailers mobilized within 72 hours. Ceres
mobilized both pieces of equipment within 24 hours
and began debris clearance for OEMA within 72
hours of the Notice to Proceed.

In Cameron County, Texas, Ceres representatives and equipment were in place before Hurricane Dolly hit
and a representative of the Ceres Advance Team sheltered in the County Emergency Operations Center
before and during landfall with the County officials. In Jefferson Parish, LA, Ceres hauled more than 45,000
cubic yards on the first day of operation. In Kansas City, MO, more than 200 trucks were hauling within 72
hours of contract award. In Florida's Operation Blue Roof, Ceres had more than 180 roofers installing
temporary roofs within 72 hours of contract award. For Hurricane Andrew, Ceres provided the U.S. Army
Corps of Engineers with 25 new chippers, along with 25 trucks and associated crews within 48 hours of
contract award. The clients’ performance requirements were met or exceeded throughout the contracts and
subsequently, available contract extension options were exercised.

ERE Tab 4 Proposer’s Experience and Qualifications
Section G Company Experience
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Ceres uses local “teaming partners” as well as strategically placed owned equipment staging and office
locations in Sarasota, FL; Houston, TX; and Brooklyn Park, MN. Ceres can provide significant equipment
and staffing within 24 hours of storm subsidence.

Experienced Project Management

The company has more than 60 full-time professional and managerial staff with disaster experience, many
of whom hold degrees in areas such as: Business Administration, Structural and Civil Engineering, Forestry,
Geology, Science and Accounting. As part of the Company’s dedication to quality and safety, many of
Ceres’ management staff are U.S. Army Corps of Engineers-certified in Construction Quality Management;
certified in Emergency Management by FEPA; have been certified by FEMA in NIMS; are Red Cross
certified in first aid; and have completed OSHA’s 40-hour safety training course. Ceres’ management is
also experienced in a wide variety of geographic conditions. Their work histories include all U.S. states,
Puerto Rico, Thule, Greenland, Ascension Island, Haiti and New Zealand.

Ceres’ management has demonstrated its ability to respond to large-scale events. In 2011 after the
string of tornadoes that hit Alabama and surrounding states, Ceres activated a contract with Jefferson
County. Using Ceres-owned equipment allowed the company to get to work quickly, eventually employing
27 local and small business subcontractors and vendors to assist the removal and hauling of debris. During
the contract, the scope of work changed as cities within the county requested services under the County
contract. Ceres cleared debris from right-of-ways in Jefferson County, Vestavia Hills, Warrior, Mountain
Brook, and Pleasant Grove, reducing and hauling over one (1) million cubic yards of debris.

Shortly after Hurricanes Katrina and Rita in 2005, the U.S. Army Corps of Engineers (USACE) awarded
Ceres a $1 billion contract for disaster response, including: loading, hauling, reducing, and disposing of
debris and white goods; trimming and removal of hazardous trees; demolition of storm damaged buildings;
collection of household garbage; environmental sampling and monitoring of disposal sites; and life support
services. This contract covered 11 Louisiana Parishes and required the operation of 54 reduction/disposal
sites. Ceres achieved a record-setting mobilization, hauling more than 45,000 cubic yards of debris in its
first day on the job (from Jefferson Parish, LA). Ceres rapidly achieved large-scale capacity, reaching a
maximum production of 194,584 cubic yards per day and eventually hauling, reducing, and disposing over
13.4 million cubic yards of debris, over 315,000 units of white goods, while trimming or removing over
165,000 hazardous trees.

Ceres has the resources and experience to handle multiple events and locations. In 2016, Ceres was
already working in Louisiana following heavy rains and flooding when Hurricanes Hermine and Matthew hit
the U.S. coast within a month of each other. Ceres responded to several counties in Florida and Georgia
after Hurricane Hermine and then to an additional 14 jurisdictions in Florida, Georgia, South Carolina and
North Carolina after Hurricane Matthew.

Following Winter Storm Cara in November 2015, Ceres responded to the Oklahoma Environmental
Management Authority (OEMA) and began to mobilize staff and equipment within 24 hours of the Notice to
Proceed, finishing the first pass in the first two days of operations. When Winter Storm Goliath hit Texas
and Oklahoma just one month later in December, Ceres already had staff and equipment positioned to
respond in Oklahoma. As more debris piled up following Goliath, Ceres extended its services to the City of
Warr Acres, plus Canadian County and four other cities under the OEMA.

Ceres responded to the spring tornadoes that devastated the South, the spring floods in North Dakota,
Hurricane Irene in North Carolina and Virginia, and Winter Storm Alfred in the Northeast all in 2011. Ceres
accomplished eight separate contracts while fulfilling all contractual obligations. During the summer of 2008,
Hurricanes Dolly, Gustav and lke all impacted the Gulf Coast. When Dolly hit the Texas coast Ceres was
ready, with people, subcontractors and equipment already on the ground in Cameron County, TX. As Ceres’
response to Dolly was wrapping up, Gustav hit Louisiana, and two weeks later Ike hit the Houston, TX area.
Ceres responded quickly to both new storms, performing in 11 different locations covered by separate
debris removal contracts in Texas and Louisiana.

Following Hurricanes Katrina, Rita, and Wilma in 2005, Ceres performed several other emergency response
contracts—often at the same time—including: Katrina debris removal for the City of Biloxi; Hurricane Wilma
debris removal for the City of Palm Beach Gardens, FL; Katrina debris removal for the Parish of Terrebonne,
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LA; and the installation of over 22,000 temporary roofs on private residences in two states under two
separate “Blue Roof” contracts with the U.S. Army Corps of Engineers (USACE).

Our successful experience in multiple response situations as well as our substantial resources and teaming
relationships, assures that Ceres performance on this project will be to the Client's utmost satisfaction.

Ceres’ management has demonstrated its commitment to safe operations. Safety is a key component
of our company. We bring this emphasis to our debris management work as shown by four important
awards. We were a 2015, 2011 and 2009 Recipient of the National Safety Council (NSC) Occupational
Excellence Achievement Award. This award recognizes outstanding safety achievements among its
members and is designed to help promote the prevention of workplace injuries and illnesses. In 2010, we
received a Perfect Record Award for operating an
entire year without occupational injury or illness and a
Million Mile Club award for driving without a
Preventable Incident.

“Achievement Award

In 2007, Ceres received the Million Work Hours award

from the NSC. The award is for 1,000,000 work hours
without occupational injury or illness involving days
away from work during our Hurricane Katrina debris
work.

In 2008, Ceres performed sixteen separate debris
removal missions following ice storms, flooding, and
hurricanes Dolly, Gustav and lke. During the
performance of these missions, there were zero lost
time injuries.

2015 Recipient

Ceres Environmental Services, Inc.
6968 Professional Parkway E

Sarasota, FL 34240
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Ceres’ management has demonstrated its commitment to superior performance and customer
satisfaction. When Winter Storm Pax struck the southeast in 2014, Ceres’ pre-event debris management
contract with Columbia County, GA was activated. Ceres responded immediately, mobilizing a work force
capable of removing the more than 600,000 cubic yards of debris left behind by the late winter ice storm.
During the project, Ceres not only provided the debris management necessary, but also assisted with FEMA
documentation and provided zone maps of the County to keep the public informed. Columbia County, at
the end of the project, said of Ceres, “From the first day to the last day of our project, they performed their
work in an admirable and cooperative manner.”

During 2005, Ceres’ pre disaster event contracts with Terrebonne Parish, LA and Palm Beach Gardens, FL
were activated in response to Hurricanes Katrina and Wilma. Ceres had management staff on the ground
before either hurricane made landfall. Katrina and Rita work in other places already had Ceres fully
mobilized and in the midst of moving millions of cubic yards of debris and installing thousands of temporary
roofs in Mississippi and Florida. Nevertheless, the City of Palm Beach Gardens received such a high level
of service that they evaluated Ceres’ performance as “Exceptional.”

Ceres’ management has demonstrated a high level of capability and adaptability. During its
performance of Hurricane Georges recovery work for the USACE in Puerto Rico, Ceres rapidly mobilized
equipment and personnel from the mainland and operated 17 temporary reduction sites over an area of
3,000 square miles across the island of Puerto Rico. Eventually, Ceres reduced, processed, and sorted
more than 2.3 million cubic yards of debris, while simultaneously hauling and disposing of 1 million cubic
yards of debris (and processed material), and installing approximately 3,000 temporary roofs. Ceres
handled this challenging project despite the fact that it was Ceres’ first project in a place where English was
not the native language; and where qualified subcontractors did not exist. Ceres management responded
with multi-lingual project leadership, who hired and directly managed more than 1,400 local employees.
This project earned a high customer evaluation.

Ceres’ personnel are trained in FEMA regulations and are schooled in the use of FEMA Public Assistance
Debris Management Guide FEMA 325, as well as additional resource books Public Assistance Guide FEMA
322 and Public Assistance Policy Digest 321. Ceres personnel are also familiar with the Public Assistance
Program and Policy Guide, as well as 2 CFR Part 200 Procurement Standards.

CERES
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Financial Stability

Ceres’ excellent financial stability means that it can provide performance and payments bonds from
treasury-listed carriers in amounts in excess of $500M per single project. During the 2005 storm season,
Ceres provided bonds for three concurrent Army Corps hurricane response projects with contract award
amounts of $1B, $60M, and $50M. Ceres has unrivalled access to the levels of working capital necessary
to keep its promises and handle the biggest and most complex jobs.

Owned Equipment

Ceres owns more than 1,000 pieces of disaster
response equipment. Ceres invests heavily in
owned equipment because it assures rapid
response times and provides additional flexibility
as well as direct management control.

Because of its extensive company-owned fleet,
Ceres can send equipment and personnel to
respond to a disaster regardless of the availability
of subcontractors. On a 2002 storm debris project,
for Kansas City, MO, Ceres provided equipment for
a project requiring completion within 16 days of
contract award (the first pass required hauling over
500,000 cubic yards). Ceres successfully met the
16 day first pass deadline and the Kansas City
Project Manager in charge won an award for his
outstanding disaster response performance.

Ceres’ Houston facility with some of our over 500 pieces of
equipment

Ceres owns all the life support equipment needed for supporting its own personnel including: mobile living
quarters, food supply, large potable water supply tanks, and large septic storage systems. These systems
have saved valuable management time in responses to such higher category storms as Katrina. Ceres also
has available life support systems for project-wide support and Government personnel. In Ceres’ Jefferson
Parish, LA response following Katrina, for example, Ceres provided total life support for more than 400
people, and subcontractor fueling services for enough equipment to move 70,000 CY of debris per day.

Ceres owns four self-contained office trailers including satellite internet connections and satellite phones
as well as additional loaner satellite cell phones for the customers’ management teams. Ceres regularly
supplies rental satellite phone service to its clients.

Trusted Subcontractors

Ceres maintains one of the industry’s largest networks of pre-screened and fully qualified subcontractors,
including local vendors and preferred vendors. Our subcontractors are evaluated on many levels, including
past performance, equipment and personnel availability, mobilization timeframes, insurance, and cost.
Ceres knows that a big part of local recovery is economic, so Ceres always strives to employ qualified local
labor. The subcontractors are also grouped in Response Regions based on distance from Hidalgo County’s
service area in order to facilitate contacts if and when pre-event mobilization plans are activated.

It is the formal policy of Ceres to utilize local subcontract services in the performance of the proposed
contract to the maximum extent possible. In the emergency disaster response and recovery activities
carried out under the contract, preference will be given, to the extent feasible and practicable, to those
organizations, firms, and individuals residing or doing business primarily in the area affected by such major
disaster or emergency. Ceres recognizes the advantages obtainable by utilizing other responsible and
experienced firms capable of furnishing specialty services and products of high quality, but first priority will
be given to those subcontractors who are from the area or regularly do business there. During Ceres’ Army
Corps contracted disaster relief response in the state of Louisiana following Hurricane Katrina, local
contractors received 55.9% of the total dollars paid to Ceres.

In accordance with Ceres Corporate policies, it is our practice to use Local and other Small Businesses
(SB) and also HUBZone, Veteran-Owned (VO), Service Disabled Veteran-Owned (SDVO), Small
Disadvantaged (SDB), Women-Owned (WOSB), Historically Black Colleges and Universities (HBCU), and
Minority Institutions (Ml) for the provision of equipment, labor, services, and supplies to the maximum extent
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possible. In our most recent reporting on our federal contracts, we exceeded our goals in each of the
applicable categories. This report shows that Ceres paid Small Business Concerns 75.6% of the total
dollars, with 12.0% going to SDBs, 13% to WOSBSs, 3.3% to HUBZone SBs, 11% to VOs, and 9.5% to
SDVOs.

While Ceres’ database of screened and qualified subcontractors consists of over 5,000 firms from all across
the country, Ceres intends to draw from a more select list of regionally based subcontractors to provide the
highest level of performance, including rapid mobilization. Other firms that have shown exemplary
performance standards in previous disaster recovery efforts are included in this list.

In Ceres’ subcontractor registration process, all potential firms are required to demonstrate their knowledge
of the disaster recovery process, including safety, knowledge of FEMA related topics, eligible debris, etc.
After careful scrutiny, the firms that meet Ceres’ rigorous standards are added to the list of preferred
subcontractors. Additionally, after each disaster recovery project, Ceres managers go through a complete
performance evaluation of each subcontractor that worked on the project.

All subcontractors have been screened through the Excluded Parties List System and only those shown to
have no history on the list will be chosen for this project.

Qualities and Attributes

Reliable

In 1997, Ceres was selected by the
United States Air Force for an
emergency demolition project at Thule
Air Base, Greenland, 700 miles from
the North Pole. This difficult demolition
project consisted of a large, severely
damaged building that was in imminent
danger of collapsing on a critical Early
Warning Radar station protecting the
U.S. East Coast. Unique project
challenges included air lifting a 70,000
pound piece of specialized demolition equipment to Greenland and performing the work during October
with limited daylight, severe cold, and the danger of strong winds in excess of 200 mph coming off the
Greenland glacier. Ceres was given an outstanding rating for its performance on this project.

Respected

National magazines, including Biocycle and Wood Waste Recycling, have featured Ceres’ urban wood
waste recycling efforts and emergency debris management services. Ceres was also the honored recipient
of the Minnesota Governor’s Certificate of Commendation in 1995 for our innovation in the tree recycling
industry. We have numerous letters of recommendation and high post project evaluations.

Experienced
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Ceres has performed disaster recovery work on over 135 FEMA-reimbursed contracts in excess of $700M,
and has been repeatedly selected by federal and local government agencies for pre-event emergency

. B m response contracts. Ceres has performed emergency
work contracts of less than $25,000 and up to $1 billion.
Our clients have provided excellent references based
on their satisfaction with our work. Our experience
makes us a superb choice for cities and counties that
need the security of a proven company. Ceres has also
been selected for large demolition and construction
projects contracted by the U.S. Air Force, Navy, and
Army.

Our expertise in large construction projects also
provides us with the managerial expertise necessary to
organize and perform major public projects such as
disaster cleanup. Ceres has performed superbly in
construction projects ranging from a large park in

; e Puerto Rico with athletic fields and 30 structures, to
levee repair work to renovation of an underground park in Kentucky. This history exhibits the technical
expertise that ensures all of our customers are pleased with their selection of Ceres.

Capable

Ceres is staffed by professionally trained individuals with more than 200 collective years of experience in
disaster recovery management. Ceres provides regular on-going training for field employees as well as our
professional staff. Ceres’ superintendents carry the following certifications and formal training: USACE
certification for Quality Control; FEMA NIMS; 30-hour Construction Safety accreditation; and Hazwoper 40-
hour training. Selected Superintendents also have training in asbestos and lead abatement. Ceres also
provides its employees with outside disaster response training through FEMA-sponsored courses.

The U.S. Army Corps of Engineers evaluated numerous offerors on their project management capabilities
and experience and selected Ceres for an award as an Advance Contract Initiative Disaster Debris
Management Contractor.

Safe

We take special care to minimize the risk of injury in the disaster area to :

both our workers and the general public — safety first. It is the practice of R

Ceres to employ a full-time Health and Safety Officer. The Health and

Safety Officer is responsible for overseeing Ceres’ field Safety Officers Louncil

who are experienced in various aspects of safety compliance relative to Million Work Hours Award
construction activities, industrial hygiene and traffic safety. Safety Officers Occupational Awards Program
possess a variety of qualifications including: OSHA 10-hour and 30-hour OO .t SO
training certifications; First Aid and CPR; and Hazwoper 40-hour Katmg%‘;fgvggbgjﬁgﬁ'guﬂlsm
certifications. Ceres’ full time field employees have CPR/First Aid/AED Yo cperiey ml;uoﬁ'iﬁop:?nﬁm
training. injury o;:lanfzso:gvx:)v;‘ng days
In 2010, we received a Perfect Record Award for operating an entire year AN 1L K0 = Nervcniné 0. 2007

without occupational injury or illness and a Million Mile Club award for
driving without a Preventable Incident.

There were no lost time injuries during all of Ceres’ 2005 temporary roofing
operations with over 22,000 roofs installed. In 2004 with over 1,000 workers in the field, no lost time injuries
occurred on any of our projects during disaster recovery operations across nineteen Florida counties.

Ceres was named a recipient of the Million Work Hours Award for our superb safety record on the Katrina
Debris project for the U.S. Army Corps of Engineers.

FEMA Knowledgeable

Ceres has more than 26 years of successful FEMA-reimbursed disaster work. Ceres’ management staff
has a long tenure with strong expertise in FEMA requirements for documentation, eligibility, general rules
compliance, and methodologies.
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Ceres augments staff FEMA experience with certified FEMA training classes for its general management.
Ceres has assisted numerous clients during the post-disaster reimbursement application process, and our
clients have never been denied reimbursement for our work. For example, two years after one project was
completed, FEMA conducted an audit of that City during which the City was unable to provide complete
truck certification logs. FEMA indicated that due to the missing truck documentation, they intended to take
a reimbursement reduction from the City in excess of $1,000,000. When the City notified Ceres about this
matter, Ceres was able to provide the missing information from its well-organized records; the City
subsequently received all of its eligible reimbursement without any reduction.

Community Relations

One of Ceres’ most important support functions in the event of a natural disaster is to help Hidalgo County
officials engage in community relations. Ceres provides important resources for keeping residents informed
on the progress of cleanup.

Toll Free Hotline and E-Mail Management

Large phone and e-mail traffic from concerned residents are a part of every natural disaster. Ceres
maintains a toll free Storm Hotline that is staffed and accessible 24 hours a day, 7 days a week to handle
questions, concerns or complaints related to clean-up: 1-877-STORM12. The number is prominently
displayed on all Ceres equipment working the clean-up area. Ceres monitors call and e-mail volume, and
establishes additional toll free numbers and enlists additional staff whenever greater capacity is required to
ensure maximum community responsiveness.

Call center staff keep a log of incoming calls and e-mails, recording the address of the reported incident,
resident’'s name, reported complaint, date and time of reported incident, and the truck number (if
applicable). This group compiles incoming resident communications and organizes them into date/time of
receipt and response priorities. Ceres sorts through messages to identify time-sensitive incidents such as
broken water lines that need immediate attention. Each incident is investigated, and ultimately we locate
the responsible crew if fault is found. Reports from this database will be accessible daily or weekly and can
be disbursed to Hidalgo County officials accordingly.

Client Satisfaction-Oriented

Ceres is in business to serve governmental agencies. We recognize that providing customer satisfaction is
critical to our success. Our satisfied customers and the commendation letters and evaluations quoted below
speak for themselves.

[Ceres] showed extreme reliability and dedication in the midst of chaos... Ceres Environmental has my
highest recommendation.
James A. (Jimmie) Stephens, County Commissioner, Jefferson County, Alabama

I would like to officially express my gratitude and admiration for your leadership and expediency of action
in providing the Corps of Engineers with logistical and operational support. | feel confident that with
leaders like you the Corps of Engineers and the State of Louisiana will have little difficulty in continuing
fo succeed in the recovery mission.

Wesley Todd, Mission Manager, U.S. Army Corps of Engineers

The City of Palm Beach Gardens recommends Ceres Environmental as a responsive Contractor
David Reyes, Operations Director, City of Palm Beach Gardens

...l would like to thank Ceres and all of its personnel for the services that you provided during this most
trying of times. | thought that you and your staff handled yourselves in a most professional manner and it
was a pleasure working with you.

Don Brandon, P.E, County Engineer, Chambers County, Texas

Perhaps the finest contractor we've worked with.
This quote was taken from the official Navy project performance evaluation of Ceres.
Department of the Navy, Naval Facilities Engineering Command, El Centro CA.

While many out of state contractors used this opportunity to take advantage of the situation, your
organization rose above the rest with superior customer service...
James A. Randolph, Asst. to the Town Manager, Town of Windsor, VA
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This letter is to strongly recommend Ceres Environmental Services, Inc., as a government contractor.
William T. Hopkins, Director of Planning, Engineering and Public Works, Town of Smithfield, VA

Ceres has given us exemplary service. They have been responsive to the needs that are unique to our
County, they have advised us of FEMA regulations, they have made suggestions to save the County
money and most importantly they conducted their business in a professional manner....I have been most
impressed by their thoroughness and flexibility.

Donald M. Long, Director of Public Works, County of Isle of Wight, VA

I would like to thank Ceres for the excellent job .... Ceres did an excellent job in the coordination and the
removal of tree damage that occurred.... | would highly recommend them for any future cleanup because
of the proficiency and timely manner in which they operated.

Tim Stevens, Superintendent of State Highways, Kentucky State Highway Department
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4.H Familiarity with FEMA

From experience on over 135 FEMA-reimbursed projects, Ceres Environmental Services, Inc. knows that
accurate and organized recordkeeping and reporting is vital to successful completion of a project. To fulfill
this need, Ceres provides support and assistance through every step of the project. After the project is
completed, Ceres will attend post-project briefings and provide our lessons learned and recommendations
for the next project to the Hidalgo County. Ceres’ careful attention to documentation and strict quality control
procedures will aid in the acceptance of a claim for reimbursement. Throughout Ceres’ history, no client
has been denied reimbursement for work Ceres has performed.

Ceres has FEMA reimbursement liaison officers on staff that provide expertise to Ceres and the County in
order that all Project Worksheet activities and other reimbursement documentation are filed successfully.

Training

Ceres is qualified and able to participate in pre-event training days. Available training related to technical
aspects of disaster recovery involves FEMA worksheets, the available methods of recording project data
from tickets and truck certifications onto electronic records and databases, field operations and other
training as needed or requested.

Ceres’ training will cover various topics, many of which are included below in a list of typical events that
occur in a disaster response.

Sequence of Events (Source: FEMA Public Assistance Policy Digest)

= | ocal response — emergency operations center activation-declaration of state of emergency

= Continue emergency work-maintain records (labor, equipment, materials, and contracts)

= Compile initial estimated damage. Report to State emergency management agency

= Evaluate needs and request State/Federal assistance

=  Federal/State survey of need—Preliminary Damage Assessment (PDA)

= Governor's request for Federal assistance

®  Presidential declaration

= Designation of applicant’s agent

= Attend Applicant’s Briefing and submit a Request for Public Assistance

= Attend Kickoff Meeting with Public Assistance Coordination (PAC) Crew Leader—discuss
project formulation

= Prepare Project Worksheets—work with the PAC Crew Leader

= Address applicable Special Considerations (floodplain management, insurance, hazard
mitigation and compliance with environmental and historic preservation laws)

= Complete application for Federal funds

= Maintain required documentation (labor, equipment, materials, and contracts)

= Receive payment of small projects—for Federal share and possibly State share

= Complete approved disaster work within time allowed

= Request final inspections

= Submit documents for final inspection, program review, and close-out

»  Keep all documentation for 3 years from date of final Financial Status Report, or follow State
and applicant record retention policies if they require retention beyond 3 years

FEMA Alternative Procedures Pilot Program

As the County considers services for a post-disaster recovery situation, it's important to understand how
choosing best value instead of low cost can provide better, more responsive service while costing nearly
the same — or even saving the County money. The Public Assistance Alternative Procedures (PAAP) Pilot
Program is described in the FEMA Public Assistance Program and Policy Guide published in January 2016.
Under the PAAP Pilot Program, the recipient may receive a higher federal cost share for removing debris
quickly following a disaster. If a local government removes debris within the first 30 days, the local
government receives 85% federal cost share. From 31-90 days, the federal cost share is 80%. From 91-
180 days, the federal cost share reverts to the original 75%.
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In order to achieve this rapid
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31-90 80%
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would be limited to the amount and type of equipment mobilized to this project. With low quantities of
equipment mobilized to the project, the low cost contractor would have a much longer project timeline.
Conversely, a best value contractor, like Ceres Environmental Services, Inc., can mobilize quickly with a
combination of Ceres-owned equipment and subcontracted equipment. The subcontracted equipment is a
mixture of local resources and outside subcontractors. The goal is to strike a balance between keeping
dollars at home with local subcontractors and moving quickly enough to take advantage of the PAAP Pilot
Program sliding scale.

In the following tables, Contractor A is the low cost contractor, and Contractor B is the best value contractor.
Contractor A presents a lower overall project price than Contractor B, but with the existing FEMA PAAP
Pilot Program guidelines, Contractor A actually costs the County more money in FEMA reimbursement
while taking longer on project performance.

Contractor A
Distance CcY Price Per CY Subtotal

Short Haul 10,000 $6.00 $60,000.00
Medium Haul 5,000 $7.00 $35,000.00
Long Haul 2,000 $8.00 $16,000.00
Total 000.00
Distance CcY Price Per CY Subtotal
Short Haul 10,000 $6.50 $65,000.00
Medium Haul 5,000 $7.50 $37,500.00
Long Haul 2,000 $8.50 $17,000.00
Total 9,500.00

Based on these totals, Contractor A would cost the County more FEMA reimbursement while taking a longer
project performance time. To illustrate, the following tables show the total reimbursement for the County
based on the costs for Contractor A and Contractor B and using reimbursement percentages from the PAAP
Pilot Program. The total cost for each contractor is taken from the previous tables.

While Contractor A is still hauling debris after 90 days from the start of the incident, Ceres has the ability to
complete the job within 90 days from the start of the incident. With the ability to pay a higher subcontractor
price, Ceres can mobilize more equipment to supplement its company-owned equipment. Plus, with more
high-capacity equipment — such as self-loading knucklebooms above 100 cubic yards — Ceres can complete
the job faster. The faster completion in turn results in a larger federal cost share.

Contractor A Cost Share

From Start of % of Debris Contractor A  Federal Cost Federal State/County  State/County
Incident Hauled Cost Share Reimbursement Cost Share Reimbursement
30 days 10% $11,100.00 85% $9,435.00 15% $1,665.00

31-90 days 55% $61,050.00 80% $48,840.00 20% $12,210.00
91-180days | 35% $38,850.00 75% $29,137.50 25% $9,712.50

Total 100% - $87,412.50 - $23,587.50
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Contractor B Cost Share
From Start of % of Debris Contractor B Federal Cost Federal
Incident Hauled Cost Share Reimbursement

State/County  State/County
Cost Share Reimbursement

30 days 50% $59,750.00 | 85% $9,435.00 15% $8,962.50
31-90days | 50% $59,750.00 | 80% $48,840.00 20% $11,950.00
91-180days | 0% §- 75% $29,137.50 25% §-

Total 100% $98,587.50 - $29,912.50

Ceres can commit a full project management staff, company-owned equipment and subcontractor
resources immediately upon Notice to Proceed. Our goal is to move quickly during the mobilization process
to capitalize on the federal, State and local cost share splits afforded under the PAAP Pilot Program for
debris removal.

Ceres has experience with the PAAP Pilot Program for Debris Removal. Ceres is also uniquely set up with
equipment, personnel and temporary debris staging site to remove most debris within the first 30 days. To
put it best, Ceres is in the best position to maximize Hidalgo County’s FEMA reimbursement for debris
removal.

In 2014, Ceres helped numerous clients maximize their reimbursement under the Pilot Program:
»=  Columbia County, GA

North Carolina DOT
Dawson County, GA

= Lee County, MS
= Kimberly, AL

= Graysville, AL

= Adamsville, AL

We have also provided countless presentations and briefings on the subject. As part of our pre-event
training and coordination with current clients, Ceres will review, and in some cases develop, disaster debris
management plans in compliance with the recently released FEMA Debris Management Plan Review Job
Aid. Ceres fully understands the urgency to immediately begin debris removal not just for the economic
recovery of the community, but also to maximize reimbursement under the Pilot Program.

Columbia County is an example of our experience with the Pilot Program. During our response to Columbia
County after Winter Storm Pax in 2014, Ceres rapidly mobilized personnel and equipment to immediately
begin the debris removal effort. Ceres eventually collected, removed, and disposed of more than 600,000
cubic yards of debris throughout the County.

The Columbia County cost savings are provided in the following chart, which shows the cost share of normal
procedures versus alternative procedures under the PAAP Pilot Program.

Normal 87.5% 12.5% $1,037,500.00
Alternative 92.3% 7.7% $639,100.00
Total Savings $398,400.00

Documentation — Field Operations
Ceres has its own forms for truck certification, load tickets, force account labor and equipment, man-hours,
and equipment supplied. Ceres is pleased to provide these and
any other forms needed for the County.

Ceres often provides these forms to clients during disaster
response projects. For example, Ceres performed cleanup in two
counties in Kentucky after the devastating ice storm in January
2009. Since the Commonwealth performed its own monitoring,
Ceres brought its own truck certifications, load tickets, and other
required forms for the Commonwealth monitors’ use. The
Commonwealth eventually requested extra forms from Ceres for
use in other counties where Ceres was not working.
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In addition to its proprietary forms, Ceres is also familiar with the sample forms included in the Public
Assistance Debris Management Guide FEMA-325 published by the Department of Homeland Security. This
publication provides guidelines for debris management from preparation to concluding response.
Appendixes C and D of the Guide provide multiple forms for use during monitoring, including load tickets

and truck certifications.

Ceres is also aware of the FEMA Public Assistance Program and Policy Guide (PAPPG), which supersedes
FEMA-325 and Title 2 of the Code of Federal Regulations (CFR) Part 200 Procurement Standards. In short,
Ceres has access to all the information required to meet FEMA guidelines.

Ceres keeps multiple copies of the Public Assistance Debris Management Guide FEMA-325 in stock at all
times. When a project is initiated, Ceres brings enough copies so that any County staff member who wishes

LOAD TICKET

TICKET NO.

CONTRACT NO.

CONTRACTOR

DATE

DEBRIS QUANTITY
Truck
No Copacity (CY]

Load
Size |CY] Tens

Truck

Driver

DEBRIS CLASSIFICATION
Burnablae
Non-Burnable
Mixed

Other

LOCATION
Zone/Section Dumpsite

Time Inspector

Loading

Dumping

21

22

Original : Controct Owner

ERES -
Pink : Ceres
ENVIRONMENTAL Gold . Other

Gereen - Customer

This is the Ceres Load Ticket. In use, the Ticket Number
is preprinted. This form is generally scanned at the job site
and electronically transmitted to an office outside the
disaster area for data entry. The form’s five copies are
color coded to minimize confusion.

CERES

may obtain his or her own free copy. Ceres can provide
copies of the Guide upon contract award, or advise the
County on how to obtain them for themselves.

Documentation — Administrative

Tickets and Truck Certification Forms are the foundation
of the major expenses on most projects. Tickets are
designed in several versions depending on what
information is required. Tickets may track debris by cubic
yard, tons, each, or load. The debris stream may also
influence the ticket form that is selected for any particular
project phase. Truck Certification forms are also critical
documentation that must be accurately and carefully
recorded. These forms are carefully structured to ensure
that all necessary information, as required by FEMA, is
recorded. FEMA requires signed truck certification forms
for every vehicle hauling on the project and a signed
dump ticket for every load. Ceres supplies these 5-part
carbonless forms if the County wishes.

Ceres has developed a powerful custom database that
links key components of documentation including the
truck certification database, ticket database, and the
database containing all of the images of each individual
ticket and the truck certifications. Ceres’ ticket database
has been in use for more than 10 years and is easily
modified to meet the varying needs of our clients. The
database is also designed to make data entry easy. One
data entry person, with minimal training, can enter over
700 tickets per day. Drop down selections, short cuts
and static information retrieval make data entry fast and
accurate. The system does not allow entry of duplicate
tickets thus preventing duplicate billing and duplicate
payments. The system does not allow a ticket to be
entered with an amount that exceeds the certified load
amount of the truck. Additional features of this custom
software make it flexible enough to record data that is
known to be required for a particular circumstance or
project. Ceres maintains separate databases for each
project to insure that data integrity is maintained.

Each completed truck certification form and each load
ticket are electronically scanned at the field office and
then transmitted to an imaging database located on a
secure Ceres server outside the disaster area. The
scanned information is then retrieved by our data entry
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staff and entered into the appropriate project database under normal office conditions. Database rules

require that first the truck owner (Ceres or one of its subcontractors) and then the individual truck be
established in the database before the system will accept any load ticket information for that truck

The Ceres “Data Entry/Accounting Procedures” manual is used to provide guidance to our data entry
personnel so all data is entered in a consistent manner to insure data integrity. All reimbursable activities
under a particular contract, for example, stump removal, operation of hourly rate equipment, and personnel
hours, are recorded by our operations staff.

Ceres audits the database for inconsistencies, data entry error and data integrity on a regular basis. This
ensures that records of all potentially-reimbursable activities are acceptable and auditable by FEMA.

Ceres has taken great care to develop both policies and procedures that can be consistently applied to
every project. This extra planning makes the implementation of a project easier and faster. Additionally the
use of advanced communication technologies, such as wireless and satellite internet connections; cell
phones with voice, data and text; and electronic imaging of paper documents, allow Ceres to simultaneously
manage multiple projects, in multiple states.

Ceres’ image databases (images include both tickets and truck logs) are available to all our governmental
customers as password protected read only files on the internet. The data has been used for audits by such
Federal agencies as the U.S. Army Corps of Engineers.

Equipment Debris Ticket Dbase
Certification Received | Verification Duplicate

Information from Field Entry? Successful
Entered into Opsand | Irvalld Traik. - Ticket Entry
Database Scanned into Info?
LaserFiche | LiZP

Ticket Corrective
Action Process

Ticket Resolved?

Ceres 00

This flow chart illustrates the data flow and system logic for handling completed load tickets. The system will check for a non-
duplicate ticket number, a valid truck number and that the load does not exceed the verified capacity of the truck before information
will be saved in the data base.

Both standard and custom reports can be generated from Ceres databases. These reports are used to
invoice the contract Client, to pay subcontractors and then provide management/field operations with
production reports. This information is readily shared in a variety of formats.

Monitoring Consultants

Some of Ceres clients choose to contract with a firm providing monitoring services. The services provided
by a monitoring firm may include: damage assessment, training, emergency planning, direct
communications with the County, incorporation of County forms and FEMA forms, facilitating
communications with FEMA and other state and federal agencies, pre-event planning, post-event
construction, funding, and reimbursement procedures. To eliminate any question of conflict of interest we
will not involve ourselves in the actual selection process and we do not endorse nor recommend any of the
monitoring companies. We do strongly recommend that the County verify that the proposed monitoring firm
is not de-listed by the federal government on the “Excluded Parties List System” at www.epls.gov.

As a full line disaster response firm, Ceres also has expertise and experience in all of the services provided
by monitoring consultants. For example, following a January 2009 Ice Storm in the Midwest, and while
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under contract with the Kentucky Commonwealth, Ceres provided assistance in many of these areas. The
KY Commonwealth had not contracted for technical assistance services and greatly appreciated the
support that Ceres personnel were able to provide from basic guidance to providing numerous forms which
enabled the Commonwealth to maximize their monitoring function and compliance for FEMA
reimbursement. This successful past experience and expertise allows Ceres to work cooperatively and
cohesively directly with the County or with a third party provider. We would be pleased to work with
whomever the County chooses.

Invoicing
Ceres can invoice the County on a weekly, bi-weekly or monthly basis and in any format the client or a
client's representative requires. Each invoice is submitted with appropriate documentation relating to the
services provided. Documentation shall meet or exceed County and federal requirements for funding and
reimbursement

purposes. Ceres will
provide technical
assistance to the

Month 1 Month 2 Month 3 Month 4 Month 5

; /\ /\ Ceres Financial
County ~ in the |[Eu NI Strength Allows
completion of claims . Continual Operation
filed to FEMA or _ Beyond 60 Day
other agencies for [ Billing * ' Working Capital g
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¥y Project Closeout
documentation team )

will be assembled
from representatives

of quality control and sl ,

accounting. This “The final report that you submitted...impressed . }O‘Q'mm S Cores Chort
team will assist the even our FEMA Public Assistance Coordinator.” « Additional Information Upon Request §'
County  throughout —Director of Public Works/Ceres Client (" Finalized Upon City Approval | £
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the invoicing and
reimbursement
process long after the
work  has  been
completed. Ceres’ financial strength enables Ceres to operate within the working capital requirement of the
contract.

Invoices are generated as contractually agreed with all necessary supporting documentation. Project
closeout is expedited by automated controls on truck identification, load sizes and ticket number
validity.

Reimbursement Assistance

Ceres has experienced personnel trained in providing the necessary documentation and assistance in the
preparation of reimbursement claims for the County. If requested, Ceres will provide the County with turnkey
services or guidance and technical assistance to ensure proper preparation and submittal of claims for
reimbursement and other available funding. Our FEMA reimbursement liaisons have supervised and
trained personnel on disaster response and relief efforts in New York following 9/11, and on subsequent
events including Hurricanes Isabel, Charley, Frances, and Jeanne. We can help a local government make
certain that federal funding approvals are followed by timely reimbursement.

Program Management Assistance
Ceres is experienced and trained to provide all of the following services to the County:
= Preliminary Damage Assessment (PDA)
= Emergency Work definition (Category A and Category B)
= Analysis of Permanent Work (Categories C through G)
= Assistance with Applicant’s Briefing
= |dentifying Expenditures Eligible for Reimbursement
= Review of PDA for Scope of Work
= Recovery Process Documentation
= Recovery Process Oversight
= Force Account Labor assistance
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= Preparation of Project Worksheet (PW)

= Review of records system for applicability to Federal and State Requirements
= QOrientation and training of client personnel on documentation requirements

= Assist in the establishment of the “Clerk of Records”

= Claim Documentation

= Public Service Announcements

Production Reporting

Ceres has developed specific procedures to ensure proper and thorough documentation of daily project
activities and adherence to strict quality control requirements. Daily documentation required for each debris
management project will meet or exceed contractual, FEMA or other agency requirements. Ceres has
developed project-tracking forms to ensure accurate reporting. In addition to the forms already mentioned
these forms include: truck certification logs, production logs, shift inspection checklists, safety meeting
report forms, daily crew reports, and various equipment usage reports.

Quality Control

Daily Contractor Production and Quality Control reports are completed and available the following work
morning to the client or other designated authority. Original reports are maintained in the Mobile Command
Center and daily reconciliation reports are generated to verify information reported on load tickets to
information reported on daily production reports. The Project Manager and Project QC Manager monitor
information contained in the Daily Quality Control reports to ensure project activities conform to contractual
requirements and that an acceptable level of project quality and workmanship is provided to the client. All
records, certifications, and reports are converted into digital documents that are stored securely off-site on
Ceres computer servers and are available to management and other project personnel on a need to know
basis.

Formalized quality control procedures are applied to each project to ensure documentation procedures are
properly and fully implemented and to ensure conformance to project specifications. All Ceres employees,
subcontractors, and suppliers are subject to the provisions of the QC Program. For each project, a Quality
Control Plan is specifically developed to detail the QC organization, individual responsibilities, monitoring
procedures of activities and subcontractor activities, documentation requirements for Ceres personnel and
all subcontractors, control phases or procedures, and identification and correction procedures for non-
conforming activities. The remedies for non-conformance include termination. Exceptional quality control of
each project promotes efficiency and avoids investigation and other potential losses.

Dispatch Records

Dispatch records will be maintained for the duration of the project. Records include date and time of
dispatch, crew and unit identifier, and status of assigned section (In Progress, Completed, etc.). Typically,
one contractor will be assigned to a given section. Sections may be comprised of individual developments
or combinations thereof. Accurate and thorough Dispatch Logs enable the identification of any potential
issues and the responsible party.

Additionally, all supervisors will conduct weekly toolbox meetings and develop activity hazard analyses in
compliance with the corporate Health and Safety Plan, and these meetings are documented.
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4.1  Subcontracting Plan
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Introduction

Our objective at Ceres Environmental Services, Inc. is to perform all work associated with this contract in
an efficient and safe manner through the effective administration and management of our equipment,
personnel, subcontractors and suppliers. In accordance with Ceres’ policies and programs, the work plan
for this contract will be developed and executed assisting, counseling, advising, and using, to the maximum
extent possible and to the extent consistent with Hidalgo County’s interest, Local and other Small
Businesses (SB) as well as Small Disadvantaged Businesses (SDB) such as HUBZone, Veteran-owned
(VO), Service Disabled Veteran-Owned (SDVO), Woman-Owned (WOSB) for the provision of equipment,
labor, services and supplies.

It is important for Ceres to provide opportunities for local companies and their employees to work on any
project that may result from this contract. Additionally, Ceres may directly employ individuals to work for
Ceres on a project. Ceres has a very well developed subcontracting plan, and Ceres also has a stellar
record of implementing our plan and making payments to local subcontractors on past projects performed
when Ceres is the prime contractor.

During our Hurricane Katrina response, Ceres was very successful in subcontracting with local companies.
Our first priority is to give opportunities to local firms and it is our commitment to meet or exceed other small
business and minority hiring goals of Hidalgo County. We recognize the importance of bringing in local
companies and thereby further assisting in the economic recovery of the local area.

Ceres plans to subcontract at least 35% of this contract to local Texas subcontractors. Please note
that, because this proposal is for a pre-event contract, it is difficult to assign a percentage of work to be
completed by subcontractors until the size or severity of a disaster event is known.

Ceres paid local subcontractors 59.5% of subcontracted dollars during our response to Hurricanes Katrina
4 and Rita in Louisiana, and successfully subcontracted to Small Disadvantaged Businesses (10.77%),
b Women Owned Businesses (18.25%) and Veteran Owned Businesses (8.38%).
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Additionally, over the 2011 Alabama tornado season, Ceres paid 80% of subcontracting dollars to Alabama
businesses. Ceres employs a Subcontract Manager who is dedicated to soliciting and involving local
businesses with our projects. We look forward to using our subcontracting plan to further involve local
businesses with work opportunities with Ceres.

Subcontracting To Firms within the Area of the Project

It is the intention, policy and practice of Ceres to use local subcontract services in the performance of the
proposed contract to the maximum extent possible as consistent, within the requirements of the Stafford
Act, Sec. 307, Use of Local Firms and Individuals (42 U.S.C. 5150), the prime contract and sound business
practices and management policies. In General - In the expenditure of Federal funds for debris clearance,
distribution of supplies, reconstruction, and other major disaster or emergency assistance activities which
may be carried out by contract or agreement with private organizations, firms, or individuals, preference will
be given, to the extent feasible and practicable, to those organizations, firms, and individuals residing or
doing business primarily in the area affected by such major disaster or emergency. We recognize the
advantages obtainable by utilizing other responsible and experienced firms who are capable of furnishing
specialty services and products of high quality. First priority will be given to those subcontractors who are
from or do business in the surrounding area.

A separate program will be included for local contractors that do not necessarily have goals established
under the contract requirements. Ceres’ internal subcontractor databases, on-line databases, online local
business directories, and local Government offices will be used to identify contractors in the immediate
area. This is the process used quite successfully by Ceres on previous projects. The search and
identification will validate the speed and performance level to mobilize contractors on site and begin the
physical work. Our internal subcontractor database includes subcontractors who have expressed an
interest in or assisted our firm in the successful completion of emergency response contracts. All efforts will
be made to also procure supplies, materials and labor from local vendors.

Ceres has and will continue to communicate with local authorities, elected officials, and community
organizations, its desire to hire local and small business enterprises and subcategory businesses to meet
the requirements and meet specified goals for hiring SBs, SDBs, WOSBs, VOs, SDVOs, and HUBZones.
Copies of the contract will be sent to Plan Rooms servicing the particular region in addition to our office in
the project area. The contract will also be posted to a web site and potential subcontractor registration will
also be available via web, FAX, direct contact (1-877-STORM12). A dedicated toll-free telephone service
will be established specifically for subcontractors interested in contracting with Ceres. Ceres has made as
many resources available to subcontractors as possible in order to initiate and facilitate communication.

The Manager of Administration and the Subcontract Manager will notify regionally based subcontractors of
the issuance of a notice to proceed. Ceres’ subcontractor database currently contains more than 5,000
disaster debris management prospective subcontractors who have contacted Ceres with an interest in
subcontracting. More than 1,100 of these subcontractors have worked on Ceres’ disaster projects,
providing, along with Ceres’ owned fleet, more than 7,000 pieces of loading and hauling equipment. While
our database of qualified subcontractors is very large, it is our intention to select from a more regionally
based group and have established for the Hidalgo County four unique response regions. These are based
on relative distance from your area and use straight-line miles and/or drive time to establish which region
each state of potential subcontractors belongs in.

The information in the table that follows is taken directly from our subcontractor database, showing the
home state of operation and numbers of subcontractors by the approximate drive times to Hidalgo County.
A list of potential local and State of Texas subcontractors is included in proposal Section 4.J. Ceres can
provide a listing of the Region 1-4 subcontractors by name and location upon request.

Respo e Reaqio 4( alo s es or 6-8 0 O 0
Arkansas 121 Louisiana 910
Texas 568

Subtotal of firms within 6-8 hours driving time = 1,599
Response Region 2: 360 straight-line miles or 8-10 hours driving time
Mississippi Oklahoma
Subtotal of firms within 8-10 hours driving time = 215
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Response Region 3: 600

straight-line miles or 10-14 hours driving time

Alabama 254 Florida 670
Georgia 225 Missouri 155
Tennessee 120

Subtotal of firms within 10-14 hours driving time = 1,424

Total Number of Subcontractors Within One Days Driving
Response Region 4: greater than 600 straight-line miles or more than 14 hours driving time

Time = 3,238

Arizona 31 Colorado 52
Delaware 13 lllinois 112
Indiana 68 lowa 30
Kansas 40 Kentucky 76
Maryland 62 Michigan 143
Minnesota 170 Nebraska 17
New Jersey 60 New Mexico 12
North Carolina 184 Ohio 130
Pennsylvania 90 South Carolina 97
Utah 9 Virginia 121
West Virginia 17 Wisconsin 66

Subtotal of firms greater than 14 hours driving time = 1,600

Total Number of Subcontractors Within Two Days Driving Time = 4,838

Ceres Subcontract Manager and Duties
The Ceres Subcontract Manager is:

Tia Laurie

Subcontract Manager

Ceres Environmental Services, Inc.
6968 Professional Parkway E

Sarasota, FL 34240
(800) 218-4424
tia.laurie@ceresenv.com

Ms. Laurie’s responsibilities include:

CERES

Identification, development, and maintenance of source lists of small, small disadvantaged and
women-owned small business concerns. Verifying the list of subcontract entities, or database, is
properly maintained.

Develop outreach programs through advertising; broadcast fax solicitations; networking with local
and national organizations such as AGC, applicable trade unions, Chambers of Commerce etc.
Ensuring the inclusion of targeted business concerns in all solicitations for services or products;
and ensuring that all solicitations are structured to permit the maximum possible participation by
targeted concerns.

Ensuring that certain solicitations or sources sought are restricted to SDB concerns (competitive
basis).

Ensuring the establishment and maintenance of records of all subcontract awards to ensure
appropriate documentation of non-selection of bids submitted by targeted enterprises.

Ensuring the preparation and submittal of all compliance reports.

Maintaining records and measuring performance against established goals.

Advise, train, and foster project management personnel on the purposes of the SB Subcontracting
Program.

To ensure any provided study or reports are formatted in a manner compliant with the contract or
otherwise acceptable to the County.

Encouraging all employees and subcontractors to attend off-site training courses offered by public
and private entities in small business development and small business program goals. Arranging
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for the conduct of training for purchasing personnel regarding the intent and impact of Public Law
Public Law 99-661, Section 1207 and Public Law 100-180, Section 806 on purchasing procedures.

= Participate in voluntary federal programs which encourage the private sector to use SDBs, SBs,
WOSBSs, VOs, SDVOs, and HUBZone subcontractors.

= Ensuring periodic rotation of potential subcontractors on bidder’s lists.

= |dentification of other SB concerns when the number of prospective sources is not adequate using
the internet or other mass media as a resource.

= Review and approval of SB subcontracting plans submitted by large businesses.

®= Maintaining requirements of the prime contract in subcontract agreements. Verification that
subcontract agreements contain flow down clauses.

®  Prepare and submit semi-annual and annual subcontracting reports.

= Reporting progress in achieving goals under this program to senior level management.

® Implementation of an “in-reach” program that provides targeted businesses access to project
managers and key personnel.

Methods Used To Develop and Achieve Subcontracting Goals

Ceres will use a minimum of one subcontract manager and/or specialists in the execution of this contract.
All personnel are familiar with and recognize Ceres’ commitment to Public Law 99-661, Section 1207 and
Public Law 100-180, Section 806 and the Robert T. Stafford Disaster Relief and Emergency Assistance
Act, PL 100-707 and Public Law. Ceres will conduct internal training seminars and workshops to assure
staff compliance with requirements of FAR 19.704(a) and 52.219-9(d), DFARS Subpart 219.5,
219.704(a)(1), 219.705 and 252.219-7003 and meet specified goals for hiring SBs, SDBs, WOSBs, VOs,
SDVOs, and HUBZone subcontractors.

In addition to technical and field work subcontracted in association with this contract, buyers will make every
effort to identify and use SBs, SDBs, HBCUs, and Mis for supplies and services, including office and
temporary housing service, cleaning and supplies, housekeeping services, laboratory supplies and
services, safeguarding and security services, and other supplies and services not typically identified for
subcontract opportunities to targeted firms. Additionally, large business subcontractors will be counseled
on the identification, evaluation, solicitation and utilization of targeted businesses within their scope of
services. Historically, principal items or areas we have identified for subcontract opportunities to SBs, SDBs,
WOSBS, VOs, SDVOs, and HUBZones under these similar contracts include:

®  Trucking and Hauling

=  POL Products

=  Nursery and Landscape Products and Services

=  Sand and Aggregate

®=  Field vehicle supply, parts and service/maintenance

= | abor housing (tent and food service supply)

= Portable Toilet supply and service

= Office and temporary housing service, cleaning and supplies
= Office and clerical support staff

®  General Laborers

= Parts, fuel, maintenance, and related equipment service
=  Heavy Equipment Rental/Lease concerns

= Specialty services such as, but not limited to: sewer cleaning services, solid waste hauling, and
recycling, tree removal and trimming, and demolition.

Through the application of Ceres’ proven capabilities relative to technical performance and contract
administration, it is our intent that the Owner be provided with the highest level of performance while still
achieving our participation goals and capturing opportunities for these businesses while acquiring an
expanded base of qualified small businesses; obtaining more competitive pricing on procurement
opportunities resulting in cost savings; and achieving an increase in small business program goal
accomplishments.
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Achievement of these goals will be realized through the application of the following functions and activities:
= |dentification and maintenance of a qualified potential Internal Subcontractor Database, which
includes business status within each level of Government.

* Developing and maintaining bidder’s lists for each new project of SBs, SDBs, WOSBs, VOs,
SDVOs, and HUBZones from all possible resources to include but certainly not limited to the
Internal Database.

= |dentification of all federal, state, and local Government and private associations/coalitions for
targeted businesses.

= Solicit, counsel, and discuss subcontracting opportunities with representatives of targeted business
firms, and encourage certification of these firms prior to commencement of work.

®  Provide assistance to business concerns by arranging solicitations, time for the preparation of bids,
quantities, specifications, and delivery schedules so as to facilitate the participation by such
concerns. Ensuring that procurement packages are designed to permit the maximum possible
participation.

= Ensure that SBs, SDBs, WOSBs, VOs, SDVOs, and HUBZones concerns have an equitable
opportunity to compete for subcontracts, and that other subcontracts and services are identified
that will be restricted to competitive SDB bids. Identification of subcontracts for restricted
competitive bid should consider all potential services and supplies and not only those traditionally
awarded to SB or SDB firms. See also DFARS 219.705-4(d).

=  Provide internal motivational training to encourage purchasing and contract administration
personnel to meet or exceed these goals.

* Provide assistance to potential subcontractors in completing the Central Contractor Registration

* Provide notice to subcontractors concerning penalties and remedies for misrepresentations of
business status for the purpose of obtaining a subcontract intended to be included as part or all of
a goal contained within this subcontracting plan.

®  Conduct reviews of subcontractor performance, providing feedback to SB and SDB firms relative
to competency, abilities, experience and capacity and provide technical assistance to any firms as
appropriate, based on the outcome of the review. This review may be done prior to award or at any
time post-award, but must be completed prior to completion of any awarded work. Reviews may
not be conducted for those firms with whom Ceres has had a prior working relationship and who
have already demonstrated appropriate competency, ability and capacity to perform the required
work or service. Ceres also makes every effort to establish long-term working relationships with
SBs and SDBs to include long-range project plans (e.g. joint ventures, teaming agreements, etc).

*  Submit the required reports and documentation of all efforts used to identify and solicit targeted
business concerns.

*  Participate and cooperate in any studies or surveys that may be requested by the Owner or other
agencies.

Utilization of Small Business Concerns and Small Disadvantaged Business Concerns

It is the policy of Ceres and its agents, hereinafter referred to as “contractor” or “contractor plan,” to hire
small business concerns and small business concerns owned and controlled by socially and economically
disadvantaged individuals. Ceres agrees to carry out this policy in awarding to subcontractors, to the fullest
extent possible, consistent with the efficient performance of this agreement and its options. Ceres agrees
to cooperate in any studies or surveys that may be conducted by the County as may be necessary to
determine the extent of Ceres’ compliance with this clause.

As used in this plan, the term “small business concern” (SB) will mean a small business as defined pursuant
to Section 3 of the Small Business Act and relevant regulations. The term “small business concern owned
and controlled by socially and economically disadvantaged individuals” (SDB) will mean a business
concern:
1) Which is at least 51 percent owned by one or more socially and economically disadvantaged
individuals: or in the case of any publicly owned business, at least 51 percent of the stock of which is
owned by one or more socially or economically disadvantaged individuals; and
2) Whose management and daily business operations are controlled by one or more such individuals.
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Ceres will presume that socially and economically disadvantaged individuals include Black-Americans,
Hispanic Americans, Native Americans, Asian-Pacific Americans, Asian-Indian Americans and other
minorities, or any individual found to be disadvantaged by the Administration pursuant to 8(a) of the Small
Business Act.

Records and Source Documents
The types of records maintained and procedures adopted to demonstrate compliance with the requirements
and goals of the Small Business Subcontracting Plan include:

Source Lists The following source lists for targeted firms are representative and are not intended to be
construed as sole sources of this information. Ceres is making every effort to identify, log, and procure the
necessary contractor data to allow for the fair and equitable participation in this contract. The following
listings are provided as an immediate source of contractors that qualify as SBs, SDBs, WOSBs, VOs,
SDVOs, and HUBZones:

= SBA Dynamic Small Business Search

= List of Federally Registered Contractors for Contractor Compliance

= American Business Information Business USA

= List of Minority Businesses Councils

= Business Development Agencies

= DOD Subcontracting Directory

= Department of the Treasury, Small Business Subcontracting Opportunities

= Small Business Administration, Subcontracting Opportunities Directory

= State and Regional SBA Resources

= National Minority Purchasing Council Vendor Information Service

=  Research and Information Division of the Minority Business Development Agency in the

Department of Commerce

= Trade Associations for SB, VO, SDVO, HUBZone SB, SDB, and WOSB Concerns.

= Dun and Bradstreet Procurement Planning Directory

*  Participation in various local, regional, and national SB trade associations and conferences

* Membership in SB organizations, development organizations, and various Government

organizations
= SBA Commercial Market Representative (CMR)

Additionally Ceres has contacted city, county and municipal minority business development offices as
additional resources to identify SB and SDB firms.

Past Performance

On USACE projects performed by Ceres in Puerto Rico during the 1998 and 1999 hurricane seasons
(Hurricane George), 100% of all subcontracting dollars went to locally-based Small and various
Disadvantaged Business concerns. Additionally, on USACE projects performed in Louisiana in response
to Hurricanes Katrina and Rita, 59.5% of subcontracted dollars went to local businesses and 76.1% of the
dollars subcontracted to small business went to local small businesses. While utilizing 1,619 vendors and
subcontractors, Ceres exceeded all of its subcontracting goals of USACE contract number W912P8-D-05-
0024. During Ceres’ the Alabama tornados response in 2011, Ceres used over 80% local and minority
subcontractors to complete various projects.

During the performance of the aforementioned contracts, Ceres successfully used several hundred local
SB and SDB firms, and was able to exceed the proposed award goals for SB, SDB, WOSB, VO, SDVO,
and HUBZone firms. Ceres has completed numerous other Government projects over the course of the
past 25 years with successful utilization (meeting or exceeding established goals) of local and other Small
Businesses, SDBs, WOSBs, VOs, SDVOs and HUBZone small businesses.

Based on our historically successful contract performance and utilization goals, Ceres anticipates that the
completion of work under this contract for Hidalgo County will also be successful in meeting stated goals
contained within this plan.
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4.J List of Subcontractors

Category Key: SB = Small Business; WOSB = Woman-Owned Small Business; VO = Veteran-Owned
Small Business; SDVO = Service Disabled Veteran Owned Small Business; 8a = Currently 8a Certified;
SDB = Small Disadvantaged Business; HUB = HUB Certified

Local Subcontractors

Service Company City State  Certs

Debris Removal GV Solid Transportation, Inc. Alamo X SB

Debris Removal Roy's Hauling Service Edinburg X

Debris Removal Southern Start Transport Elsa X SB

Debris Removal Izaguirre Engineering Group LLC Mission X

Debris Removal M-5 Texas Enterprises LLC Weslaco X SB
Texas Subcontractors

Company City State Certs

Custom Residential Paint Contracting, Inc. Addison X SB

Dons Home Improvements and Building Adkins X SB

BMJ Excavation Allen > SB

12G Resource Group Allen X SB, WOSB

Extreme Trucking Alvin > SB

Southern Global Safety Services Inc. Alvin X SB, WOSB

C & L Affordable Tree Service Alvord X SB

D's Debris Removal Alvord X SB

LTL Enterprises Inc. Anahuac X

True North Construction Argyle X SB

ARC Intl. Arlington X SB, SDB

EPCS Environmental LLC Arlington X SDB

JSW Transport Arlington 1B

Noll Computer Systems, Inc. Arlington 1B SB

McKnight Construction Arp X

Christopher Lance Sparks dba C&S Construction Arthur City X SB, WOSB

Costlow Trucking Athens X SB

John's Unlimited Tree Service Athens IR SB, WOSB

Quality Construction Athens X SB

Vault Construction Athens X

Texas Best Trucking & Excavation, Inc. Aubrey X SB, SDB, HUB

Alvin Washington Trucking Austin X SDB, SDVO

ASD Consultants, Inc. Austin >

Austin Out House Austin >

Bio-West, Inc. Austin X

CGlI Contractors Austin X

Gatewood Construction, LP Austin X SB, WOSB, SDB

GPSI, Inc. Austin X HUB

Heritage Contractors Austin X SB, WOSB, SDB

Rose Heard Enterprises, Inc. Austin X

Sundance Canyon Construction Austin X

Texas Disposal Systems Austin X

Texas Specialties Construction Corp. ‘ Austin X SB

A & J Bobcat Service, LLC Azle X SB,VO,

Michael Keys LLC Azle X
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Company (414 State Certs
PC Construction Services Azle X SDB
Cletis Johnson Grading & Hauling, LLC Balch Springs | TX SB
Bandera Dozer Services Bandera X SB, WOSB, HUB zone, TX DBE
Terra Excavating Service Bastrop X SB, WOSB
Liberty Roofing Ent., Inc. Batonville X SB, WOSB
Gary's Trucking Bay City > SB
AC Supply, Inc. Baytown X SB
C & M Construction & Disposal Baytown X SB
Prowaste, Inc. Baytown X
St. Clair Services Inc. Baytown X SB
We-Approach LLC Baytown X SB,VO,
We-Approach Safety Baytown X SB, WOSB, SDB, HUB
Apollo Environmental Strategies, Inc. Beaumont X SB
Global Disaster & Global Energy Beaumont X SB, SDB
Hardy Contractors Beaumont X
J & K Construction Beaumont X
LEAP Engineering, Inc. Beaumont X SDB, HUB
Mire Trucking Beaumont > TXHUB
T.B. Transport Services LLC Beaumont X WOSB
Texas Coastal Recovery Corporation Beaumont > SB, VO
Black's Point Lawn and Tree Service Beeville X WO,
Brush Solutions LLC Belton X
H & H Construction Belton X SB
DJ Contracting, LLC Ben Wheeler X
PRICE CONSTRUCTION, LTD Big Spring > SB
Treeco inc Bloomburg X SB
Triple S Blooming X SB

Grove
Chapman Communications Blosson X SB, WOSB, HUB
Cedar Eaters of Texas Boerne X
Ceres 2 Boling X SB, WOSB
ABC Demolition Bonham X SB, HUB
MW Banks dba MBA Services Borger X
L & L Septic Systems Brazoria X SB
Out of the Ordinary Remodeling Brazoria X SB
Cedar Xpress Breckenridge | TX SB, WOSB
Green Enterprises, LLC Brenham X SB
Contour Landscapes Brookshire X
Red River Company Brookside X SB, WOSB
Flying H Safety Supplies and Training Brownfield X
Link Staffing Services Brownsville >
Slick Machines Brownwood > SB,VO,
Az Trucking Llc Bryan X TXHUB
Butler Trucking Bryan X SB
Pee Jay's Hauling Bryan X SB
TSTO, Ltd. Bryan >
Central Texas Bulverde X SB
Geosource, Inc. Bulverde X SB
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Company City State Certs
Cherry Logging, Inc. Buna X SDB, HUB
CDAWLS Unlimited, Inc. Burleson X SB

U.S. Underwater Services, LP Burleson X SB
Woolery Construction Burleson X SDB

5H Trucking And Debris Removal Burnet X SDVO
Billings Enterprises Burnet X

Lone Star Lawn & Landscape Caddo mills X

MSW Trucking, Inc. Cameron X SB

Aqua Tech Canutillo X SB

H-H Canyon X

Daltex Mechanical Carrollton X SB, WOSB
Lone Star Carrollton X

Lone Star Service Carrollton X SB

MSM Restoration and Construction LLC Carrollton X SB,
Presidio Roofing Carrollton X SB
Imperial Clean Up Carthage X SB, WOSB, SDVO
Capstone Builders, Inc. Cedar Creek X

Not A Company cedar park X SDB, HUB
Williamson Land Development Cedar Park X SB
AeRooke Services, LLC Celina X

Goodwin Roof Service, LLC Center >

Long Branch Construction, LLC Center X HUB, VO, SDVO
Perry's Disaster Cleanup Center X SB,HUB Zone,
TMB Freedom Contracting Service LLC Channelview X

New Heights Tree Service, Inc. China Grove X

TexasTree and Landscape, LTD China Spring TX | WOSB
Garden Rust Cisco X SB

AAA Land Service Cleveland X SB

B & B Logging Co., Inc. Cleveland X

Coastal Right-Of-Way Service Co,. Inc. Cleveland X
PiratesMaterials Cleveland X SB
Portman Dirt Works Clifton X SB
Homeworks College Station | TX TXHUB
TDT Trucking College Station | TX WO,
Hennigan Junk Removal & Hauling, LLC Dba JDog | Colleyville > Other
Junk Removal & Hauling

Perry Construction Company Colleyville X SB

Adcorp LLC Conroe X SB

CL Star Homes Conroe X

Cut N Shoot, Inc. Conroe X SB
Gordon Construction Conroe X SB

HTMS Inc Conroe X TXHUB
Lewis Environmental Drilling, Inc. Conroe X

Spencer A Olson Trucking LLC Conroe X SB

G. Morrison Excavating Converse X SB, WOSB, VO
Old Fashion Carpentry, LLC Converse X SB, SDB
Reed Services Cooper X SB, WOSB
Mazz Global Recruitment Services Copperas Cove | TX
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Big Branch Transport Corpus Christi | TX SB, VO, SDVO
Camacho Recycling Corpus Christi | TX SB

Fox Nursery Corpus Christi | TX | SB, VO

DBA GWP Backhoe Services Corsicana X SB

Bailey's Auto Center Crockett X

Millennium Project Solutions, Inc. Crosby TX | WOSB, HUB
Peninsula Sanitation Service, Inc. Crystal Beach | TX SB, WOSB, SDB
All Seasons Construction and Landscape Cypress X WOSB
Contractor's Source, Inc. Cypress > SB

DJ Construction Services Cypress X SB, VO

J.D.'s Demolition Cypress X

Roy Moffitt Customized Fueling Cypress X SB

Rustic Cowboy Daingerfield X SB, VO
AGPower Field Processing Dallas X SB, VO, SDVO
AMX Veterans Specialty Services, LLC Dallas X

Big Bird Tree Service, Inc. Dallas X SB, SDB
Concrete Constructors Dallas 1B SB, SDB, HUB
DFW Maintenance & Disposal Company Dallas >

DZ Technologies, Inc. Dallas X SB, WOSB, SDB, HUB
Enterprise Staffing Agency Dallas X SB

Hansboro Grinding and Demolition, Inc. Dallas X SB

HB Trash Contractors Dallas X SB, SDB

Height Enterprises Dallas X SB

High Quality Landscape Services Dallas X SB

IJAR, Inc. Dallas X SB, SDB, HUB, VO
IPM, Inc. Dallas X SB

McKenzie Trucking Dallas X SB

Moore Disposal Corporation Dallas X SB

North American Paving, Inc. Dallas X VOSDV

On Guard Veteran Services - OGVS LLC Dallas X

Orr Contractors Dallas X SB

Paragon Custom Homes L.P. Dallas X

SET Environmental, Inc. Dallas > SB, SDB

Tekno Solutions Dallas X SB, WOSB
Trashking Dallas X SB
Webtransportation Dallas > SB

ALPHA 7 De Leon > SB

Chaseco Decatur > SB,

Rapid Enviromental Services Llc Deer Park X SB, WOSB, SDB
B & J Services DeKalb X SB

90 West Contractors, LTD. Del Rio X

Hulcher Services, Inc. Denton X SB,VO,
PALOMAR MODULAR BUILDINGS LLC Desoto > SB, SDB
Sherfield Construction Desoto 1R SB

TrueBilt Construction Services Devine RS SB

SANFORD Dirt Work And Land Clearing Diboll X SB, WOSB, SDB
A.C.W. Contractors Dickinson X HUB

Prizm Environmental Inc. Dickinson X SB
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Precision Disaster Services, LP Driftwood X
Weigelt Enterprises Dripping Spring | TX SDB, HUB
Gilberts Industrial Service Dumas X SB
D Construction Services Duncanville X SB, WOSB, SDB
Reliable Contractors Duncanville X SB, WOSB, SDB
Trash Patrol Duncanville X
M & M Trans Eagle Lake X SB
Ronnie D. Barton LLC Eastland X
ONS 21 Security Services, LLC Edgewood X SB
American Personal Services El Paso X SB
Environmental Disaster Recovery Services El Paso X SB, SDB
Rick's Stripe-A-Lot El Paso X
Southwest Charter Lines El Paso X SB,
A E&C Brothers Trucking, Inc. Elgin > SB
Ellis Construction Elkhart X
All Pro Services Emory X SB
J & R Dirtwork Ennis X SB
KCM Farms Eustace X SB
JT Dozer Service Floresville X
5 J Construction, LLC Fort Worth X SB
Absolute Concrete Designs Fort Worth X SB
Alamar Construction, LLC Fort Worth X
ASAP General Contractors, LLC Fort Worth X SB, WOSB, SDVO
Barber Debris Clean Up Fort Worth > SB
Best Used Trucks Fort Worth X
C.H, Robinson Worldwide, Inc. Fort Worth X SB
Complete Safety Services, Inc. Fort Worth X SB
Confederate Plumbing Fort Worth RS
D. Evans Trucking, Inc. Fort Worth > SDVO
Dauterman Engineering Fort Worth > SB
Fritchen's Landscaping, Inc. Fort Worth X SB, VO
Hoppenrath Construction Fort Worth X SDB
J's Contracting Fort Worth > SB,WO,
KEE Concrete And Construction, Inc. Fort Worth X SB
Kelley's Construction Fort Worth X SB
Rio Design Group Inc. Fort Worth > SB
Royal Logistics, Inc. Fort Worth X SB
Storm Master, Inc. Fort Worth X
TJS Solutions Fort Worth X
Weaver Woodworks Fort Worth X SB
Bokhem Services Ltd Fort Worth X WOSB
RW INC. Franklin X SB
Frisbie & Edwards, LLC Fredericksburg | TX
Loamtech Fredericksburg | TX SB,
Loamtech Fredericksburg | TX SB,HUB Zone ,
Vernor Material and Equipment Freeport X
Lichtco Constuction Freer X SB,WO0,SDB,HUB Zone ,8(a),
FAS Industries LLC Fresno X SB
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Company City State Certs
Trinity Freight Services, LLC Fresno >

Quercus Investments Friendswood X

TCS, LLC Friendswood X SDB
Alga Transport Frisco X WOSB
GVH, Inc. Frisco X

Rodman Companies Frisco X SB

Joey Wright Demolition Fulton > SB, SDB
Ben Smith Tree Care Gainesville X SB, WOSB
Sevills Bend Materials Gainesville X

Helping Hand Galveston X SDB
Lamson Construction Galveston X

Malin International Ship Repair & Drydock, Inc. Galveston X

Rebirth Recovery Galveston X SB
Rismiller Construction Inc. Galveston X SB, WOSB
A+Services/A+Drain Express Garland X SB
Bulldog Logistics, SED LLC Garland X SB, SDB, HUB
J. Higgins Trucking, Inc. Garland X

Morgan Building Systems (Temp Housing) Garland > SB
Prism Electric, Inc. Garland X SB
Raider Express Garland X SB, WOB
Gold Star Contracting Garland X SB
Dewain Farris Gatesville > SB
Floyd Construction Gatesville X SB,WO,
Champion Infrastructure LLC Georgetown X

Ceres 16 Giddings RS

Crees Environmental Giddings X SB

PJM Construction Gilmer X SB

Kbar Trucking Glen Rose X SB
Jagged Edge Right of Way & Tree Service dba J&L | Golden X SB

right of Way & Tree Service

Blue's Dirt Works Gordon X SB
James Shubert Trucking Graham X

BKR Contractors Corp Granbury IR SB
North Texas Coring, Inc. Granbury X

Smart Tree Solutions, Inc. Grand Prairie X SB
Granutech-Saturn Systems Grand Praire | TX SB
Mustang Services Grand Saline X

Patriot Pressure Cleaning Grandview X

Granger Lumber Company Granger X SB,
Durango Enterprises Grapeland X SDVO
DVE Management, Inc. Greenville X SB
Stromberg Greenville X SB,
Leathered Wood LLC Groveton X

Fugett Enterprises Gunter X SB
Smith properties Harker Heights | TX WOSB
Unlimtied Excavating LLC. Harleton X SB, SDB
Chemical Response & Remediation Contractors, Harlingen X SB

Inc.
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TX | SB

Big G Dozer Service Harwood

Crossdiamond Hawley X SB

Fulfer Helotes X SB

Big 4, Inc. Hemphill X SB, WOSB, HUB, VO

God's Country Construction, LLC Hemphill X

Hall's Trees & Service Hempstead X SB

Gloede Trucking Henderson X SB

Hardy Construction Henderson X SB, WOSB, SDB, HUB

Marquez & Sons Hereford X SB, SDB, VO, SDVO

Complete Contracting Highland > sole_proprietorship
Village

Pro Works Highlands X SB

Bobcat Contracting, LLC Hillsboro X SB,

Ice Company Of Texas Hillsboro TX | WOSB

RLN Industries, Inc. Hitchcock X SB

James Bonds Custom Land Clearing Hockley >

TLC Trucking & Contracting, Inc. Hockley X SB, WOB, SDB, TXDOT,

Minority, DBE, SLDBE, GDGT

216 Resources Inc Houston > SB

A.O. Phillips & Associates Houston X SB

AAR, Incorporated Houston X SB,VO,

Absolute Debris Houston X

Accutest Laboratories Houston X SB

Afras USA Houston X SB, WOSB, SDB

AGS Consultants Surveyors Houston X SB, HUB

All American Consulting Group Houston X SB,WO,

Altrax, LLC Houston X SB,WO,

Arc Angel Logistics Houston > SB,WO,

Archie Consulting Group Houston X corporation

Atlas Universal Roofing Houston X SDB

B Smith Contractor, Inc. Houston X SB

Barba Trucking Houston X

Basic Industries, Inc. Houston >

Big Four Building Services, Inc. Houston X SB,

Blue Collar Home Serivces-DBA Junk Rockers Houston X SB, WOSB

Borco, LLC Houston X SB

Bright Lights Transport HOUSTON X SB, SDB

C.M. Nunez Trucking Co. Houston > SB, VO

C-Barb and Conley Houston X

Century Services Houston X

Ceres Houston X SDVO

Ceres 10 Houston X

Ceres 3 Houston X

Ceres 4 Houston X SB

Charlie's Concrete Pumping Houston X

Cherry Demolition Houston X

Cherry Moving Co., dba Cherry Demolition Houston X SB

Columbia Environmental Services, Inc. Houston X SB, WOSB
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Company City State Certs

Come On With It Houston X SB, WO
Compulsory Cleanup Houston X

Construction Houston X SB, SDB, VOSDV
CPHP VENTURES LLC Houston X SB,

CST DEMOLITION LLC Houston X SB, WOSB

DBG Interests Houston X SB, WOSB

Dee's Ultimate Service Houston X

Delberts Trucking Houston X SDB

Demolition & Construction Services Houston X SB,

DJ21 Houston X SB

DLA Consulting Houston X SB, SDB, SDVO
DNA Trucking, Inc. Houston X SB

Dump Trucks of Houston Houston X

E2 Effective Environmental Houston X SB,SDB,HUB Zone ,8(a),VO
EDS Tech Houston X SB, SDB
EKenDo, LLC Houston X SB
Environmental Rehabilitation Houston X SB

F W Walton, Inc. Houston X SB

F.O. Services Houston > SB,SDB,HUB Zone ,VO
Fercan Enterprises, LLC Houston X

Firehorse Procurement & Logistics, LLC Houston X SB

Four Points General Construction, Inc. Houston X

Freeman Family Trucking Houston X

Friendly Transportation Houston X SB, SDB, VO, SDVO
Garry Struthers Associates, Inc. Houston X SB,

GK MECHANICAL INC Houston > HUB

Global International Construction, Inc. Houston X SB

Grant Mackay Demolition Houston X

Group Q Engineers Houston X SB, WOSB, HUB,8a, VOSB
Hallmark Group Houston X SB,

Haul Pros USA Houston X

Henderson Welding and Fabrication Houston X WOB

Houston Driveway Houston X SB, HUB Zone
Hyco Recovery Clean Up Houston X SB

|.K. Hofmann USA, Inc. Houston X SB

Independent Contractor Houston X SB

INTEGRITY TRUCKLINE LLC Houston X SB, VO

J & B Hauling Houston X SB, SDB, VO

J & S Trash Services, Inc. Houston X SB,

JJ Construction Clean-up & Demolition Houston X SB, WOSB, SDB
Johnson Transportation Co. Houston X SB

Jose Garcia Houston X

JTB Services, Inc. Houston X SB

Kojac Trucking Co. Houston X

L & M Development Houston X

LandPRO, Inc. Houston X

Legacee Environmental Houston X SB, WOSB, SDB
LHE, LLC Houston X
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LMobley Construction Houston > SB, SDB, HUB

Lone Star General Services Houston X SB

Lucky Point Int'l Logistics, Inc. Houston X

Mack-Lyn Construction Houston > SB

Main Lane Industries, Ltd. Houston X SB, WOSB

Maxwell & Banks Services Houston X TX HUB, MBE

Merit Environmental Houston X

Milos Construction Houston X SB, WOB

Milton Motors Houston X SB, SDB, HUB

Mobley Concrete Construction Houston X SB, WOSB

Montgomery DC Houston X SB

Morris Excavation Houston X SB, SDB

Morrison Horticultural Services Houston X WOSB

Mujahid Business, Inc. (MBI) Houston X

New Masada Environmental LLC Houston X SB, WOSB, SDB, VOSb,
SDVOSB

Original DKC Enterprises LLC Houston X

Outside Plant Services Houston X SB,

Pacific Excavations Houston X

Phoenix Disaster Recovery, LLC Houston X

Precision Land Clearing, Inc Houston X SB

Prestige Scrap & Metal Inc Houston > SB,SDB,HUB Zone |

Professional Cleaning & Maintenance Services Houston X SB, SDB, HUB,

Q Recycling & Construction Services Inc. Houston X SB

Reyes Bros. Construction Houston X SB,

Rufus Tree Inc. Houston X SB, SDB

Seek Production, LLC Houston X TX WBE, DBE, HUB, LA DOT
DBE

Separation Systems Consultants Houston X SB

Shark Trucking Houston X

SnapTemps Staffing Inc Houston X SB,WO,

SnapTemps Staffing, LLC. Houston RS

Southern Customs, Inc. Houston X SB

Spec's Houston X VO,SDV

Stone Mountain Houston X

Strongarm Trucking company Houston X SB, WOSB

STSI, LLC Houston X

Sullivan Land Services, LLC NOW DRC Houston X SB

Sun Packing, Inc. Houston X TXHUB

Surveying and Mapping, Inc Houston X SB,SDB, HUB

TCB Services Houston X SB, SDB, HUB, VOSB

Tenney Brick & Concrete Co., Inc Houston X

The Ashley Group Houston X

The Good Guys Harvey Clean Up Houston X SB

The Houston Launch Pad Houston X SB

Third Coast Works Inc. Houston X SB, SDB, 8a, TX HUB

TLC Engineering, Inc Houston X

Top's Contractor Services Houston X SB

CERES
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SB,

Torres Dumptruck Serv. Houston

Transoceanic Projects & Development Co. Inc. Houston X SB, SDB

Udell & Associates Houston X

Vitela Investments,LLC Houston X

W T Byler Co Houston X SB,

Wattell Tractor Service Houston X

Westheimer Tree Express Houston X SB, WOSB, SDB, 8a, TX HUB

Windrose Land Services Houston X SB,HUB Zone

WWEF Debris Removal, LLC Houston X

JUJK Enterprise Huffman >

JMJ Organics, Ltd Huffman ™ SB, SDVO

ShaBuck Construction Hughes > SB,WO,SDB,
Springs

Aggressive Waste Disposal Humble X SB

B & B Lincoln Hauling & Construction Humble X

Bill Houston Concrete Construction Humble X SB,

Cisneros Project LLC Humble X

Corder Enterprises, LLC Humble X SB,HUB Zone ,

CST Connections Humble > SB

Electrical Power Solutions, Ltd. Humble X SB,SDB,VO,

PL Consultants, LLC Humble X SB, WOB, VO

Simply Smart Solutions,LLC Humble X

Versabucket, LLC Humble > SB,

VersaBucket,LLC Humble X

Modisette Services LLC Huntington X SB,

BNT Services LLC Huntsville X SB, WOSB

B-N-T Services, LLC Huntsville X SB,

Pryor's Services Hurst X

Royal Restorations LLC Hurst RS

Aguilar Transporting Ingleside X SB

JQM Management & Consulting, Inc. Irving > SB

Timber Ridge Outdoor Solutions Jacksboro X SB

D. Smith Skid Steer Service Jacksonville X WOSB

L&L Jacksonville X

Indian Creek Resource Management, LLC Jasper X SB

DewTrucking Joshua X

Phillips Industries Junction X

Comex Environmental Katy X

Cotton Commerical Cottonwood Debris Co. Katy X SB

FC Services Katy X SB.8(a),

Gap Engineering Katy X SB

Green Cares Lawn Care Katy X SB,WO,

Jolly Homes And Construction Katy X SB

K & S Transport Katy X

KNQ Seven Star Trucking LLC Katy X

Satellite Janitorial Co., Inc. Katy X SB, VO, SDVO

Stallion Trucking Katy X SB, WOSB, SDB, VO, SDVO

M/E Fulton Construction, Inc. Keller X SB
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WT Excavating Kempner [BS SB

Overman Tree Service Kilgore X

Zipco Intl Kilgore X SB, WOSB, SDB

Choice Trucking, LLC Killeen X SB,SDB,

Wall To Wall Construction, Llc Killeen X SB, SDB

Down South Services Kingwood X SB

Hurtex Contracting Co. Kingwood > SBE

Tribe Environmental Services, Inc. Kingwood X SB

Oliver and Son Contracting Knox City X SB

A-1 Truck Service La Feria X SB

Jsl Demo La Marque > SB

Silva Enterprises La Marque X SB

Anderson Pollution Control, Inc. La Porte X SB

M&M Protection La Porte X

M&M Protection La Porte > SB

Mike's Tree Service La Porte X

Refrigerated Container Systems, Inc. La Porte X SB

South East Tree La Porte X

David Bloemer Construction La Vernia X SB

Gila Construction, Inc. Lago Vista X

4-D USA, Inc. Lake Dallas > SB, SDB

Western Regional Maintenance Lampasas X SB

Genalite, LLC Laneville X SB

M & M Protection LaPorte X SB

B.B. Enterprise League City >

Bill Walther Construction League City X SB, SDB, VO, SDV

TMG INDUSTRIAL INC League City X SB,WO,

TMG Industrial Inc. League City X SB, VO

TSI SERVICES,LLC League City TX SB, SDB, VO, SDVO

GSE Construction Services Leander X

TFR Enterprises Inc. Leander X

A.J.'s Trucking, Inc. Leming X SB,WO,

Top Gun Top Dog Inc Leonard X SB, VO

DEBCO Trash Hauling and Demolition Lewisville X SB, HUB

Boettcher Construction Services, Inc. Lexington X WO,

B&B Debris Removal LLC Liberty X

Liberty Inspection Liberty X SB, WOSB

Brady Environmental Services, Inc. Lindale X SB

Craig's Dirt Service Lindale X SB

Jerris Duncan Company Lindale X SB

Womack Construction Lindale > SB

Lawman Construction Lipan X

Alternative Brush Clearing Livingston X SB, VO

Bill's Dirt Works Lolita X SB

CharJo Construction Longview > SB,WO,

Home Automation Longview X SB, SDB,TX HUB
(1900386225700)

Horn's Crew Trucking Longview X SB, VO
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MCS Development Longview X SB,

Mow Better Longview X SB,

Redline Transport & Services Longview X

Welch Excavation and Utility Co. Longview X

1800junkmax; LLC Lubbock TX | WOSB, SDVO
Diamond L Lubbock X SB, SDB, VO, SDVO
Drop Time LLC Lubbock X SB

ProTech Lubbock RS

US Diversified Services Ltd. Lubbock X SB

49 Investments, LLC (dba) Barrett Trucking Lufkin X

Just Us Lufkin X

Ultra Lane, Ltd. Lufkin > SB

Construction. Madisonville X SB

D & D Dozer Madisonville > SB, Hub Zone

L Dunn & Company Malakoff X SB

L. Dunn & Company Malakoff X VO

Olmos Abatement, Inc. Manor 1B SDB

M & J Outdoor Solutions Mansfield > SB

Repair Experts Mansfield X SB,WO,SDB,HUB Zone
K Bar Ag Services, LLC Mason X SB

Colmenero Brothers Mathis X corporation

King & Bland General Contractors, Inc. Mauriceville X SB, 8a SDB, VO
Icon Construction, Inc. McKinney X SB, WOSB, SDB
One Step Up Home Contractor Services LLC McKinney X SB, TXHUB, SDVO
Premier Building Maintenance Inc. McKinney X SB, WOSB
Remington Trucking Inc. Mesquite > SB

Chambers Tractor Service Midland X

Expert One Service Midland X

James Thomas, Co. Midland X SB, VO

TreeTex Midland X WOB

Gideon Services Midway X SB

John Webb Trucking and Equipment Milam X SB

Fowler Construction Mineola RS SB, WOSB, SDB
ALJUCAR LLC| Saturn V Alliance Missouri City X SB,SDB,HUB Zone ,8(a),VO,
ATViroTech Inc Missouri City X SB

Brown's Construction Services Missouri City X

Chaffer Janitorial Services Missouri City X

Deavers Engineering Missouri City > SB, Minority
DEJA Enterprise Missouri City >

G & G Enterprises Missouri City X SB, VOSB

JAS Management Services Missouri City X SB,

LARTOM INC. Missouri city X

MDG Gulf Coast, LLC Missouri City X SB, WOSB, HUB
Servpro Missouri City X SB, WOSB

JTG Equipment, LLC Mont Belvieu X SB

J And J Custom Tree Service Montgomery X

JM Dirilling Montgomery X SB

Mimbres Tree and Debris Hauling Montgomery X SB
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Precision Pipe & Excavating Montgomery X SB
Performance Trailers of Texas Mount Pleasant | TX SB
Diamond K Corporation Mount Pleasant | TX SB
Tri-County Clean Up Mount Pleasant | TX SB, WOSB
DD Consulting Mount Vernon | TX SB

SJR Construction Mount Vernon | TX SDV

A.M. Trucking, LLC Nacogdoches | TX

Bailey Bark Materials Nacogdoches | TX

Drewery Construction Nacogdoches | TX

N L Stewart Nacogdoches | TX SB,
Samson Land Clearing Nacogdoches | TX

William Smoak Timber Services Naples X SB

Diver Dan Diving Service Nederland X SB, WOB, SDB, HUB
All Materials Construction New Braunfels | TX SB, WOB,SDB
Atecia, LLC. New Braunfels | TX SB

Rader Environmental Services, Inc New Braunfels | TX

RDO Equipment New Braunfels | TX SB, VOSDV
Veteran Removal Services New Braunfels | TX SB,WOB
Enviroteck New Caney X SB
American Cleaning Systems, Inc. Odessa X SB

David Corales Odessa X SB

MTD Environmental, L.P. Odessa X

Category 5 Restoration & Construction, Inc. Orange X VO

Webb Trucking Ore City X

Burnet Trucking Palestine X SB

K & K Trucking Palestine X SB, WOSB
Collier Clean Up Services Paris X

Ceres 11 Pasadena X SB
RPI/ALLIANCE Pasadena X

Luis Flores General Remodeling Pasadena X SB, WOSB
Arispe Trucking Llc Pearland X

Backyard Retreats Pearland X SB

Corner To Corner Home Services Pearland X SB
John-Mc Enterprises Pearland X SB,WO,
EM & Associates Pflugerville X

SOIL-TECH, INC. Pharr X

Iron Horse Ranch Construction Pilot Point X

Blue Moon Environmental Services Plano X SB
Independent Plano X SB,VO,
Lloyd Electric Plano X

Roofing Renovation Specialists Plano X SB, SDB
Royal Enterprises Plano X SB
Surplus Source Group Plano X VO

Trinity Communications Plano > SB
Genesis Environmental Construction, Inc. Plano X SB

Joost Farms Plum X

Diamond L Enterprises Poolville TX SB,

BG Trucking Port Arthur X SB
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Boudreaux's Construction Port Neches X SB
Solidiwaste Tech L.P. Port Neches X

Stonewater Inc. Port Neches X SB
Lombardo Management Porter X SB, WOSB, TX HUB
Gainco, Inc. Portland X SB, WOSB, SDB, HUB
Redman Express Trucking, Inc. Powderly X

Hogknukelz Princeton X SB

Jimmy Moody Princeton X SB
OleHandyCan Princeton X

Aftermath Disaster Recovery, Inc. Prosper X SB

Double D Trucking Quinlan X SB
Hamilton Trucking Quitaque X SB
Cowboy Down Underground Construction Ravenna X SB
American Roofing Red Oak > SB
Corrales Remodeling and Repair Red Oak X SB, WOSB
GCR, Inc. Richardson X SB

B & C Contracting Richland X

Brock Development, LLC Richmond X WOSB
ECB Enterprises Richmond X

Frank's Nursery Richmond X SB
Freedom Site Services LLC Richmond X SB,WO,SDB,
Globalize American Safety - LLC Richmond X

Longhorn Excavators, Inc. Richmond X SDB

Nolan Star Trucking, LLC Richmond X SB

Young Guns Inc. Rio Vista X SB

Bobcat Blues Co. Roanoke >

Eagle Services Robstown > SB, HUB
RAMBRO CONTRACTING, iNC. Robstown > SB

Team Clean USA(Total Property Management) Rockwall X SB
American Eagle Professional Real Estate Rosenberg X SB
Inspectors

Countrywide Builders, LLC Rosenberg X SB,WO,HUB Zone,
AllStar Construction Group Round Rock > SB

Frank's Lawn Service Round Rock X VO, SDVO
Fresh Enterprise Round Rock X SB,

Red River Recovery LLC Round Rock X SB
Easterling Farms Trucking LLC Rule X SB,
Tonyhdz Saginaw >

D. Watson Companies Salado X SB,WO,
Goodnight Services Corporation Salado X

TexanStar Construction Salado X SB

Rusty Daniel Trucking Saltillo X

1 Priority Environmental Services San Antonio X SB

A & E Lopez Construction San Antonio X

Aggregate Haulers, LP San Antonio X

Allied Waste San Antonio X SB,WOSB
Arlluk Services, Inc. San Antonio X SB
Barmar, Inc. San Antonio ™ SB
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Border Construction Services San Antonio X SB,WO,SDB,
Cole Field Services LLC San Antonio X SB

Creation Excavating San Antonio X WOSB

Crystal San Antonio X SB

Glenn Marshall San Antonio X SB

H. Martinez Jr. Trucking San Antonio X

Hadar Construction Services, LLC San Antonio X SB

HJD Capital Electric, Inc. San Antonio X SB, SDB
Interpool, Inc. San Antonio X SDB, VOSB, SDVOSB
IntrepiTech, LLC San Antonio X SB, SDB, VO
J.R. Ramon & Sons, Inc. San Antonio > SB,

Jet Force Tree Serivce San Antonio X SB, VO

JOS Southern San Antonio X

M & M Contracting San Antonio X SB

M & M Trucking San Antonio X

March Construction San Antonio X SB, WOSB
McGee Demolition San Antonio X SB, WOSB, HUB , VO, SDVO
QOivd Contracting, Inc. San Antonio X

Potranco Fencing San Antonio X SB, WOSB, SDB
Pro South Construction San Antonio X VO

RMLLC San Antonio X SB

Texas Auto Salvage San Antonio X SB

Total Excavation Inc San Antonio >

TP Excavation and Construction San Antonio X SB

USA Hauling, Inc. San Antonio X SB
Watchtower Defense San Antonio X

Whittaker Lane Contracting, LLC San Antonio X SB, VO

Wilford Mowing San Antonio X SB

WTD Contracting, Inc. San Antonio X SB

G.AF. Enterprises San Augustine | TX

A & W Plumbing San Marcos X

Sunrise Construction co Santa Fe ™ SB

Double E Construction Santo X

Jose Hidalgo Schertz X WOSB

LCJ Hauling Scurry X SB

Daniel Plumbing LLC Seabrook X SB, WOSB
Troutman Debris Removal Seadrift X SB, WOSB
Pirate Recovery Seguin X SB, WOSB, SDB
QRS Trucking, LLC Seguin X SB,VO,

Sleigo Enterprises LLC Seven Points X SB, SDB, HUB
Professional Cleaning Systems, Inc. Shelbyville X WOSB

RNS Construction Shelbyville X WOSB
Approved Environmental Services Somerset X

1983-U.C.I. South Houston | TX

Tri dal Itd Southlake X SB

Almartin Transportation Inc Splendora X SB

Old School Equipment Splendora X

CSWS Trucking Spring X SB, WOSB, VO

CERES

Tab 4 Proposer’s Experience and Qualifications

Section J List of Subcontractors
Page 4.J-15



Hidalgo County U J

RFP No: 2019-074-05-01-YSS Debris Removal & Disposal

Company City State Certs
Lopez Removal Spring X
PSI Hydraulics Spring X SB, SDB, WOSB, TX HUB
Rapid Waste LLC Spring TX | WOSDB
Tycoon Transport And Logistics, LLC Spring X SB
TryUs Construction Inc. dba Schuetz Construction | Spring Branch | TX
G.T. Services Springtown X SB, WOSB, SDB
Seamar Diver's Inc. Stafford > SB
Bosque River Compost Stephenville X
Johnsville Construction, Inc. Stephenville X SB
L-7 Construction, Inc. Stephenville X SB,
Steele Custom Hay Stinnett X SB
Recycling Solutions Sugar Land 1B
KGN Business Enterprises, Inc. Sugar Land X
Rusty Daniel Trucking Inc. Sulphur X SB
Springs
N.D. Williams Timber Company Tatum > SB
Frost Automotive Temple X SB, WOSB, SDB, HUB
Computer Clinic Tenaha X SB
C.D. Jacks, Inc. Terrell X
Four States Recovery Texarkana X SB
Landstar Services The Colony > SB
SubiasServices The Colony > SB
Chrome Enterprises Inc The X
Woodlands
JRH Enterprises The X
Woodlands
Scarano's Trucking The X SB, WOSB
Woodlands
Emi-Tech, Inc. Timpson X SB, WOSB, SDB, HUB
Hamm's Construction, Inc. Timpson X
Compacta Construction, Inc. Tomball X SB
JB Bumgardner Enterprise, Inc. Tomball X SB, SDB
Parish Construction/Contracting Trinity X SB,
Endrill Corp, Dba Endrill Mud Tuscola X SB, SDB, VO
Canton" X SB
Hope Services, Inc. Tyler X WOSB
K & L Auto Crushers, LLC Tyler X SB
R. Hester Contractors Universal City | TX SB, SDB
Dennis Moore Backhoe Service Victoria X
A-1 Demolition, Inc. Waco X WOSB
LXG, LLC Wake Village | TX
Double Oak Construction, Inc. Waller X SB
Orr Construction and Excavation Weatherford X HUB Zone
Kay Services, Inc. West Columbia | TX SB, WOSB
Cochrum Enterprises Wharton X SB
D&A Demolition Wharton X SB, WOSB
Trendsetter Construction White Oak X SB
SUNDANCE CONSTRUCTION Whitehouse X SB
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Bob's Construction Co., Inc. Willis X

LS Commercial Roofing Willis X SB,
Texas Dozer / Septico Willis X SB

4C Construction Windom X

G & J Logistics, Inc. Winnie X WOSB
D & G Construction Winnsboro X SB
Schwartz Construction Company, Inc. Wylie X SB
Wellslake Industries Wylie X
Eggemeyer Tree Service Yoakum X SB
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CERES DISABTER RECOVERY LETTER OF INTENT

b Name of Company_All Materials Qonstruction LLC Trade Debris Removal, Demolition, Asbestos

Company Address 1532 Lorelei Uane new Braunfels, TX 78130
City, State, zip_New Braunfels, TiX. 78130

Contact Person_Darryl McBride, fakeisha Brown Email: allmaterialsconstriiction @ gmail.com

Phone Number_830-515-6623 FAX #830-302-7082
Type of Ownership: ‘/ Cogporation Partnership Sole Proprietorship
Average Annual Revenues $ 350,0¢0.00 (averaged over previous three years)

Liability Ins. Limit attached
# Crews available_3 # of Employees

Type,of Business-Federal Certificatic) (check all that apply, please include certifications)
‘/ Small Business _¥ Wo l
_¥ HUBZone* _____ Veteran[dwned __ Service Disabled Veteran Owned* ____ 8(a)*
*Require application and approval bythe SBA ID# 3245-0374
Other Certifications (State, County, ?cal. etc.) Please List South Central Certification, State of Texas Hub, TXDOT

‘(?eck all boxes that apply: DBE

ompany has experience in disastd recovery work, number of years g
Company has experience on U.S. ‘me Corps of Engineers projects
L o Company has worked/is working orf| & previous/current project with Ceres

n-Owned Business Small Disadvantaged Business*

# of Pieces | Description of Equigment # of Pieces | Description of Equipment
Truck, Dump, Single fixle Wheel Loader, Front End, 4 yard
Truck, Dump, Tandery{ |Axle Knuckleboom, Prentice-style/self loader
Tractor/Trailer End Ddimp Bucket Truck
Tractor/Trailer Live Bdttom Air Curtain Burner
Skid Steer w/Grapple {Bobcat)
Other (describe)

| understand that contract priflihg may not be fully established. Pricing for this work will be determined as
specified in the Subcontract Agreemghit. The Subcontractor agrees to participate, supply needed information and
cooperate with the Contractor in the gteparation of pricing proposals and the negotiation of this pricing.

| certify that the above informgation is true, that | am authorized to sign this document on behalf of the Company
named above, and that it is the Compny’s intent to subcontract with Ceres Environmental Services, Inc. for Disaster
Recovery Work resulting from this sofgitation.

7

o (R
Signatukj Printed Name Lakeisha Brown Date 10/05/2017

It is Ceres practice to utifde local, small, woman-owned, and minority business enterprises to the
maximum extent practicable in full ggmpliance with 44 CFR 206.10. Questions? Call Tia Laurie (800) 218-4424 x363

FAX (941) 237-3793
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CERES DISASTER RECOVERY LETTER OF INTENT

Name of Company__Michael T Baldwin dba Baldwin Tree Service Trade_ Tree and disaster recovery services

Company Address _ 490 County Rd 3148
City, State, Zip Center, TX 75935

Contact Person___Todd Baldwin Email: _baldwintreeservice@yahoo.com

Phone Number_936-590-1881 FAX #__ 866-582-6885

Type of Ownership: Corporation Partnership X Sole Proprietorship
Average Annual Revenues $ 1.500.000 (averaged over previous three years)

Liability Ins. Limit ___see COI

# Crews available # of Employees 9+

Type of Business-Federal Certification (check all that apply, please include certifications)
x___ Small Business Woman-Owned Business Small Disadvantaged Business*
HUB Zone* Veteran Owned Service Disabled Veteran Owned* 8(a)*

*Require application and approval by the SBA ID#

Other Cettifications (State, County, Local, etc.) Please List
Check all boxes that apply:
x Company has experience in disaster recovery work, number of years _18 yrs

) x Company has experience on U.S. Army Corps of Engineers projects

b % Company has worked/is working on a previous/current project with Ceres (not directly, but sub)

# of Pieces | Description of Equipment # of Pieces | Description of Equipment
Truck, Dump, Single Axle Wheel Loader, Front End, 4 yard
7 Truck, Dump, Tandem Axle 7 Knuckleboom, Prentice-style/self loader
Tractor/Trailer End Dump 2 Bucket Truck
Tractor/Trailer Live Bottom Air Curtain Burner
2 Skid Steer w/Grapple (Bobcat)
Other (describe)

| understand that contract pricing may not be fully established. Pricing for this work will be determined as
specified in the Subcontract Agreement. The Subcontractor agrees to participate, supply needed information and
cooperate with the Contractor in the preparation of pricing proposals and the negotiation of this pricing.

| certify that the above information is true, that | am authorized to sign this document on behalf of the Company
named above, and that it is the Company’s intent to subcontract with Ceres Environmental Services, Inc. for Disaster
Recovery Work resulting from this solicitation.

\
Signature / gﬂﬂ.ﬁv Printed Name _ Todd Baldwin Date _ 10/12/18

It is Ceres practice to utilize local, small, woman-owned, and minority business enterprises to the
maximum extent practicable in full compliance with 44 CFR 206.10. Questions? Call Donna Pick (800) 218-4424 x365

. FAX (941) 866-1400
C (941)
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L CERES DISASTER RECOVERY LETTER OF INTENT
Name of Company Cole. Ere\d Services LLC Trade

Company Address Z2 I | 25"‘?"& 6)&46 Dr.
City, State, Zip S&N _ANYoM 0O , " TXx ") £2(0

Contact Person \.)el“‘p(,( (1?0/‘-}‘{ Email: < )f NCO [g Q lil C :{g l oCnom ;I’\&{-—

Phone Number _QI 0-316-2221 g FAX # 830’ qﬁ' 4/7 /

Type of Ownership: Corporation X Partnership Sole Proprietorship
Average Annual Revenues $ (000’. 00D (averaged over previous three years)
Liability Ins. Limit _ 320 Rttach Cov At Licat

# Crews available 3 # of Employees

Type of Business-Federal Certification (check all that apply, please include certifications)

X __SmallBusiness _X Woman-Owned Business _X  Small Disadvantaged Business*
_ HUBZone* __ VeteranOwned __ Service Disabled Veteran Owned* ___ 8(a)*
*Require application and approval by the SBA ID#

Other Certifications (State, County, Local, etc.) Please List TC)(QS

Check all boxes that apply:

Y.Company has experience in disaster recovery work, number of years =Y

o Company has experience on U.S. Army Corps of Engineers projects
Company has worked/is working on a previous/current project with Ceres

< HAWor lced Wit Rowdyy Hawcl\{ an d wa oo bt nod Ror Ceves direck.

# of Pieces | Description of Equipment # of Pieces Description of Equipment
Truck, Dump, Single Axle 2 Wheel Loader, Front End, 4 yard
Y Truck, Dump, Tandem Axle Knuckleboom, Prentice-style/self loader
__A ‘-( Tractor/Trailer End Dump Bucket Truck
Ja Tractor/Trailer Live Bottom Air Curtain Burner
H Skid Steer w/Grapple (Bobcat)
Other (describe)

| understand that contract pricing may not be fully established. Pricing for this work will be determined as
specified in the Subcontract Agreement. The Subcontractor agrees to participate, supply needed information and

cooperate with the Contractor in the preparation of pricing proposals and the negotiation of this pricing.
| certify that the above information is true, that | am authorized to sign this document on behalf of the Company
named above, and that it is the Company’s intent to subcontract with Ceres Environmental Services, Inc. for Disaster

Recovery Work resulting from this solicitation.

Signature ./i'\ J\% Printed Name _. ){ n) ;&L (ﬂﬁ[/?é Date IO! 1.3 l[ ]

It is Ceres practice to utilize local, small, woman-owned, and minority business enterprises to the
maximum extent practicable in full compliance with 44 CFR 206.10. Questions? Call Tia Laurie (800) 218-4424 x363

FAX (941) 237-3793




