



EXHIBIT "F"
HIDALGO COUNTY
Professional Engineering Services
Agreement C-23-0109-04-04

WORK AUTHORIZATION NO. 1

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of the Professional Engineering Services Agreement No. C-23-0109-04-04, incorporated herein by reference, for the **"Beacon Lights Project"** made by and between HIDALGO COUNTY, action herein by and through the Commissioner's Court, hereinafter called the **"Owner,"** and **GDJ Engineering**, hereinafter called **"Engineer"**.

PART 1. SCOPE OF WORK

The purpose of this Work Authorization is for the **Engineer** to provide Professional Engineering Services.

The **Engineer** is to provide the scope of Services as required by the Agreement with Owner.

The scope of services to be provided by the **Engineer** is identified in **Attachment "A"** – *"Scope of Services to be provided by Engineer"* attached hereto and incorporated by reference.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is **\$26,392.00**. This amount is based upon the costs outlined in the **Attachment "B"** – *"Fee Proposal"* attached hereto and incorporated by reference.

PART 3. PAYMENT

Compensation and payment to the Engineer for the services established under this Work Authorization shall be made in accordance with the **Professional Engineering Services Agreement No C-23-0109-04-04** between the **Owner** and the **Engineer**.

PART 4. FUNDING

This Work Authorization No. 1 shall be funded through funding source:
Account No. 3-1303-491-01-121-174-1-315 & 3-1303-491-01-121-174-2-315
Requisition Number 472271 **(MUST BE INCLUDED AFTER CC APPROVAL)**

PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate **upon completion of the scopes of the Work Authorization, within the limits of Agreement No. C-23-0109-04-04, provided in this Work Authorization; or on** (DATE). *If applicable:* Engineer shall conform to the approved "Work/Project Schedule", attached hereto and incorporated by reference herein as **Attachment "C"**.

PART 6. RESPONSIBILITIES AND OBLIGATIONS

This Authorization does not waive the parties' responsibilities and obligations provided under the **Agreement No. C-23-0109-04-04**

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION

Acknowledgement and confirmation by **Hidalgo County Precinct 1, Commissioner David L. Fuentes**, as to content and detail of this **Work Authorization No. 1**.

HIDALGO COUNTY PRECINCT No. 1

By:  (Apr 19, 2023 07:20 CDT)
David L. Fuentes, Commissioner

PART 8. ACCEPTANCE AND APPROVAL

This Work Authorization is hereby accepted and approved by the Hidalgo County Commissioners Court and hereby executed and effective as of the date indicated below.


APPROVED BY COMMISSIONERS' COURT ON APRIL 04, 2023.


Agenda Item No. 90314

Executive Office:  MS


ENGINEER:
GDJ Engineering

COUNTY:
COUNTY OF HIDALGO


Robert Macheska (Apr 17, 2023 14:41 CDT)
Robert Macheska, P.E., CM


Hon. Richard F. Cortez, County Judge

ATTEST:


Arturo Guajardo, Jr., County Clerk



LIST OF ATTACHMENTS:

- Attachment "A" – *Scope of Services to be provided by Engineer*
- Attachment "B" – *Fee Proposal*
- Attachment "C" – *Approved Work/Project Schedule (If applicable)*



ATTACHMENT A

PROJECT SPECIFIC SCOPE OF SERVICES TO BE PROVIDED BY ENGINEER



ATTACHMENT B

FEE PROPOSAL



Fee Estimate

Flashing Beacon Design Project

TASK		MANHOURS										Total Line Item Cost
		Principal	Project Manager	Project/Design Engineer	EIT	Engineering Tech	Admin/Clerical	Total Hours				
Mile 4 West Road @ Mile 16 North Road												
1	Data Collection	2	2	4		6		14				\$ 1,734.00
2	Design of Flashing Beacon and PS&E Package Submittal	2	14	20	24	30	2	92				\$ 10,220.00
3	Project Site Visits, Meetings, Coordination & Management	2	2	4				8				\$ 1,242.00
	Subtotal (Mile 4 West Road)	6	18	28	24	36	2	114				\$ 13,196.00
Mile 6 West Road @ Mile 12 North Road												
4	Data Collection	2	2	4		6		14				\$ 1,734.00
5	Design of Flashing Beacon and PS&E Package Submittal	2	14	20	24	30	2	92				\$ 10,220.00
6	Project Site Visits, Meetings, Coordination & Management	2	2	4				8				\$ 1,242.00
	Subtotal (Mile 6 West Road)	6	18	28	24	36	2	114				\$ 13,196.00
Labor Hours		12	36	56	48	72	4	228				
Contract Rate		\$ 185.00	\$ 160.00	\$ 138.00	\$ 95.00	\$ 82.00	\$ 55.00					
Total Labor Costs		\$ 2,220.00	\$ 5,760.00	\$ 7,728.00	\$ 4,560.00	\$ 5,904.00	\$ 220.00	\$ 26,392.00				\$ 26,392.00

LINE ITEM EXPENSES

N/A

Total Expenses

GDJ Engineering Total Cost

\$ -
\$ -

\$ 26,392.00












Work Authorization No.1 to C- 23-0109-04-04

Final Audit Report

















2023-04-21

Created:	2023-04-17
By:	Jireh Lira (jireh.lcabello@co.hidalgo.tx.us)
Status:	Signed
Transaction ID:	CBJCHBCAABAacka2WOrnCGfFq_r4EJR_XJ6mv8PwuNnA

"Work Authorization No.1 to C- 23-0109-04-04" History

-  Document created by Jireh Lira (jireh.lcabello@co.hidalgo.tx.us)
2023-04-17 - 7:35:48 PM GMT
-  Document emailed to robert@gdjeng.com for signature
2023-04-17 - 7:38:10 PM GMT
-  Email viewed by robert@gdjeng.com
2023-04-17 - 7:39:25 PM GMT
-  Signer robert@gdjeng.com entered name at signing as Robert Macheska
2023-04-17 - 7:41:35 PM GMT
-  Document e-signed by Robert Macheska (robert@gdjeng.com)
Signature Date: 2023-04-17 - 7:41:37 PM GMT - Time Source: server
-  Document emailed to david.fuentes@co.hidalgo.tx.us for signature
2023-04-17 - 7:41:39 PM GMT
-  Email viewed by david.fuentes@co.hidalgo.tx.us
2023-04-17 - 7:41:46 PM GMT
-  Email viewed by david.fuentes@co.hidalgo.tx.us
2023-04-18 - 9:15:07 PM GMT
-  Signer david.fuentes@co.hidalgo.tx.us entered name at signing as David Fuentes
2023-04-19 - 12:20:35 PM GMT
-  Document e-signed by David Fuentes (david.fuentes@co.hidalgo.tx.us)
Signature Date: 2023-04-19 - 12:20:37 PM GMT - Time Source: server
-  Document emailed to Monica Salinas (monica.salinas@co.hidalgo.tx.us) for approval
2023-04-19 - 12:20:39 PM GMT



-  Email viewed by Monica Salinas (monica.salinas@co.hidalgo.tx.us)
2023-04-19 - 1:45:03 PM GMT
-  Document approved by Monica Salinas (monica.salinas@co.hidalgo.tx.us)
Approval Date: 2023-04-19 - 1:49:58 PM GMT - Time Source: server
-  Document emailed to countyjudge@co.hidalgo.tx.us for signature
2023-04-19 - 1:50:00 PM GMT
-  Email viewed by countyjudge@co.hidalgo.tx.us
2023-04-19 - 3:11:44 PM GMT
-  Email viewed by countyjudge@co.hidalgo.tx.us
2023-04-20 - 2:10:05 PM GMT
-  Signer countyjudge@co.hidalgo.tx.us entered name at signing as Richard F Cortez
2023-04-20 - 3:17:26 PM GMT
-  Document e-signed by Richard F Cortez (countyjudge@co.hidalgo.tx.us)
Signature Date: 2023-04-20 - 3:17:28 PM GMT - Time Source: server
-  Document emailed to carolyn.thornton@co.hidalgo.tx.us for approval
2023-04-20 - 3:17:32 PM GMT
-  Email viewed by carolyn.thornton@co.hidalgo.tx.us
2023-04-20 - 4:25:38 PM GMT
-  Signer carolyn.thornton@co.hidalgo.tx.us entered name at signing as Carolyn Thornton
2023-04-20 - 7:23:26 PM GMT
-  Document approved by Carolyn Thornton (carolyn.thornton@co.hidalgo.tx.us)
Approval Date: 2023-04-20 - 7:23:28 PM GMT - Time Source: server
-  Document emailed to arturo.guajardo@co.hidalgo.tx.us for signature
2023-04-20 - 7:23:30 PM GMT
-  Email viewed by arturo.guajardo@co.hidalgo.tx.us
2023-04-20 - 7:35:25 PM GMT
-  Signer arturo.guajardo@co.hidalgo.tx.us entered name at signing as Arturo Guajardo Jr.
2023-04-21 - 2:43:54 PM GMT
-  Document e-signed by Arturo Guajardo Jr. (arturo.guajardo@co.hidalgo.tx.us)
Signature Date: 2023-04-21 - 2:43:56 PM GMT - Time Source: server
-  Document emailed to Carolyn Thornton (carolyn.thornton@co.hidalgo.tx.us) for approval
2023-04-21 - 2:43:58 PM GMT



 Email viewed by Carolyn Thornton (carolyn.thornton@co.hidalgo.tx.us)

2023-04-21 - 2:45:39 PM GMT

 Document approved by Carolyn Thornton (carolyn.thornton@co.hidalgo.tx.us)

Approval Date: 2023-04-21 - 2:45:56 PM GMT - Time Source: server

 Agreement completed.

2023-04-21 - 2:45:56 PM GMT

Names and email addresses are entered into the Acrobat Sign service by Acrobat Sign users and are unverified unless otherwise noted.



Powered by
Adobe
Acrobat Sign