



Quote Number 00013478
 Account Name Hidalgo County, TX
 Grand Total \$42,526.87

Daniela E. Garza

E-signed 2024-06-25 02:21PM CDT
 daniela.garza@co.hidalgo.tx.us



Expiration Date 7/13/2024
 Payment Terms Net 30

Please fax with signature to or scan and email to ssaenz@hartic.com to order.

Item	Description	Unit Price	Quantity	Total Price
Verity Upgrade Kit (38BT Tablet)	DIY upgrade kit for Verity unit; includes seal, adhesive pad, and coin battery	\$3.25	1,670	\$5,427.50
Verity Workstation	Workstations for Verity 2.7software w/ 5-year warranty. Qty 1. Verity Build Server, Qty 1 Verity Count Server, Qty 4. Verity Central Clients.	\$5,900.00	6	\$35,400.00
24" Flat Panel Monitor	Monitor for use with Verity Workstation		6	
Verity Build Dimensional Overlays		\$235.00	1	\$235.00

Subtotal \$41,062.50
 Shipping and Handling (Estimated) \$1,875.00
 BuyBoard Discount (\$410.63)
 Grand Total \$42,526.87

Bill To P.O. Box 659 Ship To 317 N. Closner Blvd
 Edinburg, TX 78540 Edinburg, TX 78541

Customer Contact

Contact Name Hilda Salinas

Terms and Conditions

The products above are listed on Hart's BuyBoard Contract #710-23. Discount is only valid if purchase is executed via the BuyBoard Purchasing Cooperative.
 Please note: Shipping & Handling charges listed are estimates only. Due to global supply chain and delivery issues, actual shipping & handling charges may be significantly higher. Pricing subject to inventory availability at time of quote execution and acceptance.
 Taxes will be calculated in conjunction with the Customer based on the final approved price list.

Hart Approval

Prepared By Simon Saenz Title Sales Account Manager
 Signature

Customer Approval

Name: Richard F. Cortez Title: Hidalgo County Judge
 Customer Approval: Date: Jun 25, 2024

EXECUTED as of the day and year first written above.

QUOTE #00013478 APPROVED BY COMMISSIONERS' COURT ON June 20, 2024.

Agenda Item No. 95712

Executive Office: MS

VENDOR:
Hart Intercivic

COUNTY:
COUNTY OF HIDALGO



Hollie Osbourn, CFO



Hon. Richard F. Cortez, County Judge

APPROVED AS TO FORM
Office of the Criminal District Attorney,
Toribio "Terry" Palacios

ATTEST:



Robert Viña III (Jun 25, 2024 09:05 CDT)

Robert Viña III, ADA



Arturo Guajardo, Jr., County Clerk

ATTACHMENTS:
AI Meeting Notes

SUPPLEMENTAL SIGNATURES:
(If Applicable)

- 2. AI-95519 Requesting approval of Amendment No. 1 to a service contract between HC and Unifirst Corporation for "Mats, Dust Mops, Shop Rags and Towels" to include additional locations (C-23-0134-08-22)

F. Constables:

- 1. AI-95721 Constable Pct. 1
Requesting approval to enter into a five (5) year video-as-a-service subscription through HC's membership with Houston-Galveston Area Council Cooperative Purchasing Program (HGAC Contract No. RA05-21), from Motorola Solutions, Inc., in the total amount of \$25,750.00

G. Elections:

APPROVED

- 1. AI-95712 Requesting approval to purchase Verity Upgrade Kits and Verity Workstations through HC's membership with BuyBoard Purchasing Cooperative (Contract No. 710-23), from Hart Intercivic, Inc, in the total amount of \$42,526.87

H. Facilities Management:

- 1. AI-95722 Requesting approval of Invoice No. 10119941 in the amount of \$16,000 and Invoice No. 10121281 in the amount of \$4,000 through PO# 876810 for Halff Associates, Inc. in reference to Hidalgo County District Attorney's Annex Assessment through County Contract No. C-23-0494-01-09 (Work Authorization #1); with authority for Facilities Management Director or County Judge to sign all required documentation.

I. Health & Human Services:

- 1. AI-95677 Requesting authority to ratify agenda item #95268 approved by HCCC on 5/14/2024, to reflect the correct project name "ARPA-22-340-055 - Engineering Services - Hidalgo County COVID-19 Vaccination Efforts Project & ARPA-22-340-052 - Engineering Services - Hidalgo County COVID-19 Testing Efforts"
- 2. AI-95668 Requesting approval to pay the following invoice as submitted by ERO Architects for architectural services in connection with the Hidalgo County El Paraiso Project.

PO #	Invoice #	Invoice Date	Amount
853720	2024-112	6/7/2024	\$2,296.87

J. Sheriff's Office:

- 1. AI-95717 Requesting authority to ratify Purchase Order No. 882148 issued for the "Willacy County Detention Facility HVAC Units Replacement" project through HC's membership with BuyBoard (JOC Contract No. 660-21), with AMSTAR, INC., in the total amount of \$426,013.21
- 2. AI-95697 Requesting authority to exercise the sixty (60) day contract extension with Green Valley Lawn & Maintenance, LLC, for "Lawn Care Services" (C-23-0132-05-30) under the same












C-24-0199-06-20 Hart Intercivic

Final Audit Report

2024-06-26

Created:	2024-06-21
By:	Pablo Granados (pablo.granados@co.hidalgo.tx.us)
Status:	Signed
Transaction ID:	CBJCHBCAABAAIH3RKLPQwkiZ19Mkoy3uhAEw6i35mbyZ

"C-24-0199-06-20 Hart Intercivic" History

-  Document created by Pablo Granados (pablo.granados@co.hidalgo.tx.us)
2024-06-21 - 4:03:48 PM GMT
-  Document emailed to Hollie Osbourn (hosbourn@hartic.com) for signature
2024-06-21 - 4:06:33 PM GMT
-  Email viewed by Hollie Osbourn (hosbourn@hartic.com)
2024-06-24 - 10:04:15 PM GMT
-  Document e-signed by Hollie Osbourn (hosbourn@hartic.com)
Signature Date: 2024-06-24 - 10:44:28 PM GMT - Time Source: server
-  Document emailed to Monica Salinas (monica.salinas@co.hidalgo.tx.us) for approval
2024-06-24 - 10:44:31 PM GMT
-  Email viewed by Monica Salinas (monica.salinas@co.hidalgo.tx.us)
2024-06-25 - 1:38:23 PM GMT
-  Document approved by Monica Salinas (monica.salinas@co.hidalgo.tx.us)
Approval Date: 2024-06-25 - 1:39:56 PM GMT - Time Source: server
-  Document emailed to robert.vina@da.co.hidalgo.tx.us for signature
2024-06-25 - 1:39:58 PM GMT
-  Email viewed by robert.vina@da.co.hidalgo.tx.us
2024-06-25 - 2:04:14 PM GMT
-  Signer robert.vina@da.co.hidalgo.tx.us entered name at signing as Robert Viña III
2024-06-25 - 2:05:57 PM GMT
-  Document e-signed by Robert Viña III (robert.vina@da.co.hidalgo.tx.us)
Signature Date: 2024-06-25 - 2:05:59 PM GMT - Time Source: server



 Document emailed to countyjudge.contracts@co.hidalgo.tx.us for signature

2024-06-25 - 2:06:02 PM GMT

 Email viewed by countyjudge.contracts@co.hidalgo.tx.us

2024-06-25 - 3:17:51 PM GMT

 Signer countyjudge.contracts@co.hidalgo.tx.us entered name at signing as Richard F. Cortez

2024-06-25 - 3:20:37 PM GMT

 Document e-signed by Richard F. Cortez (countyjudge.contracts@co.hidalgo.tx.us)


Signature Date: 2024-06-25 - 3:20:39 PM GMT - Time Source: server

 Document emailed to daniela.garza@co.hidalgo.tx.us for approval

2024-06-25 - 3:20:43 PM GMT

 Email viewed by daniela.garza@co.hidalgo.tx.us


2024-06-25 - 4:33:45 PM GMT

 Signer daniela.garza@co.hidalgo.tx.us entered name at signing as Daniela E. Garza

2024-06-25 - 7:21:02 PM GMT

 Document approved by Daniela E. Garza (daniela.garza@co.hidalgo.tx.us)


Approval Date: 2024-06-25 - 7:21:04 PM GMT - Time Source: server

 Document emailed to arturo.guajardo@co.hidalgo.tx.us for signature

2024-06-25 - 7:21:07 PM GMT

 Email viewed by arturo.guajardo@co.hidalgo.tx.us


2024-06-25 - 9:20:20 PM GMT

 Signer arturo.guajardo@co.hidalgo.tx.us entered name at signing as Arturo Guajardo Jr.

2024-06-25 - 9:21:08 PM GMT

 Document e-signed by Arturo Guajardo Jr. (arturo.guajardo@co.hidalgo.tx.us)

Signature Date: 2024-06-25 - 9:21:10 PM GMT - Time Source: server

 Document emailed to Daniela E. Garza (daniela.garza@co.hidalgo.tx.us) for approval

2024-06-25 - 9:21:13 PM GMT

 Email viewed by Daniela E. Garza (daniela.garza@co.hidalgo.tx.us)

2024-06-26 - 1:08:24 PM GMT

 Document approved by Daniela E. Garza (daniela.garza@co.hidalgo.tx.us)

Approval Date: 2024-06-26 - 1:08:55 PM GMT - Time Source: server

 Agreement completed.

2024-06-26 - 1:08:55 PM GMT

