Lake Erie Construction Company

Highway Improvement Contractors

25 South Norwalk Road, P.O. Box 777
Norwalk, Ohio 44857
Phone:(419) 668-3302 Fax:(419) 668-3314
Email: Sales@lec-co.com

QUOTATION

City of Lorain
200 W Erie Ave.
Lorain, OH 44052

Letting of March 31, 2026
Project: **US 6 and W 21st Eastbound Split Guardrail Repair**
Owner: City of Lorain
County: Lorain Contract ID/PID:
Completes: Project Goal:

Phone: (440) 204-2090
Fax:
Contact: Mike Darmos
Email: mike_darmos@cityoflorain.org

REF. NO.	ITEM	QUANTITY	UNIT PRICE	TOTAL ITEM
1	COST TO REPAIR 1 EACH ANCHOR ASSEMBLY, TYPE B			
	LABOR	1	2185.00 LS	$ 2,185.00
	MATERIAL	1	1825.00 LS	$ 1,825.00
	EQUIPMENT	1	870.00 LS	$ 870.00
	MAINTAINING TRAFFIC	1	475.00 LS	$ 475.00
	MOBILIZATION	1	500.00 LS	$ 500.00
			SUB-TOTAL	**$ 5,855.00**
	Please sign and return 1 copy.			
	Email signed copy to: sales@lec-co.com			
	TOTALS			$ 5,855.00

The above prices are valid to customers with acceptable credit history, without past due balance, when accepted within 30 days of the above letting date. Items within subtotals can not be separated without approval. No contract exists until both parties acknowledge acceptance.

Accepted by: _____

Company:_____Date:_____

Lake Erie Construction Company
Dave Bleile Ext. 303

"AN EQUAL OPPORTUNITY EMPLOYER"

Lake Erie Construction Company

Highway Improvement Contractors

25 South Norwalk Road, P.O. Box 777
Norwalk, Ohio 44857
Phone:(419) 668-3302 Fax:(419) 668-3314
Email: Sales@lec-co.com

QUOTATION

City of Lorain
200 W Erie Ave.
Lorain, OH 44052
Phone: (440) 204-2090
Fax:
Contact: Mike Darmos
Email: mike_darmos@cityoflorain.org

Letting of March 31, 2026
Project: **6100 South Broadway Guardrail Repair**
Owner: City of Lorain
County: Lorain Contract ID/PID:
Completes: Project Goal:

REF. NO.	ITEM	QUANTITY	UNIT PRICE	TOTAL ITEM
1	COST TO REPAIR 1 EACH ANCHOR ASSEMBLY TYPE E			
Notes:	**The anchor assembly damaged is no longer manufactured.**			
	LEC will replace anchor assembly with an ODOT approved assembly.			
	LABOR	1	2285.00 LS	$ 2,285.00
	MATERIAL	1	1865.00 LS	$ 1,865.00
	EQUIPMENT	1	870.00 LS	$ 870.00
	MAINTAINING TRAFFIC	1	475.00 LS	$ 475.00
	MOBILIZATION	1	500.00 LS	$ 500.00
			SUB-TOTAL	**$ 5,995.00**
	Please sign and return 1 copy.			
	Email signed copy to: sales@lec-co.com			
	TOTALS			$ 5,995.00

The above prices are valid to customers with acceptable credit history, without past due balance, when accepted within 30 days of the above letting date. Items within subtotals can not be separated without approval. No contract exists until both parties acknowledge acceptance.

Accepted by: _____

Company: _____ Date: _____

Lake Erie Construction Company
Dave Bleile Ext. 303

"AN EQUAL OPPORTUNITY EMPLOYER"