



**BOLTON
& MENK**

Real People. Real Solutions.

7533 Sunwood Drive NW
Suite 206
Ramsey, MN 55303-5119

Ph: (763) 433-2851
Fax: (763) 427-0833
Bolton-Menk.com

MEMORANDUM

Date: June 5, 2018
To: Bruce Westby, P.E., City Engineer
From: Kevin Kielb, P.E., Project Manager
Subject: Bid Results and Recommendation
Bunker Lake Boulevard and Puma Street Improvement Project
City Project No: 18-05

Seven bids were received for the Bunker Lake Boulevard and Puma Street Improvement project (City Project #18-05). The bids were publicly opened and read aloud at 1:00 P.M. on June 5, 2018. The bids were then reviewed, tabulated and the final results are summarized below:

CONTRACTOR	TOTAL BID
Douglas-Kerr Underground, L.L.C.	\$923,458.23
Midwest Civil Constructors	\$981,506.31
Dave Perkins Contracting	\$1,018,700.80*
C & L Excavating	\$1,031,403.70
Forest Lake Contracting	\$1,051,586.31
Northdale Construction	\$1,101,655.79
CS McCrossan Construction	\$1,113,695.80

* Pricing reflects a corrected summation of the unit prices bid multiplied by estimated quantities shown on Bid Form.

If the City of Ramsey decides to award the project to the low bidder, we recommend awarding the contract to Douglas-Kerr Underground, LLC in the amount of \$923,458.23.

If you have any questions, please contact me at (651) 968-7760.