



**Reshetar Systems, Inc.**  
 730 Bunker Lake Boulevard Northwest  
 Anoka, MN 55303  
 763.421.1152 Fax 763.421.1153

# PROPOSAL

page 1 of 1

DATE: **18-May-21**

PROPOSAL NUMBER: **21-12014**

PROJECT: **6745 Hwy 10 - Decommissioning**

TO: **Sean Sullivan**  
[ssullivan@ci.ramsey.mn.us](mailto:ssullivan@ci.ramsey.mn.us)

PLAN DATE: **N/A**  
 ADDENDA: **N/A**

Provide labor, materials and equipment for the following:

**Decommission pit:** remove misc tanks, pumps and piping as needed  
 all disconnects and "made safes" to be completed by owner  
 remove steel structures/walkways/shelving (structural beams to remain)  
 provide sand infill of the full pit area up to existing top of floor above  
 no compaction of new fill materials included

total base bid \$ **34,212**

alternate: provide concrete infill of floor openings following sand fill \$ **4,560** add

***Brett M. Reshetar***

This proposal may be withdrawn if not accepted within 30 days.

Brett M. Reshetar

Direct (612) 940-0123

All materials to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado, theft, and other necessary insurance. Our workers are fully covered by Worker's Comp. Insurance.

## ACCEPTANCE OF PROPOSAL

The work described above is approved and payments are to be received within thirty days of invoice.

\_\_\_\_\_ Date of acceptance

\_\_\_\_\_  
Signed

\_\_\_\_\_  
Printed name and title