

IP 22-09 2022 Pavement Rejuvenator Improvements

Street Segment Summary

Updated 5/2/2022

Project Area	Street Segment	Length (Miles)	Area (SY)
Affinity at the COR	West Ramsey Parkway EB (Willemite St / Center St)	0.09	1213
	West Ramsey Parkway WB (Willemite St / Center St)	0.09	1186
	Willemite Street (Sunwood Dr / West Ramsey Prkwy)	0.12	2359
	<i>Affinity at the COR Total</i>	<i>0.31</i>	<i>4758</i>
Bunker Lake Industrial Park	147th Lane (Jackal St / CDS)	0.15	3327
	Jackal Street (Bunker Lake Blvd / 147th Ln)	0.10	1858
	<i>Bunker Lake Industrial Park Total</i>	<i>0.25</i>	<i>5184</i>
Cole Addition	168th Lane (EOP / CDS)	0.03	1005
	<i>Cole Addition Total</i>	<i>0.03</i>	<i>1005</i>
COR One	Yolite Street (Sunwood Dr / Veterans Dr)	0.23	3423
	<i>COR One Total</i>	<i>0.23</i>	<i>3423</i>
Estates of Silver Oaks 2nd	Lithium Street (S EOP / CDS)	0.06	1380
	<i>Estates of Silver Oaks 2nd Total</i>	<i>0.06</i>	<i>1380</i>
Northfork Alpine Addition	Alpine Court (Alpine Dr / CDS)	0.05	1125
	<i>Northfork Alpine Addition Total</i>	<i>0.05</i>	<i>1125</i>
Ramsey Town Center	145th Avenue (Center St / Sapphire St)	0.10	2015
	<i>Ramsey Town Center Total</i>	<i>0.10</i>	<i>2015</i>
Riverstone	149th Avenue (Rabbit St / 150th Ave)	0.09	1313
	150th Avenue (Rabbit St / E EOP)	0.08	1140
	150th Avenue (Rabbit St / W EOP)	0.04	625
	150th Lane (Rabbit St / W EOP)	0.04	522
	Quintana Circle (150th Ave / 150th Ave)	0.05	742
	Quintana Court (Rabbit St / CDS)	0.04	997
	Rabbit Street (150th Ave / N EOP)	0.15	2095
	Rabbit Street (Puma St / 150th Ave)	0.10	1570
	Rabbit Street (S EOP / Puma St)	0.11	1922
<i>Riverstone Total</i>	<i>0.69</i>	<i>10926</i>	
Riverstone 2nd	149th Avenue (E EOP / W EOP)	0.07	1037
	150th Lane (E EOP / W EOP)	0.10	1421
	Snowy Owl Street (149th Ave / 150th Ln)	0.16	2286
	<i>Riverstone 2nd Total</i>	<i>0.33</i>	<i>4744</i>
Riverstone 3rd	Tiger Street (149th Ave / 150th Ln)	0.13	2198
	<i>Riverstone 3rd Total</i>	<i>0.13</i>	<i>2198</i>
Riverstone 4th	Quintana Street (149th Crt / Rabbit St)	0.13	2197
	<i>Riverstone 4th Total</i>	<i>0.13</i>	<i>2197</i>
Riverwalk Village	Rivlyn Avenue (W EOP / CDS)	0.10	2108
	<i>Riverwalk Village Total</i>	<i>0.10</i>	<i>2108</i>
Rum River Prairie	169th Lane (Baugh St / Tiger St)	0.48	7885
	170th Court (Tiger St / CDS)	0.10	2333
	<i>Rum River Prairie Total</i>	<i>0.58</i>	<i>10218</i>
Woodlands	159th Avenue (Variolite St / Uranimite St)	0.04	674
	159th Court (Uranimite St / CDS)	0.05	1397
	Uranimite Street (159th Ave / 161st Ave)	0.20	3248
	<i>Woodlands Total</i>	<i>0.29</i>	<i>5320</i>
Woodlands 2nd	159th Avenue (Uranimite St / Sapphire St)	0.21	3344
	<i>Woodlands 2nd Total</i>	<i>0.21</i>	<i>3344</i>
Woodlands 3rd	160th Avenue (Uranimite St / Sapphire St)	0.12	2164
	Sapphire Street (159th Ave / 160th Ave)	0.19	3422
	Sapphire Street (160th Ave / N EOP)	0.04	787
	<i>Woodlands 3rd Total</i>	<i>0.35</i>	<i>6373</i>

Project Area	Street Segment	Length (Miles)	Area (SY)	
Woodlands 4th	159th Avenue (W EOP / Peridot Crt)	0.03	552	
	Peridot Court (159th Ave / CDS)	0.04	1079	
	Peridot Street (159th Ave / CDS)	0.20	3944	
	<i>Woodlands 4th Total</i>	<i>0.27</i>	<i>5575</i>	
Tiger Street Reconstruction	Tiger Street (Armstrong Boulevard / 173rd Avenue)	0.43	6984	
	<i>Tiger Street Reconstruction Total</i>	<i>0.43</i>	<i>6984</i>	
		0	1.20	25862
Business Park 95 Street Reconstruction	140th Avenue (Radium St / Unity St)			
	McKinley Street (Unity St / 400 ft east of Sunfish Lake Blvd)			
	McKinley Street (Unity St / CDS)			
	Radium Street (McKinley St / 140th Ave)			
	Unity Street (CR 116 / McKinley St)			
	<i>Business Park 95 Street Reconstruction Total</i>	<i>1.20</i>	<i>25862</i>	
		0	1.89	28762
Andrie Street Reconstruction	164th Lane (Andrie St / Jarvis St)			
	Andrie Street (Alpine Dr / 164th Ln)			
	<i>Andrie Street Reconstruction Total</i>	<i>1.89</i>	<i>28762</i>	
		0	0.81	17957
Bunker Lake Boulevard and Puma Street Reconstruction	Puma Street (Bunker Lake Blvd / Alpine Dr)			
	Bunker Lake Boulevard (Puma St / Jackal St)			
	<i>Bunker Lake Boulevard and Puma Street Reconstruction Total</i>	<i>0.81</i>	<i>17957</i>	
Sunwood Drive	Ramsey Boulevard / Bunker Lake Boulevard	0.56	12554	
	<i>Sunwood Drive Reconstruction Total</i>	<i>0.56</i>	<i>12554</i>	
Project Total		9.00	164011	