



**BOLTON  
& MENK**

Real People. Real Solutions.

7533 Sunwood Drive NW  
Suite 206  
Ramsey, MN 55303-5119

Ph: (763) 433-2851  
Fax: (763) 427-0833  
Bolton-Menk.com

## MEMORANDUM

**Date:** July 29, 2022  
**To:** Bruce Westby, P.E., City Engineer  
**From:** Kevin Kielb, P.E., Project Manager  
**Subject:** Bid Results and Recommendation  
2022 Riverdale Drive Extension  
City Project No: 20-05

Four bids were received for the 2022 Riverdale Drive Extension Project (City Project #20-05). The bids were publicly read aloud at 10:00 A.M. on July 29, 2022. The bids were then reviewed, tabulated and the results are summarized below:

CONTRACTOR	TOTAL BID
Douglas-Kerr Underground, L.L.C	\$2,342,102.66
Forest Lake Contracting, Inc.	\$2,368,094.65
New Look Contracting, Inc.	\$2,441,445.45
North Valley, Inc.	\$2,463,365.28
Engineer's Estimate	\$2,346,670.50

The bid results have been sent to the MnDOT State Aid Agreements Engineer for concurrence. Once concurrence is received in writing by MnDOT and the agreement is fully executed, if the City of Ramsey decides to award the project to the low bidder, we recommend awarding the contract to Douglas-Kerr Underground, L.L.C. in the amount of \$2,342,102.66

If you have any questions, please contact me at (651) 968-7760.