

**Haugo GeoTechnical Services**  
**2825 Cedar Avenue South**  
**Minneapolis, MN 55407**  
**Website: www.Haugogts.com**

**HGTS Project # 22-0713A**

**Client:** City of Ramsey

Barthel's Rum River Acres 2nd Additional Borings

**Table 1 Summary of Estimated Costs**

				<b>2/14/2023</b>			
				<b>QTY</b>	<b>UNITS</b>	<b>PRICE(\$)</b>	<b>SUM(\$)</b>
<b><u>BORINGS</u></b>							
500	MOBILIZATION, Management, Etc			1	EACH	1460	1460
501	SOIL BORINGS+CORES	12	@ 10	12	EACH	415	4980
<b><u>REPORTS</u></b>							
690	GEOTECHNICAL REPORT/ADDENDUM			1	EACH	1200	1200
518	PROJECT PERMIT				EACH	75	
519	MDH PAPERWORK				HOUR	90	
<b>TOTAL</b>						<b>\$</b>	<b>7,640.00</b>

**Additional Services**

Structurally unfavorable soil conditions including but not limited to loose fill and/or organic materials could be encountered in the soil borings and extend beyond the anticipated test depths. Additional drilling to extend the soil borings will be invoiced at \$20 per lineal feet of drilling. If deeper borings are required the borings may need to be sealed in accordance with Minnesota Department of Health requirements. We will charge \$4 per lineal foot to seal the borings, if required. Snow Removal, if required will be invoiced at \$175 per hour. In the event that the site is not ready when our crew arrives, we will charge \$250 per hour of stand-by time. If any private utilities are present on site, we expect you to locate them in advance or notify us and we will have located at an additional cost.