




The Waterfront

↓ Follow-up Phase Two and initial Phase Three Exhibits ↓



Bistro seating overlook and extension (enclose plaza)





Overlook Extension and Food Truck Parking Expansion	
Concrete Paving/Umbrella Footing	13,172
Railing Extension Fabrication	21,179
Railing Blasting/Painting	5,900
Railing Core Drilling	1,800
Removals and Gravel Base	7,950
Umbrella	11,623
Tables - SF05 - 2 Café Tables	5,345
Chairs - SF06B - 4 chairs with Arms	2,289
Chairs - SF06A - 4 chairs without Arms	1,848
Maglin Shipping	1,500
Restoration	1,500
Relocation of Boulder	1,000
Misc Supplies/Expendables	1,000
H+U Construction Management	7,611
Total Overlook and Food Truck Parking	83,716



Food Truck parking expansion



Approximately 60 large B & B Trees
(\$36k) + follow-up/enhancements ↓

Other Items

~~Plantings at SW Berm~~	~~12,150~~
~~10x16 TBD Shelter with concrete slab~~	~~40,000~~
Irrigation Valve Box Cover	2,500
Irrigation Head Relocations	1,510
Move 3 trees up Pond Bank	1,400
Add seeding/blanket by Irrigation Pump	400
Paint 13 Light Pole Bases	3,250
H+U Construction Management	<u>6,121</u>

