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March 22, 2017 
 
City of San Luis 
1090 E. Union Street 
San Luis, AZ 85349 

Attention:   Eulogio Vera, PE, Director of Public Works 
Reference:   Union Street Paving Improvements between 5th & 6th Avenue (1/4 mile) 

San Luis, Arizona – ADDENDUM NO. 1 Revised 
Dear Mr. Vera, 

Attached please find our itemized cost proposal for Professional Engineering Services related to 
the design improvements on 6th Avenue, between California St. and Union St., in San Luis, 
Arizona.  Services include topographic survey, geotechnical investigation, hydrologic evaluation 
and additional design services (90% and 100% submittal).   

Please let me know if you have any questions.  We are truly looking forward to working with the 
City of San Luis on this new project.   
 
Sincerely, 
NICKLAUS ENGINEERING, INC. 
 
 
 
Marisol A. Canales, PE 
Project Manager  
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DESCRIPTION OF WORK  PROJECT 
MANAGER 

ENGINEER / 
SURVEYOR

ENGINEER 
TECHNICIAN SURVEY CREW EXPENSES    TOTAL

I
Topographic Survey (6th Ave., school retention basin, 
Bienestar Subdivision retention basin) 4 8 32 8 100.00$          5,620.00$          
Geotechnical Investigation/Report (1-5' boreholes on 
6th Ave.) includes traffic control 1,200.00$          

Hydrologic Evaluation, Modeling, and Design Report 4 16 16 50.00$            4,010.00$          
Estimated Hours 8 24 48 8

Rate 150.00$          125.00$             85.00$          150.00$       
Amount 1,200.00$       3,000.00$          4,080.00$     1,200.00$    150.00$          10,830.00$        

10,830.00$        
DESCRIPTION OF WORK  PROJECT 

MANAGER CIVIL ENGINEER ENGINEER 
TECHNICIAN ADMIN EXPENSES    TOTAL

II
Meetings with City of San Luis/Coordination 4 4 1,100.00$          
Legal Descriptions for right-of-way dedications and/or 
temporary construction easements 1 4 2 1 875.00$             
Horizontal Control Plan 6th Ave. & Retention Basin 1 6 10 100.00$          1,850.00$          
Grading and Drainage 1 8 12 100.00$          2,270.00$          
Storm Drain Plan and Profile 4 4 25.00$            865.00$             
Storm Drain Piping & Catch Basin Details 2 2 25.00$            445.00$             
Pavement Markings and Signage 2 4 25.00$            615.00$             
SWPPP 1 2 25.00$            320.00$             
Specifications for Project Manual 1 2 4 2 100.00$          950.00$             
Preliminary Engineer's Estimate of Cost 1 2 4 2 50.00$            900.00$             

Estimated Hours 9 35 44 5
Rate 150.00$          125.00$             85.00$          55.00$         

Amount 1,350.00$       4,375.00$          3,740.00$     275.00$       450.00$          10,190.00$        
10,190.00$        

I 10,830.00$        
II 10,190.00$        

21,020.00$        

DESIGN SERVICES - 90% and 100% SUBMITTAL for 6th AVENUE IMPROVEMENTS

SUBTOTAL

DESIGN SUPPORT 
DESIGN SERVICES - 90% and 100% SUBMITTAL for 6th AVENUE IMPROVEMENTS

TOTAL FEE PROPOSAL

SUMMARY OF SERVICES
SUBTOTAL

CITY OF SAN LUIS
Union Street Paving Improvements between 5th & 6th Avenue

San Luis, Arizona

DESIGN SUPPORT 

ADDENDUM NO.1 - Hydrologic Evaluation & 6th Avenue Improvements
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