

# Proposal Kit

City of San Luis

Cesar Chavez Blvd. Sewer Improvements

# PROPOSAL

TO: City of San Luis, Arizona  
1090 East Union Street  
P.O. Box 1170  
San Luis, Arizona 85349

BIDDER FIRM: DPE CONSTRUCTION, INC  
-----

Project Name: City of San  
Cesar Chavez Blvd. Sewer Improvements

In compliance with the ADVERTISEMENT FOR BIDS:

Having examined the CONTRACT DOCUMENTS, site of work, and being familiar with the conditions to be met, hereby submits the following PROPOSAL for furnishing the material, equipment, labor and everything necessary for the completion of the work listed and agrees to execute the CONTRACT DOCUMENTS and furnish the required CONTRACT AND LABOR AND MATERIAL SURETY BONDS and CERTIFICATES OF INSURANCE for the completion of said work, at the locations and for the prices set forth on the inside pages of this form;

Understands that construction of this PROJECT shall be in accordance with all applicable Maricopa Association of Governments (MAG) Uniform Standard Specifications and Details for Public Works Construction as adopted by the City of San Luis, the City of Yuma Construction Standard Detail Drawings - 2019 edition [details], the City of San Luis Supplemental to the MAG Uniform Standard Specifications and Details for Public Works Construction and the City of Yuma Construction Standard Detail Drawings, except as otherwise required by the PLANS and SPECIAL PROVISIONS;

Understands that this PROPOSAL for construction of this PROJECT shall be submitted with a proposal guarantee of cash, certified check, cashier's check or BID SURETY BOND for an amount not less than 10 percent of the amount bid;

Agrees that upon receipt of NOTICE OF AWARD, from the City of San Luis, Arizona, Bidder will execute the CONTRACT DOCUMENTS within 7 (seven) calendar days;

Understands that the work shall commence on day 1 of the Contract Time and be completed within **90 calendar days** from the date of Notice to Proceed.

Hereby acknowledges receipt of and agrees Bidder's PROPOSAL is based on the following Addenda listed by number and date issued):

Number	Date	Number	Date
<u>ADDENDUM 1</u>	-----	-----	-----


(List any additional addenda on the back of this sheet)

And, hereby submits the following BID SCHEDULE of units and quantities as a part of this PROPOSAL:

THIS PROPOSAL IS SUBMITTED BY DPE CONSTRUCTION, INC  
a corporation organized under the laws of the State of AZ  
or a partnership consisting of \_\_\_\_\_  
or individual trading as \_\_\_\_\_;  
of the City of YUMA AZ. (City, State) and is the holder of Arizona  
State Contractor's license(s): General Engineering (type)  
Classification A License No. 080704

The Bidder hereby certifies that as of the below date, the bond amount posted with the Arizona Registrar of Contractors is \$ 10,000<sup>002</sup> and that the Bidder's actual volume of work has not exceeded the contemplated gross volume pursuant to Arizona Administrative Code, Title 4 Chapter 9 [Authority: ARS §32-1101 et seq.]

Respectfully Submitted,

Bidder Firm DPE CONSTRUCTION INC.  
Address 1636 EAST 20TH STREET  
City, State, ZIP YUMA, AZ, 85365  
By  10/01/24  
[Signature] [Date]  
Name ESTEBAN HERNANDEZ  
Title ESTIMATOR/ PM  
e-mail: Estebanh@dpeyuma.com

ATTEST:  
[If Bidder is an Individual]

Witness: \_\_\_\_\_  
[Signature] [Date]

Name and Title: \_\_\_\_\_

## BID SCHEDULE

Project Name: City of San Luis  
Cesar Chavez Blvd. Sewer Improvements

For: City of San Luis, Arizona

Firm Name: DPE CONSTRUCTION, INC

Bid Item No.	Item Description	Unit of Measure	Total Qty	Unit Price	Total
1	Remove Existing Asphalt (Any Thickness)	SY	1950	\$ 10.00	\$ 19,500.00
2	Remove Existing Concrete Curb (Any Type)	LF	404	\$ 21.00	\$ 8,484.00
3	Remove Existing Sidewalk, Driveway, and Slab (Flat Work)	SY	378	\$ 50.00	\$ 18,900.00
4	Remove Existing 15" Dia. Sewermain PVC	LF	20	\$ 220.00	\$ 4,400.00
5	Adjust In Place Existing 18" Dia. Sewermain Vertically/Repair Sag	LF	315	\$ 300.00	\$ 94,500.00
6	Adjust In Place Existing 15" Dia. Sewermain Vertically/Repair Sag	LF	330	\$ 320.00	\$ 105,600.00
7	15" Dia SDR 35 PVC Sewermain	LF	20	\$ 520.00	\$ 10,400.00
8	12" Dia SDR 35 PVC Sewermain	LF	212	\$ 205.00	\$ 43,460.00
9	8" Dia SDR 35 PVC Sewermain	LF	220	\$ 185.00	\$ 40,700.00
10	6" Dia SDR 35 PVC Sewermain	LF	590	\$ 85.00	\$ 50,150.00
11	4" Dia SDR 35 PVC Sewermain	LF	17	\$ 365.00	\$ 6,205.00
12	6" Dia Deep Sewer Service Connection (Sheet D-1, Detail 1)	EA	1	\$ 6,500.00	\$ 6,500.00
13	4' Dia. Polymer Concrete Sewer Manhole (City of Yuma Std. 6-080, 6-090)	EA	1	\$ 42,000.00	\$ 42,000.00
14	Install 4' Dia. Armorock Sewer Manhole Rehabilitation Insert	EA	9	\$ 27,000.00	\$ 243,000.00
15	Manhole Drop Sewer Connection Type "A" and "B" (City of Yuma Std. 6-055, 6-060)	EA	13	\$ 3,000.00	\$ 39,000.00
16	Core Existing Sewer Manhole for New Sewer Lateral/Main/Drop Connection	EA	18	\$ 500.00	\$ 9,000.00

Bid Item No.	Item Description	Unit of Measure	Total Qty	Unit Price	Total
17	Repair Existing Sewer Manhole Bench Lining	EA	20	\$ 2,000.00	\$ 40,000.00
18	Modify Existing Sewer Manhole Bench Channel For New Lateral	EA	4	\$ 4,800.00	\$ 19,200.00
19	Install 4' Dia. Armorrock Sewer Manhole Polymer Cone	EA	11	\$ 24,000.00	\$ 264,000.00
20	Repair Existing Sewer Manhole Cone Lining	EA	9	\$ 4,000.00	\$ 36,000.00
21	Adjust Existing Sanitary Sewer Manhole with new Frame & Cover (City of Yuma Std 6-035, 6-040)	EA	17	\$ 2,000.00	\$ 34,000.00
22	Adjust Existing Water Valve with New Frame and Cover (City of Yuma Std. 5-075)	EA	1	\$ 1,250.00	\$ 1,250.00
23	Sidewalk (City of Yuma Std. 3-135)	SF	1011	\$ 15.50	\$ 15,670.50
24	Asphalt Paving (2" AC/4" ABC) - Pavement Structural Section No. 1	SY	1950	\$ 55.00	\$ 107,250.00
25	Sidewalk Ramp (City of Yuma Std. 3-145)	SF	359	\$ 23.00	\$ 8,257.00
26	Vertical Curb and Gutter (City of Yuma Std. 3-060)	LF	404	\$ 42.00	\$ 16,968.00
27	Storm Water Pollution Prevention Plan	LS	1	\$ 10,000.00	\$ 10,000.00
28	Maintenance and Protection of Traffic	LS	1	\$ 47,000.00	\$ 47,000.00
29	Construction Staking	LS	1	\$ 38,000.00	\$ 38,000.00

**SUBTOTAL**

\$ 1,379,394.50

**5% CONTINGENCY**

\$ 68,969.73

**TOTAL PROJECT COST**

\$ 1,448,364.23

**TOTAL BASE BID AMOUNT IN WORDS**

One Million Four Hundred-Forty Eight Thousand, Three hundred Sixty-Four Dollars W/ Twenty Three Cents.

# BID SURETY BOND

Project Name: City of San Luis - Cesar Chavez Blvd. Sewer Improvements

For: City of San Luis, Arizona

KNOW ALL MEN BY THESE PRESENTS:

That we, DPE Construction, Inc., as Principal, (hereinafter called the Principal),

and the Western Surety Company, a corporation duly organized under the laws of the State of South Dakota and duly licensed and possessing a certificate of authority to transact surety business in the State of Arizona, as Surety, (hereinafter called the Surety), are held and firmly bound unto City of San Luis, Arizona [hereinafter called City] as Obligee, in the sum of ten percent (10%) of the total amount of the bid of Principal, submitted by him to the City for the work described below, for the payment of which sum, well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, and administrators, successors, and assigns, jointly and severally, firmly by these presents, and in conformance with Arizona Revised Statutes [ARS].

WHEREAS, the said Principal is herewith submitting its PROPOSAL for the City of San Luis - Cesar Chavez Blvd. Sewer Improvements.

NOW, THEREFORE, if the City shall accept the PROPOSAL of the Principal and the Principal shall enter into a CONTRACT with the City in accordance with the terms of the PROPOSAL and give the Bonds and Certificates of Insurance as specified in the Standard Specifications with good and sufficient Surety for the faithful performance of the CONTRACT and for the prompt payment of labor and materials furnished in the prosecution of the CONTRACT, or in the event of the failure of the Principal to enter into the CONTRACT and give the Bonds and Certificates of Insurance, if the Principal pays to the City the difference not to exceed the penalty of the bond between the amount specified in the PROPOSAL and such larger amount for which the Obligee may in good faith contract with another party to perform the work covered by the PROPOSAL then this obligation is void. Otherwise it remains in full force and effect provided, however, that this bond is executed pursuant to the provisions of Section 34-201, ARS, and all liabilities on this bond shall be determined in accordance with the provisions of the section to the extent as if it were copied at length herein.

Signed and sealed this 1st day of October, 2024.

DPE Construction, Inc.

Principal Firm

  
Principal Signature

Esteban Hernandez  
Name and Title Estimator



Western Surety Company

Surety Firm

  
Surety Signature

Gregory P. Griffith, Attorney-in-fact  
Name and Title  
Constructors Bonding, Inc. of Nevada  
Gregory P. Griffith, Arizona Resident Agent  
Agency of Record  
P. O. Box 36797  
Las Vegas, NV 89133-6797  
Address

[Seal]



NOTE: Attach current power of attorney}

# Western Surety Company

## POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

**Crysta J Powell, Gregory P Griffith, Stephanie L Bucholz, Debra K Williams, Individually**

of Las Vegas, NV, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf ~~contracts, promissory notes and other financial instruments of similar nature~~

**- In Unlimited Amounts -**

~~and to execute, acknowledge, deliver, file, record, and otherwise carry out all duties and obligations of the corporation and all the acts of said Attorney, fully and to the extent that may be lawfully and rightfully~~

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by ~~the shareholders of the corporation.~~

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 27th day of June, 2021.



**WESTERN SURETY COMPANY**

*Paul T. Bruffat*

Paul T. Bruffat, Vice President

State of South Dakota }  
County of Minnehaha } ss

On this 27th day of June, 2021, before me personally came Paul T. Bruffat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges ~~the validity and effect of the above instrument.~~

My commission expires

March 2, 2025



*M. Bent*

M. Bent, Notary Public

**CERTIFICATE**

I, ~~J. Nelson~~, ~~Notary Public~~, of ~~WESTERN SURETY COMPANY~~ do hereby certify that the Power of Attorney hereinafore set forth is in full force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 1st day of October, 2024.



**WESTERN SURETY COMPANY**

*J. Nelson*

J. Nelson, Assistant Secretary

~~WESTERN SURETY COMPANY~~

Go to [www.cnasurety.com](http://www.cnasurety.com) > Owner / Obligor Services > Validate Bond Coverage, if you want to verify bond authenticity.

~~Authorizing By-Law~~

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders ~~of the Company.~~


Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

# NON-COLLUSION AFFIDAVIT

Project Name: City of San Luis - Cesar Chavez Blvd. Sewer Improvements

To: City of San Luis, Arizona

That pursuant to Section 1128 of Title 23 USC, the undersigned in submitting a PROPOSAL for performing the following work by CONTRACT, being duly sworn, disposes and says that he has not, nor anyone associated with the business identified below, either directly or indirectly, entered into any agreement, participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this CONTRACT.


  
\_\_\_\_\_  
Signature of Bidder

ESTIMATOR  
\_\_\_\_\_  
Title

DPE CONSTRUCTION, INC  
-----  
Business Name

1636 E 20TH STREET, YUMA, AZ 85365  
\_\_\_\_\_  
Address

Subscribed and sworn to before me this 1st day of October, 2024.

  
\_\_\_\_\_  
Notary Public

Notary Public in and for the County of Yuma, State Arizona.

My Commission Expires October 23, 2027.

