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County of Webb   
 
 

ADDENDUM No. 1 TO THE RFQ DOCUMENTS 
Addendum Date: July 30, 2024 

 

RFQ DOCUMENT NUMBER RFQ 2024-013 
“Civil Engineering Services for Las Lomas Paving Project” 

 
 

A. This Addendum shall be considered part of the RFQ documents for the above-mentioned 
project as though it had been issued at the same time and shall be incorporated integrally therewith.  
Where provisions of the following supplementary data differ from those of the original bid documents, 
this Addendum shall govern and take precedence.  RESPONDENTS MUST SIGN THE 
ADDENDUM AND SUBMIT IT WITH THEIR BIDS/PROPOSALS. 

B. Respondent are hereby notified that they shall make any necessary adjustments in their 
estimates as a result of this Addendum.  It will be construed that each bidder's proposal is submitted 
with full knowledge of all modifications and supplemental data specified herein. 

 

Except as described below, the original RFQ document remains unchanged.  The RFQ documents 
are modified and/or clarified, as follows: 

• The following is a modification to Section 7.2 SOQ Evaluation Committee. 
 
The following Webb County employees are involved in the evaluation process for this 
procurement: 
  

• Leroy Medford, Executive Administrator to Commissioners Court 
• Lalo Uribe, Chief Executive Administrator to the County Judge 
• Guillermo Cuellar, Engineering Department 
• Jose L. Neira, Road and Bridge Superintendent 
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RESPONDENT MUST ACKNOWLEDGE THIS ADDENDUM BY 
SIGNING BELOW AND ATTACHING THE SIGNED ADDENDUM TO 
THE PROPOSAL FORM(S): 

 
 
Company Name 

 

Contact Person 
  

Signature  

     

Date 
    

  

THIS CONCLUDES ADDENDUM NO. 1 IN ITS ENTIRETY. 

This Addendum is being transmitted electronically via our E-Bid site @ 
https://webbcountyebid.ionwave.net/Login.aspx . If you have any questions, please direct them 
to; Juan Guerrero Jr. (956) 523-4149 or email at juguerrero@webbcountytx.gov  
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July 31, 2024 

 

Mr. Juan Guerrero, Contract Administrator 

Webb County Purchasing Department 

1110 Washington St., Ste. 101 

Laredo, Texas 78045 

 

Re:  Request for Qualifications – “Las Lomas Paving Project – Civil Engineering Services” 

RFQ No. 2024-013 

 

Dear Mr. Guerrero, 

 

On behalf of the GDJ Team and as Legal Representative of GDJ Engineering LLC, who will be the prime 

consultant (executor of the contract) we enthusiastically submit this Statement of Qualifications to provide 

Civil Engineering Services to Webb County.  As you are aware, Webb County sits at the center of both 

international trade with Mexico and as a major hub for oil and gas exploration and production in the state 

of Texas.  All growth trends in the County indicate that there will be a need for transportation, drainage, 

and general infrastructure upgrades to efficiently move heavy commercial traffic to stimulate the local 

economy as well as expansion of local County roads to ensure the safety of the traveling public.  We are 

aware that the County does an excellent job serving both the urban and rural needs of the region. 

 

GDJ has been in in existence since 2017 and GDJ staff have been involved in project development, civil 

engineering, design, utility coordination, and construction management in the Rio Grande Valley for over 

19 years and has a combined experience of over 85 years. Key staff are native to the region, are intimately 

familiar with the challenges posed by regional drainage issues and have completed comparable projects in 

the region and the state. Additionally, key staff has been intimately involved with all individual MPO’s in 

the region as well as being involved in the recent merging of the three MPO’s in the Rio Grande Valley 

into the current RGVMPO. 

 

The GDJ team is comprised of a team of the following project partners who are experts in their respective 

fields and have extensive experience managing local government transportation and infrastructure projects.  

We are also in receipt of the City of Laredo Specification Manual and its provisions; we understand this 

project will be designed in accordance with this manual and permitting requirements as per the RFQ. 

 

GDJ Project Team 
GDJ Engineering Engineering and Project Team Lead 

Kane Lindsey, LLC  Surveying and Right-of-Way Mapping 

Millenium Engineers Group, Inc. Geotechnical Engineering 



  Page 2 

 

• Kane Lindsey, LLC 
Kane Lindsey is headquartered in the Rio Grande Valley and possess the resources and staff ready 

to mobilize and assist the county with professional land surveying services on short notice. 

Although a relatively young firm, Kane Lindsey staff includes 50 years of combined experience 

employing the latest surveying technologies and methodologies to complete simultaneous and 

complex projects throughout the state. Project experience includes right-of-way mapping, parcel 

exhibits and descriptions for real estate acquisition, topographical surveys for engineering design, 

horizontal and vertical control networks, and construction surveying. Services shall comply to the 

Texas Board of Professional Engineers and Land Surveyors Acts and Rules for boundary 

reconstruction and adhere to conditions and quality of surveys in accordance with the latest addition 

of the Texas Society of Professional Land Surveyors Survey Manual. 
 

• Millenium Engineers Group, Inc.  
MEG was founded in 2001 by Mr. Raul Palma, P.E., on the principles of honesty, integrity, and 

service. The goal to provide innovative geotechnical and material testing services, continue to raise 

the level of quality in the local profession, and make a difference in the community.  Today, MEG 

provides a full range of integrated geotechnical engineering and consulting services, construction 

material engineering and testing, environmental engineering, forensic testing, and consulting 

services. Our philosophy and practices have been positively reflected in both client and employee 

loyalty and contribute to a steady growth in a diversity of projects. Millennium Engineering Group, 

Inc. (MEG) provides complete geotechnical engineering and consulting services, construction 

material engineering and testing, environmental engineering, facilities assessments, forensic 

testing, and consulting services to its client base of government and municipal agencies, educational 

institutions, architects, engineers, real estate developers, constructors, and private sector clients. 

 

The GDJ Team is committed to provide excellent service and protect the County and its partners by 

providing accurate estimates to ensure speedy and efficient project development that uses all available 

resources to ensure the project is shovel ready, constructed on time, within budget, and of the highest quality 

to maximize the benefit to the local taxpayer. The GDJ Team also commits that all contents of this 

Statement of Qualifications (SOQ) are valid for at least 90 days beyond the July 31, 2024 deadline for 

submission. 

 

On behalf of the GDJ Team, I would again like to thank you for the opportunity to be of service to the 

citizens of Webb County and to help you meet our community’s infrastructure needs.  As legal 

representative of the GDJ Team I am able execute any necessary contract documents with Webb County. 

Should you have any questions or require additional information, please do not hesitate to contact me, 

Robert Macheska, P.E. at (956) 603-2025. 

 

Sincerely Yours, 

 

 

 

 

Robert Macheska, P.E., CFM  

Executive VP/COO   

GDJ Engineering, LLC 

robert@gdjeng.com 
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WEBB COUNTY 
(RFQ NO. 2024-013) 

CIVIL ENGINEERING EXPERIENCE 

REQUEST FOR QUALIFICATIONS 
“WEBB COUNTY– LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

 

GDJ Engineering, LLC. (GDJ) is a diverse, multi-discipline engineering firm based in Edinburg, Texas at 

2805 Fountain Plaza Blvd., Suite B. GDJ was formed in 2017 and currently consists of thirteen full time 

employees that possess experience and knowledge in a wide variety of fields including transportation 

planning, hydrologic analysis, highway/civil, structural/bridge, construction/utility management, envi-

ronmental analysis/permitting, and GIS services.  

 

GDJ personnel have a combined experience of over 85 years. Our engineers and designers possess 

the knowledge for planning, design, construction, and management of the transportation infrastructure 

critical to the growth of our region and the state. GDJ’s Transportation Department is equipped to work 

individually or in a team environment to establish concepts, set project goals, and deliver measurable 

results to every assignment. As project constraints and challenges arise, our staff thrives to bring innova-

tive ideas to the table for creating an opportunistic solution. 

We believe in a balanced design concept which meets the op-

erational objectives, produces sustainability for tomorrow, con-

text sensitive solutions and adherence to a time-sensitive budg-

et. Achieving these results require empowering our staff to 

develop unique ideas which add value for our clients and 

maximize their investment. GDJ staff has developed projects 

with a variety of public entities including local cities, counties, 

Regional Mobility Authorities (RMAs), Metropolitan Planning 

Organizations (MPOs), and the Texas Department of Trans-

portation (TxDOT). GDJ’s managerial staff is pre-certified by 

TxDOT in a multitude of categories, brings over 45 years of 

development, design, and construction experience, and has 

completed numerous transportation infrastructure projects. 

 
At GDJ Engineering our main focus is on project delivery, studies and plans are secondary to delivering 
infrastructure projects efficiently and leveraging as much state and federal funding as possible to re-
duce the cost of a project to the local government and local taxpayer. For more than 13 years, GDJ 
staff has served in an advisory position providing coordination services for various governmental enti-
ties at the local MPOs, including Webb County, the City of Laredo, the City of Mission, Hidalgo County, 
Hidalgo County RMA, Cameron County, Cameron County RMA, and Webb County. Duties included co-
ordinating with staff and elected officials to prioritize local resources and assure projects were proper-
ly programmed on the MPO planning documents. In addition to preparing project fact (budget) sheets 
and project planning, GDJ staff is proficient in the coordination of Advanced Funding Agreements 
(AFA) with TxDOT.  These agreements are critical to ensure TxDOT review of engineering and environ-
mental documents.  Proper coordination by firm staff of advanced planning ensured local reimburse-
ment for locally administered projects with state and federal funding.  Additionally, an analysis of ex-
isting projects sometimes allowed for projects experiencing delays could be adjusted to allow “shovel 
ready” projects to be constructed.  Expediting the letting of projects often results in a savings in con-
struction cost due to avoidance of escalation. 
 



 

 

WEBB COUNTY 
(RFQ NO. 2024-013) 

CIVIL ENGINEERING EXPERIENCE 

REQUEST FOR QUALIFICATIONS 
“WEBB COUNTY– LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

 

It is GDJ’s philosophy to provide the client with the most technically competent, timely and cost effective 
work product possible.  GDJ believes in open communication with the client and understands that direct 
and constant lines of communication are imperative for a project’s success; both in schedule and budget.  
The GDJ Project Management Team operates under a multi-faceted strategy to avoid unexpected cost 
escalations and overruns; as a result, projects bid out in the past 30 months have been consistently with-
in +/- 5% of the engineers estimate for various clients.  This has become especially important with  cur-
rent supply chain shortages and recent escalation of oil and steel prices. The GDJ Team constantly mon-
itors the latest bid prices through several sources: TxDOT 1 month rolling averages, CIVCAST, local 
county & city lettings to ensure the accuracy of our estimates. 

Beginning with high quality survey and subsurface utility data, combined with extensive experience with 
field conditions a high-quality plan set is the first defense 
against these issues. During the project development pro-
cess the team begins with a preliminary estimate for the 
purposes of budgeting funding needed from the local gov-
ernment and the LWCAMPO (if applicable).  Through the 
schematic phase and the 30%, 60%, and 90% PS&E pro-
cess the design team works closely with client to ensure the 
cost estimates for construction, ROW, and any needed utili-
ty adjustments are as accurate as possible.  This allows the 
GDJ Team to help maximize the amount of funding from 
the LWCAMPO throughout the multi-year project develop-
ment process and reduce the local governments cost.   

The GDJ team will strive to provide Webb County with the quality of service the tax payers deserve.  
Located in the Rio Grande Valley, GDJ Engineering staff and members of the team have extensive ex-
perience in Webb County. We understand the area and the county’s engineering needs at a local, re-
gional, and national level.  In addition, GDJ has all of the latest design software and our team has 
unique experience with all oversight and auditing entities (TxDOT, FHWA, etc…), with several of our 
team members having firsthand work experience with said entities.  

The GDJ team can meet any specification required and will not enter into any agreement without 
100% confidence that the work product will exceed the county’s expectations and requirements.  GDJ 
has several projects that are in the process of completion and will be able to concentrate the majority 
of their time to Webb County.    

GDJ is a financially stable company and has the capacity to perform the functions required by this RFQ 
and provide those services requested by Webb County.   

This will be accomplished with GDJ’s team of qualified professionals that are amply prepared to pro-
vide the Webb County with outstanding customer service and technical skills.  The GDJ  team has the 
proven knowledge and capabilities of providing superior planning, engineering, construction/utility 
management, and environmental services to Webb County.  

 



 

 

WEBB COUNTY 
(RFQ NO. 2024-013) 

CIVIL ENGINEERING EXPERIENCE 

REQUEST FOR QUALIFICATIONS 
“WEBB COUNTY– LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

 

The GDJ Team has the abilities and qualifications to provide Webb County with the following services: 

♦ Project Management & Planning Services 

 Program & Project Management 

 General Program Management (to Ensure Design/Construction Meets Requirements for Reim-

bursements on Reimbursable Funds Projects)  

 Project Management of all Civil & Transportation Projects  

 Planning Services 

 Infrastructure Improvement Plans, Project Need Evaluations & Assessments, Pavement Man-

agement Plans 

 
♦ Civil Design Services 

 Preliminary Engineering 

 Geometric Schematic & Typical Sections 

 Utility Investigations & Analysis  

 ROW Investigations  

 Environmental Reports, Permitting, & Public Meetings 

 Geotechnical Investigations 

 Plans, Specifications & Estimates (PS&E) 

 Geometric Design (Horizontal & Vertical Alignments, Plans & Profiles (P&P), Layouts) 

 Hydrologic & Hydraulic Design (Drainage Area, Hydraulic Master Plans, Channel Analyses) 

 Structural Design (Bridge Design & Details, Specialty Structural Design) 

 Pavement Design (Flexible & Rigid Pavements, Pavement Structure Analyses) 

 Environmental Design (SW3P, EPIC Sheets) 

 Traffic Design (Traffic Counts, Analysis of Traffic Movements) 

 Design Packaging (Specifications, Construction Estimates, General Notes, Special Provisions) 

 Bid Assistance 

 Preparation of Bid Package, Bid Announcement, Review of Bidder Information, Bid Award 

 

♦ Civil Construction Services 

 Construction Management & Inspection 

 Construction Management Team will ensure all construction activities are completed on time, 

within budget and in accordance with the specifications & contract documents   

 Construction Material Testing 

 Testing of soils, concrete, ACP, masonry & all other building materials for adherence to speci-

fication and contract documents 

 
Principal Contact Person 

Regarding all contractual matters related to this RFQ, the principal contact person is: 

 Mr. Robert Macheska, P.E., CFM 

 2805 Fountain Plaza Blvd., Ste. B 

 Edinburg, TX 78539 

 (956) 603-2025 
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             WEBB COUNTY  
   (RFQ NO. 2024-013) 

PROFESSIONAL QUALIFICATIONS 

REQUEST FOR QUALIFICATIONS 
“WEBB COUNTY-LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

 

 

GDJ’s team of qualified professionals (as listed on the following pages) are amply prepared to pro-

vide Webb County with outstanding customer service and technical skills.  The GDJ  team has the prov-

en knowledge and capabilities of providing superior engineering services to the County.   

 

The GDJ team has experience and understanding in the overall process from planning to construction, 

including the intricate technical details necessary for the successful completion of a project.  The com-

prehensive project steps include evaluating the existing ROW and utilities, identifying environmental  

constraints, performing public involvement (as needed), delineating drainage areas, evaluating and 

optimizing a drainage plan, developing preliminary plans and estimates for the proposed improve-

ments, completing the environmental process, finalizing the plans and estimates, preparing bid docu-

ments, and performing construction management. The team will coordinate with the County throughout 

the entire process to ensure their needs and concerns are addressed.  The GDJ team has experience in 

architectural design, electrical, and civil engineering. These items require extensive coordination with 

both the city and local entities to ensure adherence to both local and state regulations. Utility coordina-

tion throughout the process ensures all parties are aware of the project and are kept informed. 

 

GDJ staff uses a proven combination of planning, scheduling, and coordination to ensure projects ad-

here to the assigned budget.  GDJ creates realistic project schedules to ensure sufficient progress. These 

schedules are discussed with the County (and any oversight agency, as needed) to agree upon major 

project milestones.  

 

The various projects cited in this SOQ are examples of GDJ’s extensive experience in adherence to 

strict state and federal guidelines, as well as precise budgeting. We understand how to maximize ex-

isting space to design the best available facilities and what it takes to complete projects, from planning 

to construction. The GDJ team meets and exceeds the needs and stipulations of the RFQ and is pre-

pared to provide quality engineering to Webb County for the Las Lomas Paving Project.  

 

  



Robert Macheska, P.E., C.F.M. 

PROPOSED ROLE: PRINCIPAL & PROJECT MANAGER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

R E G I S T R A T I O N S  

Professional Engineer 

State of Texas 

No. 93540 

 

Certified Floodplain Manager 

State of Texas 

No. 2196-11N 

L I C E N S E D  

20 Years 

C I T Y  O F  

R E S I D E N C E  

Mission 

E N G I N E E R I N G  

E X P E R I E N C E  

25 Years 

F I R M  

E X P E R I E N C E  

4 Years 

E D U C A T I O N  

Bachelor of Science 

Mechanical Engineering 

University of Texas – Pan 

American 

E X P E R I E N C E  

Mr. Macheska has 25 years of experience in the design and 
management of various public improvement projects.  For the past 4 
years Robert has served as Executive Vice President/COO for GDJ 
Engineering, LLC.  He had previously worked for both the Texas 
Department of Transportation and L&G Engineering which provided 
him with excellent hands-on experience as to how multiple 
government entities function. 
 

He has worked on all aspects of public works projects, from planning 
and PS&E preparation, Hydrology & Hydraulics Design to 
construction phase services.  His project management and design 
experience includes contract administration, supervision of production 
staff, QA/QC, utility coordination, sub-consultant management, 
scheduling, bid document preparation, roadway planning, drainage 
design, design/PS&E preparation, and public involvement.  Robert’s 
management approach is very proactive, and he constantly maintains 
open and effective lines of communication. 

P R O J E C T S  

10th Street Ext from SH 107 to FM 1925 in Edinburg, Texas 

Project Manager responsible for all design aspects of the project.  The 
project consisted of reconstructing and widening an existing 24’ 
discontinuous rural roadway to an urban five lane section for 2.5 miles 
at a construction cost of $11 million. This project required the design 
of the proposed pavement section using FPS and the horizontal and 
vertical alignments based on the cross sections.  This project also 
required the design of a storm sewer system as well as analysis of the 
outfall ditches.  Calculated all Times of Concentration, rainfall 
intensities, calculated hydraulic gradient, and design discharges.  
GEOPAK Drainage was used to develop storm sewer profile and 
THYSIS was used to design and analyze the various cross drainage 
culverts. 
 

I Rd. Expansion/Hike & Bike from Rancho Blanco Rd. to Military 

Highway (US 281) in Pharr, Texas 

Deputy Project Manager responsible for all design aspects of the 
project. The scope of the project involved widening the existing 
roadway to include a continuous left turn lane, shoulders and a shared-
use path for pedestrians and cyclists. The project was completed by 
the local government with TxDOT oversight. The key challenges to 
this project included the existing historic irrigation district, Arroyo 
Colorado crossing, and IBWC floodway crossing., all of which 
required extensive coordination with the applicable agencies.  

 



365 Toll from FM 1016 (Conway Ave) to McColl Rd. in Hidalgo 

County, Texas 

Robert served as the Project Manager for this contract which consisted 
of the design of a 12-mile new location expressway toll facility.  As 
part of this project, a Hydrologic Study was conducted to determine 
all the contributing watersheds utilizing a 100-year design frequency 
for detention.  Robert was directly involved with providing all the 
design calculations as well as the production of the H&H report 
analyzing linear detention, structure sizing, IBWC Floodway 
discharge coordination and floodplain management. 
 

West Boulevard & Hike/Bike from FM 3248 to FM 802 in 

Brownsville, Texas 

Project Manager. The scope of services included the completion of the 
schematic on 2.2 miles of a two-lane urban roadway with shoulders on 
new location within existing ROW. The scope of the project included 
intersection improvements, a new storm drain system, a sidewalk on 
one side of the road and a 12-foot shared use hike and bike path on one 
side. The project will connect two principal arterial roadways. 
 

San Jose Ranch Rd. Extension from FM 509 to FM 1846 in 

Cameron County, Texas  

Project Manager. The scope of services included the completion of 
PS&E for roadway, drainage and irrigation on one mile of new 
location roadway connecting two state roadways (a major collector 
and minor arterial) and completing an existing east-west corridor. The 
roadway consists of two lanes with shoulders and included a crossing 
over a tributary of the Arroyo Colorado.  
 

Eldora Rd. from Jackson Blvd. to Veterans Rd. in Pharr, Texas  

Project Manager. The scope of services included the completion of a 
schematic, drainage design, and PS&E development on the widening 
and reconstruction of a 2.3-mile, existing two-lane roadway to four 
lanes with a continuous left turn lane and sidewalks. The project 
included the design of a storm drain system.  
 

Cesar Chavez Rd. from Ridge Rd. to Nolana Loop in Alamo, 

Texas   
Project Manager.  The scope of services included the completion of a 
schematic, drainage design, and PS&E development on the widening 
and reconstruction of a 3.8-mile, existing two-lane roadway to four 
lanes, with a highly urbanized section widened to six lanes. The project 
scope included intersection improvements and a new storm drain 
system.   
 
 

   
 



Christopher Rodriguez, P.E., C.F.M. 

PROPOSED ROLE: DEPUTY PROJECT MANAGER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

R E G I S T R A T I O N S  

Professional Engineer 

State of Texas 

No. 107692 

 

Certified Floodplain Manager 

State of Texas 

No. 2407-13N 

L I C E N S E D  

14 Years 

C I T Y  O F  

R E S I D E N C E  

Mission 

E N G I N E E R I N G  

E X P E R I E N C E  

20 Years 

F I R M  

E X P E R I E N C E  

4 Years 

E D U C A T I O N  

Bachelor of Science 

Civil Engineering 

University of Texas A&M -

Kingsville 

E X P E R I E N C E  

Mr. Rodriguez has over 20 years of experience in the design and 
management of various public improvement projects.  For the past 
4 years Chris has served as Vice President of Engineering for GDJ 
Engineering, LLC.  He had previously worked for both the Texas 
Department of Transportation (San Benito Area Office) and L&G 
Engineering which provided him with excellent hands-on 
experience as to how multiple government entities function. He has 
worked on multiple aspects of transportation and drainage projects, 
from planning and PS&E preparation, Hydrology & Hydraulics 
Design to construction phase services.  His project management 
and design experience includes supervision of production staff, 
QA/QC, utility coordination, sub-consultant management, 
scheduling, bid document preparation, roadway planning, drainage 
design, design/PS&E preparation, and public involvement.  Chris 
has managed multiple concurrent design projects and production 
staff with numerous design groups under his direction. 

P R O J E C T S  

I Rd. Expansion/Hike & Bike from Rancho Blanco Rd. to Military 

Highway (US 281) in Pharr, Texas 
Deputy Project Manager responsible for all design aspects of the 
project. The scope of the project involved widening the existing 
roadway to include a continuous left turn lane, shoulders and a shared-
use path for pedestrians and cyclists. The project was completed by 
the local government with TxDOT oversight. The key challenges to 
this project included the existing historic irrigation district, Arroyo 
Colorado crossing, and IBWC floodway crossing., all of which 
required extensive coordination with the applicable agencies.  

10th Street Ext from SH 107 to FM 1925 in Edinburg, Texas 
Lead Engineer responsible for all design aspects of the project.  The 
project consisted of reconstructing and widening an existing 24’ 
discontinuous rural roadway to an urban five lane section for 2.5 miles 
at a construction cost of $11 million. This project required the design 
of the proposed pavement section using FPS and the horizontal and 
vertical alignments based on the cross sections.  This project also 
required the design of a storm sewer system as well as analysis of the 
outfall ditches.  Calculated all Times of Concentration, rainfall 
intensities, calculated hydraulic gradient, and design discharges.  
GEOPAK Drainage was used to develop storm sewer profile and 
THYSIS was used to design and analyze the various cross drainage 
culverts. 

365 Toll from FM 1016 (Conway Ave) to McColl Rd. in Hidalgo 

County, Texas 

Chris Served as the Assistant Project Manager and Lead Design 
Engineer for this contract which consisted of the design of a 12- mile 
new location expressway toll facility.  As part of this project, a 



Hydrologic Study was conducted to determine all the contributing 
watersheds utilizing a 100-year design frequency for detention. Chris 
was directly involved with providing all the design calculations as well 
as the production of the H&H report analyzing linear detention, 
structure sizing, IBWC floodway discharge coordination and 
floodplain management. 
 

West Boulevard & Hike/Bike from FM 3248 to FM 802 in 

Brownsville, Texas 

Lead Project Engineer. The scope of services included the completion 
of the schematic on 2.2 miles of a two-lane urban roadway with 
shoulders on new location within existing ROW. The scope of the 
project included intersection improvements, a new storm drain system, 
a sidewalk on one side of the road and a 12-foot shared use hike and 
bike path on one side. The project will connect two principal arterial 
roadways. 
 

San Jose Ranch Rd. Extension from FM 509 to FM 1846 in 

Cameron County, Texas 

Lead Project Engineer. The scope of services included the completion 
of PS&E for roadway, drainage and irrigation on one mile of new 
location roadway connecting two state roadways (a major collector 
and minor arterial) and completing an existing east-west corridor. The 
roadway consists of two lanes with shoulders and included a crossing 
over a tributary of the Arroyo Colorado. 
 

Adolph Thomae, Jr. Park in Cameron County, Texas  
Lead Project Engineer. The scope of the project included rehabilitation of 
the existing park roadway, construction of a new restroom facility, ADA 
compliant parking facility, and additional lighting at boat ramp locations. 
The project included the incorporation of a sanitary aeration system that 
would not impact the wildlife park area. Special design considerations 
included wildlife-friendly lighting and poles designed to withstand the 
corrosive conditions of the Arroyo Colorado.    



Eduardo Ramirez 

PROPOSED ROLE: CONSTRUCTION MANAGER 

 

 

 

 

 

 

 

 

 

 

 

 

C E R T I F I C A T I O N S  

A N D  

A F F I L I A T I O N S  

TxDOT Pre-Certified for 

Construction Inspection 

OSHA Safety Certified 

C I T Y  O F  

R E S I D E N C E  

Raymondville, Texas  

R O L E  

E X P E R I E N C E  

25 Years 

F I R M  

E X P E R I E N C E  

2 Years 

E D U C A T I O N  

Raymondville High School 

   

TxDOT Field and Laboratory 

Certified 

E X P E R I E N C E  

Eduardo Ramirez has 25 combined years of experience in 

maintenance, construction inspection, project management in road 

construction, drainage, structural-bridge, and vertical construction 

projects. Ramirez’s relevant construction management and 

inspection experience and duties include, but are not limited to, the 

following: 

• Make sure all work was done according to plans and 

specifications 

• Pay all work that contractor performed that was approved.  

• Perform all testing that was required by the specs. 

• Agreeing and confirming Pay App from Owner 

• Authorizing payments for Subcontractors, Vendors and 

Suppliers;  

• Schedule delivery of suppliers;  

• Schedule Subcontractors for their work;  

• Approve all timesheets and equipment charges and run 

cost reports to make sure we are on budget; 

• Track all materials that showed up; 

• Approve pay apps for suppliers, vendors and 

subcontractors; among others. 

R E L E V A N T  P R O J E C T S  

Mr. Ramirez has construction management and inspection 

experience on the following projects: 

• SH 97 Atascosa and McMullen County – Rehab and 

widening of existing Roadway 

• US 83 Zapata Bridge – New 4 Lane Bridge over Falcon 

Lake 

• US 83 Roma – Widening of existing Roadway from 2 lane 

to 4 lane    

• SH 130 Toll Road – New Expressway from Seguin to 

Austin with 3 Interchanges 

• San Antonio Riverwalk Extension – Extend From 

McCollough to IH 35 with Retaining walls, Sidewalks and 

a Lock and Dam 

• SH 181 Sinton Bypass – New Highway around the town 

Sinton from SH 188 to SH 77 

• US 83 Harlingen to La Feria - Widening from 4 lane to 6 

lane with overpasses and RW 

• San Jose Ranch Road – Construction of a new Roadway 

that consists of Subgrade, Flexbase, Covert Structures and 

Irrigation Structures 



Kurt L. Schumacher, R.P.L.S 

PROPOSED ROLE: SURVEY LEAD 

 

  
 

 

 

 

 

R E G I S T R A T I O N  

Professional Surveyor 

State of Texas 

No. 6333 

L I C E N S E D  

12 Years 

C I T Y  O F  

R E S I D E N C E  

Mission 

R O L E  

E X P E R I E N C E  

20 Years 

F I R M  

E X P E R I E N C E  

3 Year 

E D U C A T I O N  

 B.A.A.S  

University of the   

Incarnate Word 

San Antonio 

E X P E R I E N C E  

Mr. Schumacher provides field and office surveying expertise, 

performs surveys, supervises crews, and coordinates operations 

with land developers and governmental agencies. He has 

experience in vertical and horizontal control, topography, cross 

sections, photogrammetric ground control, boundary surveys, and 

construction layout. He has stayed abreast with the latest in 

technology and has years of experience using the Global 

Positioning System. Mr. Schumacher is well versed in the use of 

electronic total stations/data collector techniques and has 

successfully used this method on a wide range of projects. 

P R O J E C T S  

UNIVERSITY OF TEXAS MARINE SCIENCE INSTITUTE: 

PROJECT COORDINATOR 

Project situated at the North end of Port Aransas and lies within a 

coastal flooding zone. The existing facility elevated 10’ from 

natural ground elevation on piers to protect against high tidal 

surge and flooding. Horizontal and Vertical control network 

established for future interior and exterior construction. Existing 

FEMA and National Oceanic and Atmospheric Administration 

(NOAA) control recovered and incorporated to control network 

with the intention of providing elevations at the required base 

flood elevation specifications.  

3 Mile Line Road, Penitas, Tx: Project Manager/RPLS Project 

Road widening project with Right of Way mapping, Horizontal/ 

Vertical Control, and Design Surveying services. Responsible for 

right-of-way retracement of approximately 4 miles of roadway. 

Provided recovery of and re-establishment of existing centerline 

and right-of-way monuments, deed research, analysis of right-of-

way, monumentation of right-of-way, and provided right-of-way 

maps.  Established Horizontal and Vertical Control through 

project.  Provided Topographic Survey for project. Supervised 

technical drawings for delivery to TxDOT. 43 parcels created for 

right of way acquisition. 

Ware Road From Mile 3 To Mile 5, McAllen, Tx: Project 

Manager/RPLS 

Project Surveyor.  Responsible for right-of-way retracement of 

approximately 2.4 miles of highway. Provided recovery of and re-

establishment of existing centerline and right-of-way monuments, 

deed research, analysis of right-of-way, monumentation of right-

of-way with over 25 new monuments set, and provided right-of-

way maps.  Parcel Plats, Metes and Bounds descriptions, and final 

ROW deliverables. Supervised technical drawings for delivery to 

TxDOT. 
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GEOTECHNICAL ENGINEER PE 
Phone  Email 
956-702-8500 aemerson@megengineers.com 
–––––––––––––––––––––––––––––––––––––––––––––––––––––––– 
PROFILE 
 Mr. Emerson serves as Geotechnical Engineer PE of MEG’s 
Pharr, Texas office.  He has over 6 years’ experience in the engineering 
industry and vast knowledge in geotechnical engineering and 
construction materials testing in the South Texas area.  Projects that Mr. 
Emerson has been involved with include mixed-use developments, 
urban mid-rise buildings, educational facilities, airport facilities, 
commercial low-rise to mid-rise buildings, water and wastewater 
treatment facilities, elevated water towers, industrial facilities, multi-
family developments, churches, residential subdivisions, and general 
retail centers.  Pavement projects that Mr. Emerson has been involved 
with include highways, Municipal Roadways, industrial parks, heavy duty 
concrete/asphalt paving, freight centers, industrial applications. 

Mr. Emerson’s responsibilities as a Geotechnical Engineer EIT include 
coordination of field personnel, communication with the clients, generation of 
daily logs and weekly status reports, training of technicians, evaluating 
laboratory and field testing data, Performing and oversight of Advanced 
Testing, Managing Advanced Testing Lab Certifications, scheduling and 
managing field personnel, Report Generation, Proposal Estimations, Design 
Considerations, in-house IT Solutions, Technical Presentations, Research 
oriented projects, Geotechnical Research and development, Conducting and 
conception of in-house Marketing efforts, Intern training program, and 
Community Outreach.  

  
AFFILIATIONS 
American Society of Civil Engineers 
Board Member 
Associated General Contractors of 
America Committee member 
Geo Institute 
American Concrete Institute 
Texas Society of Professional Engineers 
EDUCATION 
Graduate of Sharyland High School 
Mission, Texas 
2006 
Bachelor of Science in Civil Engineering 
University of Texas at Rio Grande 
Valley, Edinburg 
2016 
WORK HISTORY 
MEG Engineers, Austin, Texas 
Geotechnical Engineer P.E, 
 2017-present 
 
Geotechnical Research Lead, 2013-
2016 
REGISTRATIONS 
Texas Board of Professional Engineers: 
Registration Number 58314 is Current 
 
 
 
 
 
 
 

PROJECT EXPERIENCE – TEXAS 
EDUCATION 
 La Grulla Elementary School Retaining Wall 

Reconstruction, La Grulla ISD – La Grulla, Texas 
 W.A. Todd Jr. High School Additions and Pavement 

Design, Donna ISD - Donna, Texas  
 Jubilee Charter School – Jubilee Academies– Harlingen, 

Texas 
 

PAVEMENTS 
 Military Highway 1601 TxDOT – McAllen, Texas 
 Mercedes Roadway Improvements – Mercedes, Texas 
 
AIRPORT 
 Stinson Airport Hanger and Interior Pavement Design – 

San Antonio, Texas 
 

COMMERCIAL 
 Edinburg Splash Park – Edinburg, Texas 
 City of San Juan Public Safety Building– San Juan, Texas 
 
 
 
 
 

PUBLIC 
 2.5 MGD WWTP CITY OF ALAMO– Alamo, Texas 
 Donna Drainage improvement – Donna, Texas 
 La Villa Elevated Water Storage Tank – La Villa, Texas 
 Salineno Ground Storage Tank – Salineno, Texas 
 North System 12” Waterline Loop Project– Cameron 

County, Texas 
 South Texas College Nursing & Allied Health Center – 

Mcallen, Texas 
 

RESTAURANTS  
 Smoking Moon – Pharr, Texas 
 Fazoli’s – McAllen, Texas 
 Bar-B-Cutie – Harlingen, Texas  
 
HEAVY INDUSTRIAL 
 Mid Valley Industrial Park – Weslaco, Texas 
 Warehouse Kingdom Condominiums – McAllen, Texas  
 Malpica Cold Storage – Pharr, Texas 
 
 
 
 

AMOS 
–––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

EMERSON P.E. 
–––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 

–––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 

mailto:aemerson@megengineers.com
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DIRECTOR OF ENGINEERING 
Phone  Email 
956-702-8500 jborjon@megengineers.com 

–––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

PROFILE 
 Mr. Borjon serves as Director of Engineering of MEG’s Pharr, 
Texas offices.  He has over 13 years’ experience in the engineering 
industry and vast knowledge in civil engineering and construction 
materials testing in the Texas area.  Projects that Mr. Borjon has been 
involved with include mixed-use developments, urban mid-rise buildings, 
educational facilities, airport facilities, commercial low-rise to mid-rise 
buildings, water and wastewater treatment facilities, elevated water 
towers, industrial facilities, multi-family developments, churches, 
residential subdivisions, and general retail centers.  Pavement projects 
that Mr. Borjon has been involved with include highways, industrial 
parks, heavy duty concrete/asphalt paving, freight centers, and industrial 
applications. 
 
Mr. Borjon’s responsibilities as a Director of Engineering include 
coordination of field personnel, communication with the client, 
generation of daily logs and weekly status reports, training of 
technicians, evaluating laboratory and field construction materials testing 
data, and scheduling and managing field personnel. 

 

  
AFFILIATIONS 
American Society of Civil Engineers 
Construction Institute 
American Concrete Institute 
Texas Society of Professional Engineers 

EDUCATION 

Graduate of Edinburg High School 
Edinburg, Texas 
2005 
Bachelor of Science in Civil Engineering 
University of Texas at Austin, 
Austin 
2009 

WORK HISTORY 
MEG Engineers, Texas 
Director of Engineering, 2023 
MEG Engineers, Pharr, Austin Texas 
Materials Engineer/CMT Technical 
Manager, 2018-2022 
Terracon Consultants, Pharr, Texas 
Senior Staff Engineer, 2014-2018 
Halff Associates, McAllen, Texas 
Civil Engineer, 2012-2013 
SWG Engineering, Weslaco, Texas 
Project Engineer, 2010-2012 

REGISTRATIONS 
Texas Board of Professional Engineers: 

Registration Number 121570 is Current 
 

 
 
 
 
 
 

PROJECT EXPERIENCE – TEXAS 
EDUCATION 

 Carmen Anaya Elementary School Paving Improvements, 
PSJA ISD – Pharr, Texas 

 Bulldog Drive Improvements, McAllen ISD - McAllen, Texas  
 Robert Vela High School Performing Arts Center – ECISD 

– Edinburg, Texas 
PAVEMENTS 

 Hidalgo County Regional Mobility Authority BSIF Connector 
– Hidalgo County, Texas 

 Texas A&M University Kingsville Campus Pavements – 
Kleberg County, Texas 

AIRPORT 

 Valley International Airport Improvements – Harlingen, 
Texas 

 McAllen International Airport Concrete Cores – McAllen, 
Texas 

 

 
 
 
 

COMMERCIAL 

 Love’s Travel Stop – Donna, Texas 
 Pharr Town Center – Pharr, Texas 
 At Home Store – Pharr, Texas 

 
PUBLIC 

 McAllen NWWTP Pump Station Improvements – McAllen, 
Texas 

 Hidalgo County County-Wide Mechanic Shop – Pharr, 
Texas 

 SWSC Elevated Water Storage Tank – Mission, Texas 
 McAllen ISD Homer J. Morris Middle School Paving 

Improvements – McAllen, Texas 
 McAllen ISD Ben Milam Elementary School Pavilion – 

McAllen, Texas 
 South Texas/UTRGV Medical Academic Building – 

Edinburg, Texas 
 Chick-fil-A – McAllen, Edinburg, Pharr, Texas 
 Raising Cane’s – Edinburg, Weslaco, Pharr, Harlingen, 

Texas 
 
 
 

JUAN M. 
–––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

BORJON P.E. 
–––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 

–––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 

mailto:jborjon@megengineers.com


 

 
 

Statement of Qualifications for Professional Engineering Services 

 
 

Cronos Oros, E.I.T 
San Benito, TX. Office Manager  
Engineer in Training 
 
PROFESSIONAL EXPERIENCE 

Mr. Oros serves as Office Manager and Construction Materials Testing Project 

Manager of MEG’s San Benito, Texas office.  He has over 5 years’ experience in 

the engineering industry and vast knowledge in geotechnical engineering and 

construction materials testing in the South Texas area.  Projects that Mr. Oros 

has been involved with include urban mid-rise buildings, commercial low-rise to 

mid-rise buildings, educational facilities, water and wastewater treatment 

facilities, industrial facilities, multi-family developments, residential subdivisions, 

and general retail centers.  Pavement projects that Mr. Oros has been involved 

with include highways, industrial parks, heavy duty concrete/asphalt paving. 

 

Mr. Oros’s responsibilities as a Construction Materials Testing Project Manager 

include coordination of field personnel, communication with the clients, 

generation of daily logs and weekly status reports, evaluating laboratory and 

field testing data, scheduling, managing field personnel, report generation, and 

cmt proposal estimations. 

 

PROJECT EXPERIENCE 
 
EDUCATION 
 

 Cummings Middle School Parking Lot Improvements – Brownsville, Texas  

 IDEA Public Schools – Harlingen, Texas  

 IDEA Public Schools Collage Prep – Edinburg, Texas  

 ECISD – Underground Storage Tanks Removal – Edinburg, Texas  

 ECISD – Barrientes Middle School East Bus Driveway – Edinburg, Texas 

 UTRGV Edinburg Bus Drop-off Facilities – Edinburg, Texas 

 BSID – Mini Gyms Phase I, II, & III 

 Vanguard Academy Beethoven - Edinburg, Texas  

 
PAVEMENTS 
 

 Mile 1 E Paving Improvements – Mercedes, Texas 

 Port Connector Road at Boca Chica – Brownsville, Texas  

 City of Pharr West Las Milpas Road Improvements – Pharr, Texas. 

 Cameron County FM 1732, Various Roads Rehabilitation – Harlingen, Texas  

 I Road Hike and Bike – Pharr, Texas 

 City of Escobares Street Improvements – Escobares, Texas 

Education 

Harlingen High School North 

Harlingen, Texas, 2011 
 

Associates of Science in Engineering 

Texas State Technical College, Harlingen 

Texas, 2013 
 

Bachelor of Science in Civil Engineering 

University of Texas Rio Grande Valley, 

(Magna Cum Laude) Edinburg, Texas 

2017 
 

Registrations 

Texas Board of Professional Engineers: 

EIT Registration Number 64154 is 

Current 
 

Affiliations 

American Society of Civil Engineers  

American Concrete Institute, ACI 

American Portable Nuclear Gauge Assoc. 

National Ready Mixed Concrete Assoc. 

 

Work History 

MEG Engineers, Pharr, Texas 

CMT/GEO Project Manager 

2020-present 

 

Intertek – PSI, Harlingen, Texas 

Graduate Engineer, 2018-2020 

 

University of Texas Rio Grande Valley, 

Edinburg, Texas 

Geotechnical Lab Academic Assistant 

2015 - 2017 



 

 

 

Statement of Qualifications for Professional Engineering Services 
 

  

 

 
 

 

 

 

 

 

                                                                                         

 

 
AIRPORT 
 

 Valley International Airport Improvements – Harlingen, Texas 

 Brownsville – SPI International Airport – Brownsville, Texas 

 Laredo International Airport Const. G1 & G2 Taxiways – 

Laredo, Texas 

 McAllen International Airport Runway 14-32 – McAllen, Texas 

 
PUBLIC 
 

 PUBU SRWA – Chorine Diode Feed System – Brownsville, Texas 

 HWWS Dixieland WTP Paving Improvements – Harlingen, 

Texas  

 Mission Public Safety Building – Mission Texas 

 Torres Road First Time Water Project – Brownsville, Texas 

 Simon Gomez Rd. / Bulldog Ave. Pavement & Drainage 

Improvements – Lyford, Texas  

 Falfurrias RVSS Command Building – Falfurrias, Texas  

 I2/I69-C Interchange Project, Pharr Texas 

 City of Hidalgo Drainage Improvements – Old Town Site - 

Hidalgo, Texas 

 Sullivan City Public Library – Sullivan, Texas 

 US 77 – Rivera Texas 

 ARP – West Rail Trial – Brownsville, Texas 

 RGV02 Border Wall Project – Hidalgo County, Texas 

 
COMMERCIAL 
 

 IHOP Restaurant – Brownsville, Texas 

 Bar-B-Cutie – Harlingen Texas 

 Jack in the Box – Weslaco, Texas 

 Sonic Drive-In – San Benito, Texas 

 Sonic Drive-In – Elsa Texas  

 Take 5 Oil Change – Edinburg, Texas 

 Taco Bell – Mission Texas 

 Perpetual Care Cemetery – Mission, Texas 

 Madero Energy Plant – Madero, Texas 

 RST Texas Estates Subdivision Warehouse – Weslaco, Texas 

 Imperial Produce Cold Storage – Pharr, Texas 

 The Church of Jesus Christ of Latter Day Saints – McAllen Texas 

 Xcell Orthopedics Therapy – Mission, Texas 

 

 
HEAVY INDUSTRIAL  
 

 Casa Sumi – Port of Brownsville, Texas 

 Old Mineral Warehouse – Port of Brownsville, Texas 

 Bulkhead Structure and Pavement Movements, Port of 

Brownsville, Texas 

 West Plains Grain Pit Expansion – Port of Brownsville, Texas 

 Dragados-Pulice Joint Venture Batch Plant – McAllen Texas 

 Sea Port Villas – Port of Brownsville, Texas 

 

 

RETAIL / MIXED-USE 
 

 PCDC Kitchen and Water Treatment Plant – Port Isabel, Texas 

 Elliff Kubota Dealership – Harlingen, Texas 

 Lyford Rural Health Clinic – Lyford, Texas 

 Harbor Freights Subdivision – Weslaco, Texas 

 TJMAX Dixieland – Harlingen, Texas 

 Dollar General Store – Combes, Texas  

 Sunshine Rehab Health Center – Harlingen, Texas 

 Villarreal-Begum Law Offices – Brownsville, Texas 

 Bert Ogden Pre-Owned and Car Wash – Harlingen, Texas  

 Mission Restaurant Supply – McAllen, Texas 

 Grande Produce Cano Trucking Facilities and Pavement 

Improvements – San Juan, Texas 

 Rocket Car Wash – Pharr, Texas  

 Dale Shine Xpress Car Wash 3801 N. and 10th St. – McAllen, 

Texas 

 Auto Zone # 5695 – Harlingen, Texas  

 The Shore Villas – South Padre Island, Texas 

 Building No.3 Warehouse – Pharr, Texas 

 Shops at Nolana – McAllen, Texas 

 Building Pad D on Stuart Place – Harlingen, Texas 

 Dahlia Apartments – Pharr , Texas \ 

 Valley OMS – Mercedes, Texas 

 Tipton Hyundai – Brownsville Texas 

 Move it – Harlingen, Texas  

 Lot 19 at Sharyland Business Park – Mission Texas 

 Lots 1-7, Block 40, The Shores Subd. – South Padre Island  

 

 



 

 

 

 

 

 

 

 

 

 

References and Projects 
 

 
 

 
 

 

 

 

 
 

 

 

 

 
 

 
 

 



 

 

WEBB COUNTY 
(RFQ NO. 2024-013) 

REFERENCES AND PROJECTS 

STATEMENT OF QUALIFICATIONS 
“WEBB COUNTY-LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

  

 

PROJECT:   San Jose Ranch Rd. Extension  

LIMITS:    From FM 509 to FM 1846 

PROJECT MANAGER: Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

CONSTRUCTION MANAGER:  Eddie Ramirez 

PROJECT BUDGET:  $14,000,000 

CLIENT:    Cameron County 

CLIENT REFERENCE:  Benjamin Worsham, P.E., County  

    Engineer, (956) 233-6445,  

    benjamin.worsham@co.cameron.tx.us  

PROJECT DESCRIPTION:   

Project Manager and lead design engineer responsible for all aspects of the project. The project con-

sisted of constructing an 0.86 mile rural two-lane roadway on new location. The scope of the project 

included developing PS&E, a traffic control plan, pavement design, drainage design, and construction 

management. GJD coordinated with the drainage and irrigation districts to ensure there were no ad-

verse impacts to their systems.  The team coordinated and designed around major utilities including a 

high pressure gas line and transmission lines. Key GDJ staff were involved in all aspects of the project 

including funding coordination, agency permitting/coordination, environmental analysis, public involve-

ment, plan and specification design, and construction management. Project specifications that adhered 

to TxDOT requirements were developed to provide the county with a high quality project.  Construction 

was completed in 2023. 

 

PROJECT: FM 1847   

LIMITS: From Resaca Retreat Dr. to First St.   

PROJECT MANAGER: Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

CONSTRUCTION MANAGER: Eddie Ramirez 

CLIENT: Cameron County Regional Mobility  

 Authority (CCRMA)  

CLIENT REFERENCE: Eric Davila, P.E., CFM, Chief Develop 

 ment Engineer (956) 621-5571,   

 edavila@ccrma.org  

PROJECT DESCRIPTION:  

GDJ staff worked on the project development, funding analysis, MPO coordination, schematic comple-

tion, environmental document preparation, utility coordination, PS&E development, and construction 

management.  The scope of the project included a new five-foot-wide sidewalk on the west side of the 

existing roadway. The team completed the bid documents and is overseeing all construction aspects of 

the project. This project is currently under construction.  

 

 



 

 

WEBB COUNTY 
(RFQ NO. 2024-013) 

REFERENCES AND PROJECTS 

STATEMENT OF QUALIFICATIONS 
“WEBB COUNTY-LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

  

PROJECT: I Road Expansion/Hike & Bike 

LIMITS: Rancho Blanco Rd. to Military Hwy. (US 

 281)  

PROJECT MANAGER: Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

PROJECT BUDGET: $12,370,000 

CLIENT: City of Pharr, 118 S. Cage Blvd., 

 Pharr, TX 78577  

CLIENT REFERENCE: Maria Rangel, P.E., Assistant City Engi 

 neer, (956) 402-4221, ma 

 ria.rangel@pharr-tx.gov 

PROJECT DESCRIPTION:  

GDJ staff completed the schematic, environmental, utility coordination, drainage design, and PS&E on 

this project. The staff also completed the bid documents and bid analysis. The scope of the project in-

volved widening the existing roadway to include a continuous left turn lane, shoulders and a shared-use 

path for pedestrians and cyclists. The project was completed by the local government with TxDOT over-

sight. Key challenges to this project included the crossing over IBWC’s main floodway and Arroyo Colo-

rado River, and work within a historic irrigation district. In addition, there were several drainage and 

irrigation crossings that required coordination and cooperation with the local stakeholders. Construction 

is anticipated to begin in Fall 2024.    

 

 

 

 

 

 

PROJECT:   Jackson Hike & Bike Trail Ph II   

LIMITS:    Jackson Rd. to Morris Trail  

PROJECT MANAGER: Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

PROJECT BUDGET: $1,900,000 

CLIENT:    City of McAllen, 1300 Houston Ave., McAllen, TX 78501 

CLIENT REFERENCE:  Eduardo Mendoza, P.E., City Engineer,  

    (956) 681-1150, edmendoza@mcallen.net   

PROJECT DESCRIPTION:   

The GDJ team completed the environmental and design for a 1.7-mile, 10-foot hike and bike trail in an 
urbanized area.  The scope of the project included lighting, sidewalks, rest areas, benches, water foun-
tains, trailheads, bicycle racks, signage, striping, and landscaping. The project traversed one railroad 
crossing that required extensive coordination. The project was allocated TASA funds that was set to ex-
pire; therefore, the team worked expeditiously with TxDOT to ensure the funding was not lost. The pro-
ject was completed by the local government with TxDOT oversight. Construction is currently in progress. 



 

 

WEBB COUNTY 
(RFQ NO. 2024-013) 

REFERENCES AND PROJECTS 

STATEMENT OF QUALIFICATIONS 
“WEBB COUNTY-LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

  

PROJECT:   FM 1925  

LIMITS:    Kenyon Rd. to FM 907 (Full PS&E), 

    FM 907 to Sharp Rd. (Schem.) 

PROJECT MANAGER: Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

PROJECT BUDGET: $3,875,047 

CLIENT:    Hidalgo County Pct. #4, 1051  

    N. Doolittle Rd., Edinburg, TX 78542 

CLIENT REFERENCE:  Ellie Torres, Commissioner Pct. #4  

    (956) 383-3112, ellie.torres@co.hidalgo.tx.us  

PROJECT DESCRIPTION:  

GDJ staff worked on the schematic, environmental, utility coordination, drainage design and PS&E de-
velopment.  The scope involved widening and reconstructing the existing roadway to provide additional 
travel lanes. A key challenge to this project was the gas line conflict with drainage design.  This re-
quired the team to reroute the drainage away from the gas lines as well as coordinate the design and 
installation of a protective slab over the gas line. Construction was completed in 2017.  

 

 

 

 

PROJECT:   Rio Hondo City Park   

LIMITS:    Harris Dr., Rio Hondo, TX 

PROJECT MANAGER:  Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

CONSTRUCTION MANAGER: Eddie Ramirez 

PROJECT BUDGET:   $1,400,000 

CLIENT:    City of Rio Hondo, 121 N. Arroyo 

    Blvd., Rio Hondo, TX 78583   

CLIENT REFERENCE:  Ben Medina, City Administrator, (956) 748-2102, bmedi  

    na@riohondo.us 

PROJECT DESCRIPTION: 

The GDJ team is working with the City of Rio Hondo to provide design, environmental permitting, PS&E 
and construction management at the existing boat ramp park located along the Arroyo Colorado. The 
scope of the improvements include providing walking trails, a kayak launch, restroom facilities, bird 
blinds, parking lot resurfacing, RV parking, native landscaping and a playground. Due to the location 
of the property, state and federal permits/approvals (i.e. TGLO & USACE) were required. GDJ coordi-
nated with and submitted two different permit applications (404 and 408) to USACE and one to TGLO. 
In addition, the GDJ team completed the Biological Evaluation for the USFWS as part of the permitting 
process. Due to it’s proximity to the Port of Harlingen, GDJ also contacted IBWC to ensure the project 
was not within their jurisdiction. Funds for this project are from a TPWD grant and a detailed budget 
was created to ensure the project would not exceed the funding. The project is currently under construc-
tion is anticipated to be complete by December 2024.  



 

 

WEBB COUNTY 
(RFQ NO. 2024-013) 

REFERENCES AND PROJECTS 

STATEMENT OF QUALIFICATIONS 
“WEBB COUNTY-LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

  

 

PROJECT:   West Blvd.   

LIMITS:    From FM 3248 to FM 802 

PROJECT MANAGER: Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

PROJECT BUDGET:  $10,820,245 

CLIENT:    CCRMA    

CLIENT REFERENCE:  Eric Davila, P.E., PMP, CCM, Chief Devel 

    opment Engineer, (956) 621-5571  

    edavila@ccrma.org  

PROJECT DESCRIPTION:   

GDJ staff completed the schematic on 2.2 miles of a two-lane urban roadway with shoulders on new 

location within existing ROW.  The scope of the project included intersection improvements, a new storm 

drain system, a sidewalk on one side of the road and a 12-foot share use path for pedestrians and 

cyclists on one side. The project will connect two principal arterial roadways. The engineering team 

worked with the city and county to address the use of the existing ROW previously acquired from the 

old railroad.  The team optimized the existing ROW, by creating the best typical section for the space 

available. The proposed bicycle and pedestrian amenities (i.e. shared-use path and sidewalk) would 

be incorporated as part of the West Rail Trail, an 6.6 mile hike and bike trail though the city. As part 

of the project, it was important to assess intersection connections to ensure safety and mobility. Con-

struction is currently pending letting for bids.  

 

PROJECT:   Yuma Ave.   

LIMITS:    From 0.1 mile east of  

    McColl Rd. to McColl Rd. 

PROJECT MANAGER: Robert Macheska, P.E., 

 CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, 

 P.E., CFM 

PROJECT BUDGET:  $175,000 

CLIENT:    Hidalgo County Pct. #2, 

    300 W. Hall Acres Rd.,  

    Pharr, TX 78577 

CLIENT REFERENCE:  Erika Zamora, Hidalgo County Pct. #2 Director of Administration,  

    (956) 784-3510, Erika.zamora@co.hidalgo.tx.us  

PROJECT DESCRIPTION:   

GDJ staff completed the construction of 0.1 mile of a four-lane urban roadway on new location and a 

crossing at an irrigation facility. The project eliminated a gap in the existing roadway and provided a 

direct connection between two major commuter roadways. Construction was completed in 2018. 

 

  

 



 

 

WEBB COUNTY 
(RFQ NO. 2024-013) 

REFERENCES AND PROJECTS 

STATEMENT OF QUALIFICATIONS 
“WEBB COUNTY-LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

  

PROJECT:   Lopezville Park   

LIMITS:    507 W. Minnesota Rd., San Juan, TX  

PROJECT MANAGER:  Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

PROJECT BUDGET: $2,100,000 

CLIENT:    Hidalgo County Pct. #2, 300 W. Hall 

    Acres Rd., Pharr, TX 78577 

CLIENT REFERENCE:  Erika Zamora, Hidalgo County Pct. #2 Director of Administration,  

    (956) 784-3510, Erika.zamora@co.hidalgo.tx.us  

PROJECT DESCRIPTION:   

GDJ staff completed the TPWD grant application, schematic, environmental analysis, utility coordination 
and PS&E on this project. The scope of the project involved providing improvements to an existing park. 
As part of the project, a new walking trail, a stock pond for fishing, repaved parking lot, lighting, 
benches, native landscape development, and other user amenities were included. The key challenges to 
this project was the existing historic irrigation district, TPWD pond stipulations, and transmission lines 
traversing the parkland. GDJ aided the county in the coordination of the grant award and materials 
needed for coordination and reimbursement. This project will begin construction in Fall 2024.  

 

PROJECT:   Adolph Thomae, Jr. Park   

LIMITS:    37844 Marshall Hutts Rd., Rio Hondo, TX  

PROJECT MANAGER:  Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

PROJECT BUDGET:   $1,200,000 

CLIENT:    Cameron County, 33174 State Park Rd. 100, South Padre Island, TX 

    78597   

CLIENT REFERENCE:  Joe Vega, Parks Director, (956) 247-3526, JEVega@co.cameron.tx.us  

PROJECT DESCRIPTION: 

GDJ was the project manager and lead engineer responsible for all design aspects of the Adolph 
Thomae, Jr. Park project. The scope of the project involved rehabilitation of the existing park roadway, 
construction of a new restroom facility, ADA compliant parking facility, and additional lighting at boat 
ramp locations. A construction estimate was developed to ensure that the project did not exceed avail-
able TPWD grant funding. The restroom facility design required electrical, water supply, and incorpo-
ration of a sanitary aeration system that would have no impacts to the sensitive wildlife park area.  The 
electrical design included special boat ramp lighting to minimize impacts to native wildlife and electri-
cal poles designed to withstand the corrosive conditions of the Arroyo Colorado. The project was com-
pleted in Spring 2021. 

 



 

 

WEBB COUNTY 
(RFQ NO. 2024-013) 

REFERENCES AND PROJECTS 

STATEMENT OF QUALIFICATIONS 
“WEBB COUNTY-LAS LOMAS PAVING PROJECT-CIVIL ENGINEERING SERVICES” 

  

 

PROJECT:   10th Street Extension  

LIMITS:    From SH 107 to FM 1925 

PROJECT MANAGER: Robert Macheska, P.E., CFM 

ENGINEERING DESIGN LEAD: Christopher Rodriguez, P.E., CFM 

PROJECT BUDGET:  $10,255,154 

CLIENT:    Hidalgo County Pct. #4, 1051 N. Doolit 

    tle Rd., Edinburg, TX 78542 

CLIENT REFERENCE:  Ellie Torres, Commissioner Pct. #4 (956)  

    383-3112, ellie.torres@co.hidalgo.tx.us   

PROJECT DESCRIPTION:   

GDJ staff completed the project development and funding, schematic, en-

vironmental, utility coordination and PS&E on this project.  A key challenge to this project was the un-

dermining of the existing roadway base from surrounding farm land irrigation operations.  Once we 

identified the problem we designed a French drain system to remove the penetrating waters prior to 

infiltration into the roadbed. Construction was completed in 2020.  
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City of Pharr

118 S. Cage Blvd. Pharr, Tx 78577

Maria Rangel, P.E., Asst. City Engineer

(956) 402-4221 (956) 702-5369

maria.rangel@pharr-tx.gov June 2020 - Present

Planning, Design & Construction Management for several

types of Transportation & Infrastructure Projects

Hidalgo County Precinct #2

300 W. Hall Acres, Ste. G, Pharr, Tx 78577

Erika Zamora - Hidalgo Co. Director of Administration

(956) 787-1891 (956) 787-4683

erika.zamora@co.hidalgo.tx.us August 2021 - Present

Planning, Design & Construction Management for several

types of Transportation & Infrastructure Projects



Cameron County Department of Transportation

1390 W. Expressway 83, San Benito, Texas 78586

Benjamin L. Worsham, P.E., PTOE, CFM

(956) 247-3500

benjamin.worsham@co.cameron.tx.us March 2020 - Present

Planning, Design & Construction Management for several

types of Transportation & Infrastructure Projects

Cameron County Regional Mobility Authority

3461 Carmen Avenue, Rancho Viejo, Texas 78575

Eric Davila, P.E., PMP, CCM - CCRMA Chief Development Engineer

(956) 621-5571 (956) 621-5590

edavila@ccrma.org July 2022 - Present

Planning, Design & Construction Management for several

types of Transportation & Infrastructure Projects



City of McAllen

1300 Houston Ave., McAllen, Texas 78501

Eduardo Mendoza, P.E., PTOE, City Engineer

(956) 681-1150

emendoza@mcallen.net September 2022 - Present

Planning, Design & Construction Management for several

types of Transportation & Infrastructure Projects



N/A

Not Applicable - No Conflicts

X

X

Not Applicable - No Conflicts

July 31, 2024





X



X

GDJ Engineering, LLC 81-5308035

July 31, 2024

Robert J. Macheska, P.E., CFM - Executive VP/COO





X

GDJ Engineering, LLC 81-5308035

Robert J. Macheska, P.E., CFM Executive VP/COO

July 31, 2024







Robert J. Macheska, P.E., CFM
GDJ Engineering, LLC

Robert J. Macheska, P.E., CFM-Executive
VP/COO

July 23, 2024





QUALIFICATIONS STATEMENT 

THE INFORMATION SUPPLIED IN THIS DOCUMENT IS CONFIDENTIAL TO THE EXTENT PERMITTED BY 

LAWS AND REGULATIONS 

1. SUBMITTED BY:

Official Name of Firm: 

Address: 

2. SUBMITTED TO:

3. SUBMITTED FOR:

Owner: 

Project Name: 

TYPE OF WORK: 

4. CONTRACTOR'S CONTACT INFORMATION

Contact Person: 

Title: 

Phone: 

Email: 

5. AFFILIATED COMPANIES:

Name: 

Address: 

Section 00 45 13 
Qualifications Statement 

LDG Enterprises, LLC dba GDJ Engineering, LLC

2805 Fountain Plaza Blvd. Ste. B

Edinburg, Tx 78539

Webb County

RFQ 2024-013

"Las Lomas Paving Project"

Webb County

Civil Engineering Services

Robert J. Macheska, P.E., CFM

Executive VP/COO

956-603-2025

robert@gdjeng.com

N/A



6. TYPE OF ORGANIZATION:

0 SOLE PROPRIETORSHIP 

Name of Owner: 

Doing Business As: 

Date of Organization: 

0 PARTNERSHIP 

Date of Organization: 

Type of Partnership: 

Name of General Partner(s): 

0 CORPORATION 

State of Organization: 

Date of Organization: 

Executive Officers: 

- President:

- Vice President(s):

- Treasurer:

- Secretary:

0 LIMITED LIABILITY COMPANY 

State of Organization: 

Date of Organization: 

Members: 

2 Section 00 45 13 
Qualifications Statement 

X

Texas

Lydia Macheska - President

Robert J. Macheska, P.E., CFM, - Executive VP/COO

Christopher R. Rodriguez, P.E., CFM - VP/Director of
Engineering

9/3/2019



0 JOINT VENTURE 

7. LICENSING

Sate of Organization: 

Date of Organization: 

Form of Organization: 

Joint Venture Managing Partner 

- Name:

-Address:

Joint Venture Managing Partner 

- Name:

-Address:

Joint Venture Managing Partner 

-Name:

-Address:

Jurisdiction: 

Type of License: 

License Number: 

Jurisdiction: 

Type of License: 

License Number: 

Has firm listed in Section 1 ever been fined or suspended by a Contractor's licensing board? 

DYES D NO 

If YES, attach as an Attachment details including where and why. 

3 Section 00 45 13 
Qualifications Statement 

Texas Board of Professional Engineers & Land Surveyors

F-20061

X

Texas



8. CERTIFICATIONS CERTIFIED BY: 

Disadvantage Business Enterprise: 

Minority Business Enterprise: 

Woman Owned Enterprise: 

Small Business Enterprise: 

Other( ___________ ):

9. BONDING INFORMATION

Bonding Company: 

Address: 

Bonding Agent: 

Address: 

Contact Name: 

Phone: 

Aggregate Bonding Capacity: 

Available Bonding Capacity as of date of this submittal: ___________ _ 

10. FINANCIAL INFORMATION

Financial Institution: 

Address: 

Account Manager: 

Phone: 

Credit available: $ ____________________ _ 

4 Section 00 45 13 
Qualifications Statement 

Historically Underutilized
Business

The Texas Comptroller of Public Accounts
Certificate/VID #: 1815308035500

N/A

Texas Regional Bank

4925 South McColl Road

Edinburg, Texas 78539

(956) 682-2265

N/A

Daniel Padilla



11. CONSTRUCTION EXPERIENCE:

Current Experience: 

List on Schedule A all uncompleted projects currently under contract (If Joint Venture list each 
participant's projects separately). 

Previous Experience: 

List on Schedule B all projects completed within the last 5 Years (If Joint Venture list each 
participant's projects separately). 

Has firm listed in Section 1 ever failed to complete a construction contract awarded to it? 

DYES D NO 

If YES, attach as an Attachment details including Project Owner's contact information. 

Has any Corporate Officer, Partner, Joint Venture participant or Proprietor ever failed to complete a 
construction contract awarded to them in their name or when acting as a principal of another entity? 

D YES D NO 

If YES, attach as an Attachment details including Project Owner's contact information. 

Are there any judgments, claims, disputes or litigation pending or outstanding involving the firm listed in 
Section 1 or any of its officers (or any of its partners if a partnership or any of the individual entities if a joint 
venture)? 

DYES D NO 

If YES, attach as an Attachment details including Project Owner's contact information. 

12. SAFETY PROGRAM:

Name of Contractor's Safety Officer: ________________________ _ 

Include the following as attachments: 

Provide as an Attachment Contractor's (and Contractor's proposed Subcontractors and Suppliers 
furnishing or performing Work having a value in excess of 10 percent of the total amount of the Bid) 
OSHA No. 300- Log & Summary of Occupational Injuries & Illnesses for the past 5 years. 

Provide as an Attachment Contractor's (and Contractor's proposed Subcontractors and Suppliers 
furnishing or performing Work having a value in excess of 10 percent of the total amount of the Bid) 
list of all OSHA Citations & Notifications of Penalty (monetary or other) received within the last 5 years 
(indicate disposition as applicable) - IF NONE SO STATE. 

Provide as an Attachment Contractor's (and Contractor's proposed Subcontractors and Suppliers 
furnishing or performing Work having a value in excess of 10 percent of the total amount of the Bid) 
list of all safety citations or violations under any state all received within the last 5 years (indicate 
disposition as applicable) - IF NONE SO STATE. 

Provide the following for the firm listed in Section V (and for each proposed Subcontractor furnishing 
or performing Work having a value in excess of 10 percent of the total amount of the Bid) the following 
(attach additional sheets as necessary): 

5 Section 00 45 13 
Qualifications Statement 

N/A - Design Firm Not Construction Contractor

X

N/A - Design Firm Not Construction Contractor

N/A - Design Firm Not Construction Contractor



Workers' compensation Experience Modification Rate (EMR) for the last 5 years: 

YEAR 
YEAR 
YEAR 
YEAR 

YEAR 

EMR 
EMR 
EMR 

EMR 
EMR 

Total Recordable Frequency Rate (TRFR) for the last 5 years: 

YEAR 
YEAR 
YEAR 

YEAR 
YEAR 

TRFR 

TRFR 
TRFR 

TRFR 
TRFR 

---

---

---

---

Total number of man-hours worked for the last 5 Years: 

YEAR 
YEAR 
YEAR 
YEAR 
YEAR 

TOTAL NUMBER OF MAN-HOURS 

TOTAL NUMBER OF MAN-HOURS 
TOTAL NUMBER OF MAN-HOURS 
TOTAL NUMBER OF MAN-HOURS 
TOTAL NUMBER OF MAN-HOURS 

Provide Contractor's (and Contractor's proposed Subcontractors and Suppliers furnishing or 
performing Work having a value in excess of 10 percent of the total amount of the Bid) Days Away 
From Work, Days of Restricted Work Activity or Job Transfer (DART) incidence rate for the particular 
industry or type of Work to be performed by Contractor and each of Contractor's proposed 
Subcontractors and Suppliers) for the last 5 years: 

13. EQUIPMENT:

MAJOR EQUIPMENT: 

YEAR 

YEAR 
YEAR 
YEAR 

YEAR 

DART 
DART 
DART 
DART 
DART 

---

---

---

---

List on Schedule Call pieces of major equipment available for use on Owner's Project. 

6 Section 00 45 13 
Qualifications Statement 

N/A - Design Firm Not Construction Contractor





SCHEDULE A 
CURRENT EXPERIENCE 

Project Name Owner's Contact Person Design Engineer Contract Date Type of Work 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

EJCDC® C-451, Qualificahons Statement. Copyn'ght© 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All n'ghts reserved. 

8 

Status Cost of Work 

Section 00 45 13 
Qualifications Statement 

DESIGN WORK

Magana Hein Road
Design Project

Civil 
Engineering
Design Services

Active

Active

Active

Active

Civil 
Engineering
Design Services

Civil 
Engineering
Design Services

Civil 
Engineering
Design Services

Civil 
Engineering
Design Services

Civil 
Engineering
Design Services

Civil 
Engineering
Design Services

Hwy 59 & Hwy 359
Roadway Connection 
Design Project

July 18, 2023

Design Cost: 
$1,924,432

Design Cost: 
$2,707,044July 18, 2023

Moore Road
Design Project

US 281 Connector 
Design Project

Eric Davila, P.E.

Maria Rangel, P.E.

GDJ Engineering

GDJ Engineering

GDJ Engineering

GDJ Engineering

GDJ Engineering

GDJ Engineering

GDJ Engineering

Design Cost: 
$1,799,963

Prelim Eng
 Cost: 
$1,058,014

Dana Avenue
Design Project

Eric Davila, P.E.

May 30, 2024

Prelim Eng
 Cost: 
$647,158

July 27, 2022

Nov 30, 2021

Ben Worsham, P.E.Isla Blanca Park
Design Project Feb 13, 2024 Design Cost: 

$969,871

Guillermo Cuellar, P.E.

Guillermo Cuellar, P.E.

Active

Active

Active
Las Milpas Road
Design Project

Maria Rangel, P.E.
May 30, 2024 Design Cost: 

$1,998,144

118 S. Cage, Pharr

118 S. Cage, Pharr
(956) 402-4000

(956) 402-4000

(956) 621-5571

(956) 621-5571

(956) 247-3500

3461 Carmen Ave, 
Rancho Viejo, Tx

3461 Carmen Ave, 
Rancho Viejo, Tx

1390 W Expwy 83 
San Benito, Tx

(956) 523-4000

(956) 523-4000

1000 Houston St

1000 Houston St



SCHEDULE B 

Project Name Owner's Contact Person Design Engineer Contract Date Type of Work 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

EJCOC® C-451, Qualifications Statement. Copyn'ght © 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of CivH Engineers. All n'ghts reserved. 

9 

Status Cost of Work 

Section 00 45 13 
Qualifications Statement 

I Road
Design Project

Maria Rangel, P.E.
118 S. Cage, Pharr

(956) 402-4000

GDJ Engineering
Civil 
Engineering
Design Services

Comp
lete

DESIGN WORK

Dec 20, 2020 Const Cost: 
$20.1M

10th Street
Design Project GDJ Engineering

Civil 
Engineering
Design Services

Comp
lete

Const Cost: 
$9.2M

Const Cost: 
$1.8M

Comp
lete

Civil 
Engineering
Design Services

GDJ Engineering
1390 W Expwy 83 
San Benito, Tx

(956) 247-3500

Ben Worsham, P.E.
San Jose Ranch Rd
Design Project Aug 13, 2021

Const Cost: 
$1.9M

Comp
lete

Civil 
Engineering
Design Services

Apr 11, 2021GDJ Engineering
Cameron County
Pct. 4 Various Roads
Design Project

Ben Worsham, P.E.
1390 W Expwy 83 
San Benito, Tx

(956) 247-3500

GDJ Engineering
Civil 
Engineering
Design Services

FM 1925
Design Project

Ellie Torres
1051 N. Doolittle Rd.  
Edinburg, Tx 78542

(956) 383-3112

GDJ Engineering

Civil 
Engineering
Design Services

Comp
lete

Const Cost: 
$3.9M

Yuma Ave.
Design Project

Erika Zamora
300 W. Hall Acres Rd.  
Pharr, Tx 78577

(956) 784-3510

Comp
lete

Const Cost: 
$175,000

Ellie Torres
1051 N. Doolittle Rd.  
Edinburg, Tx 78542

(956) 383-3112

May 2019

June 2017

October 2018

SH 364 (La Homa Rd)
Design Project GDJ Engineering August 2017

Civil 
Engineering
Design Services

Comp
lete

Const Cost: 
$7.6M

Jorge Arcaute
724 Breyfogle Rd.  
Mission, Tx 78574

(956) 585-4509



SCHEDULE B 

Project Name Owner's Contact Person Design Engineer Contract Date Type of Work 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

Name: Name: 

Address: Company: 

Telephone: Telephone: 

EJCDC® C-451, Qualifications Statement. Copyright© 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civl1 Engineers. All rights reserved. 

10 

Status Cost of Work 

Section 00 45 13 
Qualifications Statement 



SCHEDULE C - LIST OF MAJOR EQUIPMENT AVAILABLE 

ITEM PURCHASE DA TE CONDITION ACQUIRED VALUE 

EJCOOO C-451, Qualifications Statement. Copyright© 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved 

11 Section 00 45 13 
Qualifications Statement 

N/A - Design Firm Not Construction Contractor



EJCOOO C-451, Qualifications Statement. Copyright© 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved. 

12 Section 00 45 13 
Qualifications Statement 







CERTIFICATE OF REGISTRATION
This acknowledges that

MILLENNIAM ENGINEERS GROUP INC

Registration Number
F-3913

Expiration Date
6t30t2025

Texas Board of Professional
Engineers and Land Surveyors

has fulfilled the requirements of the Texas Board of Professional Engincers
and Land Surveyors to offer and perform engineering services in the state ofTexas.

il0I m

I

-

TtII
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Please print this page and cut out the pocket card below.
print . . . close

AMOS BRADLEY EMERSON

142114

TEXAS LICENSED PROFESSIONAL ENGINEER

ACTIVE
6/30/2025

6/27/24, 7:46 AM Pocket Card

https://pels.texas.gov/echo_pocketcard_pe.php 1/1

javascript:window.print()
javascript:window.close()
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Texas Historically Underutilized Business (HUB) Certificate

Certificate/VID Number: 1853579893900 
Approval Date: November 17, 2021 
Scheduled Expiration Date: November 17, 2025 

The Texas Comptroller of Public Accounts (CPA), hereby certifies that

Kane Lindsey LLC DBA Kane Lindsey LLC

has successfully met the established requirements of the State of Texas Historically Underutilized Business
(HUB) Program to be recognized as a HUB. This certificate printed November 17, 2021, supersedes any
registration and certificate previously issued by the HUB Program. If there are any changes regarding the
information (i.e., business structure, ownership, day to day management, operational control, business
location) provided in the submission of the business; application for registration/certification as a HUB, you
must immediately (within 30 days of such changes) notify the HUB Program in writing. The CPA reserves
the right to conduct a compliance review at any time to confirm HUB eligibility. HUB certification may be
suspended or revoked upon findings of ineligibiliy.

Statewide HUB Program
Statewide Procurement Division

Note: In order for State agencies and institutions of higher education (universities) to be credited for utilizing this business as a HUB, they must award
payment under the Certificate/VID Number identified above. Agencies, universities and prime contractors are encouraged to verify the company’s HUB
certification prior to issuing a notice of award by accessing the Internet (https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp) or by contacting the HUB
Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881.



Texas Historically Underutilized Business (HUB) Certificate

Certificate/VID Number: 1742996684300 
Approval Date: September 28, 2023 
Scheduled Expiration Date: September 28, 2027 

The Texas Comptroller of Public Accounts (CPA), hereby certifies that

Millennium Engineers Group Inc

has successfully met the established requirements of the State of Texas Historically Underutilized Business
(HUB) Program to be recognized as a HUB. This certificate printed September 28, 2023, supersedes any
registration and certificate previously issued by the HUB Program. If there are any changes regarding the
information (i.e., business structure, ownership, day to day management, operational control, business
location) provided in the submission of the business; application for registration/certification as a HUB, you
must immediately (within 30 days of such changes) notify the HUB Program in writing. The CPA reserves
the right to conduct a compliance review at any time to confirm HUB eligibility. HUB certification may be
suspended or revoked upon findings of ineligibility.

Statewide HUB Program
Statewide Procurement Division

Note: In order for State agencies and institutions of higher education (universities) to be credited for utilizing this business as a HUB, they must award
payment under the Certificate/VID Number identified above. Agencies, universities and prime contractors are encouraged to verify the company’s HUB
certification prior to issuing a notice of award by accessing the Internet (https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp) or by contacting the HUB
Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881.



125 EAST 11TH STREET, AUSTIN, TEXAS 78701-2483 | 512.416.4700 | WWW.TXDOT.GOV 

 

 

OUR VALUES:  People • Accountability • Trust • Honesty 
OUR MISSION:  Connecting You With Texas 

An Equal Opportunity Employer 

 
 

 
 
June 28, 2021  
 
 
Raul Palma 
Millennium Engineers Group, Inc. 
5804 N Gumwood Street 
Pharr, TX 78577 
 
Re: Disadvantaged Business Enterprise (DBE) Certification 
 Annual Update - Approval 
  
Dear Mr. Palma: 
 
We have approved your recently submitted Annual Update Affidavit and your DBE certification 
remains active. 

To ensure that your certification remains valid, please visit the Diversity Management System (DMS) 
at https://txdot.txdotcms.com/ to periodically review your account information and complete the 
Annual Update Affidavit. Failure to maintain accurate records related to ownership, management 
control, and contact information could result in decertification. If you experience technical difficulties 
with DMS please click on the “Contact Us and Support” link on the DMS homepage. 
 
Sole Proprietors must have an updated Assumed Name Certificate with the County Clerk’s Office and 
all other firms must be registered with the Secretary of State to do business with TxDOT. All firms 
identified as the apparent low bidder on construction and maintenance projects must have an E-
Verify Memorandum of Understanding (MOU) for Employers executed though the Department of 
Homeland Security’s (DHS) E-Verify system. 
 
If you have any questions, you may contact Joe Sanchez at 512-662-7488. 
 
 
Sincerely, 
 

 

Michael D. Bryant 
Director 
Civil Rights Division 

https://txdot.txdotcms.com/
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Ǻ Ǽ¿Ç²ÈÆ¶̧É¶Ê¶·²Æ̧±²³

H$�-$(����$'�

ËÌÍ̧Îº¾¶·́·¿Ï¶Ï̧ËËÐ

H$��Ñ�$��£/��������
��H$��Ñ�$�¦

ÒÂÒÓ

�$'�ÔH��	���+�#
�����
$	�����
��
M�{�
��
�

Î³¶ÇÕ¾¿Ö¶̧×¿Ç¶̧Ø·¶Ï¿Ê¶º¾ÙÇ¼¼

H#��{�
��
��}$��

Ú¼Ö̧ÛÜ̧ÒÂÒÃ

�������

ÒÁÂÄ̧É¼Õº¾²¿º̧ØÆ²Ý²̧ÞË×Ì̧ß±Î̧Å̧

ÎÊ¿ºÈÕ·àÜ̧±¶³²Ï̧áÁÄÃâ

.�M
$�
��

ã¼È¶·¾̧ä²Çå¶Ïæ²

çèéêëìíèîíïèêëðñë

òññèóêëìíôõñõéöð÷øõíçùï

úûüýþÿ��ûý��þ��þ�����ýþ�û	
�ü�ûþ��þ
��þ���þ����þûýþ�����þ�� ú��þ�
����������þúú�



�����������	�
���


���������

�������	�������	���

������������������ �����!��"#$%&&

�����������	�
���


���������

�'���(��	���	�#��)���*"+
�,�����-�

���	������.� ���/'��


0	�����,�����

1�!��	��	������	���

������������������ �����!��"#$%&&

�����������	�
���


���������

�'���(��	���	�#��)���*"+
�,�����-�

���	������.� ���/'��


0	�����,�����

234567389:;<<6=67;>6?@<

ABC9289?D3<

EFGHIFJ

K3<

LMNOPQORSTU

VWXYYZ

LMNOPQ[G\]T

@̂_6@3346@_82345673<
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KANE LINDSEY LLC
Unique Entity ID

Q3YTCJ8DHMW6

CAGE / NCAGE

989S1

Purpose of Registration

Federal Assistance Awards Only

Registration Status

Active Registration

Expiration Date

Oct 22, 2024

Physical Address

4307 N 22ND ST # B 

Mcallen, Texas 78504-4167

United States

Mailing Address

4307 N 22ND Street STE B 

Mcallen, Texas 78504-2958

United States

Business Information

Doing Business as

(blank)

Division Name

Kane Lindsey Llc

Division Number

(blank)

Congressional District

Texas 15

State / Country of Incorporation

Texas / United States

URL

(blank)

Registration Dates

Activation Date

Oct 25, 2023

Submission Date

Oct 23, 2023

Initial Registration Date

Jan 6, 2022

Entity Dates

Entity Start Date

Oct 20, 2020

Fiscal Year End Close Date

Dec 24

Immediate Owner

CAGE

(blank)

Legal Business Name

(blank)

Highest Level Owner

CAGE

(blank)

Legal Business Name

(blank)

Executive Compensation

In your business or organization's preceding completed fiscal year, did your business or organization (the legal entity to which this specific SAM record, 

represented by a Unique Entity ID, belongs) receive both of the following: 1. 80 percent or more of your annual gross revenues in U.S. federal contracts, 

subcontracts, loans, grants, subgrants, and/or cooperative agreements and 2. $25,000,000 or more in annual gross revenues from U.S. federal contracts, 

subcontracts, loans, grants, subgrants, and/or cooperative agreements?

No

Does the public have access to information about the compensation of the senior executives in your business or organization (the legal entity to which this 

specific SAM record, represented by a Unique Entity ID, belongs) through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange Act 

of 1934 (15 U.S.C. 78m(a), 78o(d)) or section 6104 of the Internal Revenue Code of 1986?

Not Selected

Proceedings Questions

Is your business or organization, as represented by the Unique Entity ID on this entity registration, responding to a Federal procurement opportunity that 

contains the provision at FAR 52.209-7, subject to the clause in FAR 52.209-9 in a current Federal contract, or applying for a Federal grant opportunity 

which contains the award term and condition described in 2 C.F.R. 200 Appendix XII?

No

Does your business or organization, as represented by the Unique Entity ID on this specific SAM record, have current active Federal contracts and/or 

grants with total value (including any exercised/unexercised options) greater than $10,000,000?

Not Selected

Within the last five years, had the business or organization (represented by the Unique Entity ID on this specific SAM record) and/or any of its principals, in 

connection with the award to or performance by the business or organization of a Federal contract or grant, been the subject of a Federal or State (1) 

criminal proceeding resulting in a conviction or other acknowledgment of fault; (2) civil proceeding resulting in a finding of fault with a monetary fine, penalty, 

reimbursement, restitution, and/or damages greater than $5,000, or other acknowledgment of fault; and/or (3) administrative proceeding resulting in a 

finding of fault with either a monetary fine or penalty greater than $5,000 or reimbursement, restitution, or damages greater than $100,000, or other 

acknowledgment of fault?

Not Selected

Exclusion Summary

Last updated by Kurt Schumacher on Oct 23, 2023 at 02:38 PM KANE LINDSEY LLC

Feb 14, 2024 05:30:18 PM GMT
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Active Exclusions Records?

No

SAM Search Authorization

I authorize my entity's non-sensitive information to be displayed in SAM public search results:

Yes

Entity Types

Business Types

Entity Structure

Partnership or Limited Liability Partnership

Entity Type

Business or Organization

Organization Factors

Limited Liability Company

Profit Structure

For Profit Organization

Socio-Economic Types

Minority-Owned Business

Asian-Pacific American Owned

Check the registrant's Reps & Certs, if present, under FAR 52.212-3 or FAR 52.219-1 to determine if the entity is an SBA-certified HUBZone small 

business concern. Additional small business information may be found in the SBA's Dynamic Small Business Search if the entity completed the 

SBA supplemental pages during registration.

Financial Information

Accepts Credit Card Payments

No

Debt Subject To Offset

No

EFT Indicator

0000

CAGE Code

989S1

Electronic Funds Transfer

Account Type

Checking

Routing Number

*******28

Lock Box Number

(blank)

Financial Institution

TEXAS NATIONAL BANK

Account Number

*******53

Automated Clearing House

Phone (U.S.)

9564588391

Email

(blank)

Phone (non-U.S.)

(blank)

Fax

(blank)

Remittance Address

Kurt L Schumacher

2614 Dove AVE 

Mission, Texas 78574

United States

Taxpayer Information

EIN

*****9893

Type of Tax

Applicable Federal Tax

Taxpayer Name

Kane Lindsey LLC

Tax Year (Most Recent Tax Year)

2021

Name/Title of Individual Executing Consent

President

TIN Consent Date

Oct 23, 2023

Address

4307 N 22ND ST # B 

Mcallen, Texas 78504

Signature

Kurt L Schumacher

Points of Contact

Accounts Receivable POC

Kurt L Schumacher, President

kurt@kanelindsey.com

Last updated by Kurt Schumacher on Oct 23, 2023 at 02:38 PM KANE LINDSEY LLC
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9564588391

Electronic Business

Kurt L Schumacher, President

kurt@kanelindsey.com

9564588391

4307 N 22ND Street STE B 

Mcallen, Texas 78504

United States

Government Business

Kurt L Schumacher, President

kurt@kanelindsey.com

9564588391

4307 N 22ND Street STE B 

Mcallen, Texas 78504

United States

Service Classifications

NAICS Codes

Primary NAICS Codes NAICS Title

Size Metrics

IGT Size Metrics

Annual Revenue (from all IGTs)

(blank)

Worldwide

Annual Receipts (in accordance with 13 CFR 121)

(blank)

Number of Employees (in accordance with 13 CFR 121)

(blank)

Location

Annual Receipts (in accordance with 13 CFR 121)

(blank)

Number of Employees (in accordance with 13 CFR 121)

(blank)

Industry-Specific

Barrels Capacity

(blank)

Megawatt Hours

(blank)

Total Assets

(blank)

Electronic Data Interchange (EDI) Information

This entity did not enter the EDI information

Disaster Response

This entity does not appear in the disaster response registry.

Last updated by Kurt Schumacher on Oct 23, 2023 at 02:38 PM KANE LINDSEY LLC
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1001486  132849.13  04-22-2020

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.
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The ACORD name and logo are registered marks of ACORD
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02/08/2024

Fenner & Esler Agency, Inc
467 Kinderkamack Road
P. O. Box 60
Oradell NJ 07649-0060

Kevin M. Esler
(201) 262-1200 (201) 262-7810

certs@fenner-esler.com

Millennium Engineers Group, Inc.
PO Box 4569

Edinburg TX 78540

Continental Casualty Company 20443

Master 23-24

A Y 6011181339 11/22/2023 11/22/2024

2,000,000
1,000,000
10,000
2,000,000
4,000,000
4,000,000

A
10,000

6011181387 11/22/2023 11/22/2024
5,000,000
5,000,000

A
Professional & Pollution Incident
Liability - Retro Date: Full Prior Acts MCH288364872 12/12/2023 12/12/2024

Per Claim Limit $5,000,000
Aggregate Limit $5,000,000
Deductible per claim $10,000

RE: Request for Qualifications for Webb County – El Pico Road Extension Project; Additional Insured - GDJ Engineering as respects general liability where
required by written contract.

GDJ Engineering
2805 Fountain Plaza Blvd
Suite A
Edinburg TX 78539

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.
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PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
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CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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