



RFQ No. 2025-013

Professional Engineering Services for Webb County-On Call Environmental Services for County Projects

Due Date & Time: Thursday, July 24, 2025 at 4:00 p.m.

**ELECTRONIC
COPY**

Prepared By:



6999 McPherson Rd. Ste. 104-3
Laredo, TX 78041
(956) 603-2025



TRANSPORTATION UTILITIES DRAINAGE ENVIRONMENTAL STRUCTURAL
PROJECT MANAGEMENT ENGINEERING DESIGN CIVIL CONSTRUCTION
BRIDGE DESIGN ROADWAY DESIGN TRAFFIC DESIGN MPO COORDINATION
WATER & WASTEWATER DESIGN PROJECT MANAGEMENT CONSTRUCTION

**THIS FORM MUST BE INCLUDED WITH RFQ PACKAGE; PLEASE CHECK OFF EACH
ITEM INCLUDED WITH RFQ PACKAGE AND SIGN BELOW TO COMPLETE
SUBMITTAL OF EACH REQUIRED ITEM.**

RFQ 2025-013 "On Call Environmental Services for County Projects"

☒ Statement of Qualifications

☒ References Form

☒ Conflict of Interest Form (CIQ)

☒ Certification regarding Debarment (Form H2048)

☒ Certification regarding Federal lobbying (Form 2049)

☒ Code of Ethics Affidavit

☒ House Bill 89 Form

☒ Senate Bill 252 Form

☒ Proof of No Delinquent Tax Owed to Webb County



Signature of Person Completing this Package

7/24/2025

Date

July 24, 2025

Mr. Juan Guerrero, Contract Administrator
Webb County Purchasing Department
1110 Washington St., Ste. 101
Laredo, Texas 78040

**Re: Request for Qualifications – “On Call Environmental Services for County Projects”
RFQ No. 2025-013**

Dear Mr. Guerrero,

On behalf of the GDJ Team and as Legal Representative of GDJ Engineering LLC, who will be the prime consultant (executor of the contract) we enthusiastically submit this Statement of Qualifications to provide **Professional Services** to Webb County. As you are aware, Webb County sits at the center of both international trade with Mexico and as a major hub for oil and gas exploration and production in the state of Texas. All growth trends in the County indicate that there will be a need for transportation, drainage, and general infrastructure upgrades to efficiently move heavy commercial traffic to stimulate the local economy as well as expansion of local County roads to ensure the safety of the traveling public. We are aware that the County does an excellent job serving both the urban and rural needs of the region.

GDJ has been in existence since 2017 and GDJ staff have been involved in project development, civil engineering, environmental, permitting, design, utility coordination, and construction management in the Rio Grande Valley for over 19 years and has a combined experience of over 85 years. Key staff are native to the region, are intimately familiar with the challenges posed by regional drainage issues and have completed comparable projects in the region and the state.

The GDJ team is comprised of a team of the following project partners who are experts in their respective fields and have extensive experience managing local government transportation and infrastructure projects.

GDJ Project Team	
GDJ Engineering	<i>Project Team Lead</i>
Environmental Research Group	<i>Environmental Support & Cultural Resources</i>
Ensolum	<i>Environmental Support</i>

- **Environmental Research Group**

Environmental Research Group is an environmental consulting firm specializing in the National Environmental Policy Act (NEPA) process and documentation requirements for Environmental Assessments (EAs), Environmental Impact Statements (EISs), and Categorical Exclusions (CEs), as well as related applicable laws and regulations, including the National Historic Preservation Act (NHPA). ERG's staff is experienced, proficient, and has shown superior performance in conducting and preparing the documentation for natural, social, and cultural resource studies.

- **Ensolum**

Ensolum is a client-focused company that delivers environmental, engineering, health and safety, and industrial hygiene services throughout North America. Ensolum offers comprehensive professional and field services to assess, prevent, and remediate environmental issues related to water, soil, waste, air quality, and facilities. Blending superb technical skills with creativity, we focus on how to reduce or eliminate environmental risks and liabilities in an economic and expeditious manner.

The GDJ Team is committed to provide excellent service and protect the County and its partners by providing accurate estimates to ensure speedy and efficient project development that uses all available resources to ensure the project is shovel ready, constructed on time, within budget, and of the highest quality to maximize the benefit to the local taxpayer. The GDJ Team also commits that all contents of this Statement of Qualifications (SOQ) are valid for at least 90 days beyond the July 24, 2025 deadline for submission.


On behalf of the GDJ Team, I would again like to thank you for the opportunity to be of service to the citizens of Webb County and to help you meet our community's infrastructure needs. As legal representative of the GDJ Team, I am able execute any necessary contract documents with Webb County. Should you have any questions or require additional information, please do not hesitate to contact me, Robert Macheska, P.E., at (956) 603-2025.

Sincerely Yours,



Robert Macheska, P.E., CFM
Executive VP/COO
GDJ Engineering, LLC
robert@gdjeng.com

Executive Summary





EXECUTIVE SUMMARY

GDJ Engineering, LLC. (GDJ) is a diverse, multi-discipline engineering company with experience in a wide variety of fields including transportation planning, project development, highway/civil, structural/bridge, construction management, environmental analysis, document preparation & permitting, and GIS services.

GDJ personnel have a combined experience of over 85 years. Our engineers and designers possess the knowledge for planning Authorities (RMAs), Metropolitan Planning Organizations (MPOs), and the Texas Department of Transportation (TxDOT). GDJ's managerial staff is pre-certified by TxDOT in a multitude of categories, , design, construction, and management of the transportation infrastructure critical to the growth of our region and the state. Our environmental department are well versed in all aspects of environmental analysis and the National Environmental Policy Act (NEPA) requirements. GDJ's Transportation Department is equipped to work individually or in a team environment to establish concepts, set project goals, and deliver measurable results to every assignment. As project constraints and challenges arise, our staff thrives to bring innovative ideas to the table for creating an opportunistic solution. We believe in a balanced design concept which meets the operational objectives, produces sustainability for tomorrow, context sensitive solutions and adherence to a time-sensitive budget. Achieving these results require empowering our staff to develop unique ideas which add value for our clients and maximize their investment. GDJ staff has developed projects with a variety of public entities including local cities, counties, Regional Mobility brings over 45 years of environmental, development, design, and construction experience, and has completed numerous transportation infrastructure projects.

For more than twelve years, GDJ staff have served in an advisory position providing coordination services for various governmental entities at the local MPOs, including the City of Mission, Hidalgo County, Hidalgo County RMA, Cameron County, Cameron County RMA, the City of Laredo, and Webb County. Duties included coordinating with staff and elected officials to prioritize local resources and assure projects were properly programmed on the MPO planning documents. In addition to preparing project fact (budget) sheets and project planning, GDJ staff is proficient in the coordination of Advanced Funding Agreements (AFA) with TxDOT. These agreements are critical to ensure TxDOT review of engineering and environmental documents. Proper coordination by firm staff of advanced planning ensured local reimbursement for locally administered projects with state and federal funding. Additionally, an analysis of existing projects sometimes allowed for projects experiencing delays could be adjusted to allow "shovel ready" projects to be constructed. Expediting the letting of projects often results in a savings in construction cost due to avoidance of escalation.

The GDJ Team is prepared to provide detailed professional environmental services associated with the On Call Environmental Services for County Projects, including but not limited to phase I, II, and III environmental site assessments, environmental impact reports, feasibility reports, site investigation reports, excavation/remediation, remediation action plans, sampling and analysis plans, federal and/or state environmental permitting and coordination.



It is GDJ's philosophy to provide the client with the most technically competent, timely and cost effective work product possible. GDJ believes in open communication with the client and understands that direct and constant lines of communication are imperative for a project's success; both in schedule and budget. The GDJ Project Management Team operates under a multi-faceted strategy to avoid unexpected cost escalations and overruns; as a result, projects bid out in the past 30 months have been consistently within +/- 5% of the engineers estimate for various clients. This has become especially important with current supply chain shortages and recent escalation of oil and steel prices. The GDJ team constantly monitors the latest bid prices through several sources: TxDOT 1 month rolling averages, CIVCAST, local county & city lettings to ensure the accuracy of our estimates.

The GDJ team will strive to provide Webb County with the quality of service the tax payers deserve. We are a local firm in the Rio Grande Valley, with previous experience in Webb County. We understand the border area and the county's engineering needs. In addition, GDJ has all of the latest design software and our team has unique experience with all oversight and auditing entities (TxDOT, FHWA, etc...), with several of our team members having firsthand work experience with said entities.

The GDJ team can meet any specification required and will not enter into any agreement without 100% confidence that the work product will exceed the county's expectations and requirements. GDJ has several projects that are in the process of completion and will be able to concentrate the majority of their time to Webb County.

This will be accomplished with GDJ's team of qualified professionals that are amply prepared to provide the Webb County with outstanding customer service and technical skills. The GDJ team has the proven knowledge and capabilities of providing superior environmental, engineering, and planning services to Webb County.



Table of Contents





TABLE OF CONTENTS

WEBB COUNTY
(RFQ NO. 2025-013)


	SECTION	NO. OF PAGES
Executive Summary	I	2
Table of Contents	II	1
Environmental Engineering Experience	III	3
Personnel Qualifications	IV	11
Resumes		
References and Projects	V	5

Required Forms and Certifications

Appendix A

- ◆ Proposer Information
- ◆ References Form
- ◆ Conflict of Interest Questionnaire (Form CIQ)
- ◆ Certification Regarding Debarment (Form H2048)
- ◆ Certification Regarding Federal Lobbying (Form H2049)
- ◆ Proof of No Delinquent Tax Owed to Webb County
- ◆ House Bill 89 Form
- ◆ Senate Bill 252 Form
- ◆ Code of Ethics Affidavit
- ◆ Certificate of Insurance & Minimum Insurance Requirement
- ◆ TX Professional Engineers Certificate & Licenses
- ◆ HUB Certificate
- ◆ SAM.GOV Registration

Environmental Engineering Experience





ENVIRONMENTAL ENGINEERING EXPERIENCE

WEBB COUNTY
(RFQ NO. 2025-013)

GDJ Engineering, LLC. (GDJ) is a diverse, multi-discipline engineering firm based in Edinburg, Texas located at 2805 Fountain Plaza Blvd., Suite B., with a satellite office located at 6999 McPherson Rd. Ste. 104 3 in Laredo, TX. GDJ was formed in 2017 and currently consists of fourteen full time employees that possess experience and knowledge in a wide variety of fields including transportation planning, hydrologic analysis, highway/civil, structural/bridge, construction management, environmental analysis/permitting, and GIS services.

GDJ personnel have a combined experience of over 85 years. Our engineers and designers possess the knowledge for planning, environmental, design, construction, and management of the transportation infrastructure critical to the growth of our region and the state. GDJ's Environmental Department is equipped to work individually or as a team to establish concepts, set project goals, and deliver measurable results to every assignment. As project constraints and challenges arise, our staff thrives to bring innovative ideas to the table for creating an opportunistic solution. We believe in a balanced design concept which meets the operational objectives, produces sustainability for tomorrow, context sensitive solutions and adherence to a time-sensitive budget. Achieving these results require empowering our staff to develop unique ideas which add value for our clients and maximize their investment. GDJ staff has developed projects with a variety of public entities including local cities, counties, Regional Mobility Authorities (RMAs), Metropolitan Planning Organizations (MPOs), and the Texas Department of Transportation (TxDOT). GDJ's managerial staff is pre-certified by TxDOT in a multitude of categories, brings over 45 years of development, environmental design, and construction experience, and has completed numerous transportation infrastructure projects.



At GDJ Engineering, our main focus is on project delivery, studies and plans are secondary to delivering infrastructure projects efficiently and leveraging as much state and federal funding as possible to reduce the cost of a project to the local government and local taxpayer. For more than 13 years, GDJ staff has served in an advisory position providing coordination services for various governmental entities at the local MPOs, including Webb County, the City of Laredo, the City of Mission, Hidalgo County, Hidalgo County RMA, Cameron County, Cameron County RMA, and Webb County. Duties included coordinating with staff and elected officials to prioritize local resources and assure projects were properly programmed on the MPO planning documents. In addition to preparing project fact (budget) sheets and project planning, GDJ staff is proficient in the coordination of Advanced Funding Agreements (AFA) with TxDOT. These agreements are critical to ensure TxDOT review of engineering and environmental documents. Proper coordination by firm staff of advanced planning ensured local reimbursement for locally administered projects with state and federal funding. Additionally, an analysis of existing projects sometimes allowed for projects experiencing delays could be adjusted to allow "shovel ready" projects to be constructed. Expediting the letting of projects often results in a savings in construction cost due to avoidance of escalation.



It is GDJ's philosophy to provide the client with the most technically competent, timely and cost effective work product possible. GDJ believes in open communication with the client and understands that direct and constant lines of communication are imperative for a project's success; both in schedule and budget. The GDJ Project Management Team operates under a multi-faceted strategy to avoid unexpected cost escalations and overruns; as a result, projects bid out in the past 30 months have been consistently within +/- 5% of the engineers estimate for various clients. This has become especially important with current supply chain shortages and recent escalation of oil and steel prices. The GDJ Team constantly monitors the latest bid prices through several sources: TxDOT 1 month rolling averages, CIVCAST, local county & city lettings to ensure the accuracy of our estimates.

The GDJ team understands that environmental is often the critical path to project completion. GDJ's Environmental Team is well versed in phase I & II environmental site assessments, wetland delineations, environmental permitting processes, site investigations, sampling and analysis plans, and local/state/federal agency coordination. The team initiates these items early in the project process to aid in the design process, give federal/state agencies ample review time, and to ensure permitting will not impede the project. A knowledgeable understanding of incorporating state and federal review/response timelines into project schedules, manages expectations and ensures logical project planning. The environmental and engineering teams work together to ensure the proposed design has the least impacts to sensitive resources and the best approach to potential permitting. Early scoping and coordination with the team and stakeholders is critical to assess potential fatal flaws, environmental constraints, and minimize/avoid sensitive areas and species. It is critical to identify any long lead processes and complete early coordination for permitting to avoid delays to the schedule.



The GDJ team will strive to provide Webb County with the quality of service the tax payers deserve. Located in the Rio Grande Valley, GDJ Engineering staff and members of the team have extensive experience in Webb County. We understand the area and the county's engineering needs at a local, regional, and national level. In addition, GDJ has all of the latest design software and our team has unique experience with all oversight and auditing entities (TxDOT, FHWA, etc...), with several of our team members having firsthand work experience with said entities.

The GDJ team can meet any specification required and will not enter into any agreement without 100% confidence that the work product will exceed the county's expectations and requirements. GDJ has several projects that are in the process of completion and will be able to concentrate the majority of their time to Webb County.

GDJ is a financially stable company and has the capacity to perform the functions required by this RFQ and provide those services requested by Webb County.

This will be accomplished with GDJ's team of qualified professionals that are amply prepared to provide the Webb County with outstanding customer service and technical skills. The GDJ team has the proven knowledge and capabilities of providing superior planning, engineering, and environmental services to Webb County. The GDJ Team has the abilities and qualifications to provide Webb County with the necessary environmental services.




Principal Contact Person

Regarding all contractual matters related to this RFQ, the principal contact person is:

Mr. Robert Macheska, P.E., CFM
2805 Fountain Plaza Blvd., Ste. B
Edinburg, TX 78539
(956) 603-2025

Personnel Qualifications





GDJ's team of qualified professionals (as listed on the following pages) are amply prepared to provide Webb County with outstanding customer service and technical skills. The GDJ team has the proven knowledge and capabilities of providing superior environmental services to the county.

The GDJ team has experience and understanding in the overall process from planning to construction, including the intricate technical details necessary for the successful completion of a variety of types of projects. The comprehensive project steps include evaluating the existing ROW and utilities, identifying environmental constraints, performing public involvement (as needed), delineating drainage areas, evaluating and optimizing a drainage plan, developing preliminary plans and estimates for the proposed improvements, completing the environmental process, finalizing the plans and estimates, preparing bid documents, and performing construction management. The team will coordinate with the County throughout the entire process to ensure their needs and concerns are addressed. The GDJ team has extensive experience in coordinating and permitting with various state and federal entities, as well as ensuring projects adherence to both local, state, and federal regulations.

GDJ Staff uses a proven combination of planning, scheduling, and coordination to ensure projects adhere to the assigned budget. GDJ creates realistic project schedules to ensure sufficient progress. These schedules are discussed with the County (and any oversight agency, as needed) to agree upon major project milestones.

The various projects cited throughout this SOQ are examples of GDJ's extensive experience in adherence to strict state and federal guidelines, as well as precise budgeting. GDJ understands that environmental is often the critical path in project development. Careful, accurate scheduling and regular coordination and management ensures successful project development. The GDJ team meets and exceeds the needs and stipulations of the RFQ and is prepared to provide quality On Call Environmental Services for any Webb County Projects.

Robert Macheska, P.E., C.F.M.

PROPOSED ROLE:

PRINCIPAL & PROJECT MANAGER



REGISTRATIONS

Professional Engineer
State of Texas
No. 93540

Certified Floodplain Manager

State of Texas
No. 2196-11N

LICENSED

21 Years

CITY OF RESIDENCE

Mission

ENGINEERING EXPERIENCE

26 Years

FIRM EXPERIENCE

5 Years

EDUCATION

Bachelor of Science
Mechanical Engineering
University of Texas – Pan
American

EXPERIENCE

Mr. Macheska has 26 years of experience in the design and management of various public improvement projects. For the past 5 years Robert has served as Executive Vice President/COO for GDJ Engineering, LLC. He had previously worked for both the Texas Department of Transportation and L&G Engineering which provided him with excellent hands-on experience as to how multiple government entities function.

He has worked on all aspects of public works projects, from planning and PS&E preparation, Hydrology & Hydraulics Design to construction phase services. His project management and design experience includes contract administration, supervision of production staff, QA/QC, utility coordination, sub-consultant management, scheduling, bid document preparation, roadway planning, drainage design, design/PS&E preparation, and public involvement. Robert's management approach is very proactive, and he constantly maintains open and effective lines of communication.

PROJECTS

10th Street Ext from SH 107 to FM 1925 in Edinburg, Texas

Project Manager responsible for all design aspects of the project. The project consisted of reconstructing and widening an existing 24' discontinuous rural roadway to an urban five lane section for 2.5 miles at a construction cost of \$11 million. This project required the design of the proposed pavement section using FPS and the horizontal and vertical alignments based on the cross sections. This project also required the design of a storm sewer system as well as analysis of the outfall ditches. Calculated all Times of Concentration, rainfall intensities, calculated hydraulic gradient, and design discharges. GEOPAK Drainage was used to develop storm sewer profile and THYSIS was used to design and analyze the various cross drainage culverts.

I Rd. Expansion/Hike & Bike from Rancho Blanco Rd. to Military Highway (US 281) in Pharr, Texas

Deputy Project Manager responsible for all design aspects of the project. The scope of the project involved widening the existing roadway to include a continuous left turn lane, shoulders and a shared-use path for pedestrians and cyclists. The project was completed by the local government with TxDOT oversight. The key challenges to this project included the existing historic irrigation district, Arroyo Colorado crossing, and IBWC floodway crossing., all of which required extensive coordination with the applicable agencies.

	365 Toll from FM 1016 (Conway Ave) to McColl Rd. in Hidalgo County, Texas Robert served as the Project Manager for this contract which consisted of the design of a 12-mile new location expressway toll facility. As part of this project, a Hydrologic Study was conducted to determine all the contributing watersheds utilizing a 100-year design frequency for detention. Robert was directly involved with providing all the design calculations as well as the production of the H&H report analyzing linear detention, structure sizing, IBWC Floodway discharge coordination and floodplain management. West Boulevard & Hike/Bike from FM 3248 to FM 802 in Brownsville, Texas Project Manager. The scope of services included the completion of the schematic on 2.2 miles of a two-lane urban roadway with shoulders on new location within existing ROW. The scope of the project included intersection improvements, a new storm drain system, a sidewalk on one side of the road and a 12-foot shared use hike and bike path on one side. The project will connect two principal arterial roadways. San Jose Ranch Rd. Extension from FM 509 to FM 1846 in Cameron County, Texas Project Manager. The scope of services included the completion of PS&E for roadway, drainage and irrigation on one mile of new location roadway connecting two state roadways (a major collector and minor arterial) and completing an existing east-west corridor. The roadway consists of two lanes with shoulders and included a crossing over a tributary of the Arroyo Colorado. Eldora Rd. from Jackson Blvd. to Veterans Rd. in Pharr, Texas Project Manager. The scope of services included the completion of a schematic, drainage design, and PS&E development on the widening and reconstruction of a 2.3-mile, existing two-lane roadway to four lanes with a continuous left turn lane and sidewalks. The project included the design of a storm drain system. Cesar Chavez Rd. from Ridge Rd. to Nolana Loop in Alamo, Texas Project Manager. The scope of services included the completion of a schematic, drainage design, and PS&E development on the widening and reconstruction of a 3.8-mile, existing two-lane roadway to four lanes, with a highly urbanized section widened to six lanes. The project scope included intersection improvements and a new storm drain system.
--	--

Christopher Rodriguez, P.E., C.F.M.

PROPOSED ROLE:

DEPUTY PROJECT MANAGER



REGISTRATIONS

Professional Engineer
State of Texas
No. 107692

Certified Floodplain Manager
State of Texas
No. 2407-13N

LICENSED

14 Years

CITY OF RESIDENCE

Mission

ENGINEERING EXPERIENCE

20 Years

FIRM EXPERIENCE

5 Years

EDUCATION

Bachelor of Science
Civil Engineering
University of Texas A&M -
Kingsville

EXPERIENCE

Mr. Rodriguez has over 20 years of experience in the design and management of various public improvement projects. For the past 5 years Chris has served as Vice President of Engineering for GDJ Engineering, LLC. He had previously worked for both the Texas Department of Transportation (San Benito Area Office) and L&G Engineering which provided him with excellent hands-on experience as to how multiple government entities function. He has worked on multiple aspects of transportation and drainage projects, from planning and PS&E preparation, Hydrology & Hydraulics Design to construction phase services. His project management and design experience includes supervision of production staff, QA/QC, utility coordination, sub-consultant management, scheduling, bid document preparation, roadway planning, drainage design, design/PS&E preparation, and public involvement. Chris has managed multiple concurrent design projects and production staff with numerous design groups under his direction.

PROJECTS

I Rd. Expansion/Hike & Bike from Rancho Blanco Rd. to Military Highway (US 281) in Pharr, Texas

Deputy Project Manager responsible for all design aspects of the project. The scope of the project involved widening the existing roadway to include a continuous left turn lane, shoulders and a shared-use path for pedestrians and cyclists. The project was completed by the local government with TxDOT oversight. The key challenges to this project included the existing historic irrigation district, Arroyo Colorado crossing, and IBWC floodway crossing., all of which required extensive coordination with the applicable agencies.

10th Street Ext from SH 107 to FM 1925 in Edinburg, Texas

Lead Engineer responsible for all design aspects of the project. The project consisted of reconstructing and widening an existing 24' discontinuous rural roadway to an urban five lane section for 2.5 miles at a construction cost of \$11 million. This project required the design of the proposed pavement section using FPS and the horizontal and vertical alignments based on the cross sections. This project also required the design of a storm sewer system as well as analysis of the outfall ditches. Calculated all Times of Concentration, rainfall intensities, calculated hydraulic gradient, and design discharges. GEOPAK Drainage was used to develop storm sewer profile and THYSIS was used to design and analyze the various cross drainage culverts.

365 Toll from FM 1016 (Conway Ave) to McColl Rd. in Hidalgo County, Texas

Chris Served as the Assistant Project Manager and Lead Design Engineer for this contract which consisted of the design of a 12- mile new location expressway toll facility. As part of this project, a

	Hydrologic Study was conducted to determine all the contributing watersheds utilizing a 100-year design frequency for detention. Chris was directly involved with providing all the design calculations as well as the production of the H&H report analyzing linear detention, structure sizing, IBWC floodway discharge coordination and floodplain management. West Boulevard & Hike/Bike from FM 3248 to FM 802 in Brownsville, Texas Lead Project Engineer. The scope of services included the completion of the schematic on 2.2 miles of a two-lane urban roadway with shoulders on new location within existing ROW. The scope of the project included intersection improvements, a new storm drain system, a sidewalk on one side of the road and a 12-foot shared use hike and bike path on one side. The project will connect two principal arterial roadways. San Jose Ranch Rd. Extension from FM 509 to FM 1846 in Cameron County, Texas Lead Project Engineer. The scope of services included the completion of PS&E for roadway, drainage and irrigation on one mile of new location roadway connecting two state roadways (a major collector and minor arterial) and completing an existing east-west corridor. The roadway consists of two lanes with shoulders and included a crossing over a tributary of the Arroyo Colorado. Adolph Thomae, Jr. Park in Cameron County, Texas Lead Project Engineer. The scope of the project included rehabilitation of the existing park roadway, construction of a new restroom facility, ADA compliant parking facility, and additional lighting at boat ramp locations. The project included the incorporation of a sanitary aeration system that would not impact the wildlife park area. Special design considerations included wildlife-friendly lighting and poles designed to withstand the corrosive conditions of the Arroyo Colorado.
--	---

Corina Argullin

PROPOSED ROLE:

ENVIRONMENTAL MANAGER



REGISTRATIONS

Local Government Project
Procedures Certified

Environmental
Process for Local Governments
Certified

NWI- Wetland Delineation
Certified

CITY OF RESIDENCE

Rio Hondo

ROLE EXPERIENCE

15 Years

FIRM EXPERIENCE

4 Years

EDUCATION

Master of Science in
Environmental Science
Texas A&M University –
Corpus Christi

Bachelor of Science
Biology
Lubbock Christian University –
Lubbock

EXPERIENCE

Miss Argullin has over 15 years of experience in National Environmental Policy Act (NEPA) documentation and procedures. She has obtained environmental clearances on over 25 different projects, ranging from categorical exclusions to environmental assessments. She has an extensive knowledge of federal and state environmental laws, specifically regarding roadway and transportation planning. Ms. Argullin has experience in coordinating and completing all aspects of the NEPA process, from project scoping to environmental inspections. Her experience includes, but is not limited to environmental documentation, agency coordination, environmental permitting and public involvement.

PROJECTS

South Parallel Corridor from FM 1479 to FM 1577 in Cameron County, Texas

Oversaw NEPA clearance on an environmental assessment for a new location roadway for the county. She completed various technical reports and environmental assessment document for the project. Ms. Argullin prepared a mitigation plan and obtained two NWP#14 from USACE for multiple resaca crossings. She handled the logistics and prepared all documentation for multiple public meetings, meetings with affected property owners, and an opportunity for public hearing.

I Road from Rancho Blanco Rd. to US 281 in Hidalgo County, Texas

Oversaw the NEPA clearance of an open-ended D-listed categorical exclusion for a roadway widening with hike/bike trail for the city. She prepared various environmental technical reports, obtained a NWP #14, submitted an IBWC license application, and oversaw the cultural resources team. Mr. Argullin coordinated logistics and prepared documents for a public meeting. She prepared all meeting materials.

Nolana Loop from FM 1426 to FM 88 in Hidalgo County, Texas

Oversaw the NEPA clearance on an environmental assessment for a roadway on existing and new location for the county. The project consisted of reconstructing and widening an existing two-lane rural roadway to a four-lane urban roadway. Ms. Argullin prepared the classification letter, various technical reports, agency coordination, and environmental assessment document. She handled the logistics and meeting materials for a public meeting and a public hearing.

Anthony Garza

PROPOSED ROLE:

VP OF PLANNING & ENVIRONMENTAL



REGISTRATIONS

Local Government Project
Procedures Certified

CITY OF RESIDENCE

Harlingen

ROLE EXPERIENCE

19 Years

FIRM EXPERIENCE

5 Years

EDUCATION

Bachelor of Science
Biology
University of Texas A&M -
Kingsville

EXPERIENCE

Mr. Garza has over 19 years of experience, and 5 years of Construction Management experience, in infrastructure development for public and private sector clients. He has an extensive knowledge of the federal and state environmental laws specifically with respect to roadway, infrastructure, and transportation planning coordinating environmental documents and programming state and federal funds for linear transportation projects. In this time Mr. Garza served as the representative for the City of Mission, Hidalgo County, Webb County, and Cameron County at the local Metropolitan Transportation Planning Organizations. Highlighting his skills in project planning and development. This required a multi-disciplinary approach to assure the proper coordination of advanced planning efforts to ensure local reimbursement for locally administered projects with state and federal funding.

PROJECTS

US 77/83 South Parallel Corridor, Harlingen/San Benito/Cameron

Mr. Garza served as the Environmental Project Manager and Funding Coordinator. This project consists of a 7.3-mile-long new location roadway in southern Cameron County consisting of an initial 2 lane rural roadway with sufficient Right-of-Way width to accommodate a 5-lane urban roadway in the future. Since 2008 Mr. Garza has provided technical support to Cameron County Pct. 3 on the programming of funds at the HSBMPO. This project received Environmental Clearance from TxDOT in 2014. In order to secure construction funds for the project Mr. Garza has worked closely with the HSBMPO and elected officials to separate the project into four Phases. Phase I & II has been constructed and Phase III & IIV are funded at the HSBMPO with approximately \$18 million in State and Federal Funds for construction of a 2-lane rural roadway by 2020.

Hidalgo County MPO, Hidalgo County, Texas

Mr. Garza served as the Hidalgo County MPO TAC representative from April 2011 to May 2013 and from September 2017- October 2019. During this time his duties included coordinating with all precincts in Hidalgo County to assure their projects were properly programmed on the MPO planning documents. In addition to preparing project fact sheets and project planning and environmental documents Mr. Garza also provided project feasibility reports to determine if projects on the MPO Planning documents were "active" projects. Analysis of existing projects

	sometimes allowed for projects experiencing delays could be adjusted to allow “shovel ready” projects to be constructed. Expediting the letting of projects often results in a savings in construction cost due to avoidance of escalation. SH 364 from SH 495 to FM 1924 in Mission, Texas Served as the project document lead responsible for preparation of all the reports for the TxDOT NEPA Environmental Assessment. The project consisted of reconstructing and widening an existing 24’ rural roadway to an urban five lane section for 2 miles at a construction cost of \$6.8 million. This project required Section 4(f) documentation as well as a full historical and cultural resources survey. Mr. Garza was also responsible for the coordination hazardous materials mitigation associated with a contaminated site located in the proposed roadway ROW. FM 493 from US 281 (Military) to Bus 83 in Donna, Texas Project Manager responsible for all aspects of the environmental process. The project consisted of reconstructing and widening a 32’ rural two lane roadway to a 44’ rural roadway for 6.5 miles at a construction cost of \$12 million. This project required coordination with IBWC for the floodway crossing as well as USACE permitting for the interim low-water floodway bridge structure.
--	--



Deborah L. Dobson-Brown

Principal Investigator Historic Structures Program Manager

*Section 106/110 Experience
Historic Preservation Experience*

Deborah Dobson-Brown is the Historic Structures Program Manager for Environmental Research Group, LLC. Ms. Dobson-Brown has over 30 years of experience in cultural resources investigations, architectural history, and historic preservation management. She has completed more than 800 Section 106 and NEPA projects in multiple states, documented more than 6,000 state inventory forms and numerous CRMPS and prepared HABS/HAER documentations. Ms. Dobson-Brown's expertise includes preparing National Register nominations, community interpretation, and main street design, evaluating investment tax credits, interpreting preservation law, archival documentation, and large format photography. She has conducted projects for State Historic Preservation Offices (SHPOs) and federal agencies (USACE, FHWA, DOTs, FTA, FRA, FAA, USFS, DoD, and DoE). She meets the Secretary of Interior's standards for history and architectural history.

Selected Professional Transportation Experience

Project Manager and Senior Architectural Historian for Division Street Road Improvements and 4(f) Determinations, Arlington, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for Navigation Boulevard Bypass – Historic Survey, Intensive Survey, Determination of Effects, and 4(f) Determinations, Houston, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for SH21 Road Improvements Historic Resources Survey, Madison County, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for the IH35 Road Improvements Historic Resources Survey, Hays County, Texas, Texas DOT.

Senior Architectural Historian for the R.S. Light (Buda Bypass) Road Improvements Historic Resources Survey, Hays County, Texas, Texas DOT.

Task Manager and Senior Architectural Historian for the Historic Resources Survey for the SH5 Road Improvements and the 4(f) Determination, Collin County, Texas, Texas DOT.

Task Manager and Senior Architectural Historian for the SH289 Road Improvement Project – Historic Resources Survey, Collin and Grayson Counties, Texas, Texas DOT.

35 Years of Experience

Education

M.Sc. Historic Preservation, Eastern Michigan University, 1989
B.A. Political Science and Urban Studies, Marygrove College, 1981

Certifications/ Registrations

- Secretary of the Interior (36 CFR Part 61) Qualified Architectural Historian
- SHPO and SOI Certification in Architectural History and History
- TxDOT 2.7.1 – Section 4(f)//6(F) Evaluations
- TxDOT 2.7.2 – Historic Sites Section 4(f) Evaluations
- TxDOT 2.15.1- Historical Research of Extant Bldgs, Structures, landscapes, and Objects
- TxDOT 2.15.2- Historical Surveys & Documentation of Bldgs, Structures, landscapes, and Objects

Professional Training

- Section 106 Training- Advisory Council for Historic Preservation
- 4(f) Training – NPI - Certificate
- Federal Highway Administration: NEPA and NRHP Training

Professional Expertise

Architectural History, Preservation Law, NRHP Documentation, Cultural Resources Section 106/110, HABS/HAER Documentation, Large Format Photographer, Expert Witness for Preservation

Deborah L. Dobson-Brown (continued)

Project Manager and Senior Architectural Historian for the FM455 Road Improvements Project – Historic Resources Survey, Denton County, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for the FM723 to RM1093 Road Improvement Project – Historic Resources Survey and Evaluation, Fort Bend County, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for the FM2234 Road Improvement Project – Historic Resources Survey, Fort Bend County, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for the IH45 Road Widening Project, Historic Resources Survey and Evaluation, Galveston, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for the IH45 from 1764 to North Causeway Bridge, Historic Resources Survey and Evaluation, Galveston, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for the FM146 Road Improvement Project from FM518 to FM517, Historic Resources Survey and Evaluation, Galveston County, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for the City of Sherman, Texas – Sidewalk Improvement Project – Historic Resources Windshield Survey and Evaluation, City of Sherman, Grayson County, Texas, Texas DOT.

Project Manager and Senior Architectural Historian for the FM676/Mile 5 Road Improvement Project – Historic Resources Survey and Evaluation, Hidalgo County, Texas, Texas DOT.

Project Manager/ Architectural Historian for Historic Resources Survey for US 287 Improvements, Corsicana, Texas, Texas DOT.

Project Manager/Architectural Historian for Historic Resources Survey and Intensive Survey Projects for the Taylor Road Improvement, Hidalgo County, Texas, Texas DOT.

Task Manager- Historic-Age Resources Survey for Road Improvements along Memorial Drive, Houston, Texas.

Task Manager- Historic-Age Resources Survey and 4(f) Determination for Hike and Bike Trail along Walnut Branch, Seguin, Texas, Texas DOT.

Task Manager- Historic-Age Resources Survey of Engineering Features along Market Street, Galveston, Texas.

Project Manager/Architectural Historian–Historic Resources Evaluation and Assessment of the TRE Bridge, Inwood Avenue, Dallas, Texas, Texas DOT.

Project Manager/Architectural Historian for Historic Resources Survey for the Playa Drain Trail, El Paso, Texas.

Project Manager/ Architectural Historian for Historic Resources Survey for US 287 Improvements, Corsicana, Texas, Texas DOT

Project Manager/Senior Architectural Historian–Cultural Resources Reconnaissance Survey for Bens Branch Creek Detention Basins—Montgomery County, Texas, Texas DOT.

Project Manager/Senior Architectural Historian–Intensive Cultural Resources Survey of the Proposed US 290 Widening—Harris County, Texas, Texas DOT.

Project Manager/Senior Architectural Historian–Development of the Research Design, Reconnaissance Survey and Property Boundary Delineation and Analysis of the Robertson Plantation and Ranch—Salado, Texas, Texas DOT.

Project Manager/Architectural Historian–Historic Resources Study of the 10-mile Corridor of the IH 30 and US 80 Corridor, Dallas County and Kaufman County, Texas, Texas DOT.



ENSOLUM

Bryan J. Haney, PG

Senior Managing Geologist

EDUCATION

BS, Geology, Texas A&M University - Corpus Christi, 1997

REGISTRATIONS

Texas Board of Professional Geoscientists - Professional Geoscientist (PG 929)

Texas Risk Reduction Program (TRRP) Training, GSI

OSHA 40-Hour HAZWOPER

OSHA 8-Hour Refresher current

10-Hour OSHA Construction Training

Basic Orientation Plus

DOT Training

LPST Project Manager

First Aid, CPR-AED Training

Wilderness First Aid

PADI Certified Advanced Open Water Diver/Nitrox

Professional Experience

Bryan Haney is a Senior Managing Geologist for Ensolum with 26 years of experience. He has worked in environmental services as a field scientist, project manager, and program manager. Bryan is a licensed Professional Geoscientist in the State of Texas. His technical experience includes extended field investigation methodologies for soil and groundwater assessment, environmental due diligence, environmental compliance, dual-phase remediation, bio-remediation, risk-based investigation and remediation under the State of Texas Railroad Commission (RRC) and the Texas Commission on Environmental Quality (TCEQ), remediation system operations, and in situ remediation of groundwater affected by hydrocarbons, arsenic, and chlorinated solvents. Bryan has managed project portfolios simultaneously for multiple clients. His experience allows him to manage multiple projects, operate various environmental programs, engage in client development, and conduct more complicated fieldwork.

Project Experience

Soil and Groundwater Assessments - San Patricio County Airport, Sinton, San Patricio County, Texas

Bryan managed soil and groundwater assessments for a site historically impacted by various agricultural spraying services. Planes utilized two wash pad areas to clean out airplane storage tanks of pesticide and herbicide solution, and the solution directly discharged to an associated earthen pit, affecting soil and groundwater at the site. The site is currently regulated under the TCEQ's TRRP. Bryan conducted extensive soil and groundwater assessments on the airport property and adjacent off-site properties to delineate the affected soil and groundwater. Chemicals of concern include volatile organic compounds (VOCs), semi-volatile organic compounds (SVOCs), pesticides, herbicides, and arsenic.


Bryan submitted a Response Action Plan (RAP) in 2011, which was approved by the TCEQ in 2012. Since approval, all affected off-site soil and the two earthen pits have been excavated and removed. Arsenic in the groundwater will be managed under TRRP using a plume management zone (PMZ) and in situ groundwater treatment of arsenic.

Texas Department of Transportation (TxDOT) US Highway 290 Expansion Due Diligence and Remediation Project - Houston, Texas

Bryan served as project manager and technical expert for environmental efforts related to the expansion of US Highway 290 in Houston, Texas. The project involved assisting the TxDOT in identifying at-risk properties being acquired by the state, conducting environmental due diligence, providing technical strategy for impacted properties, and serving as the TxDOT representative for all site environmental activities, asbestos abatement, and Underground Storage Tank (UST) system removals.

Consulting efforts include providing the state regulatory guidance related to each parcel, environmental site closures as needed, management of asbestos consultants (asbestos-containing material (ACM) inspections and preparation of ACM abatement specifications), and environmental experts for the TxDOT and Highway 290 project team.

References and Projects





REFERENCES AND PROJECTS


WEBB COUNTY
(RFQ NO. 2025-013)

PROJECT: I Road Expansion/Hike & Bike
LIMITS: Rancho Blanco Rd. to Military Hwy. (US 281)
PROJECT MANAGER: Robert Macheska, P.E., CFM
ENVIRONMENTAL MANAGER: Corina Argullin
PROJECT BUDGET: \$12,370,000
CLIENT: City of Pharr, 118 S. Cage Blvd., Pharr, TX 78577
CLIENT REFERENCE: Maria Rangel, P.E., City Engineer, (956) 402-4221, maria.rangel@pharr-tx.gov



PROJECT DESCRIPTION:

GDJ staff completed the schematic, environmental, utility coordination, drainage design, and PS&E on this project. The scope of the project involved widening the existing roadway to include a continuous left turn lane, shoulders and a shared-use path for pedestrians and cyclists. The project was completed by the local government with TxDOT oversight. Key challenges to this project included the crossing over IBWC's main floodway and Arroyo Colorado River, and work within a historic irrigation district. The GDJ prepared all documentation and obtained permits from IBWC and USACE. In addition, there were several drainage and irrigation crossings that required coordination and cooperation with the local stakeholders. Construction is anticipated to begin in Winter 2025.



PROJECT: Dana Ave.
LIMITS: FM 3248 to FM 802
PROJECT MANAGER: Robert Macheska, P.E., CFM
ENVIRONMENTAL LEAD: Corina Argullin
PROJECT BUDGET: \$16,577,000
CLIENT: CCRMA , 3461 Carmen Ave., Rancho Viejo, TX 78575
CLIENT REFERENCE: Eric Davila, P.E., Chief Development Engineer, (956) 621-5590, edavila@ccrma.org



PROJECT DESCRIPTION:

The GDJ team completed the environmental and design for widening of an existing 2.4-mile rural roadway to include shoulders, a continuous left turn lane, sidewalk, and SUP. The GDJ prepared multiple environmental technical reports including biological resources, coastal zone analysis, community impacts, hazardous materials, and surface water analysis. GDJ oversaw and provided QA/QC for the cultural resource reports. The GDJ team prepared and organized notices, materials, and logistics for a public meeting. GDJ also oversaw the asbestos and lead based paint testing of the existing bridge. Construction is scheduled to begin in Fall 2025.

REQUEST FOR QUALIFICATIONS

"WEBB COUNTY-ON CALL ENVIRONMENTAL SERVICES FOR COUNTY PROJECTS"



REFERENCES AND PROJECTS


WEBB COUNTY
(RFQ NO. 2025-013)

PROJECT: FM 1925
LIMITS: Kenyon Rd. to FM 907 (Full PS&E),
FM 907 to Sharp Rd. (Schem.)
PROJECT MANAGER: Robert Macheska, P.E., CFM
ENVIRONMENTAL LEAD: Corina Argullin
PROJECT BUDGET: \$3,875,047
CLIENT: Hidalgo County Pct. #4, 1051
N. Doolittle Rd., Edinburg, TX 78542
CLIENT REFERENCE: Ellie Torres, Commissioner Pct. #4 (956) 383-3112,
ellie.torres@co.hidalgo.tx.us



PROJECT DESCRIPTION:

GDJ staff worked on the schematic, environmental, utility coordination, drainage design and PS&E development. The scope involved widening and reconstructing the existing roadway to provide additional travel lanes. A key challenge to this project was the gas line conflict with drainage design. This required the team to reroute the drainage away from the gas lines as well as coordinate the design and installation of a protective slab over the gas line. The GDJ team obtained an categorical exclusion clearance from TxDOT and conducted all public involvement activities. Construction was completed in 2017.



PROJECT: Rio Hondo City Park
LIMITS: Harris Dr., Rio Hondo, TX
PROJECT MANAGER: Robert Macheska, P.E., CFM
ENVIRONMENTAL LEAD: Corina Argullin
PROJECT BUDGET: \$1,400,000
CLIENT: City of Rio Hondo, 121 N. Arroyo
Blvd., Rio Hondo, TX 78583
CLIENT REFERENCE: Ben Medina, City Administrator, (956) 748-2102,
bmedina@riohondo.us



PROJECT DESCRIPTION:

The GDJ team worked with the City of Rio Hondo to provide design, environmental permitting, PS&E and construction management at the existing boat ramp park located along the Arroyo Colorado River. The scope of the improvements included providing walking trails, a kayak launch, restroom facilities, bird blinds, parking lot resurfacing, RV parking, native landscaping and a playground. Due to the location of the property, state and federal permits/approvals were required. GDJ coordinated with and submitted two permit applications (404 and 408) to USACE and one to TGLO (coastal lease). The GDJ team completed the Biological Evaluation for USFWS as part of the permitting process. Due to its proximity to the Port of Harlingen, GDJ also contacted IBWC to ensure the project was not within their jurisdiction. Funds for this project are from a TPWD grant and a detailed budget was created to ensure the project would not exceed the funding. Construction was complete in 2024.

REQUEST FOR QUALIFICATIONS

"WEBB COUNTY-ON CALL ENVIRONMENTAL SERVICES FOR COUNTY PROJECTS"



REFERENCES AND PROJECTS

WEBB COUNTY
(RFQ NO. 2025-013)

PROJECT: San Jose Ranch Rd. Extension
LIMITS: From FM 509 to FM 1846
PROJECT MANAGER: Robert Macheska, P.E., CFM
ENVIRONMENTAL LEAD: Corina Argullin
CLIENT: Cameron County
CLIENT REFERENCE: Benjamin Worsham, P.E., County Engineer, (956) 233-6445




PROJECT DESCRIPTION:

Project Manager and lead design engineer responsible for all aspects of the project. The project consisted of constructing an 0.86 mile rural two-lane county roadway on new location. The scope of the project included developing PS&E, a traffic control plan, pavement design, and drainage design. GJD coordinated with the drainage and irrigation districts to ensure there were no adverse impacts to their systems. Key GDJ staff were involved in all aspects of the project including funding coordination, agency permitting/coordination, environmental analysis, public involvement, plan and specification design, and construction management. The GDJ team coordinated with USACE on a NWP #14. The team obtained a categorical exclusion approval from TxDOT. Project specifications that adhered to TxDOT requirements were developed to provide the county with a high quality project. Construction was completed in 2023.

PROJECT: Capital Improvement Projects
LIMITS: CCDD #6, Santa Rosa & La Feria, TX
PROJECT MANAGER: Robert Macheska, P.E., CFM
ENVIRONMENTAL LEAD: Corina Argullin
CLIENT: Cameron County Drainage District #6
CLIENT REFERENCE: Josh Ruiz, President (956) 277-0028

PROJECT DESCRIPTION:

The GDJ team is working with the CCDD #6 to provide design, PS&E, environmental analysis/permitting, and construction management for several capital improvement projects. The team provided a preliminary engineering report, wetland delineation, and phase I environmental site assessments. GDJ coordinated with and obtained a NPR concurrence from USACE. The GDJ team also coordinated with the IBWC, prepared documentation, and obtained a permit/license for upgrading five pumps along the North Floodway. Construction of the pumps is anticipated to begin in August 2025. The team is in the process of completing two U.S. Department of Housing and Urban Development (HUD) environmental assessments for two capital improvement projects.



REQUEST FOR QUALIFICATIONS

"WEBB COUNTY-ON CALL ENVIRONMENTAL SERVICES FOR COUNTY PROJECTS"



REFERENCES AND PROJECTS

WEBB COUNTY
(RFQ NO. 2025-013)

PROJECT: Lopezville Park
LIMITS: 507 W. Minnesota Rd., San Juan, TX
PROJECT MANAGER: Robert Macheska, P.E., CFM
ENVIRONMENTAL LEAD: Corina Argullin
PROJECT BUDGET: \$2,100,000
CLIENT: Hidalgo County Pct. #2, 300 W. Hall
Acres Rd., Pharr, TX 78577
CLIENT REFERENCE: Erika Zamora, Hidalgo County Pct. #2 Director of Administration,
(956) 784-3510, Erika.zamora@co.hidalgo.tx.us



PROJECT DESCRIPTION:

GDJ staff completed the TPWD grant application, schematic, environmental phase I site analysis, utility coordination and PS&E on this project. The scope of the project involved providing improvements to an existing park. As part of the project, a new walking trail, a stock pond for fishing, repaved parking lot, lighting, benches, native landscape development, and other user amenities were included. The key challenges to this project was the existing historic irrigation district, TPWD pond stipulations, and transmission lines traversing the parkland. GDJ coordinated with the irrigation district and TPWD. GDJ aided the county in the coordination of the grant award and materials needed for coordination and reimbursement. This project will begin construction in Fall 2025.

PROJECT: TxDOT Parcel 14 – Former Genes Truck Stop LPST Closure
LIMITS: Jefferson, Texas
PROJECT MANAGER: Bryan J Haney, P.G. TX929
CLIENT: Texas Department of Transportation
CLIENT REFERENCE: Rod Kimbo (retired) – (512) 416-2474 (Austin State Environmental)

PROJECT DESCRIPTION:

Soil and groundwater assessment activities were conducted at the Former Genes Truck Stop (TxDOT Parcel 14), regulated under 30 TAC 334. Groundwater monitor wells were installed for assessment and delineation of BTEX and TPH in groundwater. Groundwater sampling was conducted on a quarterly basis at wells located onsite and offsite. TCEQ provided written approval that groundwater delineation and assessment were completed and granted Final Site Closure of the LPST.



REFERENCES AND PROJECTS

WEBB COUNTY
(RFQ NO. 2025-013)

PROJECT: Former ECOL #9070 LPST Closure
LIMITS: Conroe, Texas
PROJECT MANAGER: Bryan J Haney, P.G. TX929
CLIENT: Marathon Oil Company
CLIENT REFERENCE: Brice Birkhofer (retired) – (419) 421-3642

PROJECT DESCRIPTION:

Soil and groundwater assessment activities were conducted at the former ECOL 9070 site near Conroe, Texas, regulated under 30 TAC 334. Monitor and recovery wells were installed for assessment, delineation and remediation. Groundwater was monitored and sampled in both onsite and offsite monitor wells. Removal of phase separated hydrocarbons (PSH) was conducted using mobile dual phase extraction methods. The TCEQ approved the groundwater assessment, removal of PSH, and granted Final Site Closure under Priority 4.1.

PROJECT: TxDOT U.S. Highway 290 – Parcel 209 UST Release Determination
LIMITS: Houston, Texas
PROJECT MANAGER: Bryan J Haney, P.G. TX929
CLIENT: Texas Department of Transportation
CLIENT REFERENCE: Rod Kimbo (retired) – (512) 416-2474 (Austin State Environmental)

PROJECT DESCRIPTION:

A Release Determination Investigation of the UST system was conducted at TxDOT Parcel 209 (former auto service center). Investigation and site closure activities were conducted under 30 TAC 334. Multiple soil borings were installed in the area of the UST system (five single and one double hydraulic lift systems/tanks) and soil samples collected for laboratory analysis. The project was conducted in association with the expansion of U.S. Highway 290. A Release Determination Investigation Report was prepared and approved by the TCEQ.

Appendix A – Required Forms and Certificates





Proposer Information

Name of Company: GDJ Engineering, LLC

Address: 2805 Fountain Plaza Blvd. Ste. B

City and State Edinburg, Tx 78539

Phone: (956) 603-2025

Email Address: robert@gdjeng.com

Signature of Person Authorized to Sign:

A handwritten signature in blue ink, appearing to read "RJM", is written over a horizontal line.

Signature

Robert J. Macheska, P.E., CFM

Print Name

Executive VP/COO

Title

Indicate status as to "Partnership", "Corporation", "Land Owner", etc.

Limited Liability Company

7/24/2025

(Date)

Note:

All submissions relative to these RFQ shall become the property of Webb County and are nonreturnable.

If any further information is required, please call the Webb County Contract Administrator, Juan Guerrero, at (956)523-4125.

References Form

Please list at minimum five (5) local governmental entities where similar scope of services were provided.

THIS FORM MUST BE RETURNED WITH YOUR OFFER.

REFERENCE ONE

Government/Company Name: City of Pharr

Address: 118 S. Cage Blvd. Pharr, Tx 78577

Contact Person and Title: Maria Rangel, P.E., Capital Infrastructure Engineer

Phone: (956) 402-4221 Fax: (956) 702-5369

Email Address: maria.rangel@pharr-tx.gov Contract Period: June 2020-Present

Description of Goods / Services Provided: Planning, Design & Construction Management for several types of Transportation & Infrastructure Projects

REFERENCE TWO

Government/Company Name: Hidalgo County Precinct #2

Address: 300 W. Hall Acres, Ste. G, Pharr, Tx 78577

Contact Person and Title: Erika Zamora - Hidalgo Co. Director of Administration

Phone: (956) 787-1891 Fax: (956) 787-4683

Email Address: erika.zamora@co.hidalgo.tx.us Contract Period: August 2021 - Present

Description of Goods / Services Provided: Planning, Design & Construction Management for several types of Transportation & Infrastructure Projects

REFERENCE THREE

Government/Company Name: Cameron County Department of Transportation

Address: 1390 W. Expressway 83, San Benito, Texas 78586

Contact Person and Title: Benjamin L. Worsham, P.E., PTOE, CFM

Phone: (956) 247-3500 Fax: _____

Email Address: benjamin.worsham@co.cameron.tx.us Contract Period: March 2020 - Present

Description of Goods / Services Provided: Planning, Design & Construction Management for several types of Transportation & Infrastructure Projects

REFERENCE Four

Government/Company Name: Cameron County Regional Mobility Authority

Address: 3461 Carmen Avenue, Rancho Viejo, Texas 78575

Contact Person and Title: Eric Davila, P.E., PMP, CCM - CCRMA Chief Development Engineer

Phone: (956) 621-5571 Fax: (956) 621-5590

Email Address: edavila@ccrma.org Contract Period: July 2022 - Present

Description of Goods / Services Provided: Planning, Design & Construction Management for several types of Transportation & Infrastructure Projects

REFERENCE Five

Government/Company Name: City of McAllen

Address: 1300 Houston Ave., McAllen, Texas 78501

Contact Person and Title: Eduardo Mendoza, P.E., PTOE, City Engineer

Phone: (956) 681-1150 Fax: _____

Email Address: emendoza@mcallen.net Contract Period: September 2022 - Present

Description of Goods / Services Provided: Planning, Design & Construction Management for several
types of Transportation & Infrastructure Projects

- **Additional pages are permitted if more space is required**

Space intentionally left Blank

CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

FORM CIQ

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later than the 7th business day after the date the vendor becomes aware of facts that require the statement to be filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An offense under this section is a misdemeanor.

OFFICE USE ONLY

Date Received

1 Name of vendor who has a business relationship with local governmental entity.

N/A

2 ☐ Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3 Name of local government officer about whom the information is being disclosed.

Not Applicable-No Conflicts

Name of Officer

4 Describe each employment or other business relationship with the local government officer, or a family member of the officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer. Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income, other than investment income, from the vendor?

☐ Yes

☒ No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction of the local government officer or a family member of the officer AND the taxable income is not received from the local governmental entity?

☐ Yes

☒ No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or other business entity with respect to which the local government officer serves as an officer or director, or holds an ownership interest of one percent or more.

Not Applicable-No Conflicts

6 ☐ Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7 

Signature of vendor doing business with the governmental entity

July 24, 2025

Date

CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at <http://www.statutes.legis.state.tx.us/Docs/LG/htm/LG.176.htm>. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties based on commercial activity of one of the parties. The term does not include a connection based on:

- (A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an agency of a federal, state, or local governmental entity;
- (B) a transaction conducted at a price and subject to terms available to the public; or
- (C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):

- (a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

- (2) the vendor:

(A) has an employment or other business relationship with the local government officer or a family member of the officer that results in the officer or family member receiving taxable income, other than investment income, that exceeds \$2,500 during the 12-month period preceding the date that the officer becomes aware that

- (i) a contract between the local governmental entity and vendor has been executed; or

- (ii) the local governmental entity is considering entering into a contract with the vendor;

(B) has given to the local government officer or a family member of the officer one or more gifts that have an aggregate value of more than \$100 in the 12-month period preceding the date the officer becomes aware that:

- (i) a contract between the local governmental entity and vendor has been executed; or
- (ii) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)

- (a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);

(2) has given a local government officer of that local governmental entity, or a family member of the officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any gift described by Section 176.003(a-1); or

(3) has a family relationship with a local government officer of that local governmental entity.

- (a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator not later than the seventh business day after the later of:

- (1) the date that the vendor:

(A) begins discussions or negotiations to enter into a contract with the local governmental entity; or

(B) submits to the local governmental entity an application, response to a request for proposals or bids, correspondence, or another writing related to a potential contract with the local governmental entity; or

- (2) the date the vendor becomes aware:

(A) of an employment or other business relationship with a local government officer, or a family member of the officer, described by Subsection (a);

(B) that the vendor has given one or more gifts described by Subsection (a); or

(C) of a family relationship with a local government officer.

CERTIFICATION
REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION FOR COVERED CONTRACTS

PART A.

Federal Executive Orders 12549 and 12689 require the Texas Department of Agriculture (TDA) to screen each covered potential contractor to determine whether each has a right to obtain a contract in accordance with federal regulations on debarment, suspension, ineligibility, and voluntary exclusion. Each covered contractor must also screen each of its covered subcontractors.

In this certification "contractor" refers to both contractor and subcontractor; "contract" refers to both contract and subcontract.

By signing and submitting this certification the potential contractor accepts the following terms:

1. The certification herein below is a material representation of fact upon which reliance was placed when this contract was entered into. If it is later determined that the potential contractor knowingly rendered an erroneous certification, in addition to other remedies available to the federal government, the Department of Health and Human Services, United States Department of Agriculture or other federal department or agency, or the TDA may pursue available remedies, including suspension and/or debarment.
2. The potential contractor will provide immediate written notice to the person to which this certification is submitted if at any time the potential contractor learns that the certification was erroneous when submitted or has become erroneous by reason of changed circumstances.
3. The words "covered contract", "debarred", "suspended", "ineligible", "participant", "person", "principal", "proposal", and "voluntarily excluded", as used in this certification have meanings based upon materials in the Definitions and Coverage sections of federal rules implementing Executive Order 12549. Usage is as defined in the attachment.
4. The potential contractor agrees by submitting this certification that, should the proposed covered contract be entered into, it will not knowingly enter into any subcontract with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the Department of Health and Human Services, United States Department of Agriculture or other federal department or agency, and/or the TDA, as applicable.

Do you have or do you anticipate having subcontractors under this proposed contract?

☒ Yes

☐ No

5. The potential contractor further agrees by submitting this certification that it will include this certification titled "Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion for Covered Contracts" without modification, in all covered subcontracts and in solicitations for all covered subcontracts.
6. A contractor may rely upon a certification of a potential subcontractor that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered contract, unless it knows that the certification is erroneous. A contractor must, at a minimum, obtain certifications from its covered subcontractors upon each subcontract's initiation and upon each renewal.
7. Nothing contained in all the foregoing will be construed to require establishment of a system of records in order to render in good faith the certification required by this certification document. The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
8. Except for contracts authorized under paragraph 4 of these terms, if a contractor in a covered contract knowingly enters into a covered subcontract with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the federal government, Department of Health and Human Services, United States Department of Agriculture, or other federal department or agency, as applicable, and/or the TDA may pursue available remedies, including suspension and/or debarment.

PART B. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION FOR COVERED CONTRACTS

Indicate in the appropriate box which statement applies to the covered potential contractor:

- ☒ The potential contractor certifies, by submission of this certification, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this contract by any federal department or agency or by the State of Texas.
- ☐ The potential contractor is unable to certify to one or more of the terms in this certification. In this instance, the potential contractor must attach an explanation for each of the above terms to which he is unable to make certification. Attach the explanation(s) to this certification.

Name of Contractor	Vendor ID No. or Social Security No.	Program No.
GDJ Engineering, LLC	81-5308035	


Signature of Authorized Representative

July 24, 2025
Date

Robert J. Macheska, P.E., CFM - Executive VP/COO
Printed/Typed Name and Title of
Authorized Representative

CERTIFICATION REGARDING FEDERAL LOBBYING
(Certification for Contracts, Grants, Loans, and Cooperative Agreements)

PART A. PREAMBLE

Federal legislation, Section 319 of Public Law 101-121 generally prohibits entities from using federally appropriated funds to lobby the executive or legislative branches of the federal government. Section 319 specifically requires disclosure of certain lobbying activities. A federal government-wide rule, "New Restrictions on Lobbying", published in the Federal Register, February 26, 1990, requires certification and disclosure in specific instances.

PART B. CERTIFICATION

This certification applies only to the instant federal action for which the certification is being obtained and is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$100,000 for each such failure.

The undersigned certifies, to the best of his or her knowledge and belief, that:

1. No federally appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with the awarding of any federal contract, the making of any federal grant, the making of any federal loan, the entering into of any cooperative agreement, or the extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative agreement.
2. If any funds other than federally appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with these federally funded contract, subcontract, subgrant, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying", in accordance with its instructions. (If needed, contact the Texas Department of Agriculture to obtain a copy of Standard Form-LLL.)

3. The undersigned shall require that the language of this certification be included in the award documents for all covered subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all covered subrecipients will certify and disclose accordingly.

Do you have or do you anticipate having covered subawards under this transaction?

☒ Yes

☐ No

Name of Contractor/Potential Contractor	Vendor ID No. or Social Security No.	Program No.
GDJ Engineering, LLC	81-5308035	

Name of Authorized Representative	Title
Robert J. Macheska, P.E., CFM	Executive VP/COO



Signature – Authorized Representative

July 24, 2025

Date

PROOF OF NO DELINQUENT TAXES OWED TO WEBB COUNTY

Name GDJ Engineering, LLC owes no delinquent property taxes to Webb County.

GDJ Engineering, LLC owes no property taxes as a business in Webb County.
(Business Name)

Robert J. Macheska, P.E., CFM owes no property taxes as a resident of Webb County.
(Business Owner)

Yvonne Leija
Person who can attest to the above information

*** SIGNED NOTORIZED DOCUMENT AND PROOF OF NO DELINQUENT TAXES TO WEBB COUNTY.**

The State of Texas
County of Webb

Before me, a Notary Public, on this day personally appeared Robert J. Macheska, know to me (or proved to me on the oath of Tx ID# 12378134) to be the person whose name is subscribed to the forgoing instrument and acknowledged to me that he executed the same for the purpose and consideration therein expressed.


Given under my hand and seal of office this 14th day of July 2025.

Notary Public, State of Texas

Yvonne Leija

(Print name of Notary Public here)

My commission expires the 7th day of April 2029



Offeror: Complete & Return this Form with Response Submission.

House Bill 89 Verification


I, Robert J. Macheska, P.E., CFM, the undersigned representative of (company or business name) GDJ Engineering, LLC
(heretofore referred to as company) being an adult over the age of eighteen (18) years of age, after being duly sworn by the undersigned notary, do hereby depose and verify under oath that the company named above, under the provisions of Subtitle F, Title 10, Government Code Chapter 2270:

1. Does not boycott Israel currently; and
2. Will not boycott Israel during the term of the contract.

Pursuant to Section 2270.001, Texas Government Code:

1. "Boycott Israel" means refusing to deal with, terminating business activities with, or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an action made ordinary business purposes; and

2. "Company" means a for-profit sole proprietorship, organization, association, corporation, partnership, joint venture, limited partnership, limited liability partnership, or an limited liability company, including a wholly owned subsidiary, majority-owned subsidiary, parent company or affiliate of those entities or business association that exist to make a profit.




Signature of Company Representative

July 14, 2025
Date

On this 14th day of July, 20 25, personally appeared


Robert J. Macheska, P.E., CFM, the above named person, who after by me being duly sworn, did swear and confirm that the above is true and correct.

Notary Seal



Notary Signature

7/14/25
Date



Offeror: Complete & Return this Form with Response Submission.
Senate Bill 252 Certification

SB 252 CHAPTER 2252 CERTIFICATION I, Robert J. Macheska, P.E. CFM, the undersigned representative of GDJ Engineering, LLC (Company or business name) being an adult over the age of eighteen (18) years of age, pursuant to Texas Government Code, Chapter 2252, Section 2252.152 and Section 2252.153, certify that the company named above is not listed on the website of the Comptroller of the State of Texas concerning the listing of companies that are identified under Section 806.051, Section 807.051 or Section 2253.153. I further certify that should the above-named company enter into a contract that is on said listing of companies on the website of the Comptroller of the State of Texas which do business with Iran, Sudan or any Foreign Terrorist Organization, I will immediately notify Mr. Jose Angel Lopez III, Webb County Purchasing Agent at (956) 523-4125 or via email at joel@webbcountytx.gov

Robert J. Macheska, P.E., CFM-Executive Name of Company Representative (Print)
VP/COO

 Signature of Company Representative

July 24, 2025 Date

**WEBB COUNTY PURCHASING DEPT.
QUALIFIED PARTICIPATING VENDOR CODE OF ETHICS
AFFIDAVIT FORM**

STATE OF TEXAS *

KNOW ALL MEN BY THESE PRESENTS:

COUNTY OF WEBB *

BEFORE ME the undersigned Notary Public, appeared Robert J. Macheska, the herein-named "Affiant", who is a resident of Hidalgo County, State of Texas, and upon his/her respective oath, either individually and/or behalf of their respective company/entity, do hereby state that I have personal knowledge of the following facts, statements, matters, and/or other matters set forth herein are true and correct to the best of my knowledge.

I personally, and/or in my respective authority/capacity on behalf of my company/entity do hereby confirm that I have reviewed and agree to fully comply with all the terms, duties, ethical policy obligations and/or conditions as required to be a qualified participating vendor with Webb County, Texas as set forth in the Webb County Purchasing Code of Ethics Policy posted at the following address: <http://www.webbcountytx.gov/PurchasingAgent/PurchasingEthicsPolicy.pdf>

I personally, and/or in my respective authority/capacity on behalf of my company/entity do hereby further acknowledge, agree and understand that as a participating vendor with Webb County, Texas on any active solicitation/proposal/qualification that I and/or my company/entity failure to comply with the Code of Ethics policy may result in my and/or my company/entity disqualification, debarment or make void my contract awarded to me, my company/entity by Webb County. I agree to communicate with the Purchasing Agent or his designees should I have questions or concerns regarding this policy to ensure full compliance by contacting the Webb County Purchasing Dept. via telephone at (956) 523-4125 or e-mail to the Webb County Purchasing Agent to joel@webbcountytx.gov.


Executed and dated this 14th day of July, 2025.




Signature of Affiant

Robert J. Macheska, P.E., CFM - Executive VP/COO-GDJ Engineering, LLC
Printed Name of Affiant/Company/Entity

SWORN to and subscribed before me, this 14th day of July, 2025





NOTARY PUBLIC, STATE OF TEXAS



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

01/08/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Village Insurance Agency, Inc. P.O. Box 226 Helotes, TX 78023		CONTACT NAME: Beverly Kalchthaler PHONE (A/C, No, Ext): (210)695-3511 FAX (A/C, No): (210)695-3931 E-MAIL ADDRESS: bkalchthaler@villageinsurance.com	
		INSURER(S) AFFORDING COVERAGE	
		INSURER A: Tri-State Ins Co of Minnesota	
		INSURER B: Underwriters At Lloyds	
		INSURER C: Texas Mutual	
		INSURER D:	
		INSURER E:	
		INSURER F:	

INSURED GDJ Engineering LDG Enterprises LLC 2805 Fountain Plaza Blvd., Suite B Edinburg, TX 78539 TX 78539	
---	--

COVERAGES**CERTIFICATE NUMBER:****REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	☒ COMMERCIAL GENERAL LIABILITY ☐ CLAIMS-MADE ☒ OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: ☒ POLICY ☐ PROJECT ☐ LOC OTHER:			ADV4796018-17	01/04/2025	01/04/2026	EACH OCCURRENCE \$ 1,000,000	
			DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000					
			MED EXP (Any one person) \$ 10,000					
			PERSONAL & ADV INJURY \$ 1,000,000					
							GENERAL AGGREGATE \$ 2,000,000	
							PRODUCTS - COMP/OP AGG \$ 2,000,000	
								\$
A	AUTOMOBILE LIABILITY ☐ ANY AUTO ☒ OWNED AUTOS ONLY ☐ SCHEDULED AUTOS ☒ HIRED AUTOS ONLY ☒ NON-OWNED AUTOS ONLY			ADV4796018-17	01/04/2025	01/04/2026	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000	
			BODILY INJURY (Per person) \$					
			BODILY INJURY (Per accident) \$					
			PROPERTY DAMAGE (Per accident) \$					
							\$	
A	☒ UMBRELLA LIAB ☒ OCCUR ☐ EXCESS LIAB ☐ CLAIMS-MADE DED RETENTION \$			ADV4796018-17	01/04/2025	01/04/2026	EACH OCCURRENCE \$ 4,000,000	
			AGGREGATE \$ 4,000,000					
			\$					
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N ☒ Y ☐ N	N/A	0002025314	01/04/2025	01/04/2026	☒ PER STATUTE ☐ OTHER	
			E.L. EACH ACCIDENT \$ 1,000,000					
			E.L. DISEASE - EA EMPLOYEE \$ 1,000,000					
			E.L. DISEASE - POLICY LIMIT \$ 1,000,000					
B	Errors & Omissions			ANE2413545.25	01/04/2025	01/04/2026	Each Claim 1,000,000 Aggregate 1,000,000	

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER**CANCELLATION**

Webb County Purchasing Department
1110 Washington St., Ste. 101
Laredo, Texas 78040

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.

**Texas Board of Professional
Engineers and Land Surveyors**

CERTIFICATE OF REGISTRATION

This acknowledges that

LDG Enterprises, LLC
GDJ Engineering

has fulfilled the requirements of the Texas Board of Professional Engineers
and Land Surveyors to offer and perform engineering services in the state of Texas.

Registration Number
F-20061

Expiration Date
8/31/2026




Number: **93540**
Status: **ACTIVE**
Expires: **3/31/2026**

ROBERT JON MACHESKA
Texas Licensed Professional Engineer

Signature

Please print this page and cut out the pocket card below.

[print](#) . . . [close](#)



Texas Historically Underutilized Business (HUB) Certificate



Certificate/VID Number: 1815308035500
Approval Date: April 8, 2022
Scheduled Expiration Date: April 8, 2026

The Texas Comptroller of Public Accounts (CPA), hereby certifies that

LDG ENTERPRISES, LLC DBA GDJ Engineering

has successfully met the established requirements of the State of Texas Historically Underutilized Business (HUB) Program to be recognized as a HUB. This certificate printed **April 8, 2022**, supersedes any registration and certificate previously issued by the HUB Program. If there are any changes regarding the information (i.e., business structure, ownership, day to day management, operational control, business location) provided in the submission of the business; application for registration/certification as a HUB, you must immediately (within 30 days of such changes) notify the HUB Program in writing. The CPA reserves the right to conduct a compliance review at any time to confirm HUB eligibility. HUB certification may be suspended or revoked upon findings of ineligibility.

*Statewide HUB Program
Statewide Procurement Division*

Note: In order for State agencies and institutions of higher education (universities) to be credited for utilizing this business as a HUB, they must award payment under the Certificate/VID Number identified above. Agencies, universities and prime contractors are encouraged to verify the company's HUB certification prior to issuing a notice of award by accessing the Internet (<https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp>) or by contacting the HUB Program at **512-463-5872** or toll-free in Texas at **1-888-863-5881**.



LDG ENTERPRISES, LLC

Unique Entity ID ELRQH5LAGHZ4	CAGE / NCAGE 8HA25	Purpose of Registration All Awards
Registration Status Active Registration	Expiration Date Oct 22, 2025	
Physical Address 2805 Fountain Plaza BLVD STE B Edinburg, Texas 78539-8031 United States	Mailing Address 2805 Fountain Plaza BLVD STE B Edinburg, Texas 78539-8031 United States	

Business Information

Doing Business as GDJ Engineering	Division Name (blank)	Division Number (blank)
Congressional District Texas 15	State / Country of Incorporation Texas / United States	URL (blank)

Registration Dates

Activation Date Oct 28, 2024	Submission Date Oct 22, 2024	Initial Registration Date Feb 12, 2020
--	--	--

Entity Dates

Entity Start Date Feb 8, 2017	Fiscal Year End Close Date Dec 31
---	---

Immediate Owner

CAGE (blank)	Legal Business Name (blank)
------------------------	---------------------------------------

Highest Level Owner

CAGE (blank)	Legal Business Name (blank)
------------------------	---------------------------------------

Executive Compensation

In your business or organization's preceding completed fiscal year, did your business or organization (the legal entity to which this specific SAM record, represented by a Unique Entity ID, belongs) receive both of the following: 1. 80 percent or more of your annual gross revenues in U.S. federal contracts, subcontracts, loans, grants, subgrants, and/or cooperative agreements and 2. \$25,000,000 or more in annual gross revenues from U.S. federal contracts, subcontracts, loans, grants, subgrants, and/or cooperative agreements?

No

Does the public have access to information about the compensation of the senior executives in your business or organization (the legal entity to which this specific SAM record, represented by a Unique Entity ID, belongs) through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or section 6104 of the Internal Revenue Code of 1986?

Not Selected

Proceedings Questions

Is your business or organization, as represented by the Unique Entity ID on this entity registration, responding to a Federal procurement opportunity that contains the provision at FAR 52.209-7, subject to the clause in FAR 52.209-9 in a current Federal contract, or applying for a Federal grant opportunity which contains the award term and condition described in 2 C.F.R. 200 Appendix XII?

No

Does your business or organization, as represented by the Unique Entity ID on this specific SAM record, have current active Federal contracts and/or grants with total value (including any exercised/unexercised options) greater than \$10,000,000?

Not Selected

Within the last five years, had the business or organization (represented by the Unique Entity ID on this specific SAM record) and/or any of its principals, in connection with the award to or performance by the business or organization of a Federal contract or grant, been the subject of a Federal or State (1) criminal proceeding resulting in a conviction or other acknowledgment of fault; (2) civil proceeding resulting in a finding of fault with a monetary fine, penalty, reimbursement, restitution, and/or damages greater than \$5,000, or other acknowledgment of fault; and/or (3) administrative proceeding resulting in a finding of fault with either a monetary fine or penalty greater than \$5,000 or reimbursement, restitution, or damages greater than \$100,000, or other acknowledgment of fault?

Not Selected

Exclusion Summary

Oct 29, 2024 03:00:12 PM GMT
<https://sam.gov/entity/ELRQH5LAGHZ4/coreData?status=null>

Active Exclusions Records?

No

SAM Search Authorization

I authorize my entity's non-sensitive information to be displayed in SAM public search results:

Yes

Entity Types

Business Types

Entity Structure	Entity Type	Organization Factors
Corporate Entity (Not Tax Exempt)	Business or Organization	Limited Liability Company
Profit Structure		
For Profit Organization		

Socio-Economic Types

Self Certified Small Disadvantaged Business
Women-Owned Business
Hispanic American Owned

Check the registrant's Reps & Certs, if present, under FAR 52.212-3 or FAR 52.219-1 to determine if the entity is an SBA-certified HUBZone small business concern. Additional small business information may be found in the SBA's Dynamic Small Business Search if the entity completed the SBA supplemental pages during registration.

Financial Information

Accepts Credit Card Payments	Debt Subject To Offset
No	No

EFT Indicator	CAGE Code
0000	8HA25

Electronic Funds Transfer

Account Type	Routing Number	Lock Box Number
Checking	*****35	(blank)
Financial Institution	Account Number	
TEXAS REGIONAL BANK	*****46	

Automated Clearing House

Phone (U.S.)	Email	Phone (non-U.S.)
9566032025	robert@gdjeng.com	(blank)
Fax		
(blank)		

Remittance Address

LDG Enterprises, LLC
2805 Fountain Plaza BLVD. STE. B
Edinburg, Texas 78539
United States

Taxpayer Information

EIN	Type of Tax	Taxpayer Name
*****8035	Applicable Federal Tax	LDG Enterprises LLC
Tax Year (Most Recent Tax Year)	Name/Title of Individual Executing Consent	TIN Consent Date
2023	Executive Vice President/coo	Oct 22, 2024
Address	Signature	
2805 Fountain Plaza BLVD STE B Edinburg, Texas 78539	Robert Macheska	

Points of Contact

Accounts Receivable POC

🔗
Robert Macheska, Executive VP/COO

robert@gdjeng.com
9566032025

Electronic Business

📍
Lydia Macheska, President
Lydia@gdjeng.com
9566032025

2805 Fountain Plaza BLVD. Suite B
Edinburg, Texas 78539
United States

Government Business

📍
Robert Macheska, Executive VP/COO
robert@gdjeng.com
9566032025

2805 Fountain Plaza BLVD. Suite B
Edinburg, Texas 78539
United States

Service Classifications

NAICS Codes

Primary	NAICS Codes	NAICS Title
Yes	541330	Engineering Services
	236220	Commercial And Institutional Building Construction

Size Metrics

IGT Size Metrics

Annual Revenue (from all IGTs)
(blank)

Worldwide

Annual Receipts (in accordance with 13 CFR 121)	Number of Employees (in accordance with 13 CFR 121)
\$3,700,000.00	14

Location

Annual Receipts (in accordance with 13 CFR 121)	Number of Employees (in accordance with 13 CFR 121)
(blank)	(blank)

Industry-Specific

Barrels Capacity	Megawatt Hours	Total Assets
(blank)	(blank)	(blank)

Electronic Data Interchange (EDI) Information

This entity did not enter the EDI information

Disaster Response

This entity does not appear in the disaster response registry.